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SECTION A: - LETTER OF INVITATION

To [date]

[Name and address of Consultant)

Dear Sir/Madam,

CONSULTANCY SERVICES FOR FEASIBILITY STUDY, ENVIRONMENTAL AND SOCIAL
IMPACT STUDY AND PRELIMINARY ENGINEERING DESIGN OF NAROK AND KAJIADO
TOWN ROADS

TENDER No.: KURA/DEV/HQ/173/2018-2019

The Kenya Urban Roads Authority invites proposals to provide the following consulting services:

FEASIBILITY STUDY, ENVIRONMENTAL AND SOCIAL IMPACT STUDY AND
PRELIMINARY ENGINEERING DESIGN OF NAROK AND KAJIADO TOWN ROADS

More details on the Services are provided in the attached Request for Proposal.

The RFP includes the following documents:
a) Section A — Letter of Invitation
b) Section B — Information to Consultants
c) Section C — Technical Proposal — Standard Forms
d) Section D — Financial Proposal — Standard Forms
e) Section E — Terms of Reference
f) Section F — Standard Contract form
g) List of Appendices

The following MUST be submitted together with the proposal:-

a) Certified Copy of Certificate of Incorporation in Kenya;

b) Certified Copy of Valid Tax Compliance Certificate (Please note that the Tax Compliance
Certificates will be verified with the Kenya Revenue Authority and Certificates found not to be in
order will lead to the disqualification of the bidder at the preliminary evaluation stage);

c) Certified Copy of VAT Registration Certificate;

d) Certified Copy of PIN Certificate;

e) Curriculum Vitae (CV) of the Proposed Key Staff signed and dated by the proposed professional
staff and the authorized representative submitting the proposal of not more than three pages;

f) Certified Copies of Certificates and Testimonials of the Proposed Key Staff;

g) Current Work Load;

h) Litigation History; and

i) Others as described in this RFP.

NOTE: Items a, b, ¢, d and f MUST be certified by Commissioner of Oaths or Notaries Public.
Please acknowledge, upon receipt:

= That you have understood the contents of this letter of invitation; and



= Whether or not you intend to submit a proposal either alone or in association.

The submission date for these proposals is the date and time indicated in the Tender Notice or any
subsequent Tender Addenda, and the submission address is:

Director General

Kenya Urban Roads Authority

IKM PLACE, 5" Ngong Avenue, Opposite Bishops Gate,
P.O. Box 41727 — 00100 GPO

NAIROBI

Proposals must be deposited in the Tender Box located at 4™ Floor, Tower B, IKM PLACE, 5" Ngong
Avenue, Nairobi.

Opening of the proposals will take place immediately thereafter at the 3 Floor Boardroom, IKM PLACE
in the presence of consultants or their representatives who choose to attend.

Yours sincerely,

Eng. Silas M. Kinoti
Ag. DIRECTOR GENERAL




1.

2.

SECTION B: INFORMATION TO CONSULTANTS

Introduction

Clarification and
Amendment of
RFP Document

2.1

2.2

The Client named in Appendix “A” will select a firm among those
interested to submit a proposal, in accordance with the method of
selection detailed under this section.

The consultants are invited to submit a Technical Proposal and a Financial
Proposal, or a Technical Proposal only, as specified in Appendix “A” for
consulting services required for the assignment named in the said
Appendix. A Technical Proposal only may be submitted in assignments
where the Client intends to apply standard conditions of engagement and
scales of fees for professional services as is the case with Building and
Civil Engineering Consulting services. In such a case the highest ranked
firm of the technical proposal shall be invited to negotiate a contract on
the basis of scale fees. The proposal will be the basis for Contract
negotiations and ultimately for a signed Contract with the selected firm.

The consultants must familiarize themselves with local conditions and
take them into account in preparing their proposals. To obtain first hand
information on the assignment and on the local conditions, consultants are
encouraged to liaise with the Client regarding any information that they
may require before submitting a proposal and to attend a pre-proposal
conference where applicable. Consultants should contact the officials
named in Appendix “A” to arrange for any visit or to obtain additional
information on the pre-proposal conference. Consultants should ensure
that these officials are advised of the visit in adequate time to allow them
to make appropriate arrangements.

The Client will provide the inputs specified in Appendix “A”, assist the
firm in obtaining licenses and permits needed to carry out the services and
make available relevant project data and reports.

Please note that (i) the costs of preparing the proposal and of negotiating
the Contract, including any visit to the Client are not reimbursable as a
direct cost of the assignment; and (ii) the Client is not bound to accept any
of the proposals submitted.

Consultants may request a clarification of any of the RFP documents only
up to seven [7] days before the proposal submission date. Any request for
clarification must be sent in writing by papermail, cable, telex, facsimile
or electronic mail to the Client’s address indicated in Appendix “A”. The
Client will respond by cable, telex, facsimile or electronic mail to such
requests and will send written copies of the response (including an
explanation of the query but without identifying the source of inquiry) to
all interested consultants who intend to submit proposals.

At any time before the submission of proposals, the Client may for any
reason, whether at his own initiative or in response to a clarification
requested by an invited firm, amend the RFP. Any amendment shall be
issued in writing through addenda. Addenda shall be sent by mail, cable,



3.

Preparation of
Proposal

Technical Proposal

3.1

3.2

3.3

3.4

telex or facsimile to all interested consultants and will be binding on
them. The Client may at his discretion extend the deadline for the
submission of proposals.

The Consultants proposal shall be written in English language.

In preparing the Technical Proposal, consultants are expected to examine
the documents constituting this RFP in detail. Material deficiencies in
providing the information requested may result in rejection of a proposal.

While preparing the Technical Proposal, consultants must give particular
attention to the following:

a. If a firm considers that it does not have all the expertise for the
assignment, it may obtain a full range of expertise by associating
with individual consultant(s) and/or other firms or entities in a joint
venture or sub consultancy as appropriate. Consultants shall not
associate with the other consultants interested for this assignment.
Any firms associating in contravention of this requirement shall
automatically be disqualified.

b. For assignments on a staff-time basis, the estimated number of
professional staff-months is given in Appendix “A”. The proposal
shall however be based on the number of professional staff- months
estimated by the firm.

C. Itisdesirable that the majority of the key professional staff proposed
be permanent employees of the firm or have an extended and stable
working relationship with it.

d. Proposed professional staff must as a minimum, have the experience
indicated in Appendix “A”, preferably working under conditions
similar to those prevailing in Kenya.

e. Alternative professional staff shall not be proposed and only one
Curriculum Vitae (CV) may be submitted for each position.

The Technical Proposal shall provide the following information using the
attached Standard Forms;

(i) Abriefdescription of the firm’s organization and an outline of recent
experience on assignments of a similar nature. For each assignment
the outline should indicate inter alia, the profiles of the staff
proposed, duration of the assignment, contract amount and firm’s
involvement.

(i) Any comments or suggestions on the Terms of Reference, a list of
services and facilities to be provided by the Client.

(iii) A description of the methodology and work plan for performing the
assignment.



3.5

Financial Proposal 3.6

3.7

3.8

3.9

3.10

(iv) The list of the proposed staff team by speciality, the tasks that would
be assigned to each staff team member and their timing.

(v) CVs must be currently signed by the proposed professional staff and
the authorized representative submitting the proposal of not more
than three pages. Key information should include number of years
working for the firm/entity and degree of responsibility held in
various assignments during the last ten (10) years.

(vi) Estimates of the total staff input (professional and support staff staff-
time) needed to carry out the assignment supported by bar chart
diagrams showing the time proposed for each professional staff team
member.

(vii) A detailed description of the proposed methodology, staffing and
monitoring of training, if Appendix “A” specifies training as a major
component of the assignment.

(viil)  Any additional information requested in Appendix “A”.

The Technical Proposal shall not include any financial information.

In preparing the Financial Proposal, consultants are expected to take into
account the requirements and conditions outlined in the RFP documents.
The Financial Proposal should follow Standard Forms (Section D). It lists
all costs associated with the assignment including;

(@) remuneration for staff (in the field and at headquarters), and;

(b) reimbursable expenses such as subsistence (per diem, housing),
transportation (international and local, for mobilization and
demobilization), services and equipment (vehicles, office
equipment, furniture, and supplies), office rent, insurance,
printing of documents, and training, if it is a major component of
the assignment. If appropriate these costs should be broken down
by activity.

The Financial Proposal should clearly identify as a separate amount, the
local taxes, duties, fees, levies and other charges imposed under the law
on the consultants, the sub-consultants and their personnel, unless
Appendix “A” specifies otherwise.

Consultants shall express the price of their services in Kenya Shillings.

Commissions and gratuities, if any, paid or to be paid by consultants and
related to the assignment will be listed in the Financial Proposal
submission Form.

The Proposal must remain valid for 90 days after the submission date.
During this period, the consultant is expected to keep available, at his
own cost, the professional staff proposed for the assignment. The Client
will make his best effort to complete negotiations within this period. If



Submission,
Receipt and
Opening of
Proposals

Proposal
Evaluation General

Evaluation of
Technical
Proposals

4.1

4.2

4.3

4.4

4.5

5.1

5.2

the Client wishes to extend the validity period of the proposals, the
consultants who do not agree have the right not to extend the validity of
their proposals, in which case such Proposal will not be further evaluated.

The original proposal (Technical Proposal and, if required, Financial
Proposal; see para. 1.2) shall be prepared in indelible ink. It shall contain
no interlineations or overwriting, except as necessary to correct errors
made by the firm itself. Any such corrections must be initialed by the
persons or person authorised to sign the proposals.

For each proposal, the consultants shall prepare the number of copies
indicated in Appendix “A”. Each Technical Proposal and Financial
Proposal shall be marked “ORIGINAL” or “COPY” as appropriate. If
there are any discrepancies between the original and the copies of the
proposal, the original shall govern.

The original and all copies of the Technical Proposal shall be placed in a
sealed envelope clearly marked “TECHNICAL PROPOSAL,” and the
original and all copies of the Financial Proposal in a sealed envelope
clearly marked “FINANCIAL PROPOSAL” and warning: “DO NOT
OPEN WITH THE TECHNICAL PROPOSAL”. Both envelopes
shall be placed into an outer envelope and sealed. This outer envelope
shall bear the submission address and other information indicated in
Appendix “A” and be clearly marked, “DO NOT OPEN, EXCEPT IN
PRESENCE OF THE TENDER OPENING COMMITTEE.”

The completed Technical and Financial Proposals must be delivered at
the submission address on or before the time and date stated in Appendix
“A”. Any proposal received after the closing time for submission of
proposals shall be returned to the respective consultant unopened.

After the deadline for submission of proposals, the Technical Proposal
shall be opened immediately by the tender opening committee. The
Financial Proposal shall remain sealed and deposited with a responsible
officer of the client department until all submitted proposals are opened
publicly.

From the time the bids are opened to the time the Contract is awarded, if
any consultant wishes to contact the Client on any matter related to his
proposal, he should do so in writing at the address indicated in Appendix
“A”. Any effort by the Consultant to influence the Client in the proposal
evaluation, proposal comparison or Contract award decisions may result
in the rejection of the consultant’s proposal.

Evaluators of Technical Proposals shall have no access to the Financial
Proposals until the technical evaluation is concluded.

The Tender Processing Committee appointed by the Client shall evaluate
the proposals on the basis of their responsiveness to the Terms of
Reference, applying the evaluation criteria as follows:-
Points
(i)  Specific experience of the consultant
related to the assignment 10



Public Opening
and Evaluation of
Financial Proposals

5.4

5.5

5.6

5.7

5.8

(i)  Comments on the site/TOR and site
Visit 10

(iii)  Adequacy of the proposed workplan and
methodology in responding to the terms

of reference 20
(iv) Participation by nationals 5
(v)  Transfer of Knowledge (Activity workplan

and Personnel schedule) 5
(vi) Qualifications and competence of

the key staff for the assignment 50

Total Points 100

Each responsive proposal will be given a technical score (St). A proposal
shall be rejected at this stage if it does not respond to important aspects
of the Terms of Reference or if it fails to achieve the minimum technical
score indicated in Appendix “A”.

After Technical Proposal evaluation, the Client shall notify those
consultants whose proposals did not meet the minimum qualifying mark
or were considered non-responsive to the RFP and Terms of Reference,
indicating that their Financial Proposals will be returned after completing
the selection process. The Client shall simultaneously notify the
consultants who have secured the minimum qualifying mark, indicating
the date and time set for opening the Financial Proposals and stating that
the opening ceremony is open to those consultants who choose to attend.
The opening date shall not be sooner than seven (7) days after the
notification date. The notification may be sent by registered letter, cable,
telex, facsimile or electronic mail.

The Financial Proposals shall be opened publicly in the presence of the
consultants’ representatives who choose to attend.

The name of the consultant, the technical scores and the proposed prices
shall be read aloud and recorded when the Financial Proposals are
opened. The Client shall prepare minutes of the public opening.

The Tender Processing Committee will determine whether the financial
proposals are complete (i.e. Whether the consultant has costed all the
items of the corresponding Technical Proposal and correct any
computational errors. The cost of any unpriced items shall be assumed to
be included in other costs in the proposal. In all cases, the total price of
the Financial Proposal as submitted shall prevail.

While comparing proposal prices between local and foreign firms
participating in a selection process in financial evaluation of Proposals,
firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias in
proposal prices. However, there shall be no such preference in the
technical evaluation of the tenders. Proof of local incorporation and
citizenship shall be required before the provisions of this sub-clause are
applied. Details of such proof shall be attached by the Consultant in the
financial proposal.



6.

7.

Negotiations

Award of Contract

5.9

6.2

6.3

6.4

6.5

7.1

The formulae for determining the Financial Score (Sf) shall, unless an
alternative formulae is indicated in Appendix “A”, be as follows:-
St=100 X Fu/F
where St is the financial score;

Fm is the lowest priced financial proposal and

F is the price of the proposal under consideration.
Proposals will be ranked according to their combined technical (S;) and
financial (Sf) scores using the weights (T=the weight given to the
Technical Proposal: P = the weight given to the Financial Proposal; T +
P =1) indicated in the Appendix.
The combined technical and financial score, S, is calculated as follows: S
=Si X T % + S¢x P %. The firm achieving the highest combined technical
and financial score will be invited for negotiations.

Negotiations will be held at the same address as “address to send
information to the Client” indicated in Appendix “A”. The aim is to reach
agreement on all points and sign a contract.

Negotiations will include a discussion of the Technical Proposal, the
proposed methodology (work plan), staffing and any suggestions made
by the firm to improve the Terms of Reference. The Client and Consultant
will then work out final Terms of Reference, staffing and bar charts
indicating activities, staff periods in the field and in the head office, staff-
months, logistics and reporting. The agreed work plan and final Terms of
Reference will then be incorporated in the “Description of Services” and
form part of the Contract. Special attention will be paid to getting the
most the Consultant can offer within the available budget and to clearly
defining the inputs required from the Client to ensure satisfactory
implementation of the assignment.

Unless there are exceptional reasons, the financial negotiations will not
involve the remuneration rates for staff (no breakdown of fees).

Having selected the firm on the basis of, among other things, an
evaluation of proposed key professional staff, the Client expects to
negotiate a contract on the basis of the experts named in the proposal.
Before contract negotiations, the Client will require assurances that the
experts will be actually available. The Client will not consider
substitutions during contract negotiations unless both parties agree that
undue delay in the selection process makes such substitution unavoidable
or that such changes are critical to meet the objectives of the assignment.
If this is not the case and if it is established that key staff were offered in
the proposal without confirming their availability, the firm may be
disqualified.

The negotiations will conclude with a review of the draft form of the
Contract. To complete negotiations the Client and the selected firm will
initial the agreed Contract. If negotiations fail, the Client will invite the
firm whose proposal received the second highest score to negotiate a
contract.

The Contract will be awarded following negotiations. After negotiations
are completed, the Client will promptly notify other consultants, who had



8.

Confidentiality

7.2

8.1

bidded, that they were unsuccessful and return the Financial Proposals of
those consultants who did not pass the technical evaluation.

The selected firm is expected to commence the assignment on the date
and at the location specified in Appendix “A”.

Information relating to evaluation of proposals and recommendations
concerning awards shall not be disclosed to the consultants who
submitted the proposals or to other persons not officially concerned with
the process, until the winning firm has been notified that it has been
awarded the Contract.



Reference Clause

11 &21

1.2

1.3

14

3.3

3.4

APPENDIX “A”

The name of the Client is:

Director General,
Kenya Urban Roads Authority

Technical and Financial Proposals are requested: Yes
A Technical Proposal only is requested: No
The name, objectives, and description of the assignment are:

Consultancy Services for Feasibility Study, Environmental and Social Impact
Study and Preliminary Engineering Design of Narok and Kajiado town roads

A mandatory pre-tender conference will be held: as per the tender notice
Tenders open for Consultants registered in Kenya only

The Client shall also give assistance to facilitate the timely granting of the
Consultant and his personnel of:

i). Unobstructed access to all sites and locations involved in carrying out the
services.
i) The Consultant will be responsible for determining the number of

professional staff months to be assigned for any activity.
i) The duration required to complete the assignment is: twelve (12) months.

iii)  The minimum required experience in years of proposed professional staff
is detailed in the Terms of References under Personnel requirements.

This minimum required experience in years of proposed professional staff is
detailed in the Terms of References under Personnel requirements (8.0).

0] Training is a specific component of this assignment: Yes

The Consultant shall

(a) train at least two (2) No. Project supervision staff nominated by the
Client in a relevant approved programme by ESAMI during the whole
Contract period,

(b)offer two internship (with government approved allowance) during the
contract period as well as

(b)provision of training in the use of HDM4 software and provide a lap top
within the first month of commencement of consultancy.

(see Appendix C for Laptop computer specifications).

The Consultant shall include the cost of training of Clients two staff in his
financial proposal, including the associated allowances.

10



3.7

4.2

4.3

4.4

51

53

59

7.2

Taxes:

The Consultant shall be liable to pay all taxes, duties and levies including
VAT in accordance with the laws of Kenya and the Client shall not
reimburse any amount paid in this context.

Consultants MUST submit 1 (One) original and 2 (Two) additional copies of
each proposal.

The proposal submission address is:
Director General
Kenya Urban Roads Authority
IKM PLACE, 5" Ngong Avenue, Opposite Bishops Gate
P. O. Box 41727 — 00100, GPO, NAIROBI
Tel: 254 — 020 — 8013844

The outer envelope shall also be clearly marked:

Consultancy Services for Feasibility Study, Environmental and Social Impact
Study and Preliminary Engineering Design of Narok and Kajiado Town
Roads

TENDER No.: KURA/DEV/HQ/173/2018-2019

Proposals should be submitted not later than the following date and time:

The date and time indicated in the Tender Notice or any subsequent
Addenda

The address to send information to the Client is:
Director General
Kenya Urban Roads Authority
IKM PLACE, Bishops Road,
P. O. Box 41727 — 00100, GPO, NAIROBI
Tel: 254 — 020 — 8013844

The minimum Technical Score required to pass is 75%. Any bidder scoring less
than 75% shall be disqualified. Any bidder not providing any of the required
documents shall be disqualified.

Alternative formulae for determining the financial scores is the following: None

Weightings: T=0.8 F =0.2 (T- Technical F- Financial)
Selection Criteria shall be Quality and Cost Based (QCB).

Commencement of Assignment: Fourteen days after order to commence

11



APPENDIX “B”

EVALUATION GRID

METHODOLOGY AND ORGANISATION

Firm’s experience and organization 10
Comments on Terms of Reference 10
Methodology, Activity Schedule and Work plan 30
Total score for Methodology and Organization 50

KEY PERSONNEL

Project Director / Team Leader
Transport Economist

Urban Highway Design Engineer
Environmental Specialist
Socio-Economic Specialist
Materials / Geotechnical Engineer
Engineering Surveyor

Structural / Drainage Engineer

(@)

NI AWN P
AR PpOIOTO ©OFR

Total Score for Key Personnel 50

The weightings for scoring the Key Personnel shall be based on Qualification and Skills
(25%), General professional experience (25%) and Specific professional experience
(50%)



SECTION C: TECHNICAL PROPOSAL - STANDARD FORMS

These forms shall include;

Vi.

Vii.

viii.

Technical Proposal Submission Form.
Firm’s Current Workload.
Firm’s References.

Comments and Suggestions of Consultants on the Terms of Reference and on Data,
Services and Facilities to be provided by the Client.

Description of the Methodology and Work Plan for Performing the Assignment.
Team Composition and Task Assignments.

Format of Curriculum Vitae (CV) for Proposed Professional Staff.

Time Schedule for Professional Personnel.

Activity (Work) Schedule.

Confidential Business Questionnaire

13



(i). TECHNICAL PROPOSAL SUBMISSION FORM

[ Date]

To: [Name and address of Client)

Ladies/Gentlemen:

We, the undersigned, offer to provide the consulting services for

[Title of consulting services] in accordance with your Request for Proposal dated
[Date] and our Proposal. We are hereby submitting our Proposal,
which includes this Technical Proposal, [and a Financial Proposal sealed under a separate
envelope-where applicable].

We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

[Authorized Signature]:

[Name and Title of Signatory]
[Name of Firm]
[Address:]

14



(ii). FIRM’S CURRENT WORKLOAD

Using the format below, provide information on each assignment for which your firm either
individually as a corporate entity or in association, is legally contracted to carry out.

Assignment Name: Country

Location within Country: Professional Staff provided
by Your Firm/Entity(profiles):

Name of Client: No. of Staff:

Address:
No of Staff-Months; Duration of
Assignment:

Start Date (Month/Year): Expected date of Completion
Date Approx. Value of Services
(Month/Year): (Kshs)

Name of Associated Consultants. If any:
No of Months of Professional
Staff provided by Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Team
Leader)
Involved and Functions Performed:

Narrative Description of project:

Description of Actual Services Provided by Your
Staff:

Firm’s Name:

Name and Title of Signatory;

15




(iii). FIRM’S REFERENCES

Relevant Services Carried Ou

tin the Last Five Years

That Best Illustrate Qualifications

Using the format below, provide information on each assignment for which your firm either
individually as a corporate entity or in association, was legally contracted (include attachments of
letters from Client awarding the contract and confirming successful completion of projects).

Assignment Name:

Location within Country: Professional Staff provided b

Firm/Entity(profiles):

y Your

Name of Client: No. of Staff:

Address:
No. of Staff-Months; Duration of
Assignment:

Start Date (Month/Year): Completion Date Approx. Va
(Month/Year):

Jue of Services (Kshs)

Name of Associated Consultants. If any:
No. of Months of Professional
Staff provided by Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Te

am Leader) Involved and Functions Performed:

Narrative Description of project:

Description of Actual Services Provided by Your Staff:

*Letter of Award: Ref. NO.......oooovviviiieeeeeeeeeeeeee

*Letter of Completion: Ref. NO..........cooveviiiriieee

* Attach Correspondences

Firm’s Name:

Name and title of signatory;

16




(iv) COMMENTS AND SUGGESTIONS OF CONSULTANT ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES AND FACILITIES TO BE PROVIDED
BY THE CLIENT

On the Terms of Reference:

On the data, services and facilities to be provided by the Client:

1.

2.

17



(v) DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR
PERFORMING THE ASSIGNMENT

18



(vi) TEAM COMPOSITION AND TASK ASSIGNMENTS

1. Technical Staff

Name Position Task
2. Support Staff
Name Position Task

19




(vii). FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
STAFF

Proposed Position:

Name of Firm:

Name of Staff:

Profession:

Date of Birth:

Years with Firm: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment. Describe degree
of responsibility held by staff member on relevant previous assignments and give dates and locations].

Education:

[Summarize college/university and other specialized education of staff member, giving names of schools, dates
attended and degree[s] obtained.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held by staff member
since graduation, giving dates, names of employing organizations, titles of positions held, and locations of
assignments.]

Certification:

I, the undersigned, certify that these data correctly describe me, my qualifications, and my
experience.

Date:

[Signature of staff member ]
Date;

[Signature of authorized representative of the firm]

Full name of staff member:

Full name of authorized representative:

20



(viii). TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Name Position Reports Due/ Number of
Activities months

Mo (in the Form of a Bar Chart)
Reports Due:
Activities Duration:

Signature:
(Authorized representative)

Full Name:

Title:

Address:

21




(ix). ACTIVITY (WORK) SCHEDULE

(a). Field Investigation and Study Items

[M1, M2, M3, M4 are months from the start to end of the assignment)

M1 M2 M3 M4

M5

M6

Activity
(Work)

(b). Completion and Submission of Reports

Reports Date

Inception Report

Preliminary Feasibility Reports including Preliminary Designs.

Draft Feasibility Reports including Preliminary Designs.

Final Feasibility Reports including Preliminary Designs

Progress Reports

22



(x). CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are required to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c)
whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.
Part 1 - General:

BUSINESS TAIMIE. . . ..o eeeee e e e e e e et e e e e e e e e et e e e e eeeeeeeeennnaneeeeeeeeennes

Location of business premises

PIOtNO.....oo oo, SHrEC/ROA. ... e
Postal Address.........ccccvveevvveennn. Tl NO. oo
NATUIE OF DUSINESS. ..o
Current Trade Licence NO. .......ccocevvvvivienenirennn Expiring Date..........cc.cccvnee.

Maximum value of business which you can handle at any one time:

Part 2(a) - Sole Proprietor:

YOUr NAME IN TUIL ..ot

Nationality .........cccevveiiieiieciic e, Country of origin........cccccoevvvivieiiieis

*FCItIZENSNIP detailS.......coiieiie i

23



Part 2(b) - Partnership:
Give details of partners as follows:

Name Nationality Citizenship Details* Shares

Part 2(c) - Registered Company:

Private or PUBKIC......coiieie e
State the nominal and issued capital of the company-

NOMINAL KNS ...ttt neeanee s
ISSUBH KISNIS... .t nne e
Give details of all directors as follows:

Name Nationality Citizenship Details* Shares**

Part 2(d) - Interest in the Firm:

Is there any person / persons in the Kenya Urban Roads Authority who has interest in this firm?
Yes /No***

Date Signature of Authorized Representative

* Attach Proof of Citizenship (Compulsory)
** Attach certified copy of current (within last 12 months) From CR12
*** Delete as necessary



SECTION D: FINANCIAL PROPOSAL - STANDARD FORMS
These forms shall include;

) Financial Proposal Submission Form.

i) Summary of Costs.

i) Breakdown of Price per Activity.

Iv) Breakdown of Remuneration per Activity.
V) Reimbursable per Activity.

vi) Miscellaneous Expenses.
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(1) FINANCIAL PROPOSAL SUBMISSION FORMS

[ Date]

To:

[Name and address of Client]
Ladies/Gentlemen:
We, the undersigned, offer to provide the consulting services for
[Title of consulting services] in accordance with your Request for Proposal dated
( ) [Date] and our Proposal. Our attached Financial Proposal is for the sum of

( ) [Amount in
words and figures] inclusive of the taxes.

We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

[Authorized Signature]

[Name and Title of Signatory]:

[Name of Firm]

[Address]
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(i) SUMMARY OF COSTS

Costs

Currency(ies)

Amount(s)

Subtotal
Add 10% Contingency
Taxes

Total Amount of Financial Proposal

(i) BREAKDOWN OF PRICE PER ACTIVITY

Activity NO.:

Description:

Price Component

Amount(s)

Remuneration
Reimbursable Expenses
Miscellaneous Expenses

Subtotal

(iv) BREAKDOWN OF REMUNERATION PER ACTIVITY

Activity No Activity Name

Names

Input(Staff Months, days, remuneration or

hours rate as appropriate)

Amount

Key Staff (Insert proposed position)
1.

2.

3.

4,

Grand Total
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(v)

REIMBURSABLES PER ACTIVITY

Activity No: Activity Name:
No. Description Unit Quantity Unit Price Total Amount
1. | Airtravel Trip
2 | Road travel Kms
3. | Rail travel Kms
4. | Subsistence Allowance Day
Grand Total
(vi) MISCELLANEOUS EXPENSES
Activity No. Activity Name:
No. Description Unit Quantity Unit Price Total Amount
1. Communication costs
(telephone, telegram, telex)
2. Drafting, reproduction of reports
3 Equipment etc.
4. Miscellaneous
5 Grand Total
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SECTION E: TERMS OF REFERENCE

This Section contains Terms of Reference

Section E: Consultancy Services for Feasibility Study,
Environmental and Social Impact Study,
and Preliminary Engineering Design of
Narok and Kajiado Town Roads
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1. INTRODUCTION

1.1. General

The Government of Kenya (GoK) has mobilized resources through the Development
Vote/RMLF and intends to apply a portion of proceeds from this fund to eligible
payments for Consultancy Services for Feasibility Study, Environmental and Social
Impact Study, and Preliminary Engineering Design of Narok and Kajiado Town
Roads

The Government of Kenya, through its implementing agency, the Kenya Urban Roads
Authority (KURA) shall require the Consultant to render all technical support services
which may be deemed relevant to the above services. The detailed description of the
consulting services to be performed is described in these Terms of Reference (TOR).

1.2. Project Description

13.1

Project Location
The project roads are located in Narok Town in Narok County and Kajiado Town in

Kajiado County with a total length of approximately 260.0 km as detailed below: The
project roads traverse through built up areas and consist of gravel and earth roads.

Table 1.1 (a): Narok Town Roads

S/No | Road ID Name of the Road Road length
(Km)

1 Southern Bypass 15

2 Northern Bypass 35

3 Noolmong-Lenana-Lexington | 5

4 Police Line-Majengo 7

5 Town Council-Majengo 5

6 Manyatta —Mercedonia 4

7 Maasai Mara University- 7

Mercedonia

8 Ensda —Imani — House loop 3

9 Full Gospel -Pulunga 4

10 Motonyi — Olorroito Loop 8

11 Highway - Mwamba 6

12 Greatstars-Highway Bomet 6

13 Majengo- Fanaka- Olopito 8

14 Nairasirasa- Nkareta 10

15 Slaughter- Monjo 7

Total 130Km

30



Table 1.1 (b): Kajiado Town Roads

S/No | Road ID Name of the Road Road
length
(Km)

1 Southern Bypass 15

2 Northern Bypass 35

3 Noolmong-Lenana-Lexington 5

4 Police Line-Majengo 7

5 Town Council-Majengo 5

6 Manyatta —Mercedonia 4

7 Maasai Meru University- 7

Mercedonia

8 Ensda —Imani — House loop 3

9 Full Gospel -Pulunga 4

10 Motonyi — Olorroito Loop 8

11 Highway - Mwamba 6

12 Greatstars-Highway Bomet 6

13 Majengo- Fanaka- Olopito 8

14 Nairasirasa- Nkareta 10

15 Slaughter- Monjo 7

Total | 130Km
1.3. Selection Criteria

14.

The Consultant selected to undertake the Services shall have had extensive experience
in the Feasibility Studies, Environmental and Social Impact Assessment, Engineering
Designs.

This is a Lumpsum Contract.

Project Objectives
The roads are critical to promote and facilitate traffic movement within and around
the target towns. The roads are meant to increase mobility, divert through traffic from
the town centre and to serve the expansion needs of the towns.
A feasibility study will be prepared that will fully inform the Government of Kenya
(GoK) on the engineering, economic, environmental and social aspects of upgrading

the roads.

STUDY OBJECTIVES
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The study will provide the decision makers in the Government of Kenya through Kenya Urban
Roads Authority, with sufficient information to undertake Detailed Engineering Designs and
construct the road.

3. SCOPE OF WORK

3.1. General

3.2

The Consultant shall perform all work necessary as called for in these Terms of
Reference including all technical studies, field investigations and related services. In
carrying their work, the Consultant shall co-operate fully with the concerned agencies
of the Government of Kenya, in particular the Design and Construction Department,
Kenya Urban Roads Authority, Ministry of Transport & Infrastructure, Provincial
Administration, Ministry in charge of Lands, local authorities amongst others. The
Consultant shall provide the necessary support services related to and necessary for the
completion of the assignment. The work shall cover but not be limited to the aspects
outlined in these Terms of Reference.

Description

3.2.1 The study consists of: -

Stage 1 — Feasibility Study

a)

Collection of additional social, economic, environmental, operating, and physical data
that is necessary to support conclusions about the technical feasibility and socio-
economic viability of the road and any related feeder roads required to support the
project road and preparation of Feasibility and Economic Study report;

Stage 2 — Preliminary Design

(@)

(b)

(©)

(d)

(€)

Review of the existing data on the proposed road project and social and economic
activities in the project study area;

Collection of social, environmental, and physical data that is necessary to assist in the
design of the project road;

Preliminary corridor definition including plot boundary information, details of
encroachments and illegal allocations.

Preliminary engineering survey and design work for the optimum alignment and design
standards including preliminary costs estimates and implementation schedule;

Carrying out an environmental impact and social impact assessment of the project area
in relation to the proposed project including preparation of an Environmental Impact
Assessment Report and preparation of a Resettlement Action Plan for project affected
persons.
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Stage 3 — Terms of Reference for Detailed Engineering Design

After comments and approval of the preliminary design by the General Manager (Planning &
Environment), the Consultant shall prepare comprehensive Terms of Reference to be used in
the procurement of Consultancy services for the Detailed Engineering design of the roads
where they are found to be feasible.

3.2. Scope of Feasibility Study and Preliminary Engineering Design

A feasibility study will be prepared that will fully inform the GoK on the
engineering, economic, environmental and social aspects of upgrading the roads
individually. Economic analyses of roads shall be separately prepared. Associated
tasks comprise but are not necessarily limited to:

a) Social analysis of the Project area of influence to determine numbers of
beneficiaries and socio-economic profiles. Assessment of suppressed demand if
any for road transport services;

b) Field surveys of the road, including preliminary topographic, pavement, drainage
and structures. Preliminary assessment of slope stability and identification of
options for mitigation of potential instability, and areas of potential instability
which may result from upgrading;

c) Traffic surveys. Preparation of traffic forecasts taking into account existing
and proposed developments in the project area of influence as well as any findings
related to suppressed demand,;

d) Identification of sources of construction materials including potential quarry
sites (evaluation of material quality not necessary at this stage);
e) Estimation of the incremental cost of incorporating measures to

accommodate forecast changes in climate characteristics in the project.

f) Preparation of preliminary designs and cost estimates for upgrading options,
including varying cross sectional configurations;

g) Preparation of an economic evaluation of the proposed road upgrading options in
accordance with National Guidelines for Economic Analysis of Projects, including
switching value calculations, sensitivity analysis for variations in key parameters
and budget constraints. Where National Guidelines do not exist, International
guidelines such as African Development Bank and World Bank shall be adopted:;

h) Undertake risk analysis in accordance with National Guidelines for integrating
Risk Analysis of Projects. Where National Guidelines do not exist, International
guidelines such as African Development Bank and World Bank shall be adopted:;

i) Based on the economic analysis, estimation of the expected distribution of project
net benefits among freight transport users, passenger transport users, personal car
users; NMT, the government and the economy in general;

J) Assessment of land acquisition and resettlement needs in accordance with
National guidelines, and prepare a resettlement action plan (RAP). Where
National Guidelines do not exist, International guidelines such as African
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K)

Development Bank and World Bank shall be adopted:;
Preparation of an initial poverty and social assessment and screening for
resettlement impact and indigenous peoples issues in line with National guidelines.
Where National Guidelines do not exist, International guidelines such as African
Development Bank and World Bank shall be adopted:;

Assessment of potential environmental impacts in accordance with
EMCA Act and other national Guidelines. Where National Guidelines do not
exist, International guidelines such as African Development Bank and World
Bank shall be adopted;

At the very end, the feasibility is focused on the Economic Analysis, in particular the
economic indices of:
m) Net Present Value (NPV), and

n)
0)

Economic Internal Rate of Return (EIRR).
Benefit Cost Ratio (BCR). Preferably by HDM4 software

The Feasibility Study in its entirety includes review of all components which are
contributing, affecting and being affected by the construction of these roads.

They include (but are not limited to):

a) Poverty and Social | Assessment of project influence area, including:
= Public Consultation;
= Gender Assessment;
= Social Action Plan;
= Indicators for Monitoring.

b) Environmental Scoping, including:
= Description of the Environment;
= Screening of Potential Environmental Impacts and Mitigation Measures;
= Environmental Management and Monitoring Plan;
= Public Consultations and Information Disclosure;
» Findings and Recommendations;

c) Environmental Assessment Review Procedure, including:
= Assessment of Legal Framework and Institutional Capacity;
= Existing Environmental Guidelines and Policies;
= Anticipated Environmental Impacts;
= Environmental Assessment for Subprojects and/or Components;
= Consultation, Information Disclosure, and Grievance Redress Mechanism;
= [|nstitutional Arrangement;
= Monitoring and Reporting.

d) Engineering: Technical Investigation & Preliminary Design, including:
= Introduction & Description of Project Roads;
= Technical Field Investigations;
= Technical Design Standards and Guidelines;
= Bio-Engineering Measures;
= Climate Change Adaptation;
= Proposed Road Upgrading Alternatives including “Do Nothing”;
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= Cost Estimate for various alternatives;
= Detailed Technical Engineering Appendices.

e) Reviews of Existing Transportation and Economic Studies and
masterplans for the Town

f) Economic Evaluation, including:
= Analytical Scenarios / Alternatives, including “Do Nothing”;
= Road Characteristics & Cost Estimates of Alternative

Scenarios
= Unit Costs and Operating Data, by Vehicle Type
= Traffic

» Normal Traffic
» Generated Traffic
» Induced Traffic
» Traffic Growth Rates
= Road-Based Quantifiable Benefits
» Savings on Vehicle Operating Costs (VOC)
» Savings on Value of Time (VOC)
= Other Quantifiable Benefits
» Standard Economic Analysis Multiplier & Retainer Local Share of
Investment/Maintenance Costs
» Proxy for Social Benefits and Affected Population
» Residual Share of Bridges and Special Culverts
Standard Economic Analysis, 12% Discount Rate
Alternative Economic Analysis - at 5% Discount Rate
Sensitivity Analysis
Distribution of Benefits
Risk Analysis
Conclusion and Recommendations

3.2.1. Detailed Scope of Feasibility Study and Preliminary Engineering Design

A. General

The Consultant shall perform all engineering, economic, financial and
environmental analyses and related work as described herein to attain the objective
of the study.

The overall responsibility for administrative and coordination of the study rests with
Kenya Urban Authority (KURA). The execution of the study will be the direct
responsibility of the Technical Team of KURA.

In the conduct of its work, the Consultant shall cooperate fully with the Project
Technical Team, the Ministry of Lands, the County Administration and all other
relevant Government Departments and Agencies.

As the design progresses, the Consultant shall maintain close liaison with the

relevant Government agencies and shall submit for approval from time to time,
according to the work Programme, draft design proposals for alignment,
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earthworks, pavement, structures, and other technical aspects of the design. This
shall later inform detailed engineering designs and tender documentation.

B. Preliminary Design

General

Within the scope of the preliminary design, the Consultant shall conduct all
topographical surveys, hydrological studies, material surveys, and other field and
laboratory investigations that are required for the examination of the proposed
alignment and the identification of sources of suitable construction materials and
water among others.

The Consultant shall take account of these factors in the preliminary engineering
design. The Preliminary Design shall comprise, inter alia:

a) Topographical surveys, including cross-sections at 50m intervals, plans;
b) Hydrological and hydraulic studies;

c) Material testing, in situ soil investigation, and pavement evaluation, to
identify and test the appropriate road alignment.

Climate, topography, geology and vegetation

The Consultant shall describe the climatic conditions of the study area, providing
details of:

a) Rainfall (monthly distribution and intensity, including rainy days per
month);

b) Temperature (minimum, median, and monthly ranges throughout the
year);

c) Other climatic features of importance (e.g. wind, erosion, effects of
extreme temperatures on the alternative wearing course designs).

The Consultant shall provide a topographical description of the area traversed by
the road, including the effects of relief on the vertical alignment.

A catalogue of the relevant geological features of the study area including a
description of the soils and rocks along the road’s alignment and their effect and
influence on such factors as route location and design shall be compiled by the
Consultant. The influence of geology and the availability of road construction
materials and water are of great importance and shall be given due consideration by
the Consultant. The Consultant shall provide, as far as possible, the information on
the estimate of quantities, quality and potential sources of water and other materials
required for construction purposes.

A description of the type and density of the vegetation as well as existing and
potential land use within the study area shall be provided by the Consultant.
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Hydrology and Drainage Investigations

The Consultant shall provide a complete description of the hydrological features of
the area, including:

a) Information about soils drainage along the alignments, such as sub-soils
drain ability, drainage impedance, flooding of flat areas, etc.

b) Characteristics of required water crossings.

The Consultant shall collect sufficient information and analyze the same based upon
the guidelines provided in the Road Design Manuals and Supplemented by other
relevant sources of information to justify, and provide the basis for the preliminary
engineering design of all drainage systems and structures, and for preliminary
costing purposes.

The Consultant shall be fully responsible for obtaining all the data and information
necessary for him to carry out hydrological and drainage investigations and designs.

Preliminary Materials Investigation

The Consultant shall undertake all preliminary soil investigations and tests and
identify type and sources of construction materials necessary for preliminary
design, detailed design, and construction phases of the project. Materials’ sources
shall be taken into account when selecting final alignments.

The availability of suitable conventional road construction materials and the
appropriate and economic use of the same are viewed as key factors influencing the
choice of pavement and wearing surface design. The Consultant shall assess
possibility for specific problems arising from the use of proposed materials, which
may be specific to particular sections of the road under study, quantify and
recommend appropriate countermeasures.

Design Standards

The Design shall, unless otherwise agreed, be carried out in conformity with the
Roads Design Manuals Part I, 111, 1V, the Draft Design Guidelines for Urban Roads
by KUTIP, and the Standard Specification for Road & Bridge Construction. The
Consultant shall be responsible for the design details within this framework. The
methodologies used in the design of pavements, earthworks, drainage and
structures, shall conform to the latest techniques while ensuring the use of available
materials. At all times balance must be made between capital and maintenance
costs.

The metric S.I. system shall be used throughout. The standards for design of
different types of roads and bridges as stipulated in the relevant Roads Design
Manuals and specifications shall be adhered to where possible, and adequate
explanations given where different standards are recommended.
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Preliminary Design

The Consultant shall investigate alternative pavement and structural proposals with
a view to obtaining the optimum solution commensurate with the Road Design
Manuals, topography, climate, aesthetics and costs. Further the Consultant shall
advise the Team Leader, Project Technical Team of any modifications that he
considers should be made to the above — mentioned manuals in the light of
conditions revealed during the preliminary design work. In this respect the
consultant attention is drawn to the performance of asphaltic concrete under slow
moving load as opposed to concrete particularly on climbing sections. Any proposal
for use of concrete on such sections must be properly justified both economically
and performance wise, and reference manuals used shall be submitted for approval
by Team Leader, Project Technical Team before incorporating their
recommendations in the final design.

Based on Traffic Studies and projections, economic analyses (under section (B)
following) and geotechnical tests, the Consultant shall develop at least two and not
more than three preliminary designs for the road project, and shall analyze the
merits and drawbacks of each option to determine the final standard to be adopted
for the road. The design life should be taken as 20 years. It will be necessary for
the Consultant to provide comparative data for construction and maintenance costs
for the different designs considered, in order to support the final designs adopted
for the project road.

The maximum axle load restrictions applicable in Kenya shall be observed. The use
of appropriate traffic equivalence factors shall be determined by appropriate means
for pavement design purposes. Pavement design shall be in accordance with the
standards approved by the Project Technical Team.

The Consultant shall prepare, during this design stage, preliminary proposals for the
road alignment, pavements and structural work including all waterway dimensions
for the approval of the Team Leader, Project Technical Team.

The Preliminary Design work shall include but not be limited to: -

)} Preparation of maps showing topographical survey strips containing the
alignment alternatives.

The maps shall be prepared in scale 1:5000/1:500 and critical cross-
section drawings to scale 1:200. All topographical data may be obtained
from the stereo plots. Accuracies shall comply with Design Manuals and
Specifications.

i) An analysis of land usage potentials or other likely developments that
may take place along the road alignment and which may affect the layout
of the road. The Consultant in preparing his preliminary report shall
consider the land usage.
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Preliminary Cost Estimates

Based on the above analyses and findings the Consultant shall provide:

a)

b)

A preliminary quantities estimate with an accuracy of +/- 20% for the
proposed road construction. The principal quantities shall include
common excavation, sub-base material, base and surfacing materials,
numbers and sizes of drainage structures, major bridges and other major
structures and miscellaneous items. Preliminary design of major bridges
and other major structures shall include determination of the spans and
types of foundations.

Preliminary cost estimates with an accuracy of +/- 20% for construction
of the road. This estimate shall be based on locally derived unit prices
appropriate from the previously estimated quantities. The estimate shall
give details of foreign and local costs by main items, as well as of taxes
and duties to be paid.

The cost estimates shall include the following components relating to the project
road and any supportive town/market roads that are deemed necessary with details
of each given:

a)

For foreign currency
i) Imported equipment, materials and supplies
i) Identifiable foreign components of domestic manufactured

equipment, materials and supplies
iii) Salaries of expatriate personnel

iv) Profit and overheads of foreign firms where appropriate

b) For local currency

i) Right of way acquisition
i) Local materials, supplies and services.

iii)  Salaries and wages of local employees — both skilled and
unskilled

In addition the Consultant shall present separately a detailed analysis of the taxes,
levies and duties element of the cost estimates.

C. Socio-economic and Environmental Study
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The Consultant shall conduct analyses, which shall detail the positive and negative
effects of the development of the project on the environment, and recommend
appropriate solutions to minimize any undesirable effects resulting from
improvements of the road. The study shall be conducted in accordance with Client
guidelines and the Environmental Management and Coordination Act of 1999
schedule 11 including the EIA and Audit Regulations of 2003

The analyses shall include, but not limited to the following factors:

a)

b)

9)

h)

)

The role of the project in the development plans at national and regional
level;

Preservation of areas and land use of particular value including
agricultural and natural conservation areas, forests and other important
natural resources, cultural and historic sites, etc;

Assessment of direct impact on agriculture and forestry, particularly the
utilization of the fuel wood and water;

Disturbance of vegetation plans for re-vegetation and conservation of
biodiversity.

The prevention of soil erosion and sedimentation;

The prevention of health hazards arising from ponding water and
pollution of water courses and/or sources;

Measures for the rehabilitation of sources of construction materials,
borrow pits and quarries;

Health and sanitation for the road construction labour units;

The avoidance of and reduction of visual intrusion; and

Assessment of the impact on demographic factors including the
prevention of undesirable roadside developments, and recommended

regulations and measures to limit negative impact on adjacent
communities and areas.

D. Economic Viability

Traffic Analysis
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The Consultant shall determine the type and volume of the existing traffic for
the road by analyzing all existing statistical data, and by conducting and
analyzing such traffic counts and origin-destination studies as required, to
determine the nature of the traffic and the present volume of freight and
passenger movements on the road. The Consultant as required shall undertake
other field investigations.

Traffic studies will include:

a) existing traffic composition, occupancy and volume counts;

b) origin — destination studies; and

c) forecasts of annual average daily traffic composed of normal,
generated and diverted flows, by appropriate vehicle types.

Traffic survey shall generally be of 1-week duration and comprise day counts
with at least one night count. Where considered appropriate the Consultant shall
divide the road into sections, and conduct the relevant traffic analyses and
studies accordingly. Detailed proposals for the traffic surveys shall be submitted
beforehand for approval to the Team Leader, Project Technical Team.

The Consultant shall identify, describe and quantify existing and potential
traffic generating factors in the immediate areas served by the road, or in areas
likely to be influenced by its future improvements, based on the economic
development of the region, and future needs for road transport. Such needs will
result inter alia from:

a) population growth and changes in rural urban population
distribution;

b) national and regional economic growth;

c) development of agriculture, industry, commerce, tourism and
exploitation of natural resources within the project area;

d) development of social services facilities;

e) other important factors as may be identified by the Consultant.

Based on the analysis, the Consultant shall make:

a) detailed annual traffic forecasts for a period of ten years after the
completion of the road; and

b) more general projections of future traffic for the following 10 years.

Although greater emphasis is given to accurate forecasting in the earlier
part of the project’s life, all traffic forecasts shall be given three growth
rates, namely low, medium and high. The Consultant shall select and
justify one of the three levels of forecasts for use in the final economic
evaluation of the project, indicating the reasons for the selection, and
shall also use the other two levels in the sensitivity analysis (see
paragraph 5.2.34)
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In developing the final traffic forecasts, the Consultant shall give particular
attention to the future mix of vehicles in the traffic population. Due attention
should therefore be given to changes in vehicle sizes and types that will arise
when improvements are made in the conditions of the road.

Economic Costs

The Consultants shall examine all available information on vehicle operating
costs, and road maintenance costs, and shall produce valid current estimates of
such costs for the project road in its present and improved state.

Since the greatest element of measurable and quantifiable user benefits to be
derived from the improvement of the road are, in practice, derived from savings
in vehicle operating costs, the Consultant shall give particular attention to the
development of valid current estimates of such costs applicable to Kenya as a
whole and the project road in particular. The Client prefers the use of HDM IV
(Highway Development Module 1V). Where other computer-based highway
investment models are used which are derived from, or based on any programme
developed by an international agency or research organization, the Consultant
shall ensure that all individual factor unit costs (such as tyres, fuel, wages, parts,
maintenance, insurance) which are input into the model are derived from direct
investigation of local sources of supply.

Also, the Consultant shall ensure that the individual parameters of the highway
characteristics such as roughness, altitude, rise or fall, curvature etc, which are
input into the model to determine the different components of vehicle operating
costs shall be those that apply to the individual design standards as being
evaluated. It is expected, therefore, that where design standards evaluated in the
study have significantly different parameters, these differences shall be
reflected in vehicle operating costs.

The Consultant shall carefully detail in the reports all the data, assumptions, and
parameters that have been used in developing estimates for current vehicle
operating costs.

For road maintenance costs the Consultant shall ensure that such costs are
strictly related to current and forecast volumes, and shall detail in the reports all
the data assumptions and parameters which have been used to develop estimates
of current and future road maintenance costs.

In determining the economic costs for all factors in the project, the Consultant
shall ensure that all costs are net of all taxes and duties, or any other transfer
payments to Government, and shadow priced where necessary to reflect the true
scarcity value of the resources being used.

Economic Evaluation
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The Consultant shall undertake evaluations of the economic viability of the
project for the twenty years following the completion of the construction of the
road. The economic evaluation shall be done on at least two design standards,
and with or without the necessary feeder roads. For this, the economic costs of
construction of the design standards being evaluated shall be compared with the
relevant level of economic user benefits derived from implementing the project
at the different design levels, and that the level of design that results in the
greatest user benefits in relation to costs shall be determined as the optimum
design level and selected for implementation.

User benefits shall be expressed primarily in terms of: -

a) Savings in vehicle operating costs;

b) Savings in road maintenance expenditure;

C) Residual value of the road’s structure at the end of the evaluation
period;

d) Any other factor that the Consultant may consider for the
analysis.

This last factor, if included, must be of demonstrable transfer value within the
Kenya economy.

In view of the fact that many indirect economic and social benefits arising from
the improvements in road conditions are “intangible” or are difficult to quantify
accurately, the Consultant shall undertake detailed qualitative analysis on these
benefits.

Only benefits that are demonstratable in quantitative terms should be included
in the economic analysis. Other unquantifiable benefits will not be included in
the economic evaluation of the project, but may be used as a secondary
justification for project implementation.

The evaluations shall be expressed in terms of:

a) the economic internal rate of return;

b) the net present value in relation to the Government’s current
opportunity cost of capital;

C) the benefit : cost ratio; and

d) first year rate of return.

The Consultant shall also undertake sensitivity analysis on the results of the
finally selected design standards. In these, apart from the levels of traffic
forecasts previously discussed in paragraph, all costs and benefits shall be
varied by up to +/- 20%, or at another level deemed appropriate for the analysis
and agreed with the Team Leader, Project Technical Team.

4. REPORT AND TIME SCHEDULE
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4.1. Commencement

The Consultant shall commence the study within fourteen (14) calendar days of the
effective date of the contract.

4.2. Reports

The Consultant shall prepare and submit to the Project Manager, KURA Technical
Team the following reports. All reports shall be in English and prepared on A4
metric size paper. All reports will be submitted in hard copies and two soft copies
in CD ROM format. The consultant will discuss and get approval of the software
format used to prepare the soft copies for drawings to ensure compatibility with
available software in the Client’s establishment. In order to facilitate speedy review by
the Client of Consultant’s work, the Consultant is encouraged to organize parts of the
main reports into working papers for prior discussion with the Client before compilation
into deliverables.

a) Inception Report (8 Weeks)
This shall summarize initial findings and give proposals covering methodologies of
the preliminary engineering studies, and the detailed work plan for the conduct of
the preliminary design — 6 hard copies and two softcopies for the client.

b) Preliminary Feasibility Study Report (38 Weeks):
This shall summarize the findings, analysis, results, and recommendations of the
study, and shall contain all supporting material and include an executive summary.

The Consultant shall prepare preliminary design drawings and reports in accordance
with the format and title sheets as directed by the Team Leader, Project Technical
Team. These documents to be submitted in 10 hard copies and two softcopies to be
submitted to the Team Leader-Project Technical Team shall include a description
of: -

i. Feasibility Study, Environmental and Social Impact Assessment
ii. Topography, geology, rainfall, vegetation and land use
iii. Hydrological analysis, existing drainage structures and requirements.
iv. Traffic survey and forecast
v. Soil and materials investigations
vi. Recommendations for the new construction
vii. Estimate of the quantities and construction cost within an accuracy of
approximately +/- 20% and a description of physical and pricing problems
that may arise during the construction
viii. Location plans to scale 1:50,000, plan and longitudinal profile drawings to a
scale of 1:2,500 and 1:250 vertical, typical cross-section details, and
ix. General arrangement drawings for the main drainage structures.
X. Preliminary Design Report: This shall incorporate all revisions deemed
necessary arising from comments received from the Team Leader, Project
Technical Team, following discussions and agreement between him and the
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Consultant. It shall include a concise executive summary in which the project
design standards and cost estimates broken down into foreign and local
currencies shall be shown clearly — 10 hard copies and two softcopies to be
submitted to the Team Leader-Project Technical Team.

The report will generally incorporate comments generated from the presentation of
the Inception Report as well as comments from the Client’s Technical Team.

c) Draft Final Feasibility Study Report (45 Weeks)

This report will encompass the entire scope of the consultancy in detail, including
all technical investigations and studies: engineering; traffic; socio-economic and
environmental, preliminary engineering design, including topographic surveys,
alternative alignment design drawings, alterative upgrading scenarios, cost
estimates, land acquisition plans and material source plans. The report shall also
include economic evaluation and financial viability analysis.

The report will generally incorporate comments generated from the presentation of
the Preliminary Feasibility Study Report as well as comments from the Client’s
Technical Team.

The Draft Feasibility Study Report shall conform to the report structure shown in
section 3.6 of the Terms of Reference.

d) Einal Feasibility Study Report (50 Weeks)

The report will generally incorporate comments generated from the presentation of
the Draft Final Feasibility Study Report as well as comments from the Client’s
Technical Team.

The Final Feasibility Study Report shall conform to the report structure shown in
section 3.6 of the Terms of Reference as a bare minimum.

The environmental and social impact assessment reports, as well as the Preliminary
Engineering design Report shall be packaged as separate volumes.

e) Progress Reports (Monthly)

These shall be submitted monthly and shall detail all work performed during the
reporting period and utilization of the study personnel. This shall contain
preliminary conclusions (covering such topics as traffic studies and design
standards), based on the analyses substantially completed, and shall also identify
actual and anticipated difficulties and delays in the work, their causes and the
remedies proposed to solve them — 3 hard copies and two softcopies to be presented
to the Team leader-Project Technical Team

4.3. Records of Documents

After delivery of all final documentation, the originals of the following documents are
to be deposited with the Team Leader, KURA Technical Team;
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i)
i)
iii)
iv)
v)
vi)

All drawings, both full size and photo-reduced, inclusive of land acquisition

drawings, all in transparent material.

Tabulated test result of the materials investigations and any interpretation

therefrom inclusive of materials charts

Earthworks computations inclusive of mass-haul diagram
Structural calculations

Hydrological and water way calculations

Setting out data and earthworks computation on CD ROM.

4.4. Time Schedule

The feasibility study and preliminary engineering designs shall be completed and
forwarded to the Team Leader, KURA Technical Team within Twelve (12) months of
the commencement of the assignment. The Consultant should be prepared to attend
meetings with the Client to discuss the assignment at any stage.

4.5. Lateness in reporting

Where a report required is delayed beyond the stipulated time for submission, the
consultant shall provide to the Client an explanation satisfactory to the Client for the
delay in submission and the remedial measures to be undertaken.

4.6. Report Structure

The “ Feasibility Study Report shall include the following Chapters, Sub-
Chapters, and Appendices as a bare minimum:

Executive Summary
Chapter 1 — Introduction

Background

Objectives and Scope of the Project
Terms of Reference — Feasibility Study
Report Structure

Chapter 2 - Socio-Economic Review

Introduction

National Economic Framework — Vision 2030
Population and Land Area

Transport Implications

Selected Socio Economic Characteristics
Predominant Economic activity and related Facilities

Chapter 3 - Strategic Development Plan

General

National Transportation Planning Framework

National Roads Network — Goals & Strategy (Road Sector Investment
Programme, Annuity Programme, Low Volume Sealed Roads programme)
The National Petroleum Company — Timor GAP
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Chapter 4 — Preliminary Engineering Design

Introduction & Description of Project Roads
Technical Field Investigations

Technical Design Standards and Guidelines
Climate Change Adaptation (El — nino)

Proposed Road Upgrading Alternative Scenarios (including “Do Nothing” as base

scenario)

Cost Estimates

Engineering Appendices:

» Appendix 1. Preliminary Topographic Survey data

» Appendix 2. Preliminary Engineering Design Drawings

» Appendix 3. Proposed Land Acquisition Plans and estimated costs
» Appendix 4. Materials Source Maps

» Appendix 5. Cost Estimates

Chapter 5 - Social & Poverty Assessment and Safeguards

Socio-Economic Context of Regions and Districts
National Poverty Reduction Strategy

Causes and Characteristics of Poverty

Poverty in the Project Area

Socio-Economic Profile of the Study Area
Consultation Meetings

Beneficiary Profile

Poverty and Social Impact Assessment (PSA)
Gender Assessment

Social Action Plan

Indicators for Monitoring

Resettlement Framework

Conclusions

Social Appendices

> Appendix 1 - Resettlement Screening

» Appendix 2 - Resettlement Action Plan

» Appendix 3 - Poverty reduction and social strategy
» Appendix 4 - Socio — Economic Profile

Chapter 7 - Environmental Impact Assessment

Introduction

Assessment of Policy, Legal Framework and Institutional Capacity
Anticipated Environmental Impacts

Environmental Assessment for Subprojects and/or Components
Consultation, Information Disclosure, and Grievance Redress Mechanism
Institutional Arrangement

Monitoring and Reporting

Appendices

» Appendix 1- Environmental Assessment Checklist Form

» Appendix 2 - Environmental Impact Assessment Report

Chapter 8 - Climate Change Adaptation

Climate Change
Identified Environmental Risks and Climate Change Vulnerability
Climate Change as a Development Challenge
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= Anticipated Risks of Climate Change on Road Upgrading

Chapter 9 — Traffic — Reviews of Existing Studies
Background and Data Sources

Road Network in the Study Area

Survey Methodology

Surveys Conducted

Average Daily Traffic (ADT) & Average Annual Daily Traffic (AADT)
Road Side Survey (O-D) in respect of the Bypass roads
Induced Traffic

Estimated Traffic Growth Rate

Future Traffic Generators

Traffic Demand Forecast for the Project roads
Appendices:

» Traffic Survey Forms

» Detailed Traffic Data, by Vehicle Type

» Traffic Demand Forecasts

Chapter 11 - Economic Evaluation
= Introduction
Objectives of Economic Evaluation
Analytical Scenarios/Alternatives
Road Characteristics & Cost Estimates of Alternative Scenarios
Unit Costs and Operating Data, by Vehicle Type
Traffic
Quantifiable Benefits
Estimating Multiplier & Retainer Local Share of Investment/Maintenance Costs
Proxy for Social Benefits and Affected Population
Residual Share of Bridges and Special Culverts
Environmental/Road Safety Impacts
Standard Economic Analysis, 12% Discount Rate - Summary Results
Alternative Economic Analysis - at 5% Discount Rate
Sensitivity Analysis
Distribution of Benefits
Risk Analysis
Conclusion and Recommendations

Chapter 11: Financial Viability Analysis
= Financing options
= Repayment Plan
= Repayment capacity analysis
= Conclusions and recommendations

5. OBLIGATION OF THE CLIENT AND CONSULTANT
5.1. Documents and Reports
The Client will supply all pertinent data and information in its possession and give

such assistance as shall reasonably be required for the conduct by the Consultant of
his duties under this contract save that such assistance shall not be extended to the
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provision of any supplies or services. The Consultant will be required to pay for
purchase fee of maps, manuals and other documents.

The following will on request be supplied by the Team Leader, KURA Technical
Team to the Consultant who will be awarded the consultancy: -

1) Standard specifications for Road and Bridge Construction 1986

i) Road Design Manual Part | — Geometric Design of Rural Roads 1979
i) Road Design Manual Part 111 — Pavement design and Materials 1987
iv) Analysis of Contract Rates, latest edition

V) Sample standard drawings

Please note that appropriate charges will be levied for certain documents.
The Client will:

Q) Ensure free access to all sites and locations connected with the execution
of the study;

(i) Provide the Consultant with any assistance as the Consultant may be
entitled to in accordance with the Terms of Reference

(iii)  Provide the Consultant with all documents, data, any existing
photographs and other information pertaining to the study that are
available within the Authority.

(iv)  Provide, at their option, two counterpart personnel (interns) for on-the-
job training with the consultant during the contract period. The interns
are to be remunerated at government approved rates.

(V) Facilitate the issuance of work permits and entry visas for the
Consultant’s expatriate staff.

In particular, the Client shall provide the following
Q) All data and reports pertaining to the design studies that have been
carried out for the road under study if any;
(i) Awvailable data and information on road inventory and traffic counts;
(ili)  Recent road construction and maintenance costs; and
(iv)  Unhindered access to pertinent data.

5.2. Liaison

The Project Technical Team shall provide liaison with other Ministries and
Departments in order to introduce the Consultant to them. The Consultant shall be fully
responsible for collecting data and information from these agencies, including paying
for it where necessary.
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The Consultant shall be fully responsible for collecting data and information from
Government agencies, paying for it where necessary.

5.3. Correspondence

The Client shall ensure that correspondence exchange in respect of the implementation
of the study is treated promptly by the agency in order to avoid any delay.
Correspondence by e-mail shall be on Microsoft Outlook (for Client).

5.4. Consultant's Obligations

(@)AIl information, data and reports obtained from the Client in the execution of the
services of the Consultant shall be properly reviewed and analyzed by the Consultant.
The responsibility for the correctness of using such data shall rest with the Consultant.
All such information, data, and reports shall be treated as confidential and returned to
the Client upon completion of the assignment.

The consultant shall be responsible for analyses, interpretation, and conclusion made
from the data and information provided by the client.

(b)The Consultant shall be responsible for arranging for all necessary office and living
accommodation, transportation, (including 100 days per diem allowance and
transport for Client supervision staff and provide a vehicle for the supervision
team for half of the contract period), equipment and supplies, surveys, investigations,
materials testing, secretarial services, related to the performance of the works.

The Consultant shall be responsible for the printing of all reports, drawings, maps, etc.

The Consultant shall provide a training plan for any two No. interns as approved by the
Client paid at government approved rates

All reports and documents relevant to the project, maps, field survey notes, computer
programs and electronic data, etc. shall become the property of the Client. The
Consultant shall provide the originals of maps, plans and all drawings with final tender
documents both in hard and soft copies in CD ROMSs and in acceptable electronic
format.

6. PERSONNEL REQUIREMENTS
The feasibility team shall comprise the following members. The detailed tasks

assigned to each team member are not necessarily limited to those listed.

6.1. The Consultant’s Key Personnel
The Consultants shall at a minimum, provide the key staff described below. Curriculum
Vitae not exceeding four pages per person shall be provided in respect of each key staff.
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It is anticipated that 38 staff man— months of key professional staff stated below would
be required to accomplish the tasks stated in the TOR of the assignment:

a)

b)

Project Director (PD) — 6 Man-months

The PD will oversee, plan, manage and monitor the consultancy and will advise
the Client on all aspects of works contract implementation. The PD will provide
the overall backstopping for the project, to ensure timely execution and
completion of the project.

The PD should be a qualified and competent registered professional civil
engineer with a recognized degree in Civil Engineering or equivalent and a
minimum of 15 years post qualification experience in management and
supervision of similar works contracts in developing countries, particularly in
the Africa region.

The PD shall have at least 10 years’ experience at Project Director level on road
rehabilitation projects of similar nature. The PD should be able to combine this
engineering experience with management and communication skills in order to
support the Kenya Urban Roads Authority in ensuring that all objectives and
deliverables of the consultancy and the works contract are achieved. The
candidate must have a proven record as Project Director/ Deputy Project
Director for at least three successfully completed large assignments of similar
nature in the last five years. Fluency in both written and spoken English is
essential.

Transport Economist (TE) — 4 Man-months
The TE will lead the Feasibility Study activities. The TE will perform the

following specific tasks:

= Lead the feasibility sub-study task team;

= Ensure all deliverables are prepared in accordance with quality and time
constraints;

= Research and review data, including that associated with planned
government or private development in the area of influence of the road
and incorporate in the economic analysis as appropriate;

= Determine financial and economic vehicle operating costs for
representative vehicle types;

= Prepare an economic evaluation of the proposed road upgrading options
following National Guidelines for the Economic Analysis of Projects.
Reduction in travel time and transport costs, cost of accidents, increased
agricultural production and other net social benefits arising from the
project will be taken into account;

= |dentify the cost benefits of climate change adaptation options and
provide recommendations based on most cost effective measures;

= Undertake switching value calculations and sensitivity analysis for
variations in key parameters and budget constraints.

= Undertake risk analysis in accordance with National Guidelines for
Integrating Risk Analysis of Projects;

= Analyse how limited access to transportation services contributes to
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poverty in the project area of influence;

Based on the economic analysis, estimate the expected distribution of
project net benefits among freight transport users, passenger transport
users, vehicle owners, NMT and the government;

Prepare feasibility reports for submission to the Client. The report
should be prepared following National guidelines, taking into account
direct and indirect impacts during pre- construction, construction and
operation, and of implementing mitigation measures and monitoring
plans.

The TE shall be a qualified and qualified and registered Civil Engineer with a
post graduate degree in Transportation Engineering, Transport Economics or
equivalent and a minimum 10 years post-graduate experience, of which not
less than 5 years have been in undertaking studies in road upgrading and
construction projects.

Urban Highway Design Engineer (HE) — 6 Man-months

The HE will be responsible for the preliminary designs underpinning the
feasibility studies. The HE will perform the following tasks:

Lead the preliminary engineering design sub-study task team;

Ensure all deliverables are prepared in accordance with quality and time
constraints;

Review available engineering data, including any data relating to
availability and quality of construction materials.

Identify potential future climate change impacts that should be catered
for design of the road and evaluate costs associated with incorporation
of adaptation measures in the project design.

Assess recommendations and inputs from the Structural / Drainage
Engineer and Environment Specialist for other potential adaptation
measures which could be incorporated into the design.

Guide topographic and other preliminary physical surveys.

On the basis of projected traffic levels, determine cost effective options
for upgrading the road taking into account varying terrain characteristics
along the route, and minimum serviceability standards.

In conjunction with the Materials / Geotechnical Engineer, survey areas
of actual and potential slope instability, analyse their cause and develop
preliminary recommendations for mitigating them.

Review road safety implications for each design alternative and prepare
preliminary designs for road safety features.

Review environmental implications of construction, including those
related to opening of borrow pits and disposal of spoil.

Estimate the civil works costs for each design alternative, separately
identifying taxes and duties to an accuracy of +-15%.

Prepare a preliminary engineering design report, consolidating all
technical inputs from other specialists as appropriate.
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The HE should be a qualified and competent registered professional civil
engineer with a recognized degree in Civil Engineering or equivalent and a
minimum of 12 years post qualification professional experience as a Highway
Design Engineer on major road contracts of similar nature. Knowledge of various
internationally accepted design codes and methodologies and familiarity with
internationally ‘best practices’ as well as proficiency in latest computer aided
road design software is essential. Experience in roads design, supervision and
construction management will be required. Fluency in both written and spoken
English is essential.

d) Environmental Expert (EE) — 4 Man-months
The EE will undertake an environmental assessment of the project in

accordance with the EMCA Act. The Environmental Specialist will perform
the following tasks:
= (i) Ensure that the project is prepared in compliance with both the
government’s environmental policies and environmental assessment
guidelines;
= Assess the potential environmental impacts of the project in accordance
with the EMCA Act and other national policies and guidelines;
= Prepare an Environmental Impact Assessment Report taking into
consideration direct and indirect impacts during pre-construction,
construction and operation, and identifying costs of mitigation measures
and implementation of a monitoring plan;
= |dentify potential impacts of the road on surrounding vulnerability;
= Synthesize the most recent and relevant assessments of future climate
changes, within the scope of the project objectives, and provide
recommendations to the project team of expected climate changes,
including their probabilities of occurrence and certainty;
= Prepare recommendations for integrating climate change considerations
into the design of the project;

The Environmentalist shall be a Registered Lead Expert and having a Valid
Practicing License issued by NEMA, registered as a member of Environment
Institute of Kenya (EIK) and must hold at least a Graduate Degree in
environmental science, environmental engineering or any other relevant field and
at least 10 years professional experience after graduation, of which not less than
5 years have been in undertaking environmental impact assessments of road
sector related projects. Familiarity with World Bank, Africa development Bank
and NEMA environmental impact assessment guidelines is essential. Fluency in
both written and spoken English is essential.

e) Socio- Economic Specialist (SES) — 4 Man-months
The SES will undertake screening and scoping for social impacts. The Social

Safeguards Specialist will perform the following tasks:

= Undertake screening and scoping and prepare the resettlement and
indigenous peoples screening forms and checklists for the project.
= Assess land acquisition and resettlement impacts in accordance with the
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National resettlement guidelines and prepare a resettlement plan (RP).
= Submit the RP;
= Assess the social impacts of the project and prepare analyses for
inclusion in the feasibility study reports and in the IEE. Recommend
mitigation measures where needed and estimate their cost.

Must possess University Degree (BSc or BA) in socio — Economic Studies or
equivalent. Must have a minimum of 15years practical post-qualification
experience. Must have broad experience in socio — economic assessment and of
at least three (3) roads construction project of comparable magnitude within
urban setup. Previous experience on road projects in East Africa will be an added
advantage.

f) Materials / Geotechnical Engineer (ME) — 4 Man-months
The ME will provide inputs relating to slope stability, availability of

construction materials and design of pavement options. The ME will perform
the following tasks:
= |dentify potential geotechnical constraints on the proposed road
upgrading, particularly identifying specific locations where mitigation
measures will be required.
= Guide site specific surveys as required for preliminary assessment and
design of mitigation measures for geotechnical instabilities.
= Prepare preliminary designs in sufficient detail for assessment of cost,
and social and environmental impacts, particularly resettlement impacts.
= Assess potential sources of materials, particularly pavement materials
required for the works, along with processing requirements and oversee
preliminary laboratory testing.

= Prepare a detailed program, implementation schedule and budget for
geotechnical investigations necessary for the design of the works.

The ME should be a qualified and competent registered professional civil
engineer with a recognized degree in Civil Engineering and a minimum
professional experience of 12 years (post qualification) as a materials engineer
of which 5 years should be on major road contracts. Thorough knowledge of
modern techniques of materials investigation and laboratory testing is essential.
The PME shall have at least 10 years of experience in pavement engineering
including design using diverse pavement materials and methods, in preparing
specifications and in construction control of pavement structures. The PME shall
have at least 6 years of on-site experience in construction control. Fluency in both
written and spoken English is essential.

g) Enagineering Surveyor (ES) — 6 Man months
The ES will be responsible for all topographic survey. The Survey Manager

will:
= Acquire necessary physical / cadastral plans from the relevant
Government bodies, and use the same to identify existing road
corridors;
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h)

Manage a team of technician surveyors, ensuring best practice and
appropriate accuracy;

Conduct control surveys and install permanent and stable benchmarks
suitable for reference during detailed design work and construction;
Conduct preliminary topographic surveys of the road corridor,
sufficient for preliminary design work;

Ensure timely and accurate transfer of survey information to the design
engineers;

Prepare land acquisition plans.

The ES will be a competent and qualified candidate, with a degree in Survey &
Photogrammetry and a minimum of 10 years post qualification professional
experience, of which not less than 5 years have been in survey for design and
construction of major highway contracts of similar nature. The candidate should
be conversant with modern methods of survey including the use of Total
Stations and GPS equipment. Fluency in both written and spoken English is
essential.

Structural / Drainage Engineer (SDE) — 4 Mon-months

The SDE will be responsible for the preliminary design and cost estimation of
drainage and drainage structures including bridges, culverts and side drains.
The Structural Engineer will undertake the following tasks:

Study the existing hydrological regime based on an analysis of rainfall,
flood records and local inquiry.
Estimate the required hydraulic capacity of bridge structures, including
an estimate of the incremental capacity needed to cater for climate
change considerations. A period of 50 years will be considered for major
drainage structures and bridges, and 20 years for minor drainage
structures including side drains and culverts.
Assess existing structures and bridges along the route and recommend
retention or otherwise.
Assess the need for new drainage structures, where the existing structure
is inadequate, or realignment requiring new drainage structures is
proposed and prepare preliminary designs and cost estimates,
Assess the need for new bridges and large drainage structures, where
the existing structure is inadequate, or realignment requiring new
structures is proposed and prepare preliminary designs and cost
estimates,
Prepare a program of geotechnical investigation needed for the design
of drainage structures and bridges. Estimate the

cost of the proposed geotechnical investigations;
Prepare a program of geotechnical investigation needed for the design
of drainage structures. Estimate the cost of the proposed geotechnical
investigations.

The Structural Engineer shall have at least 10 years relevant experience and shall
be a professionally qualified civil engineer. Fluency in both written and spoken
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English is essential.

6.2. Support Staff — 30 Man-months
The consultants shall provide the necessary support staff — including junior engineers,
draftsmen, field surveyors, laboratory technicians, field supervisors and office support
staff — needed in order to carry out their tasks and fulfill their responsibilities
effectively.
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Special Notes

The Lump-Sum price is arrived at on the basis of inputs — including rates — provided by the
Consultant. The Client agrees to pay the Consultant according to a schedule of payments
stipulated under clause 6.4 of Special Conditions of Contract.

The Contract includes four parts: Form of Contract, the General Conditions of Contract, the
Special Conditions of Contract and the Appendices.
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CONTRACT FOR CONSULTANT’S SERVICES

between

[name of the Client]

AND

[name of the Consultant]

Dated: [date]
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.  FORM OF CONTRACT

This Agreement (hereinafter called the “Contract”) is made the ) day of the month of
[month], [year], between , [name of
client] of [or whose registered office is situated at

] [location of office] (hereinafter called the
“Client”) of the one part AND

[name of consultant] of [or whose

registered office is situated at]
[location of

office] (hereinafter called the “Consultant”) of the other part.
WHEREAS

the Client has requested the Consultant to provide certain consulting services as defined in
the General Conditions of Contract attached to this Contract (hereinafter called the
“Services”);

the Consultant, having represented to the Client that he has the required professional skills
and personnel and technical resources, have agreed to provide the Services on the terms and
conditions set forth in this Contract;

NOW THEREFORE the Parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

The General Conditions of Contract;
The Special Conditions of Contract;
The following Appendices:

Appendix A: Description of the Services

Appendix B: Reporting Requirements

Appendix C: Key Personnel and Sub consultants

Appendix D: Breakdown of Contract Price in Foreign Currency
Appendix E: Breakdown of Contract Price in Local Currency
Appendix F: Services and Facilities Provided by the Client
Appendix G: Confidential Business Questionnaire

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in
the Contract; in particular:

The Consultant shall carry out the Services in accordance with the provisions of the
Contract; and

The Client shall make payments to the Consultant in accordance with the provisions of the
Contract.
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.
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For and on behalf of

[full name of Client’s
authorisedrepresentative

[name of client]

[title]

[signature]

[date]

For and on behalf of

[full name of Consultant’s
authorized representative]

[title]

[name of consultant]

[signature]

[date]
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GENERAL CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

1.2 Law Governing Contract

1.3 Language

GENERAL PROVISIONS

Unless the context otherwise requires, the following terms whenever
used in this Contract shall have the following meanings:

“Applicable Law” means the laws and any other instruments having the
force of law in the Republic of Kenya as they may be issued and in force
from time to time;

“Contract” means the Contract signed by the Parties, to which these
General Conditions of Contract (GC) are attached together with all the
documents listed in Clause 1 of such signed Contract;

“Contract Price” means the price to be paid for the performance of the
Services in accordance with Clause 6 herebelow;

“Foreign Currency” means any currency other than the Kenya Shilling;
“GC” means these General Conditions of Contract;

“Government” means the Government of the Republic of Kenya;
“Local Currency” means the Kenya Shilling;

“Member”, in case the Consultant consists of a joint venture of more
than one entity, means any of these entities; “Members” means all these
entities, and “Member in Charge” means the entity specified in the SC
to act on their behalf in exercising all the Consultant’s rights and
obligations towards the Client under this Contract;

“Party” means the Client or the Consultant, as the case may be and
“Parties” means both of them;

“Personnel” means persons hired by the Consultant or by any
Subconsultant as employees and assigned to the performance of the
Services or any part thereof;

“SC” means the Special Conditions of Contract by which the GC may
be amended or supplemented;

“Services” means the work to be performed by the Consultant pursuant
to this Contract, as described in Appendix A; and

“Sub-consultant” means any entity to which the Consultant
subcontracts any part of the Services in accordance with the provisions
of Clauses 3 and 4.

This Contract, its meaning and interpretation and the the Contract
relationship between the Parties shall be governed by the Laws of Kenya.
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1.5

1.6

1.7

21

2.2

2.3

24

25

Notices

Location

Authorised
Representative

Taxes and Duties

This Contract has been executed in English language which shall be the
binding and controlling language for all matters relating to the meaning
or interpretation of this Contract.

Any notice, request, or consent made pursuant to this Contract shall be
in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the
communication is addressed or when sent by registered mail, telex,
telegram or facsimile to such Party at the address specified in the SC.

The Services shall be performed at such locations as are specified in
Appendix A and, where the location of a particular task is not so
specified, at such locations, whether in the Republic of Kenya or
elsewhere, as the Client may approve.

Any action required or permitted to be taken and any document required
or permitted to be executed under this Contract by the Client or the
Consultant may be taken or executed by the officials specified in the SC.

The Consultant, Sub-consultant [s] and their personnel shall pay such
taxes, duties, fees and other impositions as may be levied under the Laws
of Kenya, the amount of which is deemed to have been included in the
Contract Price.

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF

CONTRACT

Effectiveness of Contract

Commencement of
Services

Expiration of Contract

Modification

Force Majeure
2.5.1 Definition

2.5.2 No Breach

of Contract

2.5.3 Extension of Time

This Contract shall come into effect on the date the Contract is signed by
both Parties or such other later date as may be stated in the SC.

The Consultant shall begin carrying out the Services forteen (14) days
after the date the Contract becomes effective or at such other date as may
be specified in the SC.

Unless terminated earlier pursuant to Clause 2.6, this Contract shall
terminate at the end of such time period, after the Effective Date, as is
specified in the SC.

Modification of the terms and Conditions of this Contract, including any
modification of the scope of the Services or the Contract Price, may only
be made by written agreement between the Parties.

For the purposes of this Contract, “Force Majeure” means an event which
is beyond the reasonable control of a Party and which makes a Party’s
performance of its obligations under the Contract impossible or so
impractical as to be considered impossible under the circumstances.

The failure of a Party to fulfill any of its obligations under the Contract
shall not be considered to be a breach of, or default under, this Contract
insofar as such inability arises from an event of Force Majeure, provided
that the Party affected by such an event (a) has taken all reasonable
precautions, due care and reasonable alternative measures in order to
carry out the terms and conditions of this Contract, and (b) has informed
the other Party as soon as possible about the occurrence of such an event.
Any period within which a Party shall, pursuant to this Contract complete
any action or task shall be extended for a period equal to the time during
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2.5.4 Payments

2.6 Termination
2.6.1 By the Client

2.6.2 By the Consultant

2.6.3 Payment upon
Termination

which such Party was unable to perform such action as a result of Force
Majeure.

During the period of his inability to perform the Services as a result of
an event of Force Majeure, the Consultant shall be entitled to continue to
be paid under the terms of this Contract, as well as to be reimbursed for
additional costs reasonably and necessarily incurred by him during such
period for the purposes of the Services and in reactivating the Service
after the end of such period.

The Client may terminate this Contract by not less than thirty (30) days’
written notice of termination to the Consultant, to be given after the
occurrence of any of the events specified in this Clause;

a. if the Consultant does not remedy a failure in the performance of his
obligations under the Contract within thirty (30) days after being
notified or within any further period as the Client may have
subsequently approved in writing;

b. if the Consultant becomes insolvent or bankrupt;

c. if, as aresult of Force Majeure, the Consultant is unable to perform
a material portion of the Services for a period of not less than sixty
(60) days; or

d. if the Consultant, in the judgment of the Client, has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract.

For the purpose of this clause;

“corrupt practice” means the offering, giving, receiving or soliciting
of anything of value to influence the action of a public official in the
selection process or in Contract execution.

“fraudulent practice” means a misrepresentation of facts in order to
influence a selection process or the execution of Contract to the
detriment of the Client, and includes collusive practice among
consultants (prior to or after submission of proposals) designed to
establish prices at artificial non-competitive levels and to deprive
the Client of the benefits of free and open competition.

e. ifthe Client in his sole discretion decides to terminate this Contract

f. if the Consultant fails to execute and complete the works within the
stipulated contract period plus any time extensions formally granted
by the Client pursuant to Clause 2.3 of the SCC.

The Consultant may terminate this Contract by not less than thirty (30)
days’ written notice to the Client, such notice to be given after the
occurrence of any of the following events;

(a) if the Client fails to pay any monies due to the Consultant pursuant
to this Contract and not subject to dispute pursuant to Clause 7
within sixty (60) days after receiving written notice from the
Consultant that such payment is overdue; or

(b) if, as a result of Force Majeure, the Consultant is unable to perform
a material portion of the Services for a period of not less than sixty
(60) days.

Upon termination of this Contract pursuant to Clauses 2.6.1 or 2.6.2, the

Client shall make the following payments to the Consultant:
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(c) remuneration pursuant to Clause 6 for Services satisfactorily
performed prior to the effective date of termination;

(d) except inthe case of termination pursuant to paragraphs (a) and (b)
of Clause 2.6.1, reimbursement of any reasonable costs incident to
the prompt and orderly termination of the Contract, including the
cost of the return travel of the Personnel and their eligible
dependents.

3.  OBLIGATIONS OF THE CONSULTANT

3.1 General

3.2 Conflict of Interests
3.2.1 Consultant Not to

3.2.2

3.2.3

Benefit from
Commissions,
Discounts, etc.

Consultant and
Affiliates Not to be
Otherwise
Interested in
Project

Prohibition of
Conflicting
Activities

The Consultant shall perform the Services and carry out his obligations
with all due diligence, efficiency and economy in accordance with
generally accepted professional techniques and practices and shall
observe sound management practices, and employ appropriate advanced
technology and safe methods. The Consultant shall always act, in respect
of any matter relating to this Contract or to the Services, as faithful
adviser to the Client and shall at all times support and safeguard the
Client’s legitimate interests in any dealing with Sub-consultants or third
parties.

i.  The remuneration of the Consultant pursuant to Clause 6 shall
constitute the Consultant’s sole remuneration in connection with
this Contract or the Services and the Consultant shall not accept for
his own benefit any trade commission, discount or similar payment
in connection with activities pursuant to this Contract or to the
Services or in the discharge of his obligations under the Contract
and the Consultant shall use his best efforts to ensure that his
personnel, any sub-consultant[s] and agents of either of them
similarly shall not receive any such additional remuneration.

ii.  For a period of two years after the expiration of this Contract, the
Consultant shall not engage and shall cause his personnel as well
as his sub-consultant[s] and his/their personnel not to engage in the
activity of a purchaser (directly or indirectly) of the assets on which
he advised the Client on this Contract nor shall he engage in the
activity of an adviser (directly or indirectly) of potential purchasers
of such assets.

iii.  Where the Consultant as part of the Services has the responsibility
of advising the Client on the procurement of goods, works or
services, the Consultant will comply with any applicable
procurement guidelines and shall at all times exercise such
responsibility in the best interest of the Client. Any discounts or
commissions obtained by the Consultant in the exercise of such
procurement shall be for the account of the Client.

The Consultant agrees that, during the term of this Contract and after its
termination, the Consultant and his affiliates, as well as any Sub-
consultant and any of his affiliates shall be disqualified from providing
goods, works or services (other than the Services and any continuation
thereof) for any project resulting from or closely related to the Services.

Neither the Consultant nor his sub-consultant[s] nor their personnel shall
engage, either directly or indirectly in any of the following activities:
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3.3

3.4

3.5

3.6

3.7

41

4.2

Confidentiality

Insurance to be Taken
Out by the Consultant

Consultant’s Actions
Requiring Client’s Prior
Approval

Reporting Obligations

Documents Prepared by
the Consultant to be the
Property of the Client

(@)  during the term of this Contract, any business or professional
activities in the Republic of Kenya which would conflict with the
activities assigned to them under this Contract; or

(b) after the termination of this Contract, such other activities as may
be specified in the SC.

The Consultant, his sub-consultant [s] and the personnel of either of them
shall not, either during the term of this Contract or within two (2) years
after the expiration of this Contract, disclose any proprietary or
confidential information relating to the Project, the Services, this
Contract or the Client’s business or operations without the prior written
consent of the Client.

The Consultant (a) shall take out and maintain and shall cause any sub-
consultant[s] to take out and maintain, at his (or the sub-consultants’, as
the case may be) own cost but on terms and conditions approved by the
Client, insurance against the risks and for the coverage, as shall be
specified in the SC; and (b) at the Client’s request, shall provide evidence
to the Client showing that such insurance has been taken out and
maintained and that the current premiums have been paid.

The Consultant shall obtain the Client’s prior approval in writing before

taking any of the following actions;

a) Entering into a subcontract for the performance of any part of the
Services,

b) Appointing such members of the personnel not listed by name in
Appendix C (“Key Personnel and Sub-consultants”).

The Consultants shall submit to the Client the reports and documents
specified in Appendix A in the form, in the numbers, and within the
periods set forth in the said Appendix.

All plans, drawings, specifications, designs, reports and other documents
and software submitted by the Consultant in accordance with Clause 3.6
shall become and remain the property of the Client and the Consultant
shall, not later than upon termination or expiration of this Contract,
deliver all such documents and software to the Client together with a
detailed inventory thereof. The Consultant may retain a copy of such
documents and software. Neither Party shall use these documents for
purposes unrelated to this Contract without the prior approval of the other
Party.

CONSULTANT’S PERSONNEL

Description of Personnel

Removal and/or
Replacement of
Personnel

The titles, agreed job descriptions, minimum qualifications and estimated
periods of engagement in the carrying out of the Services of the
Consultant’s Key Personnel are described in Appendix C. The Key
Personnel and Sub-consultants listed by title as well as by name in
Appendix C are hereby approved by the Client.

(a) Except as the Client may otherwise agree, no changes shall be made
in the Key Personnel. If for any reason beyond the reasonable control
of the Consultant, it becomes necessary to replace any of the Key
Personnel, the Consultant shall provide as a replacement a person of
equivalent or better qualifications.
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5.2

5.3

6.2

6.3

6.4

6.5

(b) If the Client finds that any of the Personnel have:-

(i) committed serious misconduct or have been charged with
having committed a criminal action, or

(ii) the Client has reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Consultant shall,
at the Client’s written request specifying the grounds thereof,
provide as a replacement a person with qualifications and
experience acceptable to the Client.

(c) The Consultant shall have no claim for additional costs arising out of
or incidental to any removal and/or replacement of Personnel.

OBLIGATIONS OF THE CLIENT

Assistence and
Exemptions

Change in the Applicable
Law

Services and Facilities

The Client shall use his best efforts to ensure that provides the Consultant
such assistance and exemptions as may be necessary for due performance
of this Contract.

If after the date of this Contract, there is any change in the Laws of Kenya
with respect to taxes and duties which increases or decreases the cost of
the Services rendered by the Consultant, then the remuneration and
reimbursable expenses otherwise payable to the Consultant under this
Contract shall be increased or decreased accordingly by agreement
between the Parties and corresponding adjustments shall be made to the
amounts referred to in Clause 6.2 (a) or (b), as the case may be.

The Client shall make available to the Consultant the Services and
Facilities listed under Appendix F.

PAYMENTS TO THE CONSULTANT

Lump-Sum
Remuneration

Contract Price

Payment for Additional
Services

Terms and Conditions of
Payment

Interest on Dealayed
Payment

The Consultant’s total remuneration shall not exceed the Contract Price
and shall be a fixed lump-sum including all staff costs, Sub-consultants’
costs, printing, communications, travel, accommodation and the like and
all other costs incurred by the Consultant in carrying out the Services
described in Appendix A. Except as provided in Clause 5.2, the Contract
Price may only be increased above the amounts stated in Clause 6.2 if the
Parties have agreed to additional payments in accordance with Clause
2.4,

(&) The price payable in foreign currency is set forth in the SC.

(b) The price payable in local currency is set forth in the SC.

For the purposes of determining the remuneration due for additional
services as may be agreed under Clause 2.4, a breakdown of the lump-
sum price is provided in Appendices D and E.

Payments will be made to the account of the Consultant and according to
the payment schedule stated in the “Special Conditions of Contract”.

Payment shall be made within thirty (30) days of receipt of invoice and
the relevant documents specified in Clause 6.4. If the Client has delayed
payments beyond ninety (90) days after the due date hereof, simple
interest shall be paid to the Consultant for each day of delay at a rate three
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percentage points above the prevailing Central Bank of Kenya’s average
rate for base lending.

7. SETTLEMENT OF DISPUTES

7.1 Amicable Settlement The Parties shall use their best efforts to settle amicably all disputes
arising out of or in connection with this Contract or its interpretation.

7.2 Dispute Settlement Any dispute between the Parties as to matters arising pursuant to this
Contract that cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party’s request for such amicable
settlement may be referred by either Party to the arbitration and final
decision of a person to be agreed between the Parties. Failing agreement
to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the Chairman of the Chartered Institute of Arbitrators,
Kenya Branch, on the request of the applying party.
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Number of GC
Clause

SPECIAL CONDITIONS OF CONTRACT

Amendments of and Supplements to Clauses in the
General Conditions of Contract

1.1(i)

1.4

1.6

2.1

2.2

2.3

The Member in Charge is [name of Member]

The addresses are:

Client: Director General
Kenya Urban Roads Authority (KURA)
P. O. Box 41727 - 00100
Nairobi, Kenya

Attention: Director, Urban Roads Planning & Design

Consultant:

Attention:

Telephone;

The Authorized Representatives are:

For the Client: Director, Urban Roads Planning & Design

For the Consultant:

The date on which this Contract shall come into effect
is Upon the Contract being signed by the Client specified in Clauses 1.1
and 2.1 of Appendix A

Note: The date may be specified by reference to conditions of effectiveness
of the Contract, such as receipt by Consultants of advance payment and by
Client of bank guarantee

The date for the commencement of Services is Fourteen (14) days after
issue of Commencement Letter

The period shall be Nine (9) Months.
The Consultant shall be charged Liquidated Damages at the rate of
0.05% of the contract sum per day for the extra days beyond the official
contract period plus any time extensions granted by the Client, to a
maximum of 5% of the Contract Sum, beyond which the Contract shall
be terminated in accordance with the conditions of this contract.

Note: Fill in the period, e.g., four months or such other period as the Parties
may agree in writing.
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2.4

3.1

3.4

4.1

6.2(a)

6.2(b)

The Consultant shall sign a Service Level Agreement with the Client which
shall quantify the minimum acceptable service to the Client and the
Consultant’s performance will be assessed every quarterly during the
implementation of the Contract. The format of the Service Level Agreement
Is attached in Appendix K of this RFP.

Notwithstanding Clause 3.1 of the GC:-

i)

The consultant shall be held responsible for the accuracy of the data
up to the time of implementation.

The risks and coverage shall be:

V.

V.

Professional Liability: Full amount of this Contract

Loss of or damage to equipment and property: KShs 5,000,000
Third party Liability: KShs 5,000,000

Third party motor vehicle insurance: KShs 2,000,000

Employer’s Liability and workers compensation: KShs 5,000,000

All the proposed/approved key staff must be present during
presentation of the findings to the client.

The amount in foreign currency or currencies: Nil

The amount in local Currency is [Insert amount]

Payments shall be made according to the following schedule:

a)

b)

d)

Twenty (20) percent of the Contract Price shall be paid upon submission
and acceptance by the Client of the Inception Report.

Twenty (30) percent of the Contract Price shall be paid upon submission
and acceptance by the Client of the Preliminary Feasibility Study
Report

Twenty (30) percent of the Contract Price shall be paid upon submission
and acceptance by the Client of the Draft Final Feasibility Study
Reports.

Twenty (20) percent of the Contract Price shall be paid upon submission
and acceptance by the Client of the Final Feasibility Study Report.

Payments in Ksh shall be made to the following Account

Account Number:

Account Name:

Bank:

Address:
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7.2

1.5  Payments will be made within 90 (ninety) days of receipt of the invoice and the relevant

documents specified in Clause 6.4 above.

1.6 The Consultancy services rendered by the Consultant shall be carried out to the

satisfaction of the Director (URP&D) following which a contract completion certificate
shall be issued and final payment made under clause 6.2 (b) of the Special Conditions.

Disputes shall be settled by arbitration in accordance with the following  provisions:

Selection of Arbitrators. Each dispute submitted by a Party to arbitration shall be heard by a sole
arbitrator or an arbitration panel composed of three arbitrators, in accordance with the following
provisions:

(@) Where the Parties agree that the dispute concerns a technical matter, they may agree to appoint
a sole arbitrator or, failing agreement on the identity of such sole arbitrator within thirty (30)
days after receipt by the other Party of the proposal of a name for such an appointment by the
Party who initiated the proceedings, either Party may apply to the Institution of Engineers of
Kenya for a list of not fewer than five nominees and, on receipt of such list, the Parties shall
alternately strike names therefrom, and the last remaining nominee on the list shall be the sole
arbitrator for the matter in dispute. If the last remaining nominee has not been determined in
this manner within sixty (60) days of the date of the list, the Institution of Engineers of Kenya
shall appoint, upon the request of either Party and from such list or otherwise, a sole arbitrator
for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter, the Client and
the Consultant shall each appoint one arbitrator, and these two arbitrators shall jointly appoint
a third arbitrator, who shall chair the arbitration panel. If the arbitrators named by the Parties
do not succeed in appointing a third arbitrator within thirty (30) days after the latter of the two
arbitrators named by the Parties has been appointed, the third arbitrator shall, at the request of
either Party, be appointed by the Chartered Institute of Arbitrators of Kenya.

(c) If, in adispute subject to Clause SC 7.2 1.(b), one Party fails to appoint its arbitrator within

thirty (30) days after the other Party has appointed its arbitrator, the Party which has named
an arbitrator may apply to the Chartered Institute of Arbitrators of Kenya to appoint a sole
arbitrator for the matter in dispute, and the arbitrator appointed pursuant to such application
shall be the sole arbitrator for that dispute.

Rules of Procedure. Except as stated herein, arbitration proceedings shall be conducted in
accordance with the rules of procedure for arbitration of the Chartered Institute of Arbitrators
of Kenya as in force on the date of this Contract.

Substitute Arbitrators. If for any reason an arbitrator is unable to perform his function, a
substitute shall be appointed in the same manner as the original arbitrator.

Nationality and Qualifications of Arbitrators. The sole arbitrator or the third arbitrator appointed

pursuant to paragraphs (a) through (c) of Clause SC 7.2 1 hereof shall be a nationally recognized
legal or technical expert with extensive experience in relation to the matter in dispute and shall
be a Kenyan.

Miscellaneous. In any arbitration proceeding hereunder:

(@) proceedings shall, unless otherwise agreed by the Parties, be held in Nairobi, Kenya

(b) English language shall be the official language for all purposes; and
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(©)

the decision of the sole arbitrator or of a majority of the arbitrators (or of the third arbitrator
if there is no such majority) shall be final and binding and shall be enforceable in any court

of competent jurisdiction, and the Parties hereby waive any objections to or claims of
immunity in respect of such enforcement.
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IV. LIST OF APPENDICES

APPENDIX A:

APPENDIX B:

APPENDIX C:

APPENDIX D:

APPENDIX E:

APPENDIX F:

APPENDIX G:

APPENDIX H:

APPENDIX I:

TERMS OF REFERENCE (to be inserted)

COMMENTS ON TERMS OF REFERENCE (to be inserted)

DESCRIPTION OF THE METHODOLOGY AND WORKPLAN FOR
PERFORMING THE ASSIGNMENT (to be inserted)

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (to be inserted)

TEAM COMPOSITION AND TASK ASSIGNMENTS (to be inserted)

CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF
(to be inserted)

ACTIVITY (WORKPLAN) SCHEDULE (to be inserted)
BREAKDOWN OF CONTRACT PRICE IN KSHS (to be inserted)
OTHER SUBMISSIONS

Technical proposal submission form

Firm’s References
Financial proposal submission form

APPENDIX J: THE REQUEST FOR PROPOSALS (to be inserted)

APPENDIX K:

APPENDIX J:

SERVICE LEVEL AGREEMENT BETWEEN KENYA URBAN ROADS
AUTHORITY & CONSULTANT (To be inserted as an Annex in the
Contract Agreement)

CONFIDENTIAL BUSINESS QUESTIONNAIRE
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