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REF. NO. KURA/EO/SCM/Vol.3 (252)

TO ALL BIDDERS

Date: 16th April, 2020

RE: CONSULTANCY SERVICES FOR PREFEASIBILITY STUDY OF NAIROBI BELTWAY PPP
PROJECT TENDER NO: KURA/RMLF/HQ/219/2019-2020

RE: ADDENDUM 2

Reference is made to the above subject matter.

This to notify all bidders that an addendum has been issued for the above tender as attached.

S/No

QUESTION OR COMMENT

RESPONSE

1.

Due to extraordinary measures related
to the COVID-19 pandemic, we were
unable to participate in the pre-bid
conference. Does this preclude parties
to submit a proposal?

It was clarified vide Addendum 1 dated
23rd March 2020, that Pre-bid Conference
was cancelled and submission deadline
extended. The same is available on KURA
website.

to the COVID-19 pandemic, we cannot
ascertain that the documents listed in
a/,b/,c/ and d/ of the Invitation
tender can be notarised in time. Due to
this extraordinary situation, would
KURA accept tender where such
documents maybe be notarised later,

2. What is the maximum allowed budget | Kenya Shillings Twenty Million
for the activity? (20,000,000.00).
3. Specific roads to study are not The bidders will have to identify for
mentioned in the document themselves those specific roads that make
up a project option as stated in the tender
document. These shall be three options
each being a ring around the city with
respective arterials and/or connectors. The
objective of chosen options would be faster
mobility, traffic decongestion and
accessibility in, out and around Nairobi
Metropolis.
4. We were unable to attend the pre- Ditto S/No 1. However, screening tool will
bidders conference on the scheduled be collected or shared with those who
date due to various reasons. Kindly make a request.
share with us the minutes from the
meeting.
5. Due to extraordinary measures related | Documents must be certified and notarised

before submission.




subject to the award, as we cannot
guarantee that parties providing this
certifications will be able to do so
before the submission of the proposal.

recommendations of a ‘Concept
Proposal’. Is this available?

6. Would an electronic submission be No
permissible at this point?

7. We note the mandatory requirements Requirements and certifications are
for Kenya certifications on page 1 of mandatory for both lead and other
the RFP. Could you please clarify if partners. However, foreign firms in an
these requirements are mandatory for | association must present certified
the Lead Firm or will compliance be confirmations of having met all those
achieved if the sub-ordinate partner mandatory/equivalent requirements in
fulfils the requirements their resident countries.

8. In view of the current global situation | This was granted vide Addendum 1 dated
regarding Covid-19 and travels and 23rd March 2020.
working restrictions, we would like to
request an extension of time for the
submission of Tenders of two weeks.

9. Request the authority to kindly accept | Consultants shall express price of their
financial proposal in US dollars services in Kenya Shillings only

10. | Please clarify whether the page limit CVs of Professional Staff should not exceed
for CVs of each professional staff is three (3) pages.
three (3) pages or four (4) pages

11. | Considering we are an entity Must associate with a firm that fulfils
incorporated outside Kenya, kindly Kenyan mandatory requirements. Then
allow us to furnish the organisational Ditto S/No. 7
documents furnished by the authorities
in the country of incorporation.

12. | The ESIA scope of the study seems to This is clarified in 3.2.2 on Detailed Scope
overstretch into Feasibility Studies of Work
rather than Prefeasibility Studies as
stated in clause 3.2. The client should
clarify the exact nature of the ESIA
studies to be done.

13. | Are there any traffic data or trip data The data is available in disparate
available for Nairobi from recently Government and Non-Government
completed studies such as recent by- Institutions. It is the consultant’s
pass studies, JICA Nairobi Transport responsibility to collect and collate and
Master Plan studies etc? make sense from the available data. KURA

will offer the necessary assistance.

14. | Does KURA have an in-house preferred | We prefer the MCA framework adopted in
MCA framework to use Kenya’s RSIP II.

15. | Para 3.2.1 (ii) mentions the The ‘concept proposal’ is the idea provided

in the tender document under scope. This
study will develop that idea by identifying
the rings in Metropolis (and associate
arterials and connectors) since none has
been done before for Nairobi. The main
objective of the Beltway project is faster
mobility, traffic decongestion and
accessibility in the Nairobi Metropolis.




16. | We assume that the enclosed PPP The reports to be produced shall compile
Project Screening tool should be used to | the prerequisite data. Data collected will be
demonstrate suitability of the proposed | the input and should fulfil requirements of
project to be procured in PPP mode, as | the screening tool. The shared Screening
part of the prefeasibility study. This we | Tool should also assist potential bidders in
understand shall be alongside the development of methodology.

reports to be issued as indicated in
clause 4.2 of Section E of the RFP.

17. | Allocation of funds for training in JG ‘S’ Perdiem is Kshs. 16,800 per day.
Mombasa: please confirm the Course duration is 42 days. All other
parameters that we should use to details can be gotten from KSG website and
submit. For example, where will the transport providers.

individual be coming from? Are they
based in Mombasa? Will they need
flights? How often? How much does
the course cost? What is the standard
KURA per-diem rate?

We suggest that this not be a point of
competition, but rather a standardised
amount be confirm by KURA that each
bidder should place in their bid.

Please note that the tender Opening Date/Closing still remains the same date as per
Addendum 1 dated 234 March, 2020.
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