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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDER  

A.  GENERAL 



1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” 

wishes to receive bids for the construction of works as described in Section 1, clause 102 

of the Special Specifications –“Location and extent of the Works”) 

1.2 The successful bidder will be expected to complete the Works within the period stated in 

the Appendix to Form of Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc.) are synonymous, and day means 

calendar day. Singular also means plural. 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Government of Kenya through the Road Maintenance Levy 

Fund. 

3 CORRUPT PRACTICES 

3.1 The government requires that the bidders, suppliers, sub-contractors and supervisors 

observe the highest standards of ethics during the execution of such contracts. In this 

pursuit of this policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

i) “corrupt  practice” means the offering, giving ,receiving, or soliciting of anything of 

value to influence the action of the public official in the procurement process or in the 

execution, and 

ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process  or the execution of a contract to the detriment of the employer, 

and includes collusive practices among bidders (prior to or after bid submission) 

designed to establish bid prices at artificial, non-competitive levels and to deprive the 

employer the benefits of free and open competition 

 Will reject a proposal for award if it determines that the bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract, and  

 Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a government contract if it at any time it is determined that the firm has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a government 

financed contract 



4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all bidders who are legally registered or incorporated in 

the Republic of Kenya as of the time of bid submission. Registration with National 

Construction Authority (NCA) as a road works contractor is mandatory. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, 

documentation or technical specifications of the works that are the subject of this bidding 

other than as far as required by the Employer. 

4.3 A firm that is under a declaration of eligibility by the Employer in accordance with clause 

3, at the date of submission of the Bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer as the Employer shall reasonably request. 

5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a)  Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and 

(b)  Update any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum threshold 

criteria set out in the bid documents. 

5.2 As a minimum, bidders shall update the following information: 

(a) evidence of access to lines of credit from a  bank and availability of other financial 

resources 

(b) financial predictions for the current year and the two subsequent years, including the 

effect of known commitments 

(c) work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to meet the technical specifications 

and the completion time referred to in Clause 1.2 above. 

6 COST OF BIDDING 

6.1 The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

7 SITE VISIT  

8.1 The tenderer is advised to visit and examine the site and its surroundings and obtain for 

himself on his own responsibility, all information that may be necessary for preparing the 

tender and entering into a contract.  The costs of visiting the site shall be the tenderer’s 

own responsibility. 

7.2 The tenderer and any of his personnel or agents will be granted permission by the 

Employer to enter upon premises and lands for the purpose of such inspection, but only 

upon the express condition that the tenderer, his personnel or agents, will release and 



indemnify the Employer from and against all liability in respect of, and will be responsible 

for personal injury (whether fatal or otherwise), loss of or damage to property and any 

other loss, damage, costs and expenses however caused, which but for the exercise of such 

permission, would not have arisen. 

7.3 A Mandatory pre-tender site meeting shall be held   as specified in the tender notice.  A 

representative of the Employer will be available to meet the intending tenderers at the 

venue.  

7.4 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to 

in Clause 18, attendance for which is necessary for all bidders. Attendance by the 

tenderers shall be as specified in the tender notice.  

7.5 Tenderers must provide their own transport.  The representative will not be available at 

any other time for site inspection visits. 

7.6 Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in 

fact visits the Site at the time of the organized site visit or by himself at some other time. 

B. BIDDING DOCUMENTS 

8 CONTENTS OF BIDDING DOCUMENTS 

8.1 The set of documents comprising the tender includes the following together with any 

addenda issued in accordance with Clause 10: 

(a) Invitation to Bid 

(b) Instructions to Bidders and Conditions of Tender 

(c) Appendix to Instruction to Tenderers 

(d) Conditions of Contract  -  Part I 

(e) Conditions of Contract  -  Part II 

(f) Road Maintenance Manual (May 2010 Edition) 

(g) Standard Specifications  

(h) Special Specifications  

(i)  Form of Bid, Appendix to Form of Bid and Bid Security 

(j)  Bills of Quantities 

(k) Schedules of Supplementary information  

(l)  Form of Contract Agreement 

(m) Form of Performance Security 

(n) Drawings  

(o) BID Addenda (BID  Notices)  

(p) Declaration Form 

8.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk.  Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

8.3 All recipients of the documents for the proposed Contract for the purpose of submitting a 

tender (whether they submit a tender or not) shall treat the details of the documents as 

“private and confidential”. 

9 CLARIFICATION OF BIDDING DOCUMENTS 



9.1 The prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing, cable or by e-mail (hereinafter the term cable is deemed to 

include telex and facsimile) at the Employer’s mailing address indicated in the Bidding 

Data. 

9.2 The Employer will respond in writing to any request for clarification that he receives 

earlier than 7 days prior to the deadline for the submission of bids.  Copies of the 

Employer’s response to queries raised by bidders (including an explanation of the query 

but without identifying the sources of the inquiry) will be sent to all prospective bidders 

who will have purchased the bidding documents. 

10 AMENDMENT OF BIDDING DOCUMENTS 

10.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 

10.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 

9.1 and shall be communicated in writing or cable to all purchasers of the bidding 

documents. Prospective bidders shall promptly acknowledge receipt of each Addendum 

in writing or by cable to the Employer.  

10.3 In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline 

for the submission of bids in accordance with Clause 16.2.  

  



C. PREPARATION OF BIDS 

11 LANGUAGE OF BID 

11.1 The bid prepared by the bidder and all correspondences and documents relating to the 

bid exchanged by the bidder and the Employer shall be written in the English Language.  

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent 

passages in the above stated language.  For the purpose of interpretation of the bid, the 

English language shall prevail. 

12 DOCUMENTS COMPRISING THE BID 

12.1 The bid to be prepared by the bidder shall comprise:   

(a) Duly filled-in Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information  

(e) Qualification criteria  

(f) Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

12.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall 

be used without exception (subject to extensions of the Schedules in the same format). 

13 BID PRICES 

13.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the 

whole works as described in Sub-Clause 1.1, based on the basic unit rates and prices in 

the Bill of Quantities submitted by the bidder. 

13.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

13.3 All duties, taxes (including VAT)  and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 7 days prior to the deadline for submission 

of bids, shall be included in the rates and prices and the total Bid Price submitted by the 

bidder. 

13.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application 

the rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. 

14 CURRENCIES OF BID AND PAYMENT 

14.1 Bids shall be priced in Kenya Shillings. 

 

  



 

15 BID VALIDITY 

15.1 The bid shall remain valid and open for acceptance for a period of 90 calendar days from 

the specified date of bid opening specified in Clause 22. 

15.2 In exceptional circumstances prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period. The request and the responses thereto shall be made in writing or by 

cable.  A bidder may refuse the request without forfeiting his bid security.  A bidder 

agreeing to the request will not be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security for the period of the extension, and in 

compliance with Clause 16 in all respects. 

16 BID SECURITY 

16.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to instruction to tenderers. The bid security must be in form of unconditional 

Bank guarantee. 

16.2 The bid security shall be in the form of unconditional bank guarantee from a reputable 

bank selected by the bidder and located in Kenya. The format of the bank guarantee shall 

be in accordance with bid security included in Section 3. The bid security shall remain 

valid for a period of thirty (30) days beyond the original validity period for the bid, and 

beyond any period of extension subsequently requested under Sub-Clause 15.2. 

16.3  Any bid not accompanied by an acceptable bid security will be rejected by the Employer 

as non-responsive.  

16.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as 

possible as but not later than 30 days after the expiration of the period of bid security 

validity. 

16.5 The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

16.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 23.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 28.2 

or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i)  sign the Contract Agreement or 
(ii)  furnish the necessary performance security 

 

17 NO ALTERNATIVE OFFERS 

17.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 

17.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 

participates in more than one bid will be disqualified.  

17.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto. The bidders are reminded that no “nil” or “included” rates or “lump-sum” 



discounts will be accepted. The rates for various items should include discounts if any. 

Bidders who fail to comply will be disqualified. 

18 PRE-BID MEETING 

18.1 The bidder’s designated representative is invited to attend a mandatory pre-bid meeting, which 

will take place as specified in the Tender notice. The purpose of the meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that stage.  

18.2 The bidder is requested as far as possible to submit any questions in writing or by cable, 

to reach the Employer not later than one week before the meeting. It may not be 

practicable at the meeting to answer questions received late, but questions and responses 

will be transmitted in accordance with the Minutes of the meeting, including the text of 

the questions raised and the responses given together with any responses prepared after 

the meeting, will be transmitted without delay to all purchasers of the bidding documents.  

Any modification of the bidding documents listed in Sub-Clause 9.1, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 or through the minutes of the 

pre-bid meeting. 

19 FORMAT AND SIGNING OF BIDS 

19.1 The bidder shall prepare one original of the documents comprising the bid as described 

in Clause 12 of these Instructions to Bidders, bound with the section containing the Form 

of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall 

submit another copy of the bid clearly marked “COPY OF ORIGINAL”. In the event of 

discrepancy between them, the original shall prevail. 

19.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 (c) as the 

case may be. The person or persons signing the bid shall initial all pages of the bid where 

entries or amendments have been made. 

19.3 The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person 

or persons signing the bid. 

D. SUBMISSION OF BIDS 

20  SEALING AND MARKING OF BIDS 

20.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in 

an outer separate envelope. 

20.2  The inner and outer envelopes shall be: 

(a)  Addressed to the Employer at the address provided in the Appendix to Form of Bid. 
 
(b) Bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 20.2, the inner envelopes shall indicate the 
name and address of the bidder to enable the bid to be returned unopened in case it 
is declared “late” pursuant to Clause 22.1, and for matching purposes under Clause 
23. 



20.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid.  If the 

outer envelope discloses the bidder's identity the Employer will not guarantee the 

anonymity of the bid submission, but this shall not constitute grounds for rejection of the 

bid.  

21 DEADLINE FOR SUBMISSION OF BIDS  
21.1 Bids must be received by the Employer at the address specified in Sub Clause 20.2 not 

later than the date indicated in the tender notice.  

Tenders delivered by hand must be placed in the “tender box” provided in the office of 

the employer. 

Proof of posting will not be accepted as proof of delivery and any tender delivered after 

the above stipulated time, from whatever cause arising will not be considered. 

21.2 The Employer may, at his discretion, extend the deadline for the submission of bids 

through the issue of an Addendum in accordance with Clause 10 in which case all rights 

and obligations of the Employer and the bidders previously subject to the original deadline 

shall thereafter be subject to the new deadline as extended. 

22 LATE BIDS 

22.1 Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 21 will be returned unopened to the bidder. 

23 MODIFICATION, SUBSTITUTION  AND WITHDRAWAL OF BIDS 

23.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

23.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 20, with the outer and 

inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate.  

23.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

23.4 Any withdrawal of a bid during the interval between the deadline for submission of bids 

and expiration of the period of bid validity specified in Clause 16 may result in the 

forfeiture of the bid security pursuant to Sub-Clause 16.6.  

 

E. BID OPENING AND EVALUATION 

24 BID OPENING 

24.1 The Employer will open the bids, including withdrawals and modifications made 

pursuant to Clause 24, in the presence of bidders' designated representatives who choose 

to attend, at the time, date, and location stipulated in the letter of invitation. The bidders' 

representatives who are present shall sign a register evidencing their attendance. 

24.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the 

name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to Clause 23 shall not be opened.  



24.3 The bidder's name, the Bid Prices, including any  bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all 

envelopes marked “MODIFICATION” shall be opened and the submissions therein read 

out in appropriate detail.  No bid shall be rejected at bid opening except for late bids 

pursuant to Clause 22. 

24.4 The Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 24.3. 

24.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

25 PROCESS TO BE CONFIDENTIAL 

25.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder 

has been announced.  Any effort by a bidder to influence the Employer's processing of 

bids or award decisions may result in the rejection of the bidder's bid. 

 

26 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

26.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates.  

The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the bid shall be sought, offered, or permitted except 

as required to confirm the correction of arithmetic errors discovered by the Employer in 

the evaluation of the bids in accordance with Clause 29. 

26.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating 

to its bid from the time of the bid opening to the time the contract is awarded.  If the 

bidder wishes to bring additional information to the notice of the Employer, should do so 

in writing.  

26.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

27 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

27.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) 

has been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any 

clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to Sub-Clause 28.2.     

27.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has 

a valid tender bank guarantee. A material deviation or reservation is one  

(a) Which affects in any substantial way the scope, quality, or performance of the works;  

(b) Which limits in any substantial way, inconsistent with the bidding documents, the 

Employer's rights or the bidder's obligations under the contract; or  



(c) Whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 

27.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 

28 CORRECTION OF ERRORS 
 
Tenders determined to be substantially responsive shall be checked by the Employer for any 
arithmetic errors in the computations and summations.  Errors will be corrected by the Employer 
as follows: 

(a) Where there is a discrepancy between the amount in figures and the amount in words, the 

amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical error, in which case adjustment 

will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender 

and the corrected tender figure in the main summary of the Bills of Quantities, the amount 

as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference between the 

tender amount and the corrected tender sum as a percentage of the corrected work items 

(i.e. corrected tender sum less Prime Cost and Provisional Sums. 

(e) The Error Correction Factor shall be applied to all work items (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuations of 

variations. 

(f) The Bidder shall within three (3) days after issuance of the written notice by the Employer, 

or such further time as the Employer may allow, correct his tender in such a manner as 

may be agreed or directed by the Employer failing which the tender may be absolutely 

rejected and the Bid Security forfeited in accordance with Sub-Clause 17.6. 

29 EVALUATION AND COMPARISON OF BIDS 

29.1 The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid 

evaluated further. 

29.2 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. 

29.3 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

29.4 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement.  

30 QUALIFICATION AND EVALUATION CRITERIA 



31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Applicant’s general and particular experience, personnel and 

equipment capabilities as well as financial position.  The Employer reserves the right to 

waive minor deviations, if they do not materially affect the capacity of an applicant to 

perform the contract. Subcontractor’s experience and resources shall not be taken into 

account in determining the Applicant’s compliance with qualifying criteria. 

31.2 General Experience.     

The Applicant shall meet the following minimum criteria: - 

(a) Average annual turnover for the last 2 years – KShs. 10,000,000.00/-. 

(b) Successful completion as a prime contractor or sub-contractor in the execution of at 

least three roads rehabilitation/new construction projects of a similar nature and 

comparable in complexity to the proposed contract within the last three years, for 

which at least one was located in an urban environment in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 
qualification of HND in Civil Engineering for Site Agent, Ordinary Diploma for the 
surveyor and other supervisory staff.  

 
31.4 Equipment Capabilities. The Applicant should list down, the plants and equipment 

that are in his ownership and the ones proposed for hire which should be suitable for 
executing contract works. – Applicants must attaché evidence of ownership or hiring 
arrangements. 
 

31.5 Cash flow statement. The Applicant should demonstrate that the firm has access to or has 
available, liquid assets, unencumbered real assets, lines or credit, and other financial 
means sufficient to meet the construction cash flow for a period of 2 months, estimated at 
20% of the estimated tender sum. 

 

31.6 Balance Sheets: Signed and stamped Audited balance sheets for the last two years should be 

submitted and must demonstrate the soundness of the Applicant’s financial position, 

availability of working capital and net worth.   

 
31.7 Financial position/Ratios. The applicant’s financial information will be assessed in terms of 

ROCE, current ratio and return on equity, and the point scale criteria on their financial 
position given on this basis.  Where necessary, the Employer may make inquiries with the 
Applicant’s bankers. 

 
31.8 Litigation History.  The Applicant should provide accurate information on any litigation 

or arbitration resulting from contracts complete or under execution by him over the last 
five years.  A consistent history of litigation against the Applicant may result in failure of 
the application. 

 
31.9 Post-qualification criteria are as provided in the Appendix to instruction to tenderers.  

The bidders who pass the technical criteria will be subjected to financial evaluation. 
 

F. FINANCIAL EVALUATION 

30.8 Comparison of major rates of items of construction & credibility of tenderers rates 

The Employer will compare the tenderers’ rates with the Engineer’s estimates for major 

items of construction. If some bids are seriously unbalanced or front loaded in relation to 

the Engineer's estimates for the major items of work to be performed under the contract, 



the Employer may require the bidder to produce detailed price analyses for any or all items 

of the Bills of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed.  After evaluation of the price analyses, taking 

into consideration the schedule of estimated contract payments, the Employer may require 

that the amount of the Performance Security set forth in Clause 35 be increased at the 

expense of the bidder to a level sufficient to protect the Employer against financial loss in 

the event of default of the successful bidder under the contract.  

G. AWARD OF CONTRACT 

31 AWARD 
31.1   Subject to Clause 32, the Employer will award the contract to the bidder whose bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder 

has been determined to be (a) eligible in accordance with the provisions of Sub-Clause 

3.1, and (b) qualified in accordance with the provisions of Clause 4. 
 

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

32.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the Employer's action. 

33 NOTIFICATION OF AWARD 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing or by cable confirmed by registered letter that 

its bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the Contractor 

in consideration of the execution and completion of the works and the remedying of any 

defects therein by the Contractor as prescribed by the contract (hereinafter and in the 

Conditions of Contract called "the Contract Price"). 

33.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been 

unsuccessful and that their bid security will be returned as promptly as possible, in 

accordance with sub clause 17.4. 

34 SIGNING OF AGREEMENT 

34.1 Within 21 days of receipt of the Notification of Award, the successful bidder shall sign 

the Form of Agreement and return it to the Employer, together with the required 

performance security. 

35 PERFORMANCE SECURITY 

35.1 Within  14 days of receipt of the Letter of Acceptance from the Employer, the successful 

bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. The form of performance security provided in Section 9 of the 

bidding documents shall be used. 

35.2 The successful bidder shall provide a performance security in the form of an 

Unconditional Bank Guarantee from a reputable bank located in Kenya. 



35.3 Failure by successful bidder to lodge the required performance Guarantee within 14 days 

of the receipt of the letter of Acceptance shall constitute sufficient grounds for annulment 

of the award and forfeiture of the bid surety; in which event the Employer may make the 

award to another bidder or call for new bids. 

36 CONTRACT EFFECTIVENESS 

36.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 
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Quali fication Criteria Compliance 
Requirement Documentation 

 
No. 

 
Subject 

 
Requirement 

 
Bidder 

 

Submission 
Requirements 

 

1. Eligibility 
1.1 Eligibility Nationali ty in accordance with 

Sub-Clause 4.1. 
Must meet requirement Section 2, Schedule 1 

1.2 Confli ct of Interest No confli cts of interest in Sub- 
Clause 4.2. 

Must meet requirement Section 2, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 

Must meet requirement Section 2, Schedule 11 

1.4 Incorporation & 
Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 

 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths or 
issuing authority to show that 
the applicant is a registered 
company and legally authorised 
to do business in Kenya 

 
- Proof of registration with the 
National Construction Authority 
(NCA) in the categories 
indicated in the tender notice. 

Must meet requirement Section 2, Schedule 1 

 

2.  Historical Contract Non-Performance 
2.1 History of Non- 

Performing 
Contracts 

Non-performance of a contract 
did not occur within the last 
three  (3) years prior to the 
dedline for application 
submission based on all 
information on fully settled 
disputes or li tigation.  A fully 
settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the applicant have 
been exhausted. 

Must meet requirement Section 2, Schedule 5 

2.2 Pending Litigation All pending li tigation shall in 
total not represent more than 
fif ty percent (50%)] of the 
Applicant's net worth and shall 
be treated as resolved against 
the Applicant. 

Must meet requirement Section 2, Schedule 10 
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Quali fication Criteria Compliance 
Requirement Documentation 

 
No. 

 
Subject 

 
Requirement 

 
Bidder 

 

Submission 
Requirements 

 

3.  Financial Situation 

3.1 Financial 
Performance 

(a)Submission of audited 
balance sheets or other financial 
statements acceptable to the 
Employer, for the last two [2] 
years and  authenticated bank 
statement for the last six (6) 
months to demonstrate: 
(b) the current soundness of the 
applicants financial position 
and its prospective long term 
profitabili ty, and 
(c) capacity to have a cash flow 
equivalent to 20% of the tender 
sum 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Attach evidence on 
the requirement of 
Section 2, Schedule 
8 a) All pages must 
be initialized and 
stamped by both a 
practicing Auditor 
registered with 
ICPAK and one of 
the Directors. 
Auditor’s 
practicing 
membership 
number from 
ICPAC must be 
indicated. Non- 
adherence to this to 
part a, b and c 
leads to 
disqualification. 

 
(b) All  pages in the 
bank statement 
must be initialized 
and stamped by 
the issuing bank. 

3.2 Average Annual 
Construction 
Turnover 

(d) Average annual 
construction turnover of KShs 
18 Milli on [eighteen Mi llion], 
calculated as total certified 
payments received for contracts 
in progress or completed, 
within the last two [(2)] years 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 8 

 

4.  Experience 
4.1(a) General 

Construction 
Experience 

Experience under construction 
contracts in the role as a main 
contractor or subcontractor for 
at least the last four[4] years 
prior to the applications 
submission deadline 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 6A 
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Quali fication Criteria Compliance 
Requirement Documentation 

 
No. 

 
Subject 

 
Requirement 

 
Bidder 

 

Submission 
Requirements 

4.2(b) Specifi c 
Construction 
Experience 

Participation as a roads 
contractor, management 
contractor or subcontractor, in 
at least three (3) each with a 
value of at least KShs. 10 
Mil lion (Ten  milli on), 
successfully and substantially 
completed. One (1) of the 
contracts should be in a City 
and that are similar to the 
proposed works. The similarity 
shall be based on the physical 
size, complexity, 
methods/technology or other 
characteristics as described in 
Section 2. 

 
Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule6A 

 

5.  Current Commitments 
5.1 On-going contracts The total value of outstanding 

works on the on-going 
contracts should not exceed the 
average annual turnover for the 
last two years. 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 6B 

 

6.  Site Staff 
  

 
 
 

HQ Staff 
 

 
 
 
 

Site Agent 
 

 
 
 
 
 
 

Foreman 
 

 
 
 

Site Surveyor 

The site staff shall posses 
minimum levels of 
qualifications set below; 

 
Quali fication = 
Diploma in Civil 
Engineering/ Building 
construction 

 

 
Quali fication = 
Degree in Civil Engineering 

 

 
 

General Experience 
Specifi c Experience 

 
Quali fication = Dip. Civil 
Engineering 
General Experience = 5 yrs 
Specifi c Experience = 3 Yrs 

 
Qualification = Diploma in 
Survey 
General Experience = 3 yrs 
Specifi c Experience = 2 Yrs 

 

 
 
 
 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

 

 
 
 
 
 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 5 

5.    PLANT AND EQUIPMENT 
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Quali fication Criteria Compliance 
Requirement Documentation 

 
No. 

 
Subject 

 
Requirement 

 
Bidd
er 

 

Submission 
Requirements 

 See description 
below in Schedule 7 

   

6. Work Methodology Submission of a brief work 
methodology in accordance with 
sub-clause 5.3 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2 

 

7. 
Business permit and 
office location 

Should have a physical address 
and Current business Permit 

Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 1 

 

8. 
Litigation History The applicant to provide a valid 

Sworn affidavit for the tender. 
Must submit as 
required and bidders 
who meet the 
requirement are 
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 10 

 
 
  



 

7.  Schedule of the Major Items of Plant/Equipment Available for Proposed Contract. 
 

The Bidder must indicate the core plant and equipment considered by the company to be 
necessary for undertaking the project together with proof ownership. (* Mandatory 
minimum number of equipment required by the Employer for the execution of the project 
that the bidder must make available for the Contract). 
 

Item 
No. 

 
 

Equipment Details 
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B
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d
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A 
 
 
 
 
 
B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
D 
 
 
 
 
 
 
 
 
 
 
 
 
E 
 
 
 
 
 
F 
 
 
 

 
Bituminous Plants 
 

Bitumen Pressure distributor 
 
Asphalt concrete paver 

                            Subtotal for A 
Compactors 
 
Vibrating compaction plate 300 mm wide 
 
Vibrating compaction plate 600 mm wide 

                                    
 Subtotal for B 

 
Concrete Equipment 
 
Mobile concrete mixers 

 
Concrete vibrators 

 
 Subtotal for C 

 
Transport (Tippers, dumpers, water 

tankers) 
 
4X2 tippers payload 7 – 12 tonnes 

 
6X4 tippers payload 16 – 20 tonnes 

 
8X4 tippers payload 16 – 20 tonnes 

 
Flatbed lorries 

 
Subtotal for D – tippers & dumpers 

 
Water tankers (18,000 – 20,000 litres 
capacity) 
                              

Subtotal for E 
 
Earth – Moving Equipment 

Wheeled loaders 
 
Motor graders (93 - 205kW) 
 

 
 
 

Optional 
 
 
 
 

Optional 
 
 
 
 
 
 

Optional 
 
 
 
 

 
 
 
 
 
 
 

3 
 
 

1 

 
1 
 
 

1 
 

1 
 

1 
 
 
 
 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
YES/NO 
 
 
YES/NO 
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No. 

 
 

Equipment Details 
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G 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
H 
 
 
 
 
 
 
 

Trench excavator 
 

Subtotal for F 
 

Excavators 
Hydraulic crawler mounted (7 – 10 
tonnes) – 0.25 – 0.4 m3 SAE bucket. 

 
Hydraulic crawler mounted (10 – 16 
tonnes) – 0.40 – 0.60 m3 SAE bucket. 

 
Hydraulic wheel mounted (7 – 10 tonnes) 
– 0.25 – 0.4 m3 SAE bucket. 

 
Hydraulic wheel mounted (10 – 16 tonnes) 
– 0.40 – 0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted back loader (7 – 
10 tonnes) – 0.25 – 0.4 m3 SAE bucket. 

                                           

Subtotal for G 
 
Rollers 
 
Self-propelled single drum vibrating 
(various types) 
Pneumatic rubber tyre (1-2 tonnes/wheel) 
 
Sheep’s foot roller 

 
    Subtotal for H 

 
 
 
 
 
 
 
 
 
 
 

1 
 
 
 
 

0 
 

1 
 

 
 
       1 

 
 
YES/NO 
 
 
 
 
 
 
 
YES/NO 
 
 
 
 
 
YES/NO 
 
 
 
 
 
YES/NO 

 



 

Appendix to Instruction to Tenderers 
 

Table 1: Pre- Qualification Checklist for Completeness and Responsiveness. 

 
 

S/No. 
Completeness and 

Responsiveness 
Criteria 

 

References 
 

Requirement 

 

1. 
 

Form of Bid 
Section II 

Clause 20.2 

-  Amount must be indicated 

-  Properly stamped, filled and signed 
 

2. 
Appendix to Form of 

Bid 

Section II 

Clause 20.2 

 

-   Properly stamped, filled and signed 

 

 
 

3. 

 

 
 

Bid Security 

 

 

Section II 

Clause 17 

-  Unconditional bank guarantee 
-  In the format provided with all 

conditions 
-  must be valid for 30 days after bid 

validity 

 

4. 
Confidential Business 

Questionnaire 

Section IX; 

Schedule 1 

-  Properly filled, stamped and signed 

-  Provide all required information 
 

 

5. 

 

Form of Power of 

Attorney 

Section IX; 

Schedule 2 

Clause 5.1(a) 

 

 

-   Properly filled, stamped and signed 

 
6. 

Tax Compliance 

Certificate 

 
Tender notice 

 
-  Provide valid tax compliance certificate 

 

 

7. 

Registration with 

National Construction 

Authority (NCA) 

 

Tender notice 

Item 1.4 of QC 

 
-  Copy of  valid certificate and practicing 

license 

 

8. 
Certificate of 

Incorporation 

Tender notice 
Item 1.4 of QC 

-  Copy of certificate Certified by 
Commissioner  for  Oaths 

 

 

9. 

 

Priced Bill of 

Quantities 

 

Clause 14.1 

Section IX 

-  Fill all rates, prices and amounts and 

counter sign any alteration(s) 

-  Stamp and initial  all pages of BOQ’s 

 

 
10. 

 

 
Eligibili ty 

 

Section II; 

Schedule 1 

Clause 4.1 

-  Legible copies of National ID or passport 

for all directors 

-  System generated Form CR12 (12 

months) 
 

 

11. 

 

 

Conflict of interest 

Section II; 

Schedule 1 

Clause 4.2 

 

 

-  to state explicitly 
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12. 

 

 
Debarment 

Section II 

Clause 30.4; 

Schedule 11 

Item 1.3 of QC 

 

 
-   Properly filled, stamped and signed 

 

13. 
 

Pending Litigation 
 

Item 2.2 of QC 
-  Provide original sworn affidavit for the 

specific tender 
 

14. 
 

Litigation History 
Section II Clause 

31.8; Schedule 10 

 

-   Properly filled, stamped and signed 

 

15. 
History of  Non 

performance 

Schedule 6B 

Item 2.1 of QC 

-  Fill information on non-completed 

works 
 

 

16. 

 

Certificate of 

Tenderers Visit to Site 

Section II; 

Clause 8.3 

-  Attend pre-bid meeting/vi sit 

-  Certificate must be signed and stamped 

by the Employer’s representative 
 

 

17. 

 

Schedule of Major 

Items of Plant 

Section  XI 

Item 5 of QC ; 

Schedule 7 

 

 

-  Properly filled, stamped and signed 

 

 

18. 

 

Schedule of Key 

Personnel 

Section  XI 

Item 6 of QC ; 

Schedule 5 

 

 

-  Properly filled, stamped and signed 

 

 

19. 

 

Roadwork Completed 

Satisfactorily 

Section  XI ; 

Item 4 of QC 

Schedule 6A 

 

 

-  Properly filled, stamped and signed 

 

 

20. 

 

Schedule of Ongoing 

Projects 

Section XI; 

Item 5.1 of QC 

Schedule 7 

 

 

-    Properly filled, stamped and signed 

 

 
21. 

Schedule of  other 

Supplementary 

Information / 

Financial Standings 

 

Section XI; 

Item 5.1 of QC 

Schedule 9 

 

 
-    Properly filled, stamped and signed 

 

22 
Declaration form for 

bankrupt or insolvent 

 

Schedule 11 
 

-    Properly filled, stamped and signed 

23 Anti-corruption form Schedule 12 -    Properly filled, stamped and signed 

24. Copy of Bid Document Clause 20.1 -   Replica of the original 

REMARKS 
 

Clause 13.1/ 20.2 
- Bid document to be complete, properly 

filled and signed. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Key: QC – Qualification Criteria 
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Tender Document For Road Works For Improvement of Lot 1C Roads in Narok Town 
 

 
Table 2: Post- qualification Score 

 

 

ITEM  DESCRIPTION MUST                 MEET 
CRITERIA 

1  FINANCIAL CAPACITY  
 a Audited Statements YES/NO  

 b Cash flow statement (forecasts) YES/NO 

 c Financial position/ Ratios YES/NO 

 d Turnover YES/NO 
2  EXPERIENCE  

  General Experience YES/NO 

  Specific experience in related works YES/NO 
3  CURRENT COMMITMENTS  

  On-going works YES/NO 
4  KEY PERSONNEL  

  HQ Staff YES/NO 

  Site Agent YES/NO 

  Surveyor YES/NO 

  Foreman YES/NO 
5  PLANT AND EQUIPMENT  

  Equipment capabilities YES/NO 
6  WORK METHODOLOGY YES/NO 
7  LITIGATION HISTORY YES/NO 
8  Business permit and office location YES/NO 

  REMARKS YES/NO 

 

Å   Bidders must achieve YES in all the measured parameters to qualify. 

Å The  bidders  who  pass  the  technical  criteria  will  be  subjected  to  financial 
evaluation 
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SECTION IV: CONDITIONS OF CONTRACT  

PART I: GENERAL CONDITIONS OF CONTRACT 

 

The Conditions Of Contract Part 1 – General Conditions shall be those forming Part 1 of the 
Conditions Of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted 
in 1992 with further amendments, prepared by the Federation Internationale des Ingenieurs 
Conseils (FIDIC) 
 
Copies of the FIDIC Conditions of Contract can be obtained from: 
37  
38 FIDIC Secretariat 
39 P.O.Box 86 
40 1000 Lausanne 12 
41 Switzerland 
42 Fax:  41 21 653 5432 
43 Telephone:  41 21 653 5003 
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PART II: CONDITIONS OF PARTICULAR APPLICATION 

The following Conditions of Particular Application shall supplement the General Conditions of 
Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of Contract.  The Particular Condition is preceded by the corresponding clause 
number of the General Conditions to which it relates. 
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CONDITIONS OF PARTICULAR APPLICATION 

SUBCLAUSE 1.1 – DEFINITIONS 

 
Amend this sub-clause as follows: 
 
(i)  The “Employer” is the Kenya Urban Roads Authority, represented by the Director General - 

Kenya Urban Roads Authority. 
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(ii)    The “Engineer” is the General Manager (Maintenance) - Kenya Urban Roads Authority. 
. 
(b)  (i) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the 
Contractor (whether or not such rate be employed in computation of the Contract Price),” 
 
Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to Bid” 
and the word “BID documents” with “bidding documents”. 
 
Add the following at the end of this sub-clause: 
(h) “Materials” means materials and other things intended to form or forming part of the Permanent 
Works. 
(i) “Quantified site instructions” means Site instructions from the Engineer or his representative to 
the Contractor instructing him to carry out quantified works drawn from the contract to be carried 
out within a specified period. 
 

SUBCLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY. 

 
With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the 
specific approval of the Employer before taking any of the following actions specified in Part 1: 
(a) Consenting to the subletting of any part of the works under Clause 4; 
(b) Certifying additional cost determined under Clause 12; 
(c) Determining an extension of time under Clause 44; 
(d) Issuing a variation under Clause 51; 
(e) Fixing rates or prices under Clause 52 
 

SUBCLAUSE 2.5  - INSTRUCTIONS IN WRITING 

Add at the end of sub-clause 2.5 the following: “The site instructions shall be in the form of 
quantiffied site instructions and the contractor shall commence execution of the site instructions 
within three (3) days and complete within the completion period as stipulated in the instructions. 
 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between 
the Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 
(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 
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(10)  Other documents as listed in the Appendix to form of Bid 

1  

SUBCLAUSE 8.2 – SITE OPERATIONS AND METHODS OF CONSTRUCTION 

2  

Add sub- clause 8.2(b) at the end as follows: 
 “The Contractor shall submit to the Engineer Works Methodology not later than 14 days from the 
date of award of the contract and general description of his proposed arrangements and methods 
for the execution of the Works.  This shall include inter-alia temporary office, buildings, access 
roads, construction plant and its intended production output, working shift arrangements, labour 
strength, skilled and unskilled, and supervision arrangements, power supply arrangements, supply 
of materials including a materials utilisation programme, stone crushing, aggregate production and 
storage, cement handling, concrete mixing and handling, methods of excavation, dealing with 
water, testing methods and facilities.” 

3  

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 
Replace the text of Sub-clause 10.1 with the following: 
“The Contractor shall provide security for his proper performance of the Contract within 28 days 
after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank 
guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall be 
issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when providing 
the Performance Security to the Employer. 
“Without limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost, the Contractor, at the 
Engineers written request, shall promptly increase the value of the Performance Security by an equal 
percentage.  
 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 
The Performance Security shall be valid until a date 28 days after the date of issue of the Defects 
Liability Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

SUBCLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 
Delete the entire sub-clause 10.3. 
 

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

 
The cost of complying with the requirements of this clause shall be borne by the Contractor. 
 

SUBCLAUSE 11. 1 - INSPECTION OF SITE 

 
In line 17 after “affect his BID” add 
“and the Contractor shall be deemed to have based his BID on all the aforementioned” 
Delete the last paragraph completely and replace with the following: 
“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface 
and hydrological information made available to the Contractor at the time of Bidding or at any other 
time during the period of the Contract, and the Contractor shall be responsible for ascertaining for 
himself all information as aforesaid for the execution of works and his BID shall be deemed to have 
been priced accordingly. 
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SUBCLAUSE 11.2  - ACCESS TO DATA 

 
Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include 
data listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix 
to Bid. 
                    
                                                                                                                                                                                                                                          
SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 
 

The time within which the program shall be submitted shall be fourteen (14) days from the issuance 
of order to commence.   
 
The programme shall be in the form of a Critical Path Method Network (CPM network) showing the 
order of procedure and description of the construction methods and arrangements by which he 
proposes to carry out the works.  It should also be supplemented by a time – bar chart of the same 
programme.   
 
The programme shall be coordinated with climatic, groundwater and other conditions to provide 
for the completion of the Works in the instruction and by the time specified.  The programme shall 
be revised on demand by the Engineer or his representative. 
 
During the execution of the works, the Contractor shall submit to the Engineer full and detailed 
particulars of any proposed amendments to the arrangements and methods submitted in accordance 
with the foregoing.  If details of the Contractor’s proposals for Temporary Works are required by 
the Engineer for his own information the Contractor shall submit such details within seven days of 
being requested to do so. 
 
The various operations pertaining to the works shall be carried out in such a progressive sequence 
as will achieve a continuous and consecutive output of fully completed road works inclusive of all 
bridge works and culverts within the time limits specified in the Contract and the instructions.  
Generally the Contractor shall carry out works within the sections stated in the instructions.  
 
The Contractor shall allow in his programme for the following 10 public holidays per calendar year 
in Kenya. 
 

¶ New Years Day (1st January) 

¶ Good Friday 

¶ Easter Monday 

¶ Labour day (1st May) 

¶ Madaraka Day (1st June) 

¶ Idd Ul Fitr 

¶ Mashujaa Day (20th October) 

¶ Jamhuri day (12th December) 

¶ Christmas Day (25th December) 

¶ Boxing day (26th December) 
 

The Contractor should also allow per calendar year for a further 2 unspecified public holidays which 
may be announced by the Government of Kenya with no prior notification. 
 
Add the following at the end of this sub-clause: - 
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The Employer shall have the right to withhold payment at any time if the contractor fails to submit 
the programme or revised programme due to his negligence, failure or omission. 
 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE 

 

The cash flow estimates shall be submitted together with the works programme.  
 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 
“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the 
works inform the Engineer in writing the name of the Contractor’s Representative and the 
anticipated date of his/her arrival on site.” 
 

Add the following Sub-clause 15.2 

SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S AUTHORISED AGENT 

The Contractor’s Agent or Representative on the site shall have as a minimum HND in civil 
Engineering or building construction or have equivalent status approved by the Engineer and shall 
be able to read and write English fluently. 
The Contractor’s Agent or Representative shall have at least 3 years related experience. 
 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 
“by a competent substitute approved by the Engineer and at the Contractors own expense.” 
Add the following Sub-Clauses 16.3 and 16.4: 
 

SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 

 

The Contractor’s superintending staff shall meet the following minimum qualifications: 
Should have a working knowledge of English or Kiswahili. Should any of the superintending staff 
not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for 
provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his 
discretion, may amend, approve or reject such arrangements or reject deployment of superintending 
staff not meeting the language requirements. The Engineer may at any time during the duration of 
the Contract amend any approved arrangements made for interpreters, which shall be implemented 
at the Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised 
institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

¶ Site Agent 

¶ Site Engineer  

¶ Site Surveyor  

¶ Foremen  

The key staff listed below must have minimum experience set out in Section 5, Part 6: 

¶ Site Agent 

¶ Site Engineer  

¶ Site Surveyor  
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¶ Foremen 

Qualifications as above shall be subject to verification and approval on site by the Engineer or his 
representative on site before commencement of the said works. 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-
Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the following measures with 
a view to reducing or elimination adverse environmental effects by the site works: 

(i)  All quarries and borrow pits shall be filled and landscaped to their 
original state after extraction of construction material 

(ii)  Soil erosion due to surface runoff or water from culverts or other 
drainage structures should be avoided by putting in place proper 
erosion control measures that shall include, but are not limited to 
grassing and planting if trees 

(iii)  Long traffic diversion roads shall be avoided so as to minimize the 
effect of dust on the surrounding environment. In any case all 
diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall 
be collected and disposed off in such a way as not to adversely affect 
the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with 
the relevant officers of the Government so as to minimize noise 
pollution and community interference. 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 
contractor: 

(i)  could not have reasonably foreseen, or 

(ii)  could reasonably have foreseen, but against which he could not reasonably have taken 
at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate 
measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 
Sub-paragraph (b) of Sub-Clause 21.1: 
“It being understood that such insurance shall provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss or damage incurred” 
Delete the first sentence of this Clause and replace with he following: 
“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 
 

SUBCLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 



 

Issued by the Kenya Urban Roads Authority:  May, 2019   

 
KURA/RMLF/HQ/245/2018-2019  (ALL CATEGORY) 

 

Tender Document for Construction of children’s traffic park- Nakuru Municipality 

 

39 

Delete words “from the start of work at the site” and substitute the words “from the first working 
day after the Commencement Date” 
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 
(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change in 
the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times 
during the period of the Contract. 

SUBCLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 
“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused 
by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular 
Application.” 

 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 
“... with no limits to the number of occurrences”. 
 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 
Insert the words “as soon as practicable after the respective insurances have been taken out but in 
any case” before the words “prior to the start of work at the site” 
Add the following Sub-Clauses 25.6, 25.7 
 

SUBCLAUSE 25.6 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 
provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor 
and Employer of the date when a premium becomes payable. This shall not be more than thirty (30) 
days before that date and the policy shall remain in force until thirty (30) days after the giving of 
such notice. 

SUBCLAUSE 25.7 – NOTIFICATION TO INSURERS 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred 
to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such 
insurance are required to be so notified. The Contractor shall indemnify and keep indemnified the 
Employer against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever 
arising out of or in consequence of any default by the Contractor in complying with the 
requirements of this Sub-Clause whether as a result of avoidance of such insurance or otherwise. 
 

SUBCLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 
“The Contractor shall also be liable for all payments or compensation if any that are levied in 
connection with the dumping of part or all of any such material.” 
 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 
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“The Contractor will be permitted to use existing public roads for access to the site. The Contractor 
shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations 
and shall obtain any necessary permits or licenses from relevant authorities for transporting his 
equipment.” 
Add the following subclause 29.2: 
 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND PROPERTY 

The Contractor shall reinstate all properties whether public or private which are damaged in 
consequence of the construction and, maintenance of the works to a condition as specified and at 
least equal to that prevailing before his first entry on them. 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 
employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 
money due or which shall become due to the Contractor. 
The Contractor shall refer to the Employer without delay all claims which may be considered to fall 
within the provisions of Clause 22.1. 
Add the following Sub-Clause 34.2 to 34.8 
 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating 
to recruitment, obtaining of all necessary visas, permits or other official permission for movements 
of staff and labour. 
 

SUBCLAUSE 34.3 – FAIR WAGES 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 
Contract, and further in respect of all persons employed by him otherwise than in the execution of 
the Contract in every factory, Workshop or place occupied or used by him for the execution of the 
Contract, observe and fulfil the following conditions: 
 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 
labour, housing, amenities and facilities not less favourable than those required by the latest 
Regulation of Wages (Building and Construction Industry) Order as of the time of bid 
submission, and subsequent amendments thereto, or in any wage scales, hours of work or 
conditions agreed by the Ministry of Labour or other Government Department in 
consultation with the appropriate wage fixing authority and generally recognized by other 
employees in the district whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar.  
 

(b) In the absence of any rates of wages, hours or conditions of labour so established the 
Contractor shall pay rates of wages and observe hours and conditions of labour which are 
not less favourable than the general level of wages, hours and conditions observed by other 
Employers whose general circumstances in the trade or industry in which the Contractor is 
engaged are similar. 
 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 
dissimilarity of the general circumstances in the trade of industry in which the Contractor is 
engaged prevent the Contractor from observing rates of wages, hours and conditions of 
labour ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates 
of wages, hours and conditions of labour of his employees shall be guided by the advice of 
the Labour Department. 
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(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 
 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid 
to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon 
to  do so, such particulars of the rates, wages and conditions of labour as the Employer or 
Engineer may direct.  
 

(f) The Contractor shall at all times during the continuance of the contract display, for the 
information of his employees in every factory, workshop or place occupied or used by him 
for the execution of the Contract, a copy of this clause together with a notice setting out the 
general rates of wages, hours and conditions of labour of his employees. 
 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 
employed in the execution of the works. 

 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to 
be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the 
Ministry of Roads may determine. 
 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages 
of any workman employed on the Contract and if proof thereof satisfactory to the Employer is 
furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the 
claims out of any monies due or which may become due to the Contractor under the Contract. 
 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 

 
Any additional unskilled labour which is required by the Contractor for the works and which is not 
in his employment at the time of the acceptance of the BID shall be recruited by the Contractor from 
the Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work. 
 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya 
and any other regulations in force from time to time pay compensation for loss or damage suffered 
in consequence of any accident or injury or disease resulting from his work to any workman or 
other person in the employment of the Contractor or any Subcontractor. 
 

SUBCLAUSE 34.7 – LABOUR STANDARDS 

 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards 
(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work 
under his contract, whether performed by the Contractor or subcontractor. The Contractor has 
assurance from the Employer of cooperation where the implementation of these safety measures 
requires joint cooperation. 
(c) Upon written request of the Employer the Contractor shall remove or replace any of his 
employees employed under this Contract. 
Add the following Sub-Clause 35.2 and 35.3. 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 
welfare of persons and damage to property as the Engineer may from time to time prescribe. 
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SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 
the Engineer immediately by the quickest available means. The Contractor shall also notify the 
relevant authority whenever the Laws of Kenya require such a report. 
 

SUBCLAUSE 39.2 – DEFAULT OF CONTRACTOR IN COMPLIANCE 

 

Add at the end of Sub-Clause 39.2 the following: “Where the contractor has no pending payments 
with the employer and the retention funds are less than the value of works to be carried out by the 
employer, the employer shall apply funds as per clause 10.3”. The contract shall then stand 
determined clause 63 notwithstanding. 
 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 
Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within 
the period stated in the Appendix to Bid”. 
For the purposes of this clause the quantified site instructions shall be treated as the works and delay 
in commencement in the instructed works shall constitute breach of contract that will lead to 
institution of remedies under clause 63 of these conditions. 

 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 

 

Amend Sub-Clause 43.1 as follows: 
Delete the words “within the time” to “such extended time” and substitute “by the date or dates 
stated or implied in Clause 14 of these Conditions of Particular Application. 
 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 
“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 
extension of time for the completion of the work.” 
 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

Add at the end of Sub-Clause 45.1 the following: 
“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall 
grant such permission the Contractor shall not be entitled to any additional payments for so doing. 
All such work at night shall be carried out without unreasonable noise or other disturbance and the 
Contractor shall indemnify the Employer from and against any liability for damages on account of 
noise or other disturbance created while or in carrying out night work and from and against all 
claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to 
such liability. 
“In addition the Contractor will be required to provide, for any work carried out at night or 
recognized days of rest, adequate lighting and other facilities so that the work is carried out safely 
and properly. 
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“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts 
or on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the 
administration and supervision of the Contract arising from the granting of this permission.” 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 
“There shall be no reduction in the amount of liquidated damages in the event that a part or a section 
of the Works within the Contract is certified as completed before the whole of the Works comprising 
that Contract. 
The Employer shall pay no bonus for early completion of the Works to the Contractor. 
 

SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 

 

Add new Clause 52.2(c ) 
No change in the unit rates or prices quoted shall be considered for items included in the schedule 
of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  
 

SUBCLAUSE 52.4 – DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 
The work so ordered shall immediately become part of the works under the contract. The Contractor 
shall, as soon as practicable after receiving the Dayworks order from the Engineer undertake the 
necessary steps for due execution such work. Prior to commencement of any work to be done on a 
Dayworks basis, the Contractor shall give an advance notice to the Engineer stating the exact time 
of such commencement. 
 

SUBCLAUSE 54.1 – CONTROCTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

                          : Exclusive use for the works 
 

Amend Sub-Clause 54.1 as follows: 
Line 5: add “written” between “the” and “consent”. 
Delete Sub-Clauses 54.2 and 54.5. 
 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in 
the Contract shall be considered as included in other rates and prices in the Contract and will not 
be paid for separately by the Employer. 
 
Add the following Sub-Clause 58: 
 
Add the words “or Engineer’s representative” where the word “Engineer” appears in clause 58. 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 

 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with 
Sub-Clauses 58.1 to 58.3. 
 
Clause 60 of the General Conditions is deleted and substituted with the following:- 
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SUBCLAUSE 60.1 – MONTHLY STATEMENT 

 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated 
form approved by the Engineer, showing the amounts to which the Contractor considers himself to 
be entitled. The statement shall include the following items, as applicable;  

- the value of the Permanent Work executed up to the end of previous month  
- such amount as the Engineer may consider fair and reasonable for any Temporary Works for 
which separate amounts are provided in the Bill of Quantities  
- any amount to be withheld under retention provisions of Sub-clause 60.3 
- any other sum to which the Contractor may be entitled under the Contract 

4   

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit 
such further information as the Engineer may reasonably require and shall make such changes and 
corrections in the statement as may be directed by the Engineer. In cases where there is difference 
in opinion as to the value of any item, the Engineer’s view shall prevail. 
 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement 
as corrected above and, should it be necessary in the Engineers opinion, shall promptly make any 
further amendments and corrections to the Interim Payment Certificate. 
The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case 
of likely delay in establishing the value of an item, such item may be set aside and the remainder 
certified for payment.  
Within 14 days after receipt of the Interim Payment Certificate and subject to the Contractor having 
made such further amendments and corrections as the Engineer may require, the Engineer will 
forward to the Employer the certified Interim Payment Certificate. 
Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 
amount thereof, after all retentions and deductions, would be less than the minimum amount of 
Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in such a case, the 
uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 
amount will be compared to the minimum amount of interim payment. 
 

SUBCLAUSE 60.3 – RETENTION MONEY AND PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 
Engineer in the first and following Interim Payment Certificates until the amount retained shall 
reach the "Limit of Retention Money" named in the Appendix to Form of BID. 
Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the 
retention money shall become due and shall be paid to the Contractor when the Engineer shall certify 
in writing that the last section of the whole works has been substantially completed. 
Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money 
shall be certified by the Engineer for payment to the Contractor. 
 
Provided that in the event of different Defects Liability Periods being applicable to different Sections 
of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability 
Period “ shall, for the purpose of this sub-clause, be deemed to mean the expiration of the latest of 
such periods. 
 
Provided also that if at such time, there remain to be executed by the Contractor any work instructed, 
pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold 
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certification until completion of any such work or so much of the balance of the Retention money 
as shall in the opinion of the Engineer, represents the cost of the remaining work to be executed. 
  

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 

 
The Engineer may in any Interim Payment Certificate make any correction or modification to any 
previous Interim Payment Certificate signed by him and shall have authority, if any work is not 
being carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment 
Certificate. 
 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 

 
Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 
works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a 
form approved by the Engineer; 
The final value of all work done in accordance with the Contract up to the date stated in such 
Taking-Over Certificate. 
5 Any further sums which the Contractor considers to be due; and 

6 An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 
amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion 
to be processed as in Sub-Clause 60.2. 
 

SUBCLAUSE 60.6 – FINAL STATEMENT 

 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, 
the Contractor shall submit to the Engineer for consideration a draft final statement with supporting 
documents showing in detail, in the form approved by the Engineer; 
The final value of all work done in accordance with the Contract; 
7 Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 
shall submit such further information as the Engineer may reasonable require and shall make such 
changes in the draft as may be required. 
 

SUBCLAUSE 60.7– DISCHARGE 

 
Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to 
the Engineer, a written discharge confirming that the total of the Final statement represents full and 
final settlement of all monies due to the Contractor arising out of or in respect of the Contract. 
Provided that such discharge shall become effective only after payment under the Final Payment 
Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred 
to in Sub-Clause 10.1 has been returned to the Contractor. 
 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

 
Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 
Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 
representative for his signature. The Final Payment Certificate shall state: 
  

The final value of all work done in accordance with the Contract; 
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8 After giving credit to the Employer for all amounts previously paid by the Employer, the balance, 
if any, due   from the Employer to the Contractor or the Contractor to the Employer. 

9  

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum 
named in the Appendix to the Form of BID. 
 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen 
days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price 
as set out in the Final Certificate as full settlement for all Work Done under the Contract including 
any variations and omissions thereof but excluding any variations and claims previously made in 
writing.  
 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 
47, be paid by the Employer to the Contractor as follows: 

(i)  In the case of Interim Payment Certificate, within the time stated in the Appendix to Form 
of Bid, after the Engineer has signed the Interim Payment Certificate. 

10 (i) In the case of the Final Payment Certificate pursuant to Sub clause 60.8, within the time 
stated in the Appendix to Form Of Bid, after the Engineer has signed the Final Payment 
Certificate. 

(ii)  In the event of the failure of the Employer to make payment within the times stated, the 
Employer shall make payment to the Contractor of simple interest at a rate equal to two 
percentage points above the averaged Base Lending Rate of three leading banks namely 
Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being 
or as shall be the case from the time to time obtained from the Central Bank of Kenya. The 
provisions of this Sub clause are without prejudice to the Contractor’s entitlements under 
Clause 69 or otherwise. 

 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using 
the rates and prices entered in the Bills of Quantities together with such other increases to the 
Contract Price, except for variation of price payments in accordance with Clause 70.1. 
 

SUBCLAUSE 60.12 – ADVANCE PAYMENT  

 

Advance payment shall not be offered in this Contract. 
 

SUBCLAUSE 60.13  MATERIALS FOR PERMANENT WORKS 

 
With respect to materials brought by the Contractor to the site for incorporation into the permanent 
works, the Contractor shall,  
-Receive a credit in the month in which these materials are brought to site, 
11 -Be charged a debit in the month in which these materials are incorporated in the permanent 
works.  
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12 Both such credit and debit to be determined by the Engineer in accordance with the following 
provisions. 

13 No credit shall be given unless the following conditions shall have been met to the Engineers 
satisfaction 

- The materials are in accordance with the specifications for the works; 

- The materials have been delivered to site and are properly stored and protected against loss, 
damage or deterioration; 

- The Contractors record of the requirements, orders receipts and use of materials are kept in 
a form approved by the Engineer, and such records are available for inspection by the 
Engineer; 

- The Contractor has submitted a statement of his cost of acquiring and delivering the 
materials and plant to the Site, together with such documents as may be required for the 
purpose of evidencing such cost; 

- The materials are to be used within a reasonable time. 

- The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 
reasonable cost of the materials delivered to site, as determined by the Engineer after review 
of the documents listed in subparagraphs (a)  (iv) above; 

- The amount to be debited to the Contractor for any materials incorporated into the works 
shall be equivalent to the credit previously granted to the Contractor for such materials 
pursuant to Clause (b) above as determined by the Engineer. 

14  

SUBCLAUSE 63.1 – DEFAULT OF THE CONTRACTOR 

 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 

 

Delete the entire Sub clause 67.1 and add the following; 
 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any 
connection with, or arising out of, the Contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the Contract including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant 
to this clause. No later than 28 (twenty eight) day after the day on which he received such reference 
the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 
state it is made pursuant to this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 
continue to proceed with the works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 
revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if 
the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day 
on which he received the reference, then either the Employer or the Contractor may, on or before 
the 28th (twenty eighth) day after the day the day on which he received notice of such decision, or 
on or before the 28th (twenty eighth) day after the day the day on which the said period of 28 days 
expired, as the case may be, give notice to the other party, with a copy for information to the 
Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the matter in 
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dispute. Such notice shall establish the entitlement of the party giving the same to commence 
Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may be 
commenced unless such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence adjudication as to such dispute has been given 
by either the Employer or the Contractor on or before the twenty eighth day after the day on which 
the parties received notice as to such decision from the Engineer, the said decision shall become final 
and binding upon the Employer and the Contractor. “ 
 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

 

Delete the entire subclause 67.2 and add the following; 
 

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with 
subclause 67.1, the parties shall attempt to settle such dispute in amicably before the commencement 
of Adjudication; provided that, unless the parties otherwise agree, Adjudication may be commenced 
on or after the 14th (fourteenth) day after the day on which notice of intention to commence 
adjudication of such dispute was given, even if an attempt at amicable settlement thereto has been 
made.” 
 

SUBCLAUSE 67.3 – ADJUDICATION  

 

Delete the entire subclause 67.3 and add the following; 
 

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the 
appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 
 
The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the 
Chartered Institute of Arbitrators (Kenya).” 
 

 SUBCLAUSE 67.3 – ARBITRATION 

  
Delete the entire subclause 67.3 and add the following; 
 
“Any dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant to 
subclause 67.1, and Amicable settlement has not been reached within the period stated in 
subclause 67.2, 

 
shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute 
of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered Institute of  
Arbitrators (Kenya Branch). 
 
Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or 
arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant to 
subclause 67.1. 
 
Arbitration may be commenced prior to or after completion of the works, provided that the 
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of the 
arbitration being conducted during the progress of the works. 
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SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

 
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 
 

a. The Employer’s address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 

b. The Engineer’s address is: 
Director (Urban Road Planning and Design),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 

NAIROBI 
 

SUBCLAUSE 68.4 – All letters and notices from the Contractor to the Employer and/Engineer must 
be signed by the Managing Director or the person given written power of Attorney. 
 

CLAUSE 69 – DEFAULT OF EMPLOYER 

 

Delete Sub-Clause 69.1 (c) 
In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 
shall be as agreed upon by both parties and in any case not more than six (6) months”. 
In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts of 
such costs which shall be added to the Contract Price shall exclude any cost due to idle time for 
equipment, plant and labour.” 
 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

 

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for legislation. 

SUBCLAUSE 70.2 – SUB-CONTRACT 

 
(a) If the Contractor shall decide subject to Clause 4 thereof to sub-let any portion of the work he 
shall incorporate in the sub-contract provisions to the like effect as those contained in sub-clause 
(1) of this Clause; 
(b) If the price payable under a sub-contract as aforesaid is increased above or decreased below the 
price in such sub-contract by reason of the operation of the incorporated provisions of sub- clause 
(1) of this clause then the net amount of such increase or decrease shall as the case may be, be paid 
to or allowed by the Contractor under this contract. 

SUBCLAUSE 70.3 – NOMINATED SUB-CONTRACTORS 

 
This clause shall not apply in respect of work executed by any nominated sub-Contractor 
(fluctuation in relation to nominated sub-Contractors shall be dealt with under provisions in relation 
thereto which may be included in the appropriate sub-contract or contract of sale). 

 

SUBCLAUSE 70.4 – DATE OF BID PRICING 

 
The expression "the date of BID pricing" as used in this Clause means the date 30 days prior to the 
final date for submission of BIDs as determined by the Employer in the BID documents 
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SUBCLAUSE 70.5 – PRIME COST 

 
For imported materials, the supplier's/ manufacturer's Prime costs shall be C.I.F. cost at point of 
entry by the same means of transport as determined by the Contractor's Basic Rate. 
For locally produced materials, the supplier's or manufacturer's prime costs shall be at their nearest 
depot or the nearest railway station relevant to the works. 
For materials that are subject to Government Price Control, payments for price variations will be 
determined from the difference between the control price in force at a date 30 days prior to the final 
date for submission of BIDs and the price in force on the date of purchase. 

 

SUBCLAUSE 70.11 – SUBSEQUENT LEGISLATION 

 
No payment shall be paid for changes in the prices of the materials and labour. 

 

SUBCLAUSE 70.8 – CONTRACTORS HEAD OFFICE EXPENSES 

 

No payments will be made for price variation related to expenses incurred by the Contractor in his 
Head Office in Kenya, or overseas. 
 

SUBCLAUSE 70.9 – CURRENCY OF PAYMENTS UNDER CLAUSE 70 

 

All payments made pursuant to Clause 70 shall be in Kenya Shillings. 

SUBCLAUSE 70.11 – SUBSEQUENT LEGISLATION 

 
Renumber sub-clause 70(2) of part I as sub-clause 70.11 and add the following: 
 
“Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or 
credited as aforesaid if the same shall already have been taken into account in accordance with the 
provisions of sub-clause 70.1 through 70.10 of this clause.  

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 
The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 
applicable. 
 

CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 
 

“The Contractor shall not: 
 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift 
or consideration or any kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this or any other contract 
to which the Government of Kenya is a party or for showing or forbearing to show favour or 
disfavour to any person in relation to this or any other contract for the Government of Kenya. 
(b) Enter into this or any other contract with the Government of Kenya in connection with which 
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before 
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the contract is made particulars of any such commission and of the terms and conditions of any 
agreement for the payment thereof have been disclosed in writing to the Employer. 
Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) or the commission of any offence by the 
Contractor or by anyone employed by him or acting on his behalf in relation to this or any other 
contract to which the Government of Kenya is a party shall entitle the Employer to determine the 
Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of 
any such gift, consideration or commission. 
Any dispute or difference of opinion arising in respect of either the interpretation, effect or 
application of this condition or of the amount recoverable hereunder by the Employer from the 
Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 

 

 

CLAUSE 74 – CONTRACT CONFIDENTIAL 

 
Add new Clause 74.1: 
 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 
publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere 
(save in so far as may be necessary for the purpose thereof) without the previous consent in writing 
of the Government.  If any dispute arises as to the necessity of any publication or disclosures for the 
purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the 
said Conditions of Contract whose award shall be final. 
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SECTION V: SPECIFICATIONS 
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PART  I: STANDARD SPECIFICATIONS 
 
  Standard Specifications refers to the Standard Specifications for Road and Bridge  
Construction, 1986 Edition. 
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 PART II: SPECIAL SPECIFICATIONS 
 

SECTION 1 – GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 

Special specification is supplementary to the Standard Specifications and the two must 
be read in conjunction.  In any case where there appears to be conflict between the 
two then the Special Specifications will take precedence. 

 
102 LOCATION OF CONTRACT 
 

The Proposed Nakuru Children’s Traffic Park is in Nakuru Municipality, Nakuru 
County.  
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103 EXTENT OF CONTRACT 
 

The works to be executed under the Contract comprise mainly of but not limited to 
the following: - 

A. CIVIL WORKS 
 Entails construction of the Children’s Traffic Park Track 0.7Km, as highlighted:- 

1. Site clearance including removal of encroachments  
2. Removal of topsoil 
3. Cut to spoil/fill  
4. Filling with gravel or approved materials for sub-base layer 
5. Neat gravel subbase 
6. Cement improvement of base material  
7. Installation of kerbs for edge restraint on the carriageway 
8. Regulation and surfacing with Asphalt Concrete on carriageway  
9. Drainage works: excavation/cleaning of drains, installation of culverts and 

IBDs (inclusive side slabs) 
10. Concrete works 
11. Road furniture: Installation of road signs and bollards 

B. BUILDING WORKS 
 Entails construction of a perimeter wall, gate house, -           
 

1. Site clearance including removal of encroachments  
2. Removal of topsoil 
3. Cut to spoil/fill  
4. Excavation of foundation trenches 
5. Reinforcement to strip foundation, bases, floor slab, beams and columns  
6. Concrete works to strip foundation, bases, floor slab, beams and columns  
7. Walling for both substructure and superstructure 
8. Installation of doors and windows 
9. Finishes including:- wall plastering, office partitioning, electrification and 

plumbing works 
10. Roofing works 

 
 

Defects Liability Period shall be 3 months  
 

 
Any other activity not listed above in either category but deemed to be necessary by 
the Engineer, shall be subject to the Engineer’s formal instructions within the mode 
of payment stipulated either by day works or on a measured basis. 

 
 

105 ORDER OF EXECUTION OF WORKS  
 
 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out 
the Works such that a continuous and consecutive output of fully completed work is 
achieved. 
  



 

Issued by the Kenya Urban Roads Authority:  May, 2019   

 
KURA/RMLF/HQ/245/2018-2019  (ALL CATEGORY) 

 

Tender Document for Construction of children’s traffic park- Nakuru Municipality 

 

56 

 
107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued under clause 
48 of the conditions of Contract shall be the whole length of each section of the road 
substantially completed. 

 
109  NOTICE OF OPERATIONS 
 
                          Add the following sub- Clause. 
 

Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any item of 
works scheduled are completed and ready for approval, and the contractor shall give 
sufficient notice to allow control tests to be performed. 
 
Explosive and Blasting 
(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 
shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 
Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and 
transporting of all explosives, ancillary materials and all other items of related kind 
whatsoever required for blasting. 

 
117  HEALTH, SAFETY AND ACCIDENTS 
 

Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid stations 
throughout the works in accordance with the laws of Kenya, the contractor shall 
provide and maintain on site during the duration of the Contract, a fully equipped 
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the 
necessary medical advice on HIV and related diseases to the Engineer’s and 
Contractor’s Site staff. The Contractor shall allow for this in the rates and be 
responsible for all site welfare arrangements at his own cost. 
 

120 PROTECTION OF EXISTING WORKS AND SERVICES 
 
The Contractor shall acquaint himself with the position of all existing services such 
as sewers, water drains, cables for electricity and telephone, lighting and telephone 
poles, water mains, etc., before commencing any excavation or other work likely to 
affect the existing services. 
 
The cost of all plant, equipment and materials, labour, technical and professional 
staff, transport and the like necessary for determining the locations of existing 
services, including the making good of any damage caused to such services all to the 
satisfaction of the Engineer, shall be deemed to be included in the tender rates. No 
other payment shall be made for the costs of such operations, nor for the making good 
of damage caused thereby to the existing services. 
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The Contractor shall be held responsible for injury to existing structures, works or 
services and shall indemnify and keep indemnified the Employer against any claims 
in this respect (including consequential damages). 

 
121  DIVERSION OF SERVICES 
 

(a) The Contractor shall acquaint himself with the location of all existing services 
such as telephone lines, electricity cables, water pipes, sewers etc., before 
execution of any works that may affect the services. The cost of determining the 
location of the existing services together with making good or repairing of any 
damage caused all to the satisfaction of the Engineer shall be included in the 
BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be responsible 
for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from 
damage to existing services or works. 

   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 

The Contractor shall keep in close touch with the Police and the other Government 
officials of the area regarding their requirements in the control of traffic or other 
matters, and shall provide all assistance or facilities, which may be required by such 
officials in the execution of their duties. 
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124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 
INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of land 
for temporary works and construction purposes shall be to the approval of the 
Engineer but the Contractor will make all necessary arrangements with the property 
owners concerned and pay all charges arising therefrom.  On or before completion 
of the Contract, the Contractor shall remove all temporary works and shall restore all 
such land to the condition in which it was immediately prior to the occupation thereof 
as far as is reasonable and practicable.  No separate payment will be made to the 
Contractor on account of these items and the Contractor must make due allowance 
for them in his rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 
required to appoint competent surveyors who will liaise with the Engineer on matters 
related to the demarcation of the existing road reserve, site measurements, removal 
and reinstatement of existing services. 
 

128 STORAGE OF MATERIALS 
 

All materials shall be stored on Site in a manner approved by the Engineer and the 
Contractor shall carefully protect from the weather all work and materials which 
may be affected thereby. 

 
 129  TEST CERTIFICATES 
 

When instructed by the Engineer the Contractor shall submit certificates of test from 
the suppliers of materials and goods required in connection with the works as the 
Engineer may require. 
 
Such certificates shall certify that the materials or goods concerned have been tested 
in accordance with the requirements of the specifications and shall give the results 
of all the tests carried out.  The Contractor shall provide adequate means of 
identifying the materials and goods delivered to the site with the corresponding 
certificates. 

 
131 SIGNBOARDS 
 

The Contractor shall collect 2No. publicity sign posts from KURA offices, provide four 
(4) publicity stickers and erect on the site as directed.. The wordings and KURA’s logo 
shall be printed on backlit sticker paper resistant to the effects of weather using 
reflectorized paint or material approved by the Engineer. The sticker shall be placed 
on both sides of the board. The colours, fonts and heights of the letters shall be as 
indicated on the typical drawings and as directed by the Engineer. 
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132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
 132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 

The contractor, when instructed, shall for the duration of the Contract, furnish and 
equip Resident engineer’s office located at the KURA’s Regional offices. The room to 
be occupied by the Engineer’s Representative and its front office shall be provided 
with a floor carpet to be approved by the Engineer. The windows shall be fitted with 
curtains and blinders. 
 
A telephone shall also be provided for the Resident Engineer’s office for his exclusive 
use. All the charges and fees related to the installation and maintenance of the 
telephone shall be deemed to have been included in the rates for providing and 
maintaining the Office. The Contractor will be reimbursed, separately, the cost of 
operating the telephone under appropriate bill item in the BoQ.  
 
The offices shall be provided with day and night watchmen and security lights, the 
cost of which shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General 
Conditions of Contract to make payments of general receipted accounts for such items 
as stationery, stores, furniture and equipment, claims and allowances for supervision 
personnel and any miscellaneous claims or the Engineer may direct the Contractor to 
purchase or pay for the above. The Contractor will, on provision of receipts, be paid 
under appropriate bill items in the BoQ.  
 

  The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar  2No 
        

   2.Total station reading 1’’ with tripod and setting on  

    pole with datalogger and survey software to match 
   Total Station Datalogger. Include data transfer program,  
    and plotting modes, setting out calculations  
    and Cogo facilities        1No 
3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar        4No 
  4.  50m. steel band measuring tape     2No 
  5.  30m. linen measuring tape     2No. 
  6.  3m. aluminium straight edge     2No 
  7.  1m. stainless steel straight edge     1No 
  8.  100m. steel band tape      2No. 
  9. Draughtsman’s stool      3No. 
  10. Complete set of highway curves     1No  
   11. Programmable scientific calculators FX 880P or  
        equivalent        4No 
  12. Survey umbrella       2No. 
  13. Roll of tracing paper      10No 
  14. Protractor 360       2No 
  15. Graph paper A3 size      100No 
  16. Drawing table       2No. 
  17. Erasing shield       4No. 
  18. 3m. ranging rods       9No 
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  19. Marker pens       30No. 
   

The contractor may be directed to pay for stationery, equipment or reagents that are 
foresaid and also pay for servicing and repair of the laboratory equipment being used 
on the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, such  
survey and other equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture, and shall be made available to the 
Engineer for the Engineer’s exclusive use throughout the Contract, not later than 
three (3) weeks after the Engineer’s order to supply.  All equipment shall be ready to 
use and complete to perform the tests.  The equipment shall revert to the Employer on 
completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer 
being unable to perform survey work, field or laboratory tests due to the contractor’s 
failure to supply and/or maintain the said equipment shall be deemed to have been 
caused entirely by the Contractors own actions, and any consequences of such delays 
shall be interpreted as such. 
 
The payment to comply with this requirement is provided in the Bill of Quantities and 
ownership of all equipment paid for as instructed above shall revert to the Employer 
after the completion of the Works. 

 
Failure by the Contractor to provide or maintain the equipment shall make him 
responsible to bear all costs that may be incurred as a result of the Engineer’s   staff 
using alternative means of communication, including delays in supervision and 
approval of Works by the Engineer. 
 
 
 

132.3 COMMUNICATION FOR THE ENGINEEER 
(a) Mobile phones 

The Contractor shall provide, connect and maintain mobile phones for the exclusive use by the 
Engineer for the duration of the contract. The Contractor shall include for the cost of providing 

the mobile units complete with charger unit, “hands free” headset for each unit, connection to the 
network and all service charges applicable all as directed by the Engineer. The Contractor shall 
provide air-time with each mobile phone which shall be paid for under prime cost sum allowed for 
in the bills of quantities. The mobile telephones shall be WAP enabled with e-mail capabilities and 
integrated camera of a minimum of 3.0 mega pixels. Payment for these mobiles and associated costs 
is included in the Bill of Quantities, and ownership of mobile phones will revert to the Employer 
after completion of the Works. 
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(b) Internet and e-mail services 
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity 
with minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer, 
including all accessories and Terminal Equipment and pay for all associated installation, 
maintenance and usage charges throughout the duration of the contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity and associated 
costs as per Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
In addition to the staff stated in Clause 135, the following staff will be provided for the supervision 
of work: 1No. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab attendants. Additional 
attendant staff, as required by the Engineer, shall be paid for under Item 01-80-030 of the Bill of 
Quantities as follows. 

Description Unit Quantity Minimum amount (ksh) 

(a) Inspector of Works M. month     6.00  35,000.00  

(b) Laboratory technician M. month     6.00  25,000.00  

(c) Draftsman M. month       6.00  25,000.00  

(d) General Clerk M. month           6.00  20,000.00  

(e) Leveller M. month              6.00  25,000.00  

(f) Secretary M. month            6.00  25,000.00  

(g) Chainmen M. month          6.00  20,000.00  

(h) General Attendant M. month         6.00  20,000.00  

 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND  METHOD OF 
PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when 
instructed, provide and maintain in good working condition for the exclusive use of the Engineer 
and his staff throughout the Contract, the following types and numbers of brand new vehicles or as 
specified. The Engineer shall approve the type of vehicles and confirm the number of each type to 
be provided. The Contractor shall insure the vehicles comprehensively for any licensed drivers and 
shall provide competent drivers during normal working hours and whenever required by the 
Engineer. The cost of provision of the vehicle shall be inclusive of the first 4,000 kilometers travelled 
in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an 
acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired to the 
satisfaction of the Engineer and returned for use.   
 
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  

 
Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double 
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, diesel 
propelled engine maximum 2,500 cc. The starting mileage of the vehicles shall not exceed 
60,000km odometer reading. The vehicles should be fitted with other accessories below:  

(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  



 

Issued by the Kenya Urban Roads Authority:  May, 2019   

 
KURA/RMLF/HQ/245/2018-2019  (ALL CATEGORY) 

 

Tender Document for Construction of children’s traffic park- Nakuru Municipality 

 

62 

(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 

 
At the end of the contract, all type 1 vehicles shall revert to the Contractor. 
 
(c) Type 2 Vehicles (station wagon/saloon)  
Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol propelled engine 
maximum 1,800 cc. The starting mileage of the vehicles shall not exceed 60,000km odometer 
reading. shall in addition be fitted with a fibre glass body or similar and two columns of sitting 
benches on the carting deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide 
competent drivers during normal working hours and whenever required by the Engineer. 
 
At the end of the contract, all type 2 vehicles shall revert to the Contractor. 
 
Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ. 
 
 
 
 
139 MISCELLANEOUS ACCOUNTS 

 
The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision 
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 
appropriate items in the Bills of Quantities. 
 
140 LABOUR CAMP 
The contractor is not permitted to house labour on site.  He will be responsible for the transportation 
of workmen to and from site at his own cost and risk. 
  
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National Environmental 
Management Agency (NEMA). 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; 
that the impact of the construction on the environment shall be kept to a minimum and that 
appropriate measures are taken to mitigate any adverse effects during the construction.  
 
(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing 
of the natural surroundings in the vicinity of the work. Except where clearing is required for 
permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 
protected from damage by the Contractor’s construction operations and equipment. All 
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s 
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 
Engineer, and at the Contractor’s expense. 
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(b) The Contractor shall ensure that measures are in place to control soil erosion and water 
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter 
mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion 
control devices and methods. Temporary erosion control provisions shall be coordinated with 
permanent erosion control features to assure economical, effective and continuous measures 
throughout the period of the works. The Contractor’s attention is drawn to the requirements 
of Clause 502, in that works need to be progressively finished so that permanent vegetation 
can establish quickly to mitigate soil erosion and erosion of drains. 
 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and 
shall carry out proper and efficient measures wherever and as often as necessary to minimise 
the dust nuisance. 
 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 
concerning the prevention, control and abatement of excessive noise. Blasting, use of 
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 
impact noise may be performed at night only upon approval of the Engineer. 
 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the 
satisfaction of the Engineer. In particular borrow pits near the project road shall be backfilled 
in such a way that no water collects in them. 
 

(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 
 

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in 
regard to the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 

(h) No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates inserted into 
the Bills of Quantities. 

 
 
143 STAFF TRAINING  

 
The Contractor shall allow for training of engineers, technicians and other support staff as 
may be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer under 
the relevant provisions in the Bills of Quantities. 
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SECTION 2 -  MATERIALS AND TESTING OF MATERIALS 
 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
 

SECTION 3 - SETTING OUT & TOLERANCES 
 
301  SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used 
for the setting out are close to the existing carriageway and interfere with 
construction works then the Contractor will have to relocate them to a 
location where they will not be disturbed.  The co-ordinates and heights of all 
traverse points so located shall be listed and provided to the Engineer for 
checking and/or approval.  Contractor shall also monument the new 
centreline every 200m along straight and all salient points along curves by a 
pin in the concrete beacon before commencement of any works. 

 
 The road reserve boundary posts shall have 12mm diameter steel pins 
embedded in concrete, 200mm long with 25mm exposed to the air, sticking 
out form its top surface.  This pin shall be co-ordinated and heighted and 
result of the same shall be provided to the Engineer for approval.  Cost of these 
works shall be included in the rates as no separate item has been provided. 

 
 Commencement of the works shall not be permitted until this basic survey 
data has been provided and approved by the Engineer for at least 2 Kms of the 
road. 

 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm 
firmly into ground and painted white above the ground. The offset from centre line 
shall be indicated by small nail 20mm to 25mm long with its head driven flush with 
the top of the peg. 

 
Chainages, offset and reference elevation shall be clearly indicated to the sides of the 
peg to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade 
works, Contractor shall take cross-sections again and submit the copy of the same to 
Engineer for agreement.  These cross-sections shall then be used as basis of 
measurement for all subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
402 REMOVAL OF TOPSOIL 

  
Topsoil shall include up to 200mm depth of any unsuitable material encountered in 
existing or newly constructed drains, drainage channels, and accesses. 
  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove any 
structure and payment for this shall be made on day works basis. 
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SECTION 5 - EARTHWORKS 
 
504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 

Where benching is required for existing pavement to accommodate earthworks 
subgrade or subbase for widening the road, the rate for compaction of existing 
ground shall be deemed to cover this activity. 

 
Excavation in the pavement of the existing road shall be kept dry.  In the event of 
water penetrating the underlying layer, construction of the subsequent layers shall 
be postponed until the underlying layers are dry enough to accommodate the 
construction plant without deforming or otherwise showing distress. 

 
Step construction shall be carried out per layer at the joint where excavating both 
vertically and perpendicular to the direction of the travel.  The step shall be 500mm 
perpendicular to the direction of the travel and 150mm vertical unless otherwise 
instructed by the Engineer. 

 
Special care shall be taken when compacting the new material at the joint ensuring 
that specified density is achieved. 
 

505 CONSTRUCTION OF EMBANKMENTS 

 Only material approved by the Engineer shall be used for fill in embankments. 
Material with high swelling characteristics or high organic matter content and any 
other undesirable material shall not be used, unless specifically directed by the 
Engineer. Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic matter 
(such   as topsoil, material from swamps, mud, logs, stumps and other 
perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

   (iii)  All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum 
moisture content (Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and 
subgrade shall be provided for as part of earthworks operation and payment shall be 
made as “fill”. The material for subgrade shall have a CBR of not less than 8% 
measured after a 4 day soak in a laboratory mix compacted to a dry density of 100% 
MDD (AASHTO T99) and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the 
subgrade shall be repaired by filling in selected soft, hard or natural of minimum CBR 
30% and compacted in accordance with clauses in the specifications applying to 
normal subgrade. 
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Embankment repair: Where directed by the Engineer, any localized filling in soft, 
hard or natural; selected material requirements shall be executed in accordance with 
Clause 505. 

 
508 COMPACTION OF EARTHWORKS 
 

At pipe culverts, all fill above ground level around the culverts shall be compacted to 
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of 
the surround(s), if any and for a width equal to the internal diameter of the pipe on 
either side of the pipe(s) or surround(s) as applicable. 

 
At locations adjacent to structures, all fill above ground level upto the underside of 
the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of 
fill around box culverts this should be carried out for the full width of the fill and for 
a length bounded by the vertical plane passing through the ends of the wingwalls. 

 
Notwithstanding the provision of clause 503 of the standard Specification, 
Compaction of subgrade material (i.e. material immediately below formation) in cut 
areas shall not be carried out by the contractor in areas where the formation is formed 
in hard material, unless specific instructions to the contrary are issued by the 
Engineer. 

 
Where improved sub-grade material shall be required, this shall be compacted and 
finished to the same standards and tolerances as those required for normal subgrade 
and clauses in the specifications applying to normal subgrade shall also apply. 
 

511 BORROW PITS 
 

The first part of the Standard Specification is amended as follows:- 
 

Fill material which is required in addition to that provided by excavation shall be 
obtained from borrow pits to be located and provided by the Contractor but to the 
approval of the Engineer contrary to what has been stated. 
 

517 MEASUREMENT AND PAYMENT 
 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate 
for compaction of fill in soft material shall allow for the requirements of clause 508 
of the special specification and no extra payment shall be made for compaction 
around pipe culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 
 
601 GENERAL 
 

Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically 
approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly the 
contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites 
for spoil dumps or stockpiles within the road reserve forming the site of the works 
the Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 

602 MATERIAL SITES 
 

The information on possible material sites is given for the general guidance of bidders. 
Bidders are however advised to conduct their own investigation as the information 
contained therein is neither guaranteed nor warranted 

 
603 PROVISION OF LAND 
 

Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically 
approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly the 
contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites 
for spoil dumps or stockpiles within the road reserve forming the site of the works 
the Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 

 
 
605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 

In addition to clause 605, the contractor shall allow for professionals to conduct 
lectures to the workers regarding the spread of HIV/Aids. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other 
than hard material, on which foundations for structures shall be placed, shall be 
compacted to 100% MDD (AASHTO T.99) immediately before structures are 
constructed. 

 
Paragraph 4, last line: - Replace "95%" with "100%". 

 
707 BACKFILLING FOR STRUCTURES  
 

Unless otherwise instructed by the Engineer, all backfilling material shall be 
compacted to a minimum of 100% MDD (AASHTO T.99). 

 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 
 

Payments for river training and establishment of new watercourses shall only be 
made where such work constitute permanent works.  Works done for road deviation 
or other temporary works shall not qualify for payment. 
 

710 STONE PITCHING 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 
structure shall consist of sound unweathered rock approved by the Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 
150 x 150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone laid, interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such 
areas and notify the Engineer for his agreement of the extent of the Works required 
and his approval and instructions to proceed with the Works.   Stone Pitching Repair 
and Reconstruction shall be carried out in accordance with Clause 710 of the 
Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and reconstruction 
of the said areas in accordance with Clause 710 of the Standard Specifications by use 
of the sound salvaged material together with any necessary additional material where 
all such materials shall comply with Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for stone 
pitching shall allow for grouting. 

 
711 GABIONS 
 

Where instructed by the Engineer the Contractor will install gabions as protection 
works to washout areas or bridge Piers and or Abutments. Gabions shall be 
constructed in accordance with Clause 711 of the Standard Specification. 
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I n cases where existing gabions have been damaged, the Contractor shall identify 
them and notify the Engineer for his agreement of the extent of the Work required 
and his approval and instructions to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation to the 
correct levels and grades as directed by the Engineer, and in accordance with Clause 
711 of the Standard Specifications and reconstruction with new gabions and other 
necessary materials as necessary. The damaged gabions shall be recovered and 
transported to the nearest KURA’S Yard or M.O. R &P.W Department depot. 
 

712 RIP-RAP PROTECTION WORK 
 

Quarry waste or similar approved material shall be used to backfill scoured and 
eroded side, outfall and cut-off drain. The material shall be compacted to form a flat 
or curved surface preparatory to stone [pitching of drainage channels, existing and 
new scour checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone hand laid, interlocked and rammed into the material to give an even finished 
surface. The interstices of the Pitching shall be rammed with insitu material. The 
insitu material immediately behind the pitching shall be compacted to minimum 
density of 100% MDD compaction (AASHTO T.99) 

 
714 BACKFILL BELOW STRUCTRURES 
 

Where instructed this shall be carried out in compliance with the requirements of 
Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 SCOPE OF SECTION 
 

The operations specified in this section apply to the installation of drainage works 
and reinstatement and improvement of the same. 

 
In addition, this Section covers: - 

 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to be 

compatible with the increased road width or access. 
 

- Desilting and cleaning of existing pipes and outfall drains to make them free 
flowing. 

 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 

In the Standard Specifications, make the following amendments: - 
 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 
6, delete "95%" and insert "100%". 

 
(b) Removal of Existing Pipe Culverts  

 
Where instructed by the Engineer, the Contractor shall excavate and remove 
all existing blocked or collapsed culvert pipes of 450mm, 600mm and 
900mm diameter including concrete surround, bedding, inlet and outlet 
structure. 
The void left after removal of culvert pipes shall be widened as necessary to 
accommodate new concrete bedding, pipe and haunching.  
The payment of this work shall be per linear metre of pipes removed, and the 
volume in m3 of inlet/outlet structure removed. The void left by removal of 
these pipes shall be carefully preserved in order to accommodate replacement 
of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed by 
the Engineer. 

 
(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 
any other structure and payment for this shall be made on day work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage 
works to the lines, levels, inclinations, and dimensions shown on the drawings 
or as instructed by the Engineer. 

 
805 EXCAVATION IN HARD MATERIAL 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 
insert "100%". 

 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 
shaped" insert the words "to 100% MDD (AASHTO T.99)". 
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Hard material is material that can be excavated only after blasting with explosives or 
barring and wedging or the use of a mechanical breaker fitted with a rock point in 
good condition and operated correctly. Boulders of more than 0.2m3 occurring in soft 
material shall be classified as hard material.  

 
809 BEDDING AND LAYING OF PIPE CULVERTS 

 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 
pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm 
wide and extending the full length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 100% 
MDD (AASHTO T.99). 

 
810  JOINTING CONCRETE PIPES 
 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 
cement: sand mortar and provided with fillets on the outside as described in clause 
810 of the Standard Specification. 
 

812 BACKFILLING OVER PIPE CULVERTS 
 

In the Standard Specifications, clause 812 
 
 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs 
delete and replace with "dry density of 100% MDD (AASHTO T.99)". 

 
The rates entered for laying of pipe culverts shall allow for backfilling to pipe 
culverts and compacting to 100% MDD (AASHTO T.99) and these works shall not 
be measured and paid for separately. 
 

814 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or unacceptably 
high water table, the Engineer may instruct the provision of counter fort or French 
drains.  

 
These drains shall consist of a trench excavated to the alignment, width, depth and 
gradient instructed by the Engineer, and backfilled with approved compacted clean 
hard crushed rock material as specified in clause 815 of the standard specification. 
Where these drains lie within the carriageway the carriageway shall be reinstated 
with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing 
as instructed by the Engineer.   
 
 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   

Invert Block Drains and Half Round Channels shall be constructed as shown in the 
drawings provided in accordance with the Standard Specifications where directed by 
the Engineer. 
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817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are blocked, the 
Engineer shall instruct the Contractor to clean and clear the drains to free flowing 
condition. 

 
The work shall consist of: 

 
(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 
 

(b) Spreading of any spoil to the satisfaction of the Engineer. 
 

Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with a new 
removing any broken inverted block drains and replacing with a new one well 
jointed. 

 
Measurement and Payment for cleaning drains shall be by linear metre of drain 
cleaned measured as the product of plan area and vertical depth of extraneous 
material instructed to be removed. No extra payment will be made for removal of 
vegetation and roots. 

 
817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in place of 
existing subdrains where the latter may be damaged or in any other place. The rates 
entered by the Contractor in the bills of quantities must include for removal and 
disposal of any subdrain material, excavation to line and level, backfilling and 
compaction as directed by the engineer. The channels shall be constructed of precast 
class 20/20 concrete of minimum 80mm thickness and lengths or widths not 
exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand 
mortar. 
 

817.3  Rubble fills for protection work 
 

Quarry waste or similar approved material shall be used to back fill scoured and 
eroded side, outfall and cut-off drains. The material shall be compacted to form a flat 
or curved surface preparatory to stone pitching of drainage channels, existing and 
new scour checks as directed by the Engineer. 

 
 
817.4  Stone Pitching  
 

Stone pitching shall be constructed in accordance with clause 710 of the standard 
Specification. 
 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard 
Specification. 
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817.6  Spoil Material 
 

The Contractor shall be responsible for removal from site of all materials excavated 
in the course of undertaking works in this section of the specifications, unless suitable 
for re-use, and deposit of the material in a spoil dump to be approved by the Engineer.  

 
818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with clause 818 
of the standard Specifications and the drawings as shall be provided. 

 
 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all 
the material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless 
of diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at 
all times and if necessary construct and maintain an adequate diversion for traffic 
complete with all the necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate warning 
signs, temporary restriction signs, advance warning signs, barriers, temporary bumps 
and any other device and personnel equipped with two way radios to ensure the safe 
passage of traffic through the works. 

   
When carrying out the Works the Contractor shall have full regard for the safety of 
all road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the 
Engineer all deviations necessary to complete the works. The contractor should allow 
for the costs of complying with the requirements of this clause in his rates. 

 
The contractor will be deemed to have inspected the site and satisfied himself as to 
the adequacy of his bid for these works and no additional payments will be made to 
the contractor for any expenditure on traffic control or the provision of deviations. 
The employer shall not be liable for inadequate prior investigations of this nature by 
the contractor. 
 

903 MAINTENANCE OF EXISTING ROADS 
 

The Contractor shall when instructed, maintain the existing project road ahead of 
works using compacted asphalt concrete type I in accordance with the provisions in 
clause 1601B – 1607B of the Special Specifications or gravel material depending on 
the nature of the wearing course surface.   
 

904  CONSTRUCTION OF DEVIATIONS 
 

(a) General 
 

In addition to requirement of this clause, the Contractor shall when 
instructed construct and complete deviations to the satisfaction of the 
Engineer before commencing any permanent work on the existing road. Also 
during these works the contractor is supposed to provide a detour of 
adequate pipe culverts for pedestrian and traffic crossing where there is 
bridge works. 

 
Subject to the approval by the Employer, the Contractor may maintain and use 
existing roads for deviation. Payment for this, made in accordance with clause 
912 (a) (i), shall be by the Kilometre used depending on the type of road used, 
whether bituminous or earth/gravel. The rates shall include for the provision 
of materials and the works involved. 

 
b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m wide and 
suitable for 2-way lorry traffic unless otherwise specified. 
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c) Construction 

 
Unless otherwise instructed gravel wearing course for the deviation shall be 
150mm compacted thickness complying with section 10 of the Standard 
Specification. The Contractor shall allow in his rate for removal of any 
unsuitable material before placing of gravel wearing course, as this will not 
be paid for separately. 

 
In addition to provision of this clause, Contractor is required to sprinkle water 
at least 4 times a day at the rate of1 to 1.4 litres/M2 in regular interval to 
minimise the effects of dust.  Latest sprinkling time shall be one hour before 
the sunset. 
 
Where existing neighbouring roads are used as deviation, Contractor shall 
carry out repairs and maintenance in parent materials used for the existing 
base and surfacing of the road being used. 

 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 
The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations.  

 
Any damage caused by passing traffic through the works shall be made good at the 
contractor's own cost. 
 

907 SIGNS, BARRIERS AND LIGHTS 
 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book 
of Drawings at the locations where the traffic is being carried off the existing road to 
the deviation and back again to existing road.  The Contractor shall provide ramps 
and carry out any other measures as instructed by the Engineer to safely carry traffic 
from the road to deviation. 

 
Contrary to what has been specified in this clause the road signs provided shall be 
fully reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs 
in Kenya Part II". 

 
909 ASSISTANCE TO PUBLIC 

In addition to provision of clause 909, Contractor shall maintain close liaison with 
the relevant authorities to clear any broken down or accident vehicles from the 
deviations and the main road, in order to maintain smooth and safe flow of the traffic. 
Further, the Contractor shall provide a traffic management plan to be approved by 
the Engineer before the commencement of any construction works and execute the 
same, to the satisfaction of the Engineer, during the entire period of project 
implementation. A draft traffic management plan shall be submitted with Bid. 
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912 MEASUREMENT AND PAYMENT 
 

Construct Deviation 
 
Road Deviation 
The Contractor shall be paid only 50% of the rate for this when he completes 
deviation road to the satisfaction of the Engineer.  The balance shall be paid in equal 
monthly instalments over the contract period, as he satisfactorily maintains the 
deviation (as per clause 904 and 905 above) when it is in operation. 
 
Where existing neighbouring road has been used as deviation, payment shall be by 
the kilometre rate and shall include the cost of repairs and maintenance of the road 
carried out in parent base and subbase materials. 
 
Deviation using Pipe Culverts 
 The Contractor shall be paid only 50% of the rate for this when he completes    
deviation to the satisfaction of the Engineer.  The balance shall be paid in equal 
monthly instalments over the contract period, as he satisfactorily maintains the 
deviation when it is in operation. The Contractor shall be paid full amount when the 
bridge under construction will be in use. 
 
Maintain existing road 
 
Asphalt Concrete or gravel for maintaining the existing road shall be measured by 
the cubic metre placed and compacted upon the road 
 
Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other items and 
no separate payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 

Grading covers the works involved in the reinstatement of the road carriageway to 
the camber by removing the high points and filling up gullies, corrugations and 
wheel ruts to restore smooth running surface.  Gravelling consists of excavation, 
loading, hauling, spreading, watering and compaction of gravel or softstone wearing 
course material on the formation of the road carriageway.  
 
Ditch and Shoulder grading     
The activity consists of cutting of a V – ditch and reinstating or reforming of the 
shoulders of road using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and corrugations 
using either a towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high spots and 
moving materials to fill potholes, corrugations and wheel ruts and reshaping of the 
surface to the specified camber, using either a towed grader or a motorized grader. 
All loose rocks, roots, grasses shall be removed and disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, corrugations and 
wheel ruts of over 200mm deep. 
 
The material shall be bladed toward the center of the road starting from both edges 
until the specified camber is achieved. 
 

1002 MATERIALS 
 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed 
rock, softstone/quarry waste material, clayey sand and crushed rock.  
 

1003 MATERIAL REQUIREMENTS 
 

Gravel material shall conform to the requirements given below 
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GRADING REQUIREMENTS 
AFTER COMPACTION 
 Sieve 
 (mm) 

% by weight 
passing 

40 100 
28 95 – 100 
20 85 – 100 
14 65 – 100 
10 55 – 100 
5 35 – 92 
2 23 – 77 
1 18 – 62 

0.425 14 – 50 
0.075 10 - 40 
 PLASTICITY INDEX REQUIREMENTS PI 

Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP Equivalent 
mm/Blow 

Greater than 
15 

20 11 

Less than 15 15 14 
CBR at 95% at MDD, Modified AASHTO and 4 

days soak 
Lower quality material (CBR 15) may be accepted 

if no better material can be found 
 
NB: Wet Zone – mean annual rainfall greater than 500mm 

Dry Zone – mean annual rainfall less than 500mm 
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SECTION 11 – SHOULDERS TO PAVEMENT 
 
1101 GENERAL 

 
Shoulders shall be constructed in accordance with guidelines given in 1102 and as 
directed by the Engineer.  
 
For sections where shoulders are extremely low and requires fill material before the 
shoulder is reconstructed, the construction of fill embankment shall be in accordance 
with Section 5 of this specification. 

 
1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick 
well compacted soft stone material and topsoiled with red coffee soil and planted 
with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and compacting 
approved fill material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip roads. 

 
1105  SURFACE TREATMENT OF SHOULDERS 

 
The shoulders shall be planted with creeping type kikuyu grass. 
 

 
1106  MEASUREMENT AND PAYMENT  

 
Payment for shoulder construction shall be in accordance with the relevant clauses 
in sections 11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill 
material on shoulder shall be in accordance with Section 5 of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  
 
1201 GENERAL 
 

 Where instructed by the Engineer, the Contractor shall undertake repairs, widening 
and reprocessing to the existing carriageway and shoulders in accordance with 
sections 12 and 14 of the Special Specifications. 

 
a) Areas to be scarified and reprocessed 

 
The contractor will scarify, add new material and reprocess sections as 
determined by the Engineer. 
 

b) Pavement repairs  
 

The Contractor will carry out repairs to base and subbase as directed by the 
Engineer and according to Specifications given in Sections 12 and 14 of the 
Standard Specifications. 
 

c) Pavement widening 
 

The Contractor shall, as directed by the Engineer, bench and compact the 
subgrade to 100% MDD (AASHTO T99), provide lay and compact material 
for subbase and base as directed by the Engineer and in accordance with 
Sections 5 and 12 of the Standard Specifications.  

  
1203  MATERIAL REQUIREMENTS 
 

Natural materials for base and subbase shall conform to the specifications given in 
Section 12 of the Standard Specifications for Road and Bridge Construction for 
cement and lime improved base and subbase. 
 
 

1209  MEASUREMENT AND PAYMENT 
 

Natural material for subbase and base shall be measured by the cubic metre placed 
and compacted upon the road calculated as the product of the compacted sectional 
area laid and the length. 

   
1210       HAND PACKED STONE 

 
Hand packed stone base is a layer of hand laid stone of defined size and durable in 
nature, laid in a manner such that when proof rolled and compacted it forms a stable 
and dense matrix as a road base. 

 
               a) Material for Hand Packed Stone Base 
 

This shall consist of durable stone with nominal base dimensions of 75 mm square 
and minimum height of 150 mm or when compacted to give a layer of 150 mm. 
The stone shall be class C with the following requirements: 
LAA  45 max 
ACV    32 max 
SSS    12 max 
FI    30 max 
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CR   60 min. 
 

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be 
NONPLASTIC 

             

  b) Laying 
The stone shall be laid by hand closely together. The stone shall be carefully 

bedded and tightly wedged with suitable spalls. The base of the stone shall alternate 
with the apex in all directions or as directed by the Engineer. The layer shall be 
proof rolled with a loaded scrapper or truck with a minimum axle load of 8 tonnes 
in the presence of the Engineer who shall approve of its stability before compaction. 

 
                     c) Compaction 

This shall be by a steel wheeled roller of at least five tonnes per metre width of 
roll. It shall consist of four static runs or until there is no movement under the 
roller. There shall follow vibratory compaction until an average dry density of 85% 
minimum of specific gravity of stone has been achieved. No result shall be below 
82% of specific gravity. The surface of the compacted layer shall then be levelled by 
quarry dust (0/6 mm). The dust shall have the following specifications: 

 
The stone shall be class C  

Grading 
Sieve Size % Passing 

10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 

0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be 
NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 
 

                        d) Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be 
determined as the product of length and compacted thickness laid. The rate quoted 
for this item should include the cost for laying the levelling quarry dust layer, as no 
extra payment shall be made for this layer. 
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1211    REPROCESSING EXISTING PAVEMENT LAYERS 
 
(a) General 

 

The existing surfacing and the base shall be reprocessed with additional material 

and the composite mixture shall be compacted to form the subbase layer. 

 

Before commencement of the work the Contractor shall propose plants and 

equipments he proposes to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in 

accordance with Section 3 of the Standard Specifications. 

 

(b) The existing surfacing and base course shall be broken up to specified depth and 

reprocessed in place, where required. The underlying layers shall not be damaged, 

and material from one layer may normally not be mixed with that of another layer. 

Where unauthorized mixing occurs or where the material is contaminated in any 

way by the actions of the Contractor, and the contaminated material does not meet 

the specified requirements of for the particular layer, he shall remove such material 

and replace it with other approved material, all at his own expense. 

(c)            Any mixture composition of the new layer must not contain more than 30% 

of the bituminous material by volume. The mixture must not contain pieces of 

bound bituminous material larger than 37.5mm, and any such material shall be 

removed at the Contractor’s cost. 

(d)           The requirements for imported material used in the respective pavement 

layers shall comply    with the limitations, norms, sizes and strengths specified in the 

Standard Specifications clause 1203(b) and (d) and shall be worked as per Section 

14 of the Standard Specification. 

(e) Material reworked in-situ or that obtained from existing pavement is not expected to 

comply   with the material requirements but the reworking should achieve the 

specified requirements. 

(f) Where the thickness of any existing pavement layer requires to be supplemented 

within reprocessing and the thickness of the additional material after compaction will 

be less than 100mm, the existing layer shall be scarified to a depth that will give a 

layer thickness of at least 100mm after compacting the loosened existing and the 

additional material. 
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Controlling the Reworked Depth 

 

The Contractor shall submit a proven method to method to control the depth of excavation, or 

layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to be 

reprocessed before any major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying 
layers, construction of the consecutive layers shall be postponed until the underlying layers are 
dry enough to accommodate the construction plant without deforming or otherwise showing 
distress. 
Step construction shall be carried out per layer at the joint when excavating, both longitudinally 
(if appropriate) and perpendicular to the direction of travel. The step width shall be 500mm 
perpendicular to the direction of travel, and 150mm long longitudinally, unless otherwise 
instructed by the Engineer. 
Special care shall be taken when compacting the new material at the joint, ensuring that the 
specified density is achieved. 
 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified 
density (95% MDD AASHTO T180) and thickness. 
 
Unit: M3 
The tendered rate shall include full compensation for breaking up the existing pavement layer 
to specified depth, breaking down and preparing the material and the spreading and mixing in 
of any additional material 

 
(b) Item: The addition of extra gravel to subbase. 

 
Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the material to 
the in-situ scarified layers and the transportation of the material over unlimited free-haul 
distance. The tendered rates will also include full compensation for prospecting for materials 
and any payments necessary to acquire the specified quality material. 

 
(c) Excavation of existing bituminous pavement materials including unlimited 

free-haul. 
 
Unit:  M3 
 
The tendered rates shall include full compensation for excavating the existing bituminous 
material from the pavement layers and for loading, transporting the material for unlimited free-
haul, off-loading and disposing of the materials as specified. 

 
(d) Excavation of the existing pavement 
 
Unit: M3 
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The tendered rate shall include full compensation for excavating the existing material from the 
pavement layers and for loading, transporting the material for unlimited free-haul distance, off-
loading and disposing of the material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to the 
specified depth if the material is to be removed to spoil. 

 
 
SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 
1501B PREPARATION OF SURFACE 
 

In addition to requirements of Clause 1503B of the Standard Specifications, the 
contractor shall prepare and Repair Cracks, Edges, Potholes and Other Failures as 
follows: - 

 
a) Cracks 3.0mm or less in width 

 
The entire crack area shall be cleaned by brushing with a wire brush and then 
blowing with a compressed air jet and the crack sealed with 80/100 cutback bitumen 
using a pouring pot or pressure lance and hand squeegee.  The surface shall then de 
dusted with sand or crushed dust. 
 
b) Cracks greater than 3.0mm in width 

 
Before these cracks are filled a steel wire brush or router shall be used to clean them 
and then a compressed air jet shall be used to clean and remove any foreign or lose 
material in the crack until the entire crack area is clean. 
 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be 
forced into the crack until it is sealed in the manner specified for cracks less than 3.0mm 
width. 

 
c)   Potholes, edges and other repair areas 
 

Where instructed, the Contractor shall prepare areas for the repair of potholes, road 
edges and other repair areas by excavating off unsuitable or failed material and 
debris, trimming off excavated edges, cleaning and compacting the resulting 
surfaces and applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 
0.8-1.2 litres/m2, all as directed by the Engineer. Measurement and payment shall 
be made under the relevant item of Bill No 15. Where the surface repair on potholes 
and edges are to be carried out, Asphalt Concrete Type I (0/14gradation) shall be 
used. Bituminous material for repair of failures and other repair areas shall be paid 
for under the relevant item of Bill No 16 
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PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise 
directed by the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the cutback 
bitumen, that is to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous mixes as 
directed by the Engineer. 
 
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by 
the Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and shall 
generally be within the range 0.8-1.2 litres/square metre. 

 
1511C MEASUREMENT AND PAYMENT  

 
(a) Seal coat 
 
Seal coats shall be measured by the litre, for each type of bituminous binder for each 
seal coat, calculated as the product of the area in square metres sprayed and the rate 
of application in litres/square metres, corrected to 15.6 o C 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 
 

This section covers different types of bituminous mixes for base and surface (wearing and 
binder courses) and is divided into the following parts: - 
 
Part A  General 

 
Part B  Asphalt Concrete for carriageway 

 
PART A – GENERAL 

 
1601A SCOPE OF PART A 
 

Part A comprises all the general requirements for bituminous mixes, which apply to Part B as 

well. 

 
1602A REQUIREMENTS FROM OTHER SECTIONS 
 

The following sections of this Specification apply to Part B of this section and shall be 
read in conjunction therewith:- 

 
Section 2  Materials and Testing of Materials 
Section 3  Setting Out and Tolerances 
Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15  Bituminous Surface Treatments and Surface Dressing 
 

1603A CONSTRUCTION PLANT 
 

(a) General 
 

The Contractor shall submit to the Engineer in accordance with Section 1 of its 
Specification, full details of the construction plant he proposes to use and the 
procedures he proposes to adopt for carrying out the permanent Works. 

 
The Engineer shall have access at all times to construction plant for the purposes of 
inspection.  The Contractor shall carry out regular calibration checks in the presence 
of the Engineer and shall correct forthwith any faults that are found. 

 
All construction plant used in the mixing, laying and compacting of bituminous mixes 
shall be of adequate rated capacity, in good working condition, and shall be acceptable 
to the Engineer. Obsolete or worn-out plant will not be allowed on the work. 

 
(b) Mixing Plant 
 

Bituminous materials shall be mixed in a plant complying with ASTM Designation 
D995 and shall be located on the Site unless otherwise agreed by the Engineer.  It 
shall be equipped with at least three bins for the storage of heated aggregates and a 
separate bin for filler.  All bins shall be covered to prevent the ingress of moisture. 

 
The plant may be either the batch-mix type or the continuous-mix type and shall be 
capable of regulating the composition of the mixture to within the tolerances 
specified in Clause 1614A of this Specification. 
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The bitumen tank shall be capable of maintaining its contents at the specified 
temperature within a tolerance of 50C and a fixed thermometer easily read from 
outside the tank.  Any bitumen that has been heated above 1800C or has suffered 
carbonisation from prolonged heating shall be removed from the plant and disposed 
of. 

 
(c) Laying Plant 
 

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with 
a hopper, delivery augers and a heated adjustable vibrating screed.  It shall be capable 
of laying bituminous materials with no segregation, dragging, burning or other 
defects and within the specified level and surface regularity tolerance.  Delivery 
augers shall terminate not more than 200mm from the edge plates. 
 

(d) Compaction Plant 
 
The Contractor shall provide sufficient rollers of adequate size and weight to achieve 
the specified compaction.  Prior to commencing the laying of bituminous mixes in 
the permanent Works the Contractor shall carry out site trials in accordance with 
Section 2 of this Specification to demonstrate the adequacy of his plant and to 
determine the optimum method of use and sequence of operation of the rollers. 
 
It is important to achieve as high a density as possible at the time of construction and 
it is expected that vibrating rollers will be required to produce the best results.  
However, it is essential that thorough pre-construction trials are carried out to ensure 
that:- 

 
(a) The roller is set up to have the optimum amplitude and frequency of 

vibration for the particular material being laid 
 
(b) That the roller does not cause breakdown of the aggregate particles. 

 
(c) That the optimum compaction temperatures are established which 

allow compaction without causing ripple effects or other distortions of 
the surfacing. 

 
 
1604A PREPARATION OF SURFACE 
 

Immediately before placing the bituminous mix in the pavement, the existing surface shall be 

cleaned of all material and foreign matter with mechanical brooms or by other approved 

methods.  The debris shall be deposited well clear of the surface to be covered. 

 
Any defect of the surface shall be made good and no bituminous mix shall be laid 
until the Engineer has approved the surface. 
A tack coat shall be applied in accordance with Section 15 of this Specification.  If the 
Engineer considers a tack coat is required prior to laying the bituminous mix or 
between layers of the bituminous mix, due solely to the  
Contractor's method of working, then such tack coat shall be at the Contractor's 
expense. 
 

1605A DESIGN AND WORKING MIXES 
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At least two months prior to commencing work using a bituminous mix, the 
Contractor shall, having demonstrated that he can produce aggregates meeting the 
grading requirements of the Specification, submit samples of each constituent of the 
mix to the Engineer.  The Engineer will then carry out laboratory tests in order to 
decide upon the proportion of each constituent of the initial design mix or mixes to 
be used for site trials to be carried out in accordance with Clause 1606A of this 
Specification. 

 
Should the Engineer conclude from the site trials that the mix proportion or aggregate 
grading are to be changed, the Contractor shall submit further samples of the 
constituents and carry out further site trials all as directed by the Engineer. 

 
The Engineer may instruct the alteration of the composition of the -75 micron fraction 
of the aggregates by the addition or substitution of mineral filler.  The Engineer may 
also instruct the alteration of all or part of the -6.3mm fraction of the aggregates by 
the addition or substitution of natural sand. 

 
The Contractor shall make the necessary adjustments to his plant to enable the revised 
mix to be produced. 

 
Following laboratory and site trials the Engineer will determine the proportions of the 
working mix and the Contractor shall maintain this composition within the tolerances 
given in Clause 1614A. 

 
Should any changes occur in the nature or source of the constituent materials, the 
Contractor shall advise the Engineer accordingly.  The procedure set out above shall 
be followed in establishing the new mix design. 

 
1606A SITE TRIALS 

Full scale laying and compaction site trials shall be carried out by the Contractor on 
all asphalt pavement materials proposed for the Works using the construction plant 
and methods proposed by the Contractor for constructing the Works.  The trials shall 
be carried out with the agreement, and in the presence of the Engineer, at a location 
approved by the Engineer. 
 

The trials shall be carried out to: - 
 

a) Test materials, designed in the laboratory, so that a workable mix that satisfies 
the specification requirements can be selected. 

 
b) To enable the Contractor to demonstrate the suitability of his mixing and 

compaction equipment to provide and compact the material to the specified 
density and to confirm that the other specified requirements of the completed 
asphalt pavement layer can be achieved. 

 
Each trial area shall be at least 100 metres long and to the full construction width and 
depth for the material.  It may form part of the Works provided it complies with this 
Specification.  Any areas that do not comply with this Specification shall be removed. 
 

The Contractor shall allow in his programme for conducting site trials and for 
carrying out the appropriate tests on them.  The trial on any pavement layer shall be 
undertaken at least 21 days ahead of the Contractor proposing to commence full-
scale work on that layer. 
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The Contractor shall compact each section of trial over the range of compactive effort 
the Contractor is proposing and the following data shall be recorded for each level of 
compactive effort at each site trial: - 

 
i. The composition and grading of the material including the bitumen 

content and type and grade of bitumen used. 
ii. The moisture content of aggregate in the asphalt plant hot bins. 
iii.  The temperature of the bitumen and aggregate immediately prior to 

entering the mixer, the temperature of the mix on discharge from the 
mixer and the temperature of the mix on commencement of laying, on 
commencement of compaction and on completion of compaction.  The 
temperature of the mixture is to be measured in accordance with BS 598, 
Part 3, Appendix A. 

iv. The type, size, mass, width of roll, number of wheels, wheel load, tyre 
pressures, frequency of vibration and the number of passes of the 
compaction equipment, as appropriate for the type of roller. 

v. The target voids and other target properties of the mix together with the 
results of the laboratory tests on the mix. 

vi. The density and voids achieved. 
vii. The compacted thickness of the layer. 
viii. Any other relevant information as directed by the Engineer. 

 
At least eight sets of tests shall be made by the Contractor and the Engineer on each 
100 metres of trial for each level of compactive effort and provided all eight sets of 
results over 
the range of compactive effort proposed by the Contractor meet the specified 
requirements for the material then the site trial shall be deemed successful.  The above 
data recorded in the trial shall become the agreed basis on which the particular 
material shall be provided and processed to achieve the specified requirements. 

 
1607A MIXING OF AGGREGATES AND BITUMEN 
 

The bitumen shall be heated so that it can be distributed uniformly and care shall be 
taken not to overheat it.  The temperature shall never exceed 1700 C for 80/100-
penetration grade bitumen. 

 
The aggregates shall be dried and heated so that they are mixed at the following 
temperatures: - 

 
125-1650C when 80/100 bitumen is used 

 
The dried aggregates shall be combined in the mixer in the amount of each fraction 
instructed by the Engineer and the bitumen shall then be introduced into the mixer 
in the amount specified.  The materials shall then be mixed until a complete and 
uniform coating of the aggregate is obtained. 

 
The mixing time shall be the shortest required to obtain a uniform mix and thorough 
coating.  The wet mixing time shall be determined by the Contractor and agreed by 
the Engineer for each plant and for each type of aggregate used.  It shall normally not 
exceed 60 seconds. 
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1608A TRANSPORTING THE MIXTURE 
 

The bituminous mix shall be kept free of contamination and segregation during 
transportation.  Each load shall be covered with canvas or similar covering to protect 
it from the weather and dust. 

 
1609A LAYING THE MIXTURE 
 

Immediately after the surface has been prepared and approved, the mixture shall be 
spread to line and level by the laying plant without segregation and dragging. 

 
The mixture shall be placed in widths of one traffic lane at a time, unless otherwise 
agreed by the Engineer.  The compacted thickness of any layer shall be at least 2.5 
times the maximum size of the aggregate for wearing course and at least 2 times for 
binder course.  The minimum thickness shall be 25mm. 

 
Only on areas where irregularities or unavoidable obstacles make the use of 
mechanical laying impracticable, may the mixture be spread and compacted by hand. 

 
1610A COMPACTION 
 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and 
uniformly compacted by rolling. 

 
The layer shall be rolled when the mixture is in such a condition that rolling does not 
cause undue displacement or shoving. 

 
The number, weight and type of rollers furnished shall be sufficient to obtain the 
required compaction while the mixture is in a workable condition.  The sequence of 
rolling operations shall be as agreed with the Engineer and proved during site trials. 
Initial rolling  
with steel tandem or three-wheeled roller shall follow the laying plant as closely as 
possible.  The rollers shall be operated with the drive roll nearest the laying plant, at 
a slow and uniform speed (not exceeding 5 Km/Hr). 

 
Rolling shall normally commence from the outer edge and proceed longitudinally 
parallel to the centreline, each trip overlapping one half of the roller width.  On super 
elevated curves, rolling shall begin at the low side and progress to the high side.  
Where laying is carried out in lanes care must be taken to prevent water entrapment. 

 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow 
immediately.  Final rolling with a steel-wheeled roller shall be used to eliminate 
marks from previous rolling. 

 
To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly 
moistened with water. 

 
In areas too small for the roller, a vibrating plate compactor or a hand tamper shall 
be used to achieve the specified compaction. 
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1611A FINISHING, JOINTS AND EDGES 
 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is 
in any way defective, shall be removed and replaced with fresh hot mixture, which 
shall be compacted to conform to the surrounding area. 

 
Spreading of the mixture shall be as continuous as possible.  Transverse joints shall 
be formed by cutting neatly in a straight line across the previous run to expose the 
full depth of the course.  The vertical face so formed shall be painted lightly with hot 
80/100 penetration grade bitumen just before the additional mixture is placed 
against it. 

 
Longitudinal joints shall be rolled directly behind the paving operation.  The first lane 
shall be placed true to line and level and have an approximately vertical face.  The 
mixture placed in the abutting lane shall then be tightly crowded against the face of 
the previously placed lane.  The paver shall be positioned to spread material 
overlapping the joint face by 20-30mm.  Before rolling, the excess mixture shall be 
raked off and discarded. 
When the abutting lane is not placed in the same day, or the joint is destroyed by 
traffic, the edge of the lane shall be cut back as necessary, trimmed to line and painted 
lightly with hot 80/100 penetration grade bitumen just before the abutting lane is 
placed. 

 
Any fresh mixture spread accidentally on the existing work at a joint shall be carefully 
removed by brooming it back on to uncompacted work, so as to avoid formation of 
irregularities at the joint.  The finish at joints shall comply with the surface 
requirements and shall present the same uniformity of finish, texture and density as 
other sections of the work. 

 
The edges of the course shall be rolled concurrently with or immediately after the 
longitudinal joint.  In rolling the edges, roller wheels shall extend 50 to 100mm 
beyond the edge. 

 
1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 

The sampling of bituminous mixtures shall be carried out in accordance with 
AASHTO T168 (ASTM Designation D979). 

 
1613A QUALITY CONTROL TESTING 
 

During mixing and laying of bituminous mixtures, control tests on the constituents 
and on the mixed material shall be carried out in accordance with Clause 1612A and 
Section 2 of this Specification. 

 
If the results of any tests show that any of the constituent materials fail to comply with 
this Specification, the Contractor shall carry out whatever changes may be necessary 
to the materials or the source of supply to ensure compliance. 

 
If the results of more than one test in ten on the mixed material show that the material 
fails to comply with this Specification, laying shall forthwith cease until the reason 
for the failure has been found and corrected.  The Contractor shall remove any faulty 
material laid and replace it with material complying with this Specification all at his 
own expense. 
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1614A TOLERANCES 
 

Surfacing courses and base shall be constructed within the geometric tolerances 
specified in Section 3 of this Specification. 

 
The Contractor shall maintain the composition of the mixture as determined from the 
laboratory and site trials within the following tolerances, per single test: - 

 
Bitumen Content   0.3% (by total weight of total mix) 

 
Passing 10mm sieve   6% (by total weight of dry aggregate 

 and larger sieves   including mineral filler) 
 

Passing sieves between  4% (by total weight of dry aggregate 
10mm and 1.0mm sieves  including mineral filler) 

  
Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 
 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 
including mineral filler) 

 
The average amount of bitumen in any length of any layer, calculated as the product 
of the bitumen contents obtained from single tests and the weight of mixture 
represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the 
checked weights of mixes shall not be less than the amount ordered. 
The average amount of bitumen in any length of any layer, calculated as the product 
of the bitumen contents obtained from single tests and the weight of mixture 
represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the 
checked weights of mixes shall not be less than the amount ordered. 

 
The final average overall width of the upper surface of a bituminous mix layer 
measured at six equidistant points over a length of 100m shall be at least equal to the 
width specified.  At no point shall the distance between the centreline of the road and 
the edge of the upper surface of a bituminous mix layer be narrower than that 
specified by more than 13mm. 

 
 
1615A MEASUREMENT AND PAYMENT 
 

No separate measurement and payment shall be made for complying with the 
requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be 
deemed to have allowed in his rates in Parts B and C of Section 16 of this Specification 
for the costs of complying with the requirements of Part A of Section 16 of this 
Specification 
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PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture 
of well-graded dried aggregate and penetration grade bitumen, which, when 
compacted forms a dense material. 
A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt 
concrete Type II (Flexible).  The asphalt concrete type to be used will be Type I. 

 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 

a) Type of bituminous material 
 

The type of material to be used on severe sites will be of the continuously 
graded type similar to Asphaltic Concrete or Close Graded Macadam. It is 
essential that these materials are sealed with a single or double surface 
dressing or a Cape seal. 

 
b)        Penetration Grade Bitumen 

 
Bitumen shall be 80/100 penetration grade since material is being laid at an 
altitude of more than 2,500m. 
 

c)        Aggregate 
 

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free 
from clay, silt, organic matter and other deleterious substances.  The aggregate class 
will be specified in the Special Specification and it shall comply with the 
requirements given in Table 16B-1(b). The grading for  0/20 mm for carriageway 
and 0/14mm for shoulders for binder course is as specified below: 

 
 

Sieve size 0/20  0/14  

28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
0.075 3-7 4-8 
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  TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
 

 
 

Coarse Aggregate 
(Retained on a 6.3mm Sieve) 

 
Test 

 
Maximum Value 

 
LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other 
deleterious matter and shall be non-plastic.  Unless otherwise specified in the Special 
Specification it shall consist of entirely crushed rock produced from stone having a Los 
Angeles Abrasion of not more than 40.  The Sand Equivalent of the fine aggregate shall 
not be less than 40 and the SSS not more than 12. 

 
b) Mineral Filler 
 

Mineral Filler shall consist of ordinary Portland Cement  
 
1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and 
approximately parallel to the grading envelopes given in Table 16B-1(b), for 
0/14mm as specified for binder course, as described below. 

 
GRADING REQUIREMENTS  

 
To arrive at a suitable design it is necessary to investigate a number of gradings so 
that a workable mix, which also retains a minimum of 3 % voids at refusal density, is 
identified.   
 
The largest particle size used should not be more than 25mm so that the requirements 
of the Marshall test method can be complied with. 

 
Although the complete range of nominal maximum particle sizes is shown in the 
Tables, the total thickness of material laid should not be more than 75mm. 

 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 

The mixture shall comply with the requirements given in Table 16B-2 as specified in 
the Specification.  In addition, minimum Marshall Stability for 2 x 75 blows shall be 
9 kN and maximum 18 kN and at compaction to refusal shall have 3% VIM. 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  for 0/14 
mm and 4.5 – 6.5 % for 0/20mm.  This shall be termed the nominal binder content.  
The binder content of the working mix will be instructed by the Engineer following 
laboratory and site trials. 

 
In order to determine the suitability of a coarse aggregate source a Marshall test 
programme shall be carried out.  It will be advantageous to use a crushed rock which 
is known from past experience to give good results in this test procedure.  A grading 
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conforming to the Type I Binder Course detailed in Table 16B-1(a) 0/20 of this 
Specification should be tested (but with 100% passing the 25mm sieve) and it shall 
meet the requirements of Table 16B-2 of this Specification. 

 
Having established the suitability of the aggregate source several grading shall be 
tested in the laboratory, including that used for the Marshall test, to establish 
relationships between bitumen content and VIM at refusal density.  For each mix, 
samples will be made up to a range of bitumen contents and compacted to refusal 
using a gyratory compactor and a vibratory hammer in accordance with the 
procedure described in BS 598 (Part 104 : 1989), with one revision. 

 
It should first be confirmed that compaction on one face of the sample gives the same 
refusal density as when the same compaction cycle is applied to both faces of the same 
sample.  The procedure, which gives the highest density, must be used. 

 
From the bitumen content-VIM relationship it will be possible to identify a bitumen 
content which corresponds to a VIM of 3 - 7%.  If it is considered that the workability 
of the mix may be difficult then compaction trials should be undertaken.  It is 
advisable to establish two or more gradings for compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the laboratory 
design bitumen content and to two other bitumen contents of +0.5% and +1% 
additional bitumen.  Cores will be cut to determine the density of the compacted 
material, having completed this the core will then be reheated to 145+/-5
appropriate mould and compacted to refusal in the vibrating hammer test.  To be 
acceptable the cores cut from the compaction trial must have a density equivalent to 
at least 95% of refusal density. 

 
The compaction trials will identify a workable mix which can be made to a bitumen 
content which gives 3% VIM at refusal density. 

 
1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 

The temperature of the bitumen and aggregates when mixed shall be 110+/-3
above the softening point (R&B) of the bitumen. 

 
Compaction should commence as soon as the mix can support the roller without 
undue displacement of material and completed before the temperature of the mix 
falls below 900C. 
The minimum thickness of individual layers should be as follows:- 
a) For the 37.5mm mix   65mm 
b) For the 25.0mm mix   60mm 
c) For the 19.0mm mix   50mm 
d) For the 12.5mm mix    40mm 

 
1606B COMPACTION 
 

Rolling shall be continued until the voids measured in the completed layer are in 
accordance with the requirement for a minimum density of 98% of Marshall 
optimum, or, a minimum mean value of 95% of refusal density (no value less than 
93%) as appropriate. 
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1607B MEASUREMENT AND PAYMENT 
 

a) Item : Asphalt Concrete  
 

Unit : m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on the road 
calculated as the product of the length instructed to be laid an the compacted 
cross-sectional area shown on the Drawings or instructed by the Engineer. 
 
The rate for asphalt concrete shall include for the cost of providing, 
transporting, laying and compacting the mix with the nominal binder content 
and complying with the requirements of Parts A and B of Section 16 of this 
Specification. 

 
SECTION 17 - CONCRETE WORKS 
 
1703  MATERIALS FOR   CONCRETE 

 
This work shall consist of placing selected approved material of 250mm minimum 
diameter on the foundation put after excavation to receive levelling concrete in 
accordance with these specifications and in conformity with the lines, grades and 
cross sections shown on the Drawings as directed by the Engineer. 

 
 (a)  Materials 
 

Selected rock: The selected rock builders to be placed for this work shall be 
hard, sound, durable quarry stones as approved by the Engineer.  Samples of 
the stone to be used shall be submitted to and approved by the Engineer before 
any stone is placed. 
The maximum size of the stone boulders shall be 300mm. 

 
 (b)  Construction Method 
 

After completion of the structural excavation the surface of the loose soil shall 
be levelled and compacted.  Then the stone of the above sizes shall be placed 
in one layer of 250mm over the compacted bed where the bottom slab will 
rest.  Coarse sand shall be spread to fill up the voids in the stone boulders, and 
compaction with vibratory compactors should be performed to make this 
layer dense whereon a concrete of levelling course shall be placed. 

 
 (c)  Measurement and payment 
 

Measurement for the bedding materials shall be made in cubic metres for the 
completed and accepted work, measured from the dimension shown on the 
Drawings, unless otherwise directed by the Engineer. 

 
Payment for the bedding Materials for Levelling Concrete Works shall be full 
compensation for furnishing and placing all materials, all labour equipment, 
tools and all other items necessary for proper completion of the work in 
accordance with the Drawings and specifications and as directed by the 
Engineer. 
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1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF 
FORM WORKS 
 
This work shall consist of placing and levelling lean concrete class 15/20 over the 
prepared bed of stone boulders in the foundation for bottom slab and wingwalls in 
accordance with these specifications and which conformity with the lines, grades, 
thickness and typical cross-sections shown on the drawings unless otherwise 
directed by the Engineer. 

 
 (a)  Materials for Levelling Concrete 

 
Requirement for the concrete class 15/20 is specified as follows:- 
Design compressive strength (28) days   : 15N/mm2  

   Maximum size of coarse aggregate          : 20mm 
   Maximum cement content                        : 300 kg/m3. 
   Maximum water/cement ration of 50% with slump of 80mm. 
  
 (b) Construction Method 

  

The bed of stone boulders upon which the levelling concrete will be placed 
shall be smooth, compacted and true to the grades and cross-section shall be 
set to the required lines and grades. 
 

43.2 (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic 
metres completed and accepted levelling concrete work measured in place 
which is done in accordance with the Drawings and the Specifications. 

 
Payment for this work shall be the full compensation for furnishing and 
placing all materials, labour, equipment and tools, and other incidentals to 
Specifications and as directed by the Engineer. 

 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert 
and wingwalls inclusive of Cost of Form works. 
 

1703 (C) FORMWORK FOR CULVERT WALLS  
 

This work shall consist of all temporary moulds for forming the concrete for culvert 
walls and slabs together with all temporary construction required for their support.  
Unless otherwise directed by the Engineer all formworks shall be removed on 
completion of the walls and slabs. 
 
(a) Materials 

 
Forms shall be made of wood or metal and shall conform to the shape, lines 
and dimensions shown on the Drawings. 

 
All timber shall be free from holes, loose material, knots, cracks, splits and 
warps or other defects affecting the strength or appearance of the finished 
structure. 
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Release Agents – Release agents shall be either neat oils containing a surface 
activating agent, cream emulsions, or chemical agents to be approved by the 
Engineer. 

(b) Construction Method 

(i)  Formworks 
Formworks shall be designed to carry the maximum loads that may be 
imposed, and so be rigidly constructed as to prevent deformation due 
to load, drying and wetting, vibration and other causes.  After forms 
have been set in correct location, they shall be inspected and approved 
by the Engineer before the concrete is placed. 

 
If requested, the contractor shall submit to the Engineer working 
drawings of the forms and also, if requested, calculations to certify the 
rigidity of the forms. 
 
 
 

1703(D) CONCRETE WORKS (CLASS 20/20) OF CULVERT WALLS AND SLABS 
 

This work shall consist of furnishing, mixing, delivering and placing of the concrete 
for the construction of culvert walls and slabs, in accordance with these Specifications 
and in conformity with the requirements shown on the Drawings. 
 
Concrete class 20/20 shall be used for Culvert walls and slabs. 

 
(a) Concrete Materials 

 

(i)    Cement:  Cement shall be of Portland type and shall conform to the 
requirements of BS 12 or equivalent. 

 

The contractor shall select only one type or brand of cement or others.  
Changing of type or brand of cement will not be permitted without a new mix 
design approved by the Engineer.  All cement is subject to the Engineer’s 
approval; however, approval of cement by the Engineer shall not relieve the 
Contractor of the responsibility to furnish concrete of the specified 
compressive strength. 

 

Conveyance of cement by jute bags shall not be permitted.  Storage in the 
Contractor’s silo or storehouse shall not exceed more than two (2) months, 
and age of cement after manufacture at mill shall not exceed more than four 
(4) months.  The Contractor shall submit to the Engineer for his approval the 
result of quality certificate prepared by the manufacturer. 

 

Whenever it is found out that cement have been stored too long, moist, or 
caked, the cement shall be rejected and removed from the project. 
 
(b)  Aggregates 
Fine and coarse aggregates must be clean, hard, strong and durable, and free 

from absorbed chemicals, clay coating, or materials in amounts that could 

affect hydration, bonding, strength and durability of concrete. 

Grading of aggregates shall conform to the following requirements: 
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(i)  Grading of Fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10    mm 
5 mm 

2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 – 15 

 
(ii)  Grading of Coarse Aggregates 
 

Size of 
Coarse 
Aggregat
e 

Amounts finer than each standard sieve percentage by 
weight 
40         30         25        20           15        10              5              
2.5 

 100        -           -           90-100      -        30-69        0-10          
- 

 
Other requirements for aggregates are as follows: 

 
(iii)  Fine Aggregates 

 
Fitness Modulus, AASHTO M-6  :  2.3 – 3.1 
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10%  loss 

Content of Friable Particles AASHTO 112 :  Max 1%  by weight 
Sand Equivalent, AASHTO T176  :  Min. 75 
 

(iv)  Coarse Aggregate 
 

Abrasion, AASGTO T96   :  Max. 405 loss 
Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 
Thin and elongated Pieces, AASHTO M80 :  Max. 15% 

 
  (v)  Water 

All sources of water to be used with cement shall be approved by the 

Engineer.  Water shall be free from injurious quantities of oil, alkali, 

vegetable matter and salt as determined by the Engineer. 

(vi)  Admixture  

Only admixture, which have been tested and approved in the site 
laboratory through trial mixing for design proportion shall be used. 
Before selection of admixture, the Contractor shall submit to the 
Engineer the specific information or guarantees prepared by the 
admixture supplier.   
The contractor shall not exclude the admixture from concrete 
proportions. 

 
 Concrete class 20/20 
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Concrete class 20/20 shall be used for culvert walls and slabs.  The 
requirements of Concrete class 20/20 are provided as follows unless 
otherwise the Engineer will designate any alteration. 

 
Design compressive strength (28 days)   : 20N/mm2 

   Maximum size of coarse aggregates   : 20mm 
   Maximum water/cement ratio of 45% with slump of 80mm 

 
(d)  Proportioning Concrete 

 
The Contractor shall consult with the Engineer as to mix proportions at least 
thirty (30) days prior to beginning the concrete work.  The actual mix 
proportions of cement, aggregates, water and admixture shall be determined 
by the Contractor under supervision of the Engineer in the site laboratory. 

 
The Contractor shall prepare the design proportions which has 120% of the 
strength requirement specified for the designated class of concrete. 

 
No class of concrete shall be prepared or placed until its job-mix proportions 
have been approved by the Engineer. 

 
 

(e) Concrete Work 
 

(ii)  Batching 

                         Batching shall be done by weight with accuracy of: 
 

Cement    : ½ percent 
Aggregate   : ½ percent 
Water and Admixture  : 1 percent. 

  
Equipment should be capable of measuring quantities within these 
tolerances for the smartest batch regularly used, as well as for larger 
batches. 

 
The accuracy of batching equipment should be checked every month 
in the presence of the Engineer and adjusted when necessary. 
 

(iii)  Mixing and delivery   

Slump of mixed concrete shall be checked and approved at an 
accuracy of +25mm against designated slump in these specifications. 

 
(iv) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is 
expected to exceed thirty three degrees Celsius (330c) during 
placement operations). 

(v) Concreting at night 

No concrete shall be mixed, placed or finished when natural light is 
insufficient, unless an adequate approved artificial lighting system is 
operated; such night work is subject to approval by the engineer. 
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(vi) Placing 

In preparation of the placing of concrete, the interior space of forms 
shall be cleaned and approved by the engineer prior to placing 
concrete. All temporary members except tie bars to support forms shall 
be removed entirely from the forms and not buried in the concrete.  
The use of open and vertical chute shall not be permitted unless 
otherwise directed by the engineer. 

 
The Contractor shall provide a sufficient number of vibrators to 
properly compact each batch immediately after it is placed in the 
forms. 

 
(f)  Measurement and Payment 

 
Measurements for the Concrete Works Class 20/20 of culvert walls and slabs 
shall be made in cubic metres for the walls and slabs actually constructed, 
measured from their dimensions shown on the Drawings.  Payment for the 
Concrete Works (Class 20/20) of culvert walls and slabs shall be the full 
compensation for furnishing all materials of the concrete mixing, delivering, 
placing and curing the concrete, equipment and tools, labour and other 
incidental necessary for the completion of the work in accordance with the 
Drawings and these Specifications and as directed by the Engineer. 
 

SECTION 20 - ROAD FURNITURE 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance 
with Standard Specification clause 2001. They shall be placed at 50m. intervals along the 
boundary of the road reserve. 
 

2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause clause 2003 
 

2004 PERMANENT ROAD SIGNS 
 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with 
the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification 
clause 2004. 

 
2004B EXISTING ROAD SIGNS 
 

Where directed by the Engineer, the Contractor shall take down road signs including all 
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill 
the post holes. The signs shall be stored as directed by the Engineer. 
  
Measurement and payment for taking down road signs shall be made by the number of signs 
of any type and size taken down, cleaned and stored as directed. 
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2005 ROAD MARKING 
 

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in 
accordance with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior 
application of approved tack coat. 
 

2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 

MATERIAL 
 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM 
Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound and 
filler. The lens portion of the marker of the marker is of optical menthly methacrylic. 

 
CONSTRUCTION 
The road studs shall be constructed of high impact ABS containing a multi-biconvex glass 
lens reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The 
height of the marker shall not exceed 17mm and the underside shall contain a non-
honeycomb base (flat). 

 
REQUIREMENTS 
 
The markers shall conform to the following requirements 

 
Colour 

 
Shall be white, yellow or red as specified and the Retro – reflectance values should 
conform to the testing procedures of ASTME 809. 
 

Impact Resistance 
 

The market shall not crack or break when tested using a 1000-gram weight from a 
height of 1 metre. (ASTM D 2444) or BS 3900 Part E3. 

 
Resistance to Water Penetration 

 
 Shall not have water penetration behind the lens after submerged in a water bath at           
 70 + 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS 
 998. 
 

Heat Resistance 
 

Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 

Night Visibility 
 

The marker shall be bright as per BS 873 Part IV of 1978 
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Compression Resistance 
 

 There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part  IV  
             of 1978. 
 

 Corrosion Resistance 
 
 After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride 

for 30 days, there shall not be any signs of corrosion -(BS998). 
 

NOTE: These markers are intended for application directly to pavement surfaces and are 
compatible with raised pavement makers. These adhesives should be of high quality and 
tested for conformance to customer requirements. 
 
ADHESIVES 
They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and 

Reactor without any volatile solvents in both. 
Pot life:    not less than 20 minutes at 20 oC 
Rotational cure time:  between 20 and 30 minutes at 20 oC 
Hard cure:    Between 40 and 60 minutes at 20 oC 

 
 
APPLICATION INSTRUCTION 

 
  Preparation of Pavements 

 
Make sure that the road surface is absolutely dry and free of oil and grease. 

 
  Mixing of Adhesive 

 
Pour component B into the container of component A. Stir mixture by hand with a wooden 
or metal stick until uniform Grey Tint without a striate is obtained. 

 
  Installation 

 
Pour the mixture on to the underside of the road stud. Then place the road stud firmly on 
the road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the 
stud.  

 
  Protection from the Traffic 

 
Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by 
touching the adhesive. 
 
NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 

 
In order to approve a particular type of road stud, 4 sample road studs of each colour shall 
be submitted. 
 

2006 GUARDRAILS 
 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter 
set vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall 
also be made of concrete.  
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Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer 
approved by the Engineer. 

 
2007 KERBS 

a) Vertical Joints 
 

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and 
shall be filled with a mortar consisting of 1:3 cement: sand by volume. 

 
b) Transition between flush and raised kerbs 

 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as 
ramped kerbs. The transition between flush and raised kerbs shall occur within a 
length of 2.0 m. 

 
2008 KILOMETRE MARKER POSTS 
 

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause 2008. 

 
2009 RUMBLE STRIPS 
 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact 
to line and level asphalt concrete rumble strips on the finished shoulders. This shall be done 
to the satisfaction of the Engineer 
 

2011 MEASUREMENT AND PAYMENT 
 
 Road reserve boundary posts 
 
 Road reserve boundary posts shall be measured by the number erected 
 
 Permanent road signs 
 
 Permanent road signs shall be measured by the number of each particular size erected. 
 
 Road marking 
 

Road markings in yellow or white material shall be measured in square metres calculated as 
the plan area painted. 
 
Road Studs 
 
Road studs shall be measured by the number of each particular size erected. 
 
Guardrail 
Guardrail shall be measured by the metre as the length of the guardrail constructed. 
 
Kerbs 
Kerbs shall be measured by the metre as the length of kerb constructed 
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SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 

 
(a) Plant   

Where items of major plant listed in the schedule of Day works are specified by type (e.g. 
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor 
shall not be lower than the power ratings of such plant manufactured within the last two 
years prior to the date of BID.  Any item of major plant employed upon Dayworks that has a 
power rating lower than specified above shall be paid for at rates lower than those in the 
schedule of Dayworks.  The reduction in the rate payable shall be in proportion to the 
reduction in power rating below that specified above. 

 
SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and concrete 
paving slabs on a sand base on the driveway and walkways and other areas as directed by the 
Engineer. 
 

a. Concrete Paving Blocks 
 
The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space 
and a work size thickness of at least 30 mm.  The blocks shall confirm to the requirements of BS 
6717:Pt. 1:1986 or Kenya standard equivalent. 
 
The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 
 
The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) 
of this specification. 
 

b. Sand For Sand Base 
 
Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  The 
grading shall conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for zones 
1,2 or 3.  The other requirements shall be as specified in section 1703 (c ) of Standard Specifications. 
 

c. Measurement and Payment 
Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted would 
include the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made 
for haulage 

 
SPECIFICATIONS  FOR EQUIPMENT 

1. Bicycles Size 12”, 16” & 20” 

Brake: F/R Caliper Brake 
Frame: steel and painted 
Tyre: Air Tyre 
Chain Wheel & Crank: 12”24TX89, 16”28TX102 & 20” 
Rim: 12”, 16” & 20” 
Chain: Full Chain 
Pedal: Plastic 
Mudguard: 12”& 16”Plastic and Painted, 20” Metallic and Painted 
Colour: Blue/Green/Purple/Orange 
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Attachment: Helmet 

 

 
Size 12” Bicycles. 
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Size 16” Bicycles. 
 

 



 

Issued by the Kenya Urban Roads Authority:  May, 2019   

 
KURA/RMLF/HQ/245/2018-2019  (ALL CATEGORY) 

 

Tender Document for Construction of children’s traffic park- Nakuru Municipality 

 

110 

 
Size 20” Bicycles. 
 
 

2. Plastic chairs 

N0. 2006 Ivory chair 
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3. Portable chalkboard 

1.5m x 0.9m deep-green writing surface with tripod support 

 
4. Road Signs 

A3 size reflective standard Road Signs for all categories on 2mm steel plate drilled at four 
comers to allow fastening bolts.  
All signs to have explanation footnotes below them. 
Classification colors to be observed for the various sign categories. 

5. Lawn motor cycles 

Material: Plastic 
Propulsion: pedal driven  
Capacity: one occupant 
Protective Gear: Reflective jacket and helmet 

 
 

6. Lawn cars 

Material: Plastic 
Propulsion: Motar driven with remote control 
Power: Rechargeable Batteries 
Capacity: one occupant 
Protective Gear: Reflective jacket and helmet 
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SECTION VI: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012 

 

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual  
for Road Maintenance Works 2012. 
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SECTION VII: DRAWINGS 

 
All drawings are deemed to be self-explanatory.  However, where doubts exist, the 

contractor should liaise with the Engineer before proceeding with the works.  The scales 

are as shown and only figured dimensions are to be applied. 
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SECTION IX: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 
 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in 
conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 
Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed descriptions given in the 
conditions of Contract and Specifications for the full direction and description of work and 
materials. 
 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the 
work to be carried out, and are given to provide a common basis for bidding and comparing 
of Bids. There is no guarantee to the Contractor that he will be required to carry out all the 
quantities of work indicated under any one particular item or group of items in the Bill of 
Quantities. The basis of payment shall be the Contractor's rates and the quantities of work 
actually done in fulfilment of his obligation under the Contract. 
 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 
executed, and the Engineer will only measure the whole of the works executed in accordance 
with this Contract. 
 

5. The rates inserted in any road in the tender shall apply to other roads within the same lot 
upon written instructions to be issued by the Engineer or his representative during execution 
of works and shall be used only to pay for activities of similar description and nature which 
may not have been included in the Bills of Quantities for that road. 
 

6. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 
exception of items that already have Provisional sums affixed thereto. The bidders are 
reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 
rates for various items should include discounts if any. Bidders who fail to comply will be 
disqualified. 
 

7. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole 
or in part at the discretion of the Engineer or his representative. 
 

8. Where there are no quantities against the line item especially on dayworks, the bidder shall 
only fill his rates  
 

9. Quantified instructions shall be extracted from the main BOQ for purposes of part 
implementation of the works and interim measurements/payments shall be based on the 
quantified instructions read together with the bills of quantities. 
 

 The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided 
under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties 
together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 
electricity and telephones, water, use and replenishment of all consumables, including those required 
under the contract by the Engineer and his staff. 
 

Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause (29) of 
instructions to bidders. 
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1. CYCLE TRACK 
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Bill No.1 General: Office administration and overheads/Preliminaries 

Item No. Description Units  Quantity  
 Unit Bid 
Rate(Ksh)  

 Amount KSh  

01-80-026 Engineer's Miscellaneous And other Charges PC Sum      500,000.00  
                

1.00  
             
500,000.00  

01-80-027 
Extra over item 01-80-026 for contractors 
overheads and profits 

%      500,000.00                                 

01-80-007 
Allow a PC sum  for Engineer’s Office furniture and 
laboratory equipment as listed in the special 
specifications and as instructed by the Engineer 

PC Sum      500,000.00  
                

1.00  
             
500,000.00  

01-80-007 
Extra over item 01-80-007 for contractors 
overheads and profits 

%      500,000.00                                 

01-80-010 
Allow a prime cost of sum  for material testing as 
directed by the Engineer 

PC SUM 200,000.00       1.00  200,000.00  

01-80-011 
Extra over item 01-80-010 for contractors 
overheads and profits 

%      200,000.00    

01-80-030a 
Prime cost sum for payment of allowances for 
Engineer's site staff 

PC Sum      600,000.00  
                

1.00  
             
600,000.00  

01-80-030b 
Extra Over on Item 01-80-030a for the Contractor's 
Overheads and Profit. 

%      600,000.00    

01-80-030 

Allow for attendance upon the Engineer by the 
following staff in accordance with Clause 137 
of Special Specification. 

PC Sum   1,170,000.00  
                

1.00  
          
1,170,000.00  

(a) Inspector of Works M. month     6.00     

(b) Laboratory technician M. month     6.00     

(c) Draftsman M. month       6.00     

(d) General Clerk M. month           6.00     

(e) Leveller M. month              6.00     

(f) Secretary M. month            6.00     

(g) Chainmen M. month          6.00     

(h) General Attendant M. month         6.00     

01-80-031 
Extra Over on Item 01-80-030 for the Contractor's 
Overheads and Profit. 

% 1,170,000.00    

01-80-032 
Allow a provisional Sum of Kshs. 200,000 for the 
Engineer's staff mobile phones & airtime charges 

PC Sum 200,000.00       1.00  200,000.00  

01-80-033 
Extra Over on Item 01-80-032 for the Contractor's 
Overheads and Profit. 

%      200,000.00    

01-80-038 

Provide, fuel and maintain with drivers 1No.  4WD 
saloon vehicles of petrol engine capacity not less 
than 1500cc and not more than 2000cc for 
exclusive use by the engineer inclusive of the first 
4000km per vehicle month 

Veh.Month     6.00    

01-80-039 
EO Item 1.11 for kilometers travelled in any month 
in excess of 4,000km for all running costs 

Km 5,000.00    

  Total Carried Forward to Summary:        
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Bill No.4 SITE CLEARANCE 

Item No. Description Units  Quantity  
 Unit Bid 
Rate(Ksh)  

 Amount KSh  

04-50-003 

Clear site (Heavy Bush Clearing) on road reserve including 
removal of trees, hedges, bushes, vegetation and other 
deleterious materials grub up roots and backfill to 100% 
MDD (AASHTO T99) with approved material in 
accordance with the specifications, and as directed by the 
Engineer. 

M²       450.00    

04-50-004 Light Bush Clearing M² 1,000.00    

04-60-002 
Remove top soil to maximum depth of 200mm as directed 
by the Engineer stockpile good material for later top soiling 
of side slopes and landscaping of quarries and borrow pits. 

M³       200.00    

  
Total Carried Forward to Summary: 

  
    

      

Bill No.5 EARTHWORKS 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

05-50-005 
Cut in soft material including compaction to 95% MDD 
(AASHTO) as directed M³ 300   

05-50-006 Provide and fill in soft material. M³ 250   

05-50-008 Cut in soft material to spoil M³ 230   

05-60-001 
Compaction of existing ground under embankments to 
95% MDD (AASHTO T99) in layers of 150mm M³ 170   

  
Total Carried Forward to Summary:      

 

 

      

Bill No.7 EXCAVATION  AND FILLING FOR STRUCTURES 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

07-60-005 

Provide and place 200mm thick stone pitching including 
grouting to aprons upstream and downstream of bridges 
and culverts as detailed in the drawing or as directed by 
the Engineer 

M² 800   

          

  
Total Carried Forward to Summary:       
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Bill No.8 CULVERT AND DRAINAGE WORKS 

Item No. Description Units  Quantity  
 Unit Bid 
Rate(Ksh)  

 Amount KSh  

08-50-009 
Excavate for, inlets and outfalls, channels, catchwater, 
cutoff and mitre drains in soft material M³ 

     
1,200.00    

08-50-021 

Excavate in any material, provide and join 
300x360mm invert block drains (IBD) precast 
concrete channels   including bedding directed by the 
Engineer M 

         
700.00    

08-50-022 
Laying of Side Slabs of 600x225x75mm as lining for 
storm water drain M² 

         
300.00    

08-60-030 Excavate in soft material for culverts M³ 
           
50.00    

08-60-032 Provide , lay and join 450mm inner dia concrete pipes MT 
           
30.00    

08-60-033 Provide , lay and join 600mm inner dia concrete pipes MT 
             
8.00    

08-60-035 Provide, place and compact class 15/20 concrete M³ 
           
20.00    

08-60-036 Provide, place and compact class 20/25 concrete M³ 
           
15.00    

08-90-016 
Clean side drains, outfall, catch water, mitre drains 
and cut off drains to free flow conditions M³ 

         
380.00    

          

  
Total Carried Forward to Summary:       

 
 
 

Bill No.12 NATURAL MATERIAL BASES AND SUBBASE 

Item No. Description Units  Quantity  
 Unit Bid 
Rate(Ksh)  

 Amount KSh  

11-50-003 
Provide, place and compact natural gravel to 
shoulders accesses and busbays 

M³       500.00    

11-60-001 

Cut benches on shoulders, widening and busbays, 
water, process and compact in accordance with the 
specification and as directed by  the engineer to 
receive gravel 

M³       450.00    

          

  Total Carried Forward to Summary:       

 
 

Bill No.12 NATURAL MATERIAL BASES AND SUBBASE 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

12-50-002 
Provide, place and spread natural gravel of CBR 
greater than 30% as sub base  

M³ 300   

12-50-003 
Provide, place and spread natural lateritic gravel as 
base material 

M³ 300   

          

  
Total Carried Forward to Summary:       
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Bill No.14 CEMENT & LIME TREATED MATERIAL 

Item No. Description Units  Quantity  
 Unit Bid 
Rate(Ksh)   Amount KSh  

14-50-001 
Provide, transport, spread, mix, compact improved 
subgrade and curing cement on natural material or 
GCS material 

TON         20.00    

14-50-004 Curing and protection of treated layers M²    2,500.00    

          

  Total Carried Forward to Summary:       

 
 
 

Bill No.15 BITUMINOUS SURFACE TREATMENT AND SURFACE DRESSING 

Item No. Description Units  Quantity  
Unit Bid 
Rate(Ksh) Amount KSh 

15-50-001 
Prepare surface to receive treatment 

M² 
   
2,000.00    

15-92-001 

Provide and Spray MC 30 cut-back bitumen as 
prime coat to carriageway, shoulders, busbays 
and junctions at rate 0.8-1.2 lts/m2 as prime 
coat L 

   
2,000.00    

          

  
Total Carried Forward to Summary:       

 
 
 
 

     

Bill No.16 
BITUMINOUS MIXES 
  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

16-80-001 

Provide, lay and roll asphalt concrete type 1 ( 
bitumen content 5-6% by weight)  as directed 
by the Engineer M³ 80   

16-80-003 

Provide and spray K-160 as tack coat at a rate 
of 0.8-1.0 L/sq metre  as directed by the 
Engineer L 

   
2,000.00    

          

          

  
Total Carried Forward to Summary:       
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Bill No.20 ROAD FURNITURE REPAIR AND MAINTENANCE 

Item No. Description Units 
Quantity  Unit Bid 

Rate(Ksh)  Amount KSh 

20-50-012 

Excavate for, provide and place 250 x 125 
mm class 25/20 precast concrete raised or 
ramped kerbs  haunched in 100 mm thick  
class 15/20 concrete base bedding and 
mortar joined in support to carriageway bus 
bays and junctions as directed by the 
Engineer. 

MT 600   

20-50-018 

Place and provide gauge 16 steel pipe 
Bollards of diameter  150mm and 1.05 m 
above the ground, embedded to a depth of 
0.45m at place and as directed by the 
Engineer. 

No. 30   

20-70-005 Provide and erect warning signs  No. 10   

20-70-005 
Provide and erect standard informatory signs 
400 x 300 mm 

No. 10   

20-70-005 
Provide and erect standard mandatory signs 
400mm diameter 

No. 10   

20-70-007a 
Provide approved reflectorized white paint, 
and apply 100 mm wide white lines at the 
road edge as directed by the engineer. 

M² 200   

20-70-007b 
As item 20-70-007a but 500 mm wide give 
way lines at junctions. 

M² 60   

20-70-007c 
As item 20-70-007a but 500 mm wide 
pedestrian crossing markings 

M² 100   

20-70-008a 
Provided approved reflectorized yellow paint 
and apply wide yellow centre lines on the 
road as directed by the Engineer. 

M² 200   

          

  Total Carried Forward to Summary:       
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BILL ̄  25: Cross Cutting Issues 

ITEM DESCRIPTION UNIT  QUANTITY  
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

25-50-026 

Grassing as instructed by the Engineer. Rate 
to include care and watering of the grass 
until it is firmly established to the 
satisfaction of the Engineer and as specified.  

m2 
          

8,000.00  
  

25-50-027 

Landscaping of embankment slopes, cut 
faces, side drains of outfall channels, 
shoulders, spoil and borrow areas. Rate to 
include light compaction of the landscaped 
areas to the satisfaction of the Engineer. 

m2 
          

2,000.00  
  

25-50-001a 
Implement HIV/AIDS awareness campaign 
amongst the workers for the duration of the 
Contract 

month 
                 

6.00  
  

25-50-005 
Allow for the availability of condoms to 
workers and staff for the duration of 
Contract 

month 
                 

6.00  
  

25-50-006 

Allow for the preparation and submission of 
monthly report for HIV/AIDS awareness 
and prevention activities report to be tabled 
at site meetings 

month 
                 

6.00  
  

25-50-028 
Provide a prime cost sum of KShs 100,000 
for relocation of services. 

PC 
Sum  

     
100,000.00  

                           
1.00  

                  
100,000.00  

25-50-028a 
Extra Over on Item 25-50-028 for the 
Contractor's Overheads and Profit. % 

     
100,000.00  

  

25-50-029a 

Provide, erect, brand and maintain publicity 
signs and return to the employer upon 
expiry of the contract period as instructed 
by the Engineer 

No. 
                 

1.00  
  

25-50-030 
Allow a prime cost sum for off road 
Environmental Mitigation 

PC 
Sum 

     
100,000.00  

                           
1.00  

                  
100,000.00  

25-50-030a 
Extra Over on Item 25-50-030 for the 
Contractor's Overheads and Profit. % 

     
100,000.00  

  

25-50-031 

Provision and operation of the Contractor's 
Environmental Management Plan and 
performance of all measures required by 
Clause 142 including payment of all fees to 
NEMA. 

PC 
Sum 

     
100,000.00  

                           
1.00  

                  
100,000.00  

25-50-031a 
Extra Over on Item 25-50-031 for the 
Contractor's Overheads and Profit. % 

     
100,000.00  

  

BILL 25 TOTAL CARRIED TO SUMMARY PAGE              
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SUMMARY PAGE 

 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries  

4 SITE CLEARANCE  

5 EARTHWORKS  

7 EXCAVATION  AND FILLING FOR STRUCTURES  

8 CULVERT AND DRAINAGE WORKS  

11 PAVED ROADS - SHOULDER MAINTENANCE AND REPAIRS  

12 NATURAL MATERIAL BASES AND SUBBASE  

14 CEMENT & LIME TREATED MATERIAL  

15 BITUMINOUS SURFACE TREATMENT AND SURFACE DRESSING  

16 BITUMINOUS MIXES  

20 ROAD FURNITURE REPAIR AND MAINTENANCE  

25 CROSS CUTTING ISSUES  

  Sub Total  

     

  VAT @ 16 %   

   

  Total  Carried to page on Grand Summary  
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2. GATE HOUSE 
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  SUB-STRUCTURE WORKS  (Element 01)         

  Site clearance         

A Clear site of all bushes, shrubs and small trees 200 SM   

  of girth not exceeding 600mm diameter        

  measured 1 metre from ground level and burn       

  all the arising.       

B Excavate over site to remove vegetable top soil  200 SM   

  and reduce level 400 mm average deep, wheel        

  and deposit on site as directed by the engineer.       

  Excavation to foundation trenches       

C Excavate for foundation strip, of depth not  120 CM   

  exceeding 1.5 m and dispose off as directed by the         

  
project manager. 
Form work to foundation strip         

D Softwood sawn celcured timber form work of  60 SM     

  girth exceeding 150mm but not exceeding 255mm         

  
Reinforcement to foundation strip including binding 
wire          

E Y10mm diameter, high yield twisted bars 120 KG     

            

F Y8mm diameter, high yield twisted bars 45 KG     

   Concrete works         

  mass concrete class 15/20 in :-         

G 50mm thick blinding under strip foundation 100 SM     

  Class 25/20mm aggregate, mix 1:2:4          

  vibrated concrete to : -          

H Foundation strip  45 CM     

            

  Foundation walling         

I 200mm thick hand dressed natural stone 40 SM    

  reinforced with 20mm thick hoop iron at every                     

  course in 10mm thick cement  sand  (1:4) mortar        

  Hard core filling       

J 
300mm thick approved hardcore filling consolidated 
in 150mm layers and well compacted. 30 CM   

  Murram Blinding       

K 

50mm thick quarry dust blinding to hardcore 
surface, watered and well leveled to receive damp 
proof course  (M.S) 50 SM   

L 

Prepare and apply ''Gladiator TC'' (organophosphates 
chlorpyritos) coverage 8SM per litre as ''HIGH CHEM 
LTD'' or other equal and approved. 36 SM   

M 
500 Gauge Damp Proof membrane(measured melt - 
no allowance for laps ) 56 SM   

N 
Mesh fabric reinforcement (measured net - no 
allowance for laps) reference A 142 to B.S 1483. 56 SM   

    Total carried to collection       
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  Formwork to edges of slab       

A 
Soft sawn timber formwork to edges of 
foundation slab, girth exceeding 75mm but 
not exceeding 150mm 

56 LM   

          

B 12mm thick render(400mm girth)of cement 28 SM   

  
to sand (1:4 ) to receive Bituminous paint (M.s 
) 

      

C Prepare and apply one undercoat and two  28 SM   

  finishing coats of black Bituminous paint       

          

  Plunking and strutting   
 
  

  

      ITEM   

D 
Allow for support to the walls of the 
excavative  

      

  from falling       

          

  Removal of water       

          

E Allow for keeping of the excavation free from    ITEM   

  
water by pumping or using any other equal 
means 

      

          

  Disposal       

F 
Load surplus excavated material and cart away 
from site 

35 CM   

  
distance not less than 100metres as directed by 
the Engineer 

      

          

  Fillings       

G 
Return fill in and ram selected excavated 
materials 

      

  around foundations 30 CM   

  Paving slabs         

H 

600X600X50mm thick pre-cast concrete 
paving slab jointed together in cement sand 
mortar and protected edges with 10mm thick 
concrete laid on 75mm thick murram 
blinding. 

50 SM   

  Total carried to collection        
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

  COLLECTION TO SUB-STRUCTURE         

           

A Brought forward from page 01        

           

B Brought forward from page 02        

           

      

      

      

      

           

           

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  
Total for Element 01 (substructure )carried to 
main summary page        
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  ELEMENT NO. 02         

  SUPERSTRUCTURE         

  Beams         

           

  Reinforcement (Provisional )         

            

A 10mm square twisted reinforcing steel bars  420 KG   

  including spacers, hooks and tying wires to position       

          

B 8mm ditto,stirrups 140 KG   

          

  Concrete works       

         

C Class 25/20mm aggregate, mix 1:2:4, vibrated and 1 CM   

  reinforced concrete beams       

          

  Formwork       

         

D Softwood cypress sawn celcured timber formwork 43 SM   

  to sides and soffits of beams       

          

  Walling       

  200mm walling       

         

E 
200mm thick medium machine cut/dressed natural 
stone  145 SM   

  
walling reinforced with 20mm hoop iron at every at 
alternate       

  courses       

          

          

         

 Water proofing       

         

F 
200mm wide bituminous felt damp proof course 
bedded in  90 LM   

  (1:4) cement sand mortar       

          

           

  

 
 
 
 
 
         

            

  
Total for element No.02 (superstructure) carried to 
main summary         
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  ELEMENT NO. 03         
  DOORS         
   Mahogany Panelled Doors         

A 900x2100mm single leaf swing hardwood  12 NO   

  
panelled door, of equal leaves complete 300mm 
wide with  

      

  fanlight       

  Mahogany Timber Frames       

B 
150X50 mm hardwood with two labours plugged 
and screwed to the wall 

60 LM   

          

C 
40X20 mm moulded Architrave plugged and 
screwed 

60 LM   

  to the wall       

          

D 20mm diameter Quadrant filler 60 LM   

            

E 20x15mm glass beadings 60 LM   

  Iron Mongery         

  Supply and fix the following iron - mongery with          

  matching screws and all the necessaries         

            

F 100mm long brass butt hinges 8 PRS   

          

G 
3 - lever, 75mm rebated mortice lock complete 
with3 keys and set of chromium plate handles of' 
UNION '' or other equal and approved 

8 NO   

         

H 
38mm diameter rubber doorstop with rardblot 
fixed 

8 NO   

  to concrete floor or wall       

          

I 75mm Brass tower bolts 8 NO   

  Painting and Decoration       

          

J 
Prepare and prime back of frame exc.100mm but 
not exc.400mm girth, gloss oil paint. 

60 LM   

          

K Prepare and apply one undercoat and two finishing 20 SM   

  coats of first quality gloss oil paint  to door        

  hardwood surfaces both internally and externally.       

  Surfaces.       

L 
Prepare and apply one undercoat and two finishing 
coats of clear polyurethane varnish to timber 
surfaces girth100-200mm 

10 LM   

         

M Glass beading Ditto girth not exceeding 100mm 5 LM   

          

  
 Total for element No.03 (Doors) carried to main 
summary 
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  ELEMENT NO. 04         

  Windows         

  
Supply and fix the following window medium 
gauged          

  
galvanised steel casement frames of 50x50x3mm 
RHS to         

  
pattern , assembled and fixed to concrete or 
blockwork         

  surround and bedding frame in cement and sand         

   mortar (1:4) glazing and carille M.S to:-         

A 
1200X900mm louvre window complete window 
100x50mm gears, aluminium glass carriers,4mm 
thick glass and three coats of paints to timber frames 1 NO   

          

B 
1200X900mm louvre window complete window 
100x50mm gears, aluminium glass carriers,4mm 
thick glass and three coats of paints to timber frames 2 NO   

          

  
700X600mm louvre window complete window 
100x50mm gears, aluminium glass carriers,4mm 
thick glass and three coats of paints to timber frames 3 NO   

          

  Glazing       

C Clear observation glass 50x50mm steel frames 7 SM   

   gears, aluminiun glass carriers,6mm  thick glass and          

  
three coats of paint to aluminium transome and 
mullion including Putty and Painting         

            

      

      

  Window Cill         

            

D 75mm thick x250 wide precast concrete weathered         

  throated and grooved all bedded 200mm thick walls  12 LM   

  including all necessary reinforcement and building        

          

          

  Painting and Decoration       

E Prepare and apply one undercoat and two finishing 12 SM   

  coats of first quality gloss oil  paint both       

  internal and external surfaces. Of windows         

            

            

  
Total for element No.04 (Windows) carried to main 
summary                       
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  Element No. 05         

  Finishes         

  Floor finishes         

A 
38mm thick cement and sand (1:3) mortar 
trowelled hard to  50 SM   

  non-slip tiles.       

          

         

         

B 
100x8mm thick tiles skirting fixed on the wall 
with  100 LM   

  approved adhesive.       

  Wall finishes       

  Plaster       

C 

12mm thick plaster to internal wall trowelled 
hard and using steel trowell to receive paint 
(M.S) internal walls. 120 SM   

          

         

D Ditto but to external walls 25 SM   

          

          

  Painting and Decoration       

E 
Prepare and apply one undercoat and two 
finishing 180 SM   

  coats of first grade silk matt paint to        

  plastered walls externally and internally.       

  Plaster       

F 
12mm thick plaster to beams trowelled hard 
and smooth using  steel to receive paint (M.S) 32 SM   

          

          

        

        

        

          

          

          

         

         

         

         

  
Total for Element 05(Finishes )carried to main 
Summary page       
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ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT  

  ELEMENT NO.06         
  ELEMENT No. 3 REINFORCED CONCRETE ROOFING         

A 150mm thick suspended slab class 25/20 11 M³   
          
B Reinforcement 10mm Square twisted bars 400 kg   
          
C Sawn formwork to soffites of suspended slab 

including props 100 M²   
          
D Ditto edges of slab and beam (150-225mm) 35 M   
          
E Hack out concrete plinth prepare and apply 12mm 

thick render 1:4 mix. 65 M²   
          
F Supply and apply master seal waterproofing agent or 

other equal and approved including proving a 
guarantee for the same as shall be required by the 
Engineer to:-Top slab, internally 80 M²   

           

           

           

           

           

            

  
Total for Element 06(Roofing )carried to main 
Summary page        
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SUMMARY PAGE 
 
 
 

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

            

  Summary page           

            

A substructure brought forward from page 130        

           

           

B superstructure brought forward from page 131        

           

           

C Doors  brought forward from page 132        

           

           

D windows brought forward from page 133        

           

           

E Finishes brought forward from page  134        

           

           

F Roofing and rain water goods from page 135        

            

G 
Allow for Kenya shillings (shs.150,000.00)  only for 
Electrical Installation works   lump   

                
150,000.00  

      sum     

            

H 
Allow for Kenya shillings (shs.100,000.00) for 
plumbing works   lump   

                
100,000.00  

      sum     

            

            

  

 N/B:- 
RATES QUOTED TO INCLUDE ALL GOVERNMENT 
RATES         

  SUB TOTAL                  

 V.A.T 16%     

 TOTAL     

 TOTAL CARRIED TO GRAND  SUMMARY     
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3. PERIMETER WALL 
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Item DESCRIPTION UNIT QTY RATE KES 

 EXCAVATIONS AND EARTHWORKS     
 Trench excavation         

A 
Excavation over site 150mm deep to remove 
vegetable top soil and keep in temporary  spoil for 
future use 

M² 1,000   

B 
Mass Excavate depth not exceeding 1.5M from 
reduced level for strip foundation 

M³ 320   

 Blinding Strip Foundation      
        

C 
Provide, spread and compact 100mm Murram for 
Strip Foundation. 

M³ 22   

D Ditto on column footings/bases M³ 20   
 Subtotal 1      
 CONCRETE WORKS      

  50mm thick in-situ vibrated plain concrete mix 
(1:4;8) blinding under 

     

E Concrete 1:4:8 mix blinding to trenches M³ 8   
        

F Ditto to column bases M³ 8   

  in-situ vibrated Reinforced concrete mix (1:2:4) 
Class 20/20mm 

     

G :Trenches M³ 24   
        

H  :Column bases M³ 14   
        

I :Columns M³ 14   
 Subtotal 2      
 REINFORCEMENTS      

 
High yield square twisted steel) bar reinforcement 
to B.S 4461 'as described including bending and 
binding wires: - 

      

J 12mm for columns and column bases kg 1,750   
        

K : 10mm for trenches kg 350   
        

L : 8mm for trenches and column stirrups kg 810   
 Subtotal 3      

 FORMWORK        

 
Supply timber ,nails and all necessary materials for 
and including, construction, erection, treatment and 
later striking out sawn formwork as described to: 

       

M 
Sawn formwork to edges of trench foundation and 
column bases (edges 225-300mm) 

M 560   

N Sawn formwork to faces of columns M² 260   

 Subtotal 4     
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Item DESCRIPTION UNIT  QTY   RATE   KES  
 BACK FILLING       
         

O 
Backfill all around the perimeter and column pits 
with preferred fill materials including compacting 
in 150mm layers 

M³ 
         
330  

  

 Subtotal 5       
 FOUNDATION-WALL       
         

P 
200mm thick natural stone walling bedded in 
mortar 1:4 mix  including 20 swg ×25mm wide 
hoop iron in every alternate course 

M² 350   

 Subtotal 6     
 WALLING       

Q 

 Well selected;local quarry natural stones;fine chisel 
dressed walling reinforced with 20 gauge ×25mm 
wide hoop iron straps at every alternate course 
bedded and joined in cement:sand (1:4) mortar in: 

      

R 
200m thick external walling bedded in mortar 1:4 
mix 

M² 500   

       

S Wall capping in precast concrete 300mm cap M 240   
 Subtotal 7     
       
 FINISHES     

 15mm thick coat gauged render (1:2:9) finished 
with steel trowel: 

    

T 
Concrete column including painting( two coats of 
plastic emulsion as directed). 

M² 150   

       

U 
Medium dress external walls and point with neat 
horizontal recessed joints 

M² 900   

       

V Stainless Steel Razer wire with electric wires No. 80   
       

W Extra over for  holding bars(angle line). Item    
       

X 
35X35mm square tube welded on 50X35mm tube 
frame with sharp aluminium arrows on top for 
burglar proofing including painting  

No. 80   

       

Y 
Supply and fix metal grill Gate as directed by the 
Engineer 

Item    

 Subtotal 8       
 Sub - Total (1+2+3+4+5+6+7+8)         
 VAT (16%)        
          
 Total        
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4. CHILDREN PARK EQUIPMENT 
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S/NO   ITEM  QTY  
 UNIT COST 

(Kshs.) 
 AMOUNT  

(Kshs.) 

1  Portable chalk boards  2  
 

2  Plastic chairs  100  
 

3  Road signs (instructional) 105  
 

4  Size 20” bicycles (Adult size)  5  
 

5  Size 20” bicycles  20  
 

6  Size 16” bicycles  20  
 

7  Size 12” bicycles  20  
 

8  Lawn cars  4  
 

9  Lawn motorcycles  4  
 

10 Reflector jackets( small) 50  
 

11 Reflector jackets( Medium) 50  
 

12 Reflector jackets( Large) 100  
 

13 
40' Steel Container (high cube) 
subdivided into two compartments  of 
20’ each 

1  
 

  Sub Total     

  Add 16% VAT     

  
TOTAL CARRIED TO GRAND 

SUMMARY PAGE     
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GRAND SUMMARY PAGE 

 
 
 

S/NO ITEM AMOUNT(KSHS) 

1 CYCLE TRACK  

2 GATE HOUSE  

3 PERIMETER WALL  

4 EQUIPMENT FOR CHILDREN’S PARK  

 
GRAND TOTAL CARRIED TO FORM OF 
BID 
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Form of Bid 

 
 
(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces in this 
form of Bid and Appendix)   
 
NAME OF CONTRACT:  
 

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU 

MUNICIPALITY  
CONTARCT NO:KURA/RMLF/HQ/245/2018-2019 

 

   
TO: Director General, 

Kenya Urban Roads Authority,  
P. O. Box 41727-00100, 

 NAIROBI, KENYA 
 
Sir, 
 

1. Having examined the Conditions of Contract, Specifications, Bill of Quantities, and Drawings 
for the execution of the above-named works we, the undersigned, offer to construct and 
install such works and remedy any defects therein in conformity with the said Bill of 
Quantities, Conditions of Contract, Specifications and Drawings for the sum of  

 
(Insert amount in words)   
……………………………………………………………………………………………….. 
 
………………………………………………………………………………………………… 
 
 
(Insert amount in figures)………………………………………………………………… 
 
as specified in the Appendix to Bid or such other sums as may be ascertained in accordance 
with the said Conditions. 

 
2. We undertake, if our bid is accepted, to commence the works within fourteen (14) days of 
receipt of the Engineer’s order to commence, and to complete and deliver the whole of the 
works comprised in the contract within the time stated in the Appendix to Bid. 

 
3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties 

(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 5% 
of the above named sum for the due performance of the contract under the terms of a Bond 
to be approved by you. 

 
4. We agree to abide by this bid for the period of 90 days from the date fixed for receiving the 

same and it shall remain binding upon us and may be extended at any time before the 
expiration of that period. 
 

5. We understand that you are not bound to accept the lowest or any bid you may receive. 
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6. On the basis of our previous experience we are fully experienced and competent in the type 
of work included in this tender and we have adequate financial resources to carry out the 
works described within the period for completion.  We are in a position to fulfil the contract 
for which we have tendered. 

 

 
 
Dated this …………………………..  Day of ………………………  20 …………….. 
 
 
Signature…………………………………… in the capacity of ………………….…………….. 
 
 
Duly authorized to sign bids on behalf of  (Name of Tenderer) ……………………………  
 
……………………………………………………………..……………………………………… 
 
 
(Address of Tenderer)………………………….………………………………………. 
 
 
(Name of Witness)……………………………………………………………………… 
 
 
(Signature of Witness)………………………..…………………………………………. 
 
 
(Address of Witness)……………………………………………………………………. 
 
 
(Occupation of Witness)…………………….………………………………………. 
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Appendix to Form of Bid 
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Appendix to Form of Bid 
(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 
Bid Security   Kshs. 800,000.00 (Unconditional bank 

guarantee only) 
Instructions in Writing 2.5 Execution of works under  site instructions 

from Resident Engineer to commence within 
three (3) days 

Amount of Performance Security (Unconditional 
Bank Guarantee) 

10.1 
 

5 per cent of Tender Sum in the form of 
Unconditional Bank Guarantee 

Program to be submitted 14.1 Immediately after issuance of Order to 
Commence 

Cash flow estimate to be submitted 14.3 Immediately after issuance of Order to 
Commence 

Minimum amount of Third Party Insurance 23.2 
 

1% of the Contract Sum 

Period for commencement, from Engineer’s order to 
commence 

41.1 14 days 

Time for completion  
 

43.1  (6) months  

Amount of liquidated damages 
 

47.1 0.05% of Contract Sum per day 

Limit of liquidated damages 47.1 5% of Contract Sum 

Defects Liability period 
 

49.1  (3) month 

Percentage of Retention 
 

60.3 5% of Interim Payment Certificate 

Limit of Retention Money 
 

60.3 5% of Contract Sum 

Minimum amount of interim certificates 
 

60.2 Kshs 3,000,000.00 

Time within which payment to be made after 
Interim Payment Certificate signed by Engineer 

60.10 28 days 

Time within which payment to be made after Final 
Payment Certificate signed by Engineer 

60.10 28 days 

Appointer of Adjudicator 
 

67.3 The Chartered Institute of Arbitrators (Kenya) 

Notice to Employer and Engineer 68.2 The Employers address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 
The Engineer’s address is: 
Director (Urban Roads Planning & Design),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 

 

 

Signature of Tendereréééééééééééééé.éé.       Date ééééééééé 
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Form of Bid Security 
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TENDER BANK GUARANTEE 
 
 
Note:   The bidder shall complete only this form of Bank guarantee.  No other Form of Bid Bond or 
any other forms of security will be accepted. Bidders who fail to comply with this requirement will 
be disqualified. 

 
WHEREAS [Name of  bidder]. 

éééééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééééé 
 

 
(herein after called “the Bidder”) has submitted his bid dated ………….………… 
 
               for the  
 

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU 

MUNICIPALITY  
CONTARCT NO:KURA/RMLF/HQ/245/2018-2019 

 
, hereinafter called “the bid” 
 
KNOW ALL MEN by these presents that we [Name of Bank]  

 
……………………………………………………………………………………………………… 
 
of [Name of Country]  

 
……………………………………………………………………………………………… 
 
having our registered offices at 
……………………………………………………………………………………………… 

 
(hereinafter called the Bank) are bound unto the Director General, Kenya Urban Roads Authority, 
(hereinafter called “the Employer”) in the sum of  
 
 (in words Kshs)…………………………………………………………………………. 
 
…………………………………………………………………………………………… 
 
(In figures Kshs)……………………………………………………  
 
for which payment will be well and truly made to the said Employer the Bank binds itself, its 
successors and assigns by these presents. 
 
SEALED with the common Seal of the said Bank this ……………………… day of  20……..  
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THE CONDITIONS of this obligation are: 
         

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on 
the Bid Form; or 

 
2. If the Bidder refuses to accept the correction of errors in his bid; or 

 
3. If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of bid validity 
(i)  Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions   to Tenderers when required or 

 
       (ii) Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of any of 
the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty days after the date of expiration  of 
the bid validity, as stated in the Instructions to Bidders.  
 
At the request of the Employer the Bid validity period may be extended by mutual agreement 
between the Employer and the Bidder and we undertake to extend the validity of this surety 
accordingly without you having to inform us of such an extension of the Bid validity period if within 
this period the Bidder has been notified  of the acceptance of his Bid. This Surety shall remain valid 
up to the time the Contract Agreement has been executed. 
 
SIGNATURE  AND SEAL OF THE BANK éééééééééééééééééééé.. 
 
 
NAME OF SIGNATORY éééééééééééééééééééDATEéééééé 

 

 

NAME OF THE WITNESS ééééééééééééééééééééééééééé.. 
 
 
SIGNATURE OF THE WITNESS ………………………………  DATE …………………………… 
 
 
ADDRESS OF THE WITNESS ………………………………………………………………………. 
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SECTION XI: SCHEDULES OF SUPPLEMENTARY INFORMATION 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE ............................................... 151 

SCHEDULE 2: ANTI CORRUPTION DECLARATION/COMMITMENT/PLEDGE FORM .... 151 

SCHEDULE 3: FORM OF WRITTEN POWER OF ATTORNEY ............................................. 156 

SCHEDULE 4: CERTIFICATE OF BIDDER’S VISIT TO SITE .................................................. 157 
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SCHEDULE 7: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE LAST THREE 

YEARS 160 

SCHEDULE 8: SCHEDULE OF ONGOING PROJECTS ......................................................... 163 

SCHEDULE 9: FINANCIAL STANDING ............................................................................... 164 

SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION ............................................... 165 

SCHEDULE 11: LITIGATION HISTORY FORM ................................................................... 166 

SCHEDULE 12: DECLARATION FORM (DEBARMENT) ..................................................... 167 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 
 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the 
Bidder. 
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REPUBLIC OF KENYA 
  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 
whichever applies to your type of business. 
You are advised that it is a serious offence to give false information on this Form. 
Part 1 - General: 
 
Business name 
........................................................................................................................................................ 
 

Location of business premises 
 ......................................................................................................................................................... 
 
Plot No. ..................................................Street/Road ...................................................................... 
 
Postal Address................................... Tel No. .......................... Email address ……………………. 
 

Nature of business.............................................................................................................................. 

Current Trade Licence No. ................................Expiring date .......................................................... 

Maximum value of business which you can handle at any one time: 

Kshs........................................................... 

Name of your bankers ..............................................................................  

Branch...................................................................................................... 

 

Part 2(a) - Sole Proprietor: 

 

Your name in full 

 ...........................................................................................................  

 

Age........................................................................................................... 

 

Nationality ..................................Country of origin .................................  

 

*Citizenship details .................................................................................. 
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Part 2(b) - Partnership: 
 
Give details of partners as follows: 

Name                               Nationality                       Citizenship Details•  Shares 

 
1. ................................................................................................................................................... 
 
2. ........................................................................................................................................................ 
 
3. ........................................................................................................................................................ 
 
4. ........................................................................................................................................................ 
 
5…………………………………........................................................................................................ 
 
Part 2(c) - Registered Company: 
 
Private or Public ...................................................................................... 
 
State the nominal and issued capital of the company- 
 
Nominal Kshs. .................................................................................................... 
 
Issued Kshs. ......................................................................................................... 
 
Give details of all directors as follows: 

Name                 Nationality                         Citizenship Details•  Shares  

 
1................................................................................................................................................ 

 

2. ................................................................................................................................................ 

 

3. ............................................................................................................ ................................... 

 

4. ........................................................................................................... .................................... 

 

5........................................................................................................... .................................. 

 
 

¶ Attach proof of citizenship  (Compulsory)       

¶ Attach certified copy of Form CR12 (Compulsory)  
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Part 3: Interest in the Firm: 

 

Is there any person / persons in the Kenya Urban Roads Authority (KURA) who has interest in this 

firm? Yes /No**…………………………. 

 

I certify that the information given above is correct. 

 

 ............................... .............................................................. 

Date    Signature of Bidder 

 
 

** Delete as necessary 
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  SCHEDULE 2: ANTI CORRUPTION DECLARATION /  COMMITMENT / PLEDGE FORM 
 
 
 

I/ We …………………………………………………………………………… of Post Office Box 

…………………………………………………………. declare that I/  We recognize that Public 

Procurement is based on a free, fair and competiti ve tendering process which should not be open 

to abuse. 

  
I/ We ……………………………………………………………………….. Declare that I/ We 

will not offer or facilitate, directly or indirectly, any inducement or reward to any public 

officer, their relations or business associates, in connection with tender No. 

………………………………………………. for or in the subsequent performance of the 

contract if I/ We am/ are successful. 

Signed by ……………………………… C.E.O. or Authorized Representative. Name 

…………………………………………….. 

 
Designation……………………………….. 

Signature……………………………………. 

Date……………………………………….. 

In case of sub-contracting 
 
 
 
Signed by ………………………………….. CEO of the firm to be subcontracted 

 
 
Name…………………………………………… 

Designation…………………………………….. 

Signature………………………………….  

Date……………………………………….. 
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SCHEDULE 3: FORM OF WRITTEN POWER OF ATTORNEY 
 
 
The Bidder shall state here below the name(s) and address of his representative(s) who is/are 
authorized to receive on his behalf correspondence in connection with the Bid. 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
 
*To be filled by all Bidders.  

 
 
*Both representative and alternate must attach copy of National Identification card or Passport.   
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SCHEDULE 4: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 
This is to certify that 
 
[Name/s]…………………………………………………………………………………… 
 
…………………………………………………………………. 
 
Being the authorized representative/Agent of [Name of bidder]  
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
participated in the organised inspection visit of the site of the works for the 
 

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU 

MUNICIPALITY  
CONTARCT NO:KURA/RMLF/HQ/245/2018-2019 

 
held on………………………..day of……………………………20………………………. 
 
 
Signed………………………………………………………………………………………….. 
    (Employer’s Representative) 
 
……………………………………………………………………………….………………… 
 
………………………………………   ………………………………….. 
(Name of Employer’s Representative)   (Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit.  
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SCHEDULE 5: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT 
 
The Bidder shall enter in this schedule all major items of plant and equipment which he proposes to 
bring to site. Only reliable plant in good working order and suitable for the work required of it shall 
be shown on this Schedule. Summary of the same shall be entered in Section 5: Qualification Criteria, 
Part 7. 
 
 
I certify that the above information is correct. 
 

…………………………     ……………………… 
(Signature of Bidder)                 (Date)  
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SCHEDULE 6: KEY PERSONNEL 
 
DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 
 
 
 
 
 
Headquarters 
 
Partner/Director 
or other key staff 
(give designation) 
 

  Qualifications General 
Experience 

(Yrs) 

Specific 
Experience 

(Yrs) 
   

     

 
 
Site Office 

     

 
1. Site Agent 

 

     

 
2. Site Surveyor 
 

 

     

3.Foreman 
 

     

 
Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s 

headquarters and from the Contractor’s site office to direct and execute the work together 
with their qualifications, experience, position held and nationality in accordance with Clause 
15.2 and 16.3 of the Conditions of Contract Part II (where required, use separate sheets to 
add extra data for column 4). Bidders shall attach certified copies of academic certificates, 
and CVs of all key staff. 

 
 
I certify that the above information is correct. 
 
 
 
…………………………     ……………………… 
(Signature of Bidder)                (Date)      
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SCHEDULE 7: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE LAST THREE 
YEARS 
 
SCHEDULE 6A: COMPLETED WORKS 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 
 

 

   

    

    

    

    

    

    

    

    

 
Note: Bidders shall attach certified copies of letters of award (for each listed project), certified copies 

of completion certificates. 
 
I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                    (Date)   
   
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before 
date of BID opening  
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SCHEDULE 7B: NON-COMPLETED WORKS BEYOND COMPLETION DATE 
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 

 
 
 
 
 

   

    

    

    

    

 
 
Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 

evidence for executed works for non-completed projects e.g copy of recent payment certificate. 
 
I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                    (Date)   
   
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before 
date of BID opening
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SCHEDULE 7C: SPECIFIC EXPERIENCE  
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 

 
 
 
 
 

   

    

    

    

    

 
 
Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 

evidence for executed works for non-completed projects e.g copy of recent payment certificate. 
 
I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                    (Date)   
   
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before 
date of BID opening 
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SCHEDULE 8: SCHEDULE OF ONGOING PROJECTS 
 

DESCRIPTION OF 
WORKS 

NAME OF 
CLIENT 

DATE OF 
COMMENC
EMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS (KSHS) 

VALUE 
COMPLETED 
UP TO DATE 
% 

PHYSICALLY 
COMPLETED 
UP TO DATE 
% 

 
 
 
 

      

 
 
 

      

 
 
 
 

      

 
 
 

      

 
 
 
 
 

      

 
 
 
 

      

 
 
 

      

 
Note: 1. Bidders shall attach certified copies of letters of award (for each listed project) and any 

certified evidence for executed works e.g copy of recent payment certificate. 
 
 2. Bidders must indicate all their on-going works as at the time of bidding. Any non-

disclosure shall constitute non-responsiveness) 
 
 
I certify that the above works are being carried out by me and that the above information is 
correct. 
 
 
…………………………     ……………………… 
(Signature of Bidder)                (Date)     
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SCHEDULE 9: FINANCIAL STANDING 
 
1 Submit copies of audited profit and loss statements and balance sheet for the last five 

calendar years and estimated projection for the next two years with certified English 
translation where appropriate. 

2 Give turnover figures for each of the last two (2) financial years. Quote in millions and 
decimal thereof. 

 
 
 Year 1(2014) Year 2(2015) 

Ksh. Ksh. 

Road works   

Other civil Engineering works   

Other (specify)   

Total   

 
 
SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE LAST 
TWO (2) FINANCIAL YEARS. 
 
 Year 1(2014) Year 2(2015) 

KShs. KShs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line Value   

4. Total Liabilities   

5. Current Liabilities   

6. Net Worth (1-4)   

7. Working capital (2+3-4)   

 
(a) Name/Address of Commercial Bank providing credit line 

 
……………………………………………………………………………………………… 

 
……………………………………………………………………………………………… 

 
(b) Total amount of credit line KShs……………………………………………… 

 
Attach a certified copy of Undertaking of the Bank to provide the credit. 
 

(c)       Attach bank statements for the last six (6) months 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 
 
Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach copies. 
 

…………………………………………………………………………………………………  
 
…………………………………………………………………………………………………  

 
…………………………………………………………………………………………………  

 
…………………………………………………………………………………………………  
 

Evidence of access to financial resources to meet the qualification requirements. Cash in hand, 
lines of credit etc. List below and attach copies of supporting documents 

 
………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………. 

 
…………………………………………………………………………………………………. 

 
………………………………………………………………………………………………… 

 

Name, address, telephone, telex, fax numbers and email of the Bidders Bankers who may provide 
reference if contacted by the Contracting Authority. 
 
……………………………………………………………………………………………….. 
 
………………………………………………………………………………………………. 

 
………………………………………………………………………………………………. 

 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
 
 
 
(To be signed by authorized representative and officially stamped) 
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SCHEDULE 11: LITIGATION HISTORY FORM 
 
 
Information on current litigation in which the Bidder is involved. 
 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 
 
 
 
 

 
 
 
 
 

 

 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
 
 
(To be signed by authorized representative and officially stamped) 
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SCHEDULE 12: DECLARATION FORM (DEBARMENT) 
 

 
    Date        

To  
     The Director General,  
     Kenya Urban Roads Authority (KURA),  
     P.O. Box 41727 - 00100 
     NAIROBI 
 
 
We (name and address)  
 
         declare the following: 
 

a) Have not been debarred from participating in public procurement. 
 

b) Have not been involved in and will not be involved in corrupt and fraudulent practices 
regarding public procurement. 

  
 
     _________________                  _____    _______ 
        Name of Bidder       Signature         Date 
 
 
(To be signed by authorized representative and officially stamped) 
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SECTION XII: FORM OF AGREEMENT 
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FORM OF AGREEMENT 
 
**(To be signed after the award of a contract) 
 
THIS AGREEMENT is made on the …………………… day of …………………. 20 …………… 
between the Kenya Urban Roads Authority of P. O. Box 41727-00100, Nairobi, Kenya hereinafter 
called "the  
 
Employer" of the one part and M/S ................................................................................. (Contractor) of 

P. O . .................................................... (address) hereinafter called “the Contractor" of the other part.   

 
WHEREAS the Employer is desirous that certain works should be executed, viz.  

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU MUNICIPALITY 

CONTRACT NO. KURA/RMLF/HQ/245/2018 -2019 
 

and has a Contract with the Contractor for the execution completion and maintenance of such works 
in the region NOW THIS AGREEMENT WITNESSETH as follows: 
 

In this agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract hereinafter referred to. 
 

The following document shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
 - The form of bid dated………………………… 

- The Conditions of Contract (FIDIC IV) Part 2 

- The Conditions of Contract (FIDIC IV) Part 1 

- The Special Specification 

- The Standard Specifications 

- The Priced Bill of Quantities  

- The Letter of Award and Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 
 

In consideration of the payment to be made by the Employer to the Contractor, the Contractor hereby 
covenants with the Employer to execute, complete and maintain the works in conformity in all 
respects with the provisions of the Contract. 
 

The Employer hereby covenants to pay the Contractor in consideration of the execution, completion 
and maintenance of the works the Contract Price at the times and in the manner prescribed by the 
Contract. 
 

IN WITNESS WHEREOF the parties have hereunto set their respective hands on the day and year first 
above written. 
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SIGNED SEALED AND DELIVERED 
 
By the said Employer:  ………………………………………………Date.........…….... 

(Director General, Kenya Urban Roads Authority) 
For and on behalf of the said Employer 

 
 
 
In the presence of:  ……………………………………………………….. 
    (Name and Designation of Witness) 
 

……………………………………………Date…………………. 
     (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address Of witness) 
 
 
 
 
 
By the said Contractor: 
 ……………………………………………Date…………………. 
          (Signature) 
     
 
 

………………………………………………….…………………... 
     (Name of the Director) 
 
 
 
 
In the presence of:  ……………………………………………………….. 
     (Name and Designation of Witness) 
 
 

……………………………………………………….. 
    (Signature of Witness) 
 
 
    ……………………………………………………….. 
    (Address Of witness) 
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SECTION XIII: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
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FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To 
     The Director General,  
     Kenya Urban Roads Authority (KURA),  
     P.O. Box 41727 - 00100 
     NAIROBI 
 
WHEREAS …………………………………………………………………… (hereinafter called “the 
Contractor”)  
has undertaken in pursuance of Contract No. ……………………………………Dated 
…..………………to execute the  
 

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU 

MUNICIPALITY  
CONTARCT NO:KURA/RMLF/HQ/245/2018-2019 

 
 , ( hereinafter called the “Contract”) 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of 
Bid as security for compliance with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 
the Contractor, up to a total of 
 

Kshs………………………………………………………………..……………………..………… 
(amount in figures) 
Kshs.……………………………………………………………………..………………………… 
 
………………………………………………………………………………………………………(a
mount in words) 
 

and we undertake to payment to you, upon your first written demand and without cavil or 
argument, any sum or sums within and up to the limits as aforesaid without your needing to prove 
or show grounds or reasons for the sum specified therein. 
 

We hereby waive the necessity of you demanding the said debt from the Contractor before 
presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the Contract or 
of the Works to be performed thereunder or of any of the Contract Documents which may be made 
between you and the Contractor shall in any way release us from any liability under this Guarantee 
and we hereby waive notice of any such change, addition or modification 
This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate. 
 
AUTHORIZED SIGNATURE OF THE BANK 
 

…………………………………………………….. 
 
Name of Signatory………………………………………………………………………………… 
        
Name of bank………………………………………………………………………………….…… 
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Address………………………………………………………………Date ……………………….. 
 
TENDER BANK GUARANTEE 
 
 
Note:   The bidder shall complete only this form of Bank guarantee.  No other Form of Bid Bond or 
any other forms of security will be accepted. Bidders who fail to comply with this requirement will 
be disqualified. 

 
WHEREAS [Name of  bidder]. 

éééééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééééé 
 

 
(herein after called “the Bidder”) has submitted his bid dated ………….……………for the 
 

 
CONTRACT NAME: CONSTRUCTION OF CHILDREN’S TRAFFIC PARK- NAKURU 

MUNICIPALITY  
CONTARCT NO:KURA/RMLF/HQ/245/2018-2019 

 
, hereinafter called “the bid” 
 
KNOW ALL MEN by these presents that we [Name of Bank]  

 
……………………………………………………………………………………………………… 
 
of [Name of Country]  

 
……………………………………………………………………………………………… 
 
having our registered offices at 
……………………………………………………………………………………………… 

 
(hereinafter called the Bank) are bound unto the Director General, Kenya Urban Roads Authority, 
(hereinafter called “the Employer”) in the sum of  
 
 (in words Kshs)…………………………………………………………………………. 
 
…………………………………………………………………………………………… 
 
(In figures Kshs)……………………………………………………  
 
for which payment will be well and truly made to the said Employer the Bank binds itself, its 
successors and assigns by these presents. 
 
SEALED with the common Seal of the said Bank this ……………………… day of  20……..  
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THE CONDITIONS of this obligation are: 
         

4. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on 
the Bid Form; or 

 
5. If the Bidder refuses to accept the correction of errors in his bid; or 

 
6. If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of bid validity 
(i)  Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions   to Tenderers when required or 

 
       (ii) Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of any of 
the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty days after the date of expiration  of 
the bid validity, as stated in the Instructions to Bidders.  
 
At the request of the Employer the Bid validity period may be extended by mutual agreement 
between the Employer and the Bidder and we undertake to extend the validity of this surety 
accordingly without you having to inform us of such an extension of the Bid validity period if within 
this period the Bidder has been notified  of the acceptance of his Bid. This Surety shall remain valid 
up to the time the Contract Agreement has been executed. 
 
SIGNATURE  AND SEAL OF THE BANK éééééééééééééééééééé.. 
 
 
NAME OF SIGNATORY éééééééééééééééééééDATEéééééé 

 

 

NAME OF THE WITNESS ééééééééééééééééééééééééééé.. 
 
 
SIGNATURE OF THE WITNESS ………………………………  DATE …………………………… 
 
 
ADDRESS OF THE WITNESS ………………………………………………………………………. 
 
 
 

 


