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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDER

A. GENERAL

1 SCOPE OF BID
1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the
Employer” wishes to receive bids for the construction of works as described in Section
1, clause 102 of the Special Specifications — “Location and extent of the Works”)

1.2 The successful bidder will be expected to complete the Works within the period stated
in the Appendix to Form of Bid from the date of commencement of the Works.

1.3 Throughout these bidding documents, the terms bid and tender and their derivatives
(bidder/tenderer, bid/tendered, bidding/tendering etc.) are synonymous, and day
means calendar day. Singular also means plural.

2 SOURCE OF FUNDS
2.1  The source of funding is the Government of Kenya through the Road Maintenance Levy
Fund.

3 CORRUPT PRACTICES
3.1 The government requires that the bidders, suppliers, sub~contractors and supervisors
observe the highest standards of ethics during the execution of such contracts. In this
pursuit of this policy, the government;

Defines for the purpose of this provision, the terms set forth below as follows:

i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of the public official in the procurement process or in
the execution, and

ii) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practices among bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non~-competitive levels and
to deprive the employer the benefits of free and open competition

Will reject a proposal for award if it determines that the bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract,
and

Will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a government contract if it at any time it is determined that the firm has
engaged in corrupt or fraudulent practices in competing for, or in executing, a
government financed contract
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4 ELIGIBLE BIDDERS

4.1

4.2

4.3

4.4

This invitation to bid is open to all bidders who are legally registered or incorporated in
the Republic of Kenya as of the time of bid submission. Registration with National
Construction Authority (NCA) as a road works contractor is mandatory.

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict
of interest, if they participated as a consultant in the preparation of the design,
documentation or technical specifications of the works that are the subject of this
bidding other than as far as required by the Employer.

A firm that is under a declaration of eligibility by the Employer in accordance with
clause 3, at the date of submission of the Bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer as the Employer shall reasonably request.

5 QUALIFICATION OF THE BIDDER

5.1
(@)

(b)

5.2
(@)

(b)

©
(d)
©

5.3

Bidders shall as part of their bid:

Submit a written power of attorney authorizing the signatory of the bid to commit the
bidder; and

Update any information submitted with their bids and update in any case the
information indicated in the schedules and continue to meet the minimum threshold
criteria set out in the bid documents.

As a minimum, bidders shall update the following information:

evidence of access to lines of credit from a bank and availability of other financial
resources

financial predictions for the current year and the two subsequent years, including the
effect of known commitments

work commitments

current litigation information; and

availability of critical equipment

Bidders shall also submit proposals of work methods and schedule in sufficient detail to
demonstrate the adequacy of the bidders’ proposals to meet the technical specifications
and the completion time referred to in Clause 1.2 above.

6 ONE BID PER BIDDER

6.1

Each bidder shall submit only one bid. A bidder who submits or participates in more than one
bid will be disqualified.
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7 COST OF BIDDING

7.1

The bidder shall bear all costs associated with the preparation and submission of his
bid and the Employer will in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.

8 SITE VISIT

3.1

3.2

8.3

8.4

The bidder is informed that pre-bid conference and site visit is not mandatory. The
tenderer is advised to visit and examine the site and its surroundings and obtain for
himself on his own responsibility, all information that may be necessary for preparing
the tender and entering into a contract.

The tenderer and any of his personnel or agents will be granted permission by the Employer to
enter upon premises and lands for the purpose of such inspection, but only upon the express
condition that the tenderer, his personnel or agents, will release and indemnify the Employer
from and against all liability in respect of, and will be responsible for personal injury (whether
fatal or otherwise), loss of or damage to property and any other loss, damage, costs and
expenses however caused, which but for the exercise of such permission, would not have
arisen.

Tenderers must provide their own transport. The representative will not be available at any
other time for site inspection visits.

Each tenderer shall complete the Certificate of Tenderer’s Visit, to the Site after voluntary Site
visit.

B. BIDDING DOCUMENTS

9 CONTENTS OF BIDDING DOCUMENTS
The set of documents comprising the tender includes the following together with any addenda
issued in accordance with Clause O:

Invitation to Bid

Instructions to Bidders and Conditions of Tender
Appendix to Instruction to Tenderers

Conditions of Contract ~ Part I

Conditions of Contract ~ Part II

Road Maintenance Manual (May 2010 Edition)
Standard Specifications

Special Specifications

Form of Bid, Appendix to Form of Bid and Bid Security
Bills of Quantities

Schedules of Supplementary information

Form of Contract Agreement

Form of Performance Security
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Drawings
BID Addenda (Bid Notices)
Declaration Form

The bidder is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the bidding documents. Failure to comply with the
requirements of bid submission will be at the bidder’s own risk. Bids that are not substantially
responsive to the requirements of the bidding documents will be rejected.

All recipients of the documents for the proposed Contract for the purpose of submitting a
tender (whether they submit a tender or not) shall treat the details of the documents as
“private and confidential”.

CLARIFICATION OF BIDDING DOCUMENTS

The prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing, cable or by e-mail (hereinafter the term cable is deemed to include telex
and facsimile) at the Employer’s mailing address indicated in the Bidding Data.

The Employer will respond in writing to any request for clarification that he receives earlier
than 7 days prior to the deadline for the submission of bids. Copies of the Employer’s response
to queries raised by bidders (including an explanation of the query but without identifying the
sources of the inquiry) will be sent to all prospective bidders who will have purchased the
bidding documents.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the bidding documents by issuing subsequent Addenda.

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause O
and shall be communicated in writing or cable to all purchasers of the bidding documents.
Prospective bidders shall promptly acknowledge receipt of each Addendum in writing or by
cable to the Employer.

In order to afford prospective bidders reasonable time in which to take an Addendum into
account in preparing their bids, the Employer may, at his discretion, extend the deadline for
the submission of bids in accordance with Clause 16.2.

PREPARATION OF BIDS

LANGUAGE OF BID

The bid prepared by the bidder and all correspondences and documents relating to the bid
exchanged by the bidder and the Employer shall be written in the English Language.
Supporting documents and printed literature furnished by the bidder may be in another
language provided they are accompanied by an appropriate translation of pertinent passages
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in the above stated language. For the purpose of interpretation of the bid, the English language
shall prevail.

DOCUMENTS COMPRISING THE BID
The bid to be prepared by the bidder shall comprise:

Duly filled-in Form of Bid and Appendix to form of bid;

Bid security;

Priced Bills of Quantities;

Schedules of information

Qualification criteria

Any other materials required to be completed and submitted in accordance with the
Instructions to Bidders embodied in these bidding documents.

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be
used without exception (subject to extensions of the Schedules in the same format).

BID PRICES

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole
works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the Bill of
Quantities submitted by the bidder.

The bidder shall fill in rates and prices for all items of Works described in the Bills of
Quantities, whether quantities are stated or not.

All duties, taxes (including VAT) and other levies payable by the Contractor under the
Contract, or for any other cause as of the date 7 days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder.

Unless otherwise provided in the Bidding Data and Conditions of Particular Application the
rates and prices quoted by the bidder are subject to adjustment during the performance of the
contract in accordance with the provisions of Clause 70 of the Conditions of Contract.

CURRENCIES OF BID AND PAYMENT
Bids shall be priced in Kenya Shillings.

BID VALIDITY
The bid shall remain valid and open for acceptance for a period of 90 calendar days from the
specified date of bid opening specified in Clause 22.

In exceptional circumstances prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by cable. A bidder may refuse
the request without forfeiting his bid security. A bidder agreeing to the request will not be
required nor permitted to modify his bid, but will be required to extend the validity of his bid
security for the period of the extension, and in compliance with Clause O in all respects.
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BID SECURITY
The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix
to instruction to tenderers. The bid security must be in form of unconditional Bank guarantee.

The bid security shall be in the form of unconditional bank guarantee from a reputable bank
selected by the bidder and located in Kenya. The format of the bank guarantee shall be in
accordance with bid security included in Section 3. The bid security shall remain valid for a
period of thirty (30) days beyond the original validity period for the bid, and beyond any
period of extension subsequently requested under Sub-Clause 0.

Any bid not accompanied by an acceptable bid security will be rejected by the Employer as
non-responsive.

The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible
as but not later than 30 days after the expiration of the period of bid security validity.

The bid security of the successful bidder will be discharged upon the bidder signing the
Contract Agreement and furnishing the required performance security.

The bid security may be forfeited:

if a bidder withdraws his bid, except as provided in Sub-Clause 0.
if the bidder does not accept the correction of any errors, pursuant to Sub-Clause 28.2 or
in the case of a successful bidder, if he fails within the specified time limit to:

sign the Contract Agreement or
furnish the necessary performance security

NO ALTERNATIVE OFFERS
The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents.

The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates
in more than one bid will be disqualified.

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with
the exception of items which already have Prime Cost or Provisional sums affixed thereto. The
bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts will be
accepted. The rates for various items should include discounts if any. Bidders who fail to
comply will be disqualified.

FORMAT AND SIGNING OF BIDS

The bidder shall prepare one original of the documents comprising the bid as described in
Clause O of these Instructions to Bidders, bound with the section containing the Form of Bid
and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit
another copy of the bid clearly marked “COPY OF ORIGINAL”. In the event of discrepancy
between them, the original shall prevail.

The original and copies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly
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authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 (c¢) as the case
may be. The person or persons signing the bid shall initial all pages of the bid where entries or
amendments have been made.

The bid shall be without alterations, omissions or conditions except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialled by the person or
persons signing the bid.

SUBMISSION OF BIDS

SEALING AND MARKING OF BIDS
The bidder shall seal the original and each copy of the bid in separate envelopes duly marking
the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer
separate envelope.

The inner and outer envelopes shall be:

(a) Addressed to the Employer at the address provided in the Appendix to Form of Bid.

Bear the name and identification number of the contract. In addition to the identification
required in sub-Clause 0, the inner envelopes shall indicate the name and address of the
bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to
Clause 0, and for matching purposes under Clause O.

If the outer envelope is not sealed and marked as instructed above, the Employer will assume
no responsibility for the misplacement or premature opening of the bid. If the outer envelope
discloses the bidder's identity the Employer will not guarantee the anonymity of the bid
submission, but this shall not constitute grounds for rejection of the bid.

DEADLINE FOR SUBMISSION OF BIDS
Bids must be received by the Employer at the address specified in Sub Clause O not later than

the date indicated in the tender notice.

Tenders delivered by hand must be placed in the “tender box” provided in the office of the
employer.

Proof of posting will not be accepted as proof of delivery and any tender delivered after the
above stipulated time, from whatever cause arising will not be considered.

The Employer may, at his discretion, extend the deadline for the submission of bids through the
issue of an Addendum in accordance with Clause O in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline shall thereafter be
subject to the new deadline as extended.

LATE BIDS
Any bid received by the Employer after the deadline for submission of bids prescribed in Clause
0 will be returned unopened to the bidder.
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MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The bidder may modify, substitute or withdraw his bid after bid submission, provided that
written notice of modification or withdrawal is received by the Employer prior to the
prescribed deadline for submission of bids.

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause O, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

No bid may be modified subsequent to the deadline for submission of bids, except in
accordance with Sub-Clause 29.2.

Any withdrawal of a bid during the interval between the deadline for submission of bids and
expiration of the period of bid validity specified in Clause O may result in the forfeiture of the
bid security pursuant to Sub-Clause O.

BID OPENING AND EVALUATION

BID OPENING
The Employer will open the bids, including withdrawals and modifications made pursuant to

Clause 24, in the presence of bidders' designated representatives who choose to attend, at the
time, date, and location stipulated in the letter of invitation. The bidders' representatives who
are present shall sign a register evidencing their attendance.

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the name
of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been
submitted pursuant to Clause O shall not be opened.

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the
presence (or absence) of bid security, and any such details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes
marked “MODIFICATION” shall be opened and the submissions therein read out in
appropriate detail. No bid shall be rejected at bid opening except for late bids pursuant to
Clause 22.

The Employer shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with Sub-~Clause 24.3.

Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of the bidder's bid.
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CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its
discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 29.

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes
to bring additional information to the notice of the Employer, should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the bidder's bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has
been properly signed; (b) is accompanied by the required securities; (c) is substantially
responsive to the requirements of the bidding documents; and (d) provides any clarification

and/or substantiation that the Employer may require to determine responsiveness pursuant to
Sub-~Clause 28.2.

A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation or reservation and has a
valid tender bank guarantee. A material deviation or reservation is one

(a) Which affects in any substantial way the scope, quality, or performance of the works;

(b) Which limits in any substantial way, inconsistent with the bidding documents, the
Employer's rights or the bidder's obligations under the contract; or

(©) Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

CORRECTION OF ERRORS

Tenders determined to be substantially responsive shall be checked by the Employer for any
arithmetic errors in the computations and summations. Errors will NOT be corrected by the
Employer. Any bid found to have arithmetic errors shall be disqualified.

EVALUATION AND COMPARISON OF BIDS

The Employer will carry out evaluation of details and information provided in post-
Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid
evaluated further.
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The Employer will then evaluate and compare only the bids determined to be substantially
responsive in accordance with Clauses 27 and 28.

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

QUALIFICATION AND EVALUATION CRITERIA

31.1 Post-qualification will be based on meeting all of the following minimum point scale
criteria regarding the Applicant’s general and particular experience, personnel and equipment
capabilities as well as financial position. The Employer reserves the right to waive minor
deviations, if they do not materially affect the capacity of an applicant to perform the contract.
Subcontractor’s experience and resources shall not be taken into account in determining the
Applicant’s compliance with qualifying criteria.

31.2 General Experience.
The Applicant shall meet the following minimum criteria: ~
Average annual turnover for the last 2 years — KShs. 144,000,000.00/-.

Successful completion as a prime contractor or sub-contractor in the execution of at least three
roads rehabilitation/new construction projects of a similar nature and comparable in
complexity to the proposed contract within the last three years, for which at least one was
located in an urban environment in Kenya.

31.3 Personnel Capabilifies. The Applicant should list down personnel of minimum

qualification of Ordinary Diploma in Civil Engineering for Site Agent, Ordinary Diploma for
the surveyor and other supervisory staff.

31.4 Equipment Capabilities. The Applicant should list down, the plants and equipment
that are in his ownership and the ones proposed for hire which should be suitable for
executing contract works. — Applicants must attaché evidence of ownership or hiring
arrangements.

31.5 Cash flow statement. The Applicant should demonstrate that the firm has access to or
has available, liquid assets, unencumbered real assets, lines or credit, and other financial
means sufficient to meet the construction cash flow for a period of 2 months, estimated at 20%
of the estimated tender sum.

31.6 Balance Sheets. Signed and stamped Audited balance sheets for the last two years should
be submitted and must demonstrate the soundness of the Applicant’s financial position,
availability of working capital and net worth.

31.7 Financial position/Ratios. The applicant’s financial information will be assessed in terms
of ROCE, current ratio and return on equity, and the point scale criteria on their financial
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position given on this basis. Where necessary, the Employer may make inquiries with the
Applicant’s bankers.

31.8 Lifigation Hisfory. The Applicant should provide accurate information on any litigation
or arbitration resulting from contracts complete or under execution by him over the last five
years. A consistent history of litigation against the Applicant may result in failure of the
application.

31.9 Post-qualification criteria are as provided in the Appendix to instruction to tenderers.
The bidders who pass the technical criteria will be subjected to financial evaluation.

FINANCIAL EVALUATION

Comparison of major rates of items of construction & credibility of tenderers rates

The Employer will compare the tenderers’ rates with the Engineer’s estimates for major items
of construction. If some bids are seriously unbalanced or front loaded in relation to the
Engineer's estimates for the major items of work to be performed under the contract, the
Employer may require the bidder to produce detailed price analyses for any or all items of the
Bills of Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated contract payments, the Employer may require that the
amount of the Performance Security set forth in Clause 35 be increased at the expense of the
bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful bidder under the contract.

AWARD OF CONTRACT
AWARD

Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1, and (b)
qualified in accordance with the provisions of Clause 4.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract, without thereby incurring any
liability to the affected bidder or bidders or any obligation to inform the affected bidder or
bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing or by cable confirmed by registered letter that its bid has
been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of
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Acceptance") shall specify the sum, which the Employer will pay the Contractor in
consideration of the execution and completion of the works and the remedying of any defects
therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of
Contract called "the Contract Price").

At the same time that the Employer notifies the successful bidder that his bid has been
accepted, the Employer shall notify the other bidders that their bids have been unsuccessful
and that their bid security will be returned as promptly as possible, in accordance with sub
clause 17.4.

SIGNING OF AGREEMENT

Within 21 days of receipt of the Notification of Award, the successful bidder shall sign the
Form of Agreement and return it to the Employer, together with the required performance
security.

PERFORMANCE SECURITY
Within 21 days of receipt of the Letter of Acceptance from the Employer, the successful bidder
shall furnish to the Employer a performance security in the form stipulated in the Conditions

of contract. The form of performance security provided in Section 9 of the bidding documents
shall be used.

The successful bidder shall provide a performance security in the form of an Unconditional
Bank Guarantee from a reputable bank located in Kenya.

Failure by successful bidder to lodge the required performance Guarantee within 21 days of
the receipt of the letter of Acceptance shall constitute sufficient grounds for annulment of the
award and forfeiture of the bid surety; in which event the Employer may make the award to
another bidder or call for new bids.

CONTRACT EFFECTIVENESS

The Contract will be effective only upon signature of the Agreement between the Contractor
and the Employer.
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QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use to
evaluate applications. The information to be provided in relation to each factor and the
definitions of the corresponding terms are included in the respective Application Forms,

Contents

L. ELiZibility v Error! Bookmark not defined.
2. Historical Contract Non-~Performance........coumnnsessessessesssssessssnnns Error! Bookmark not defined.
3. Financial SituationN.......ccccoreemrnsnnnsssssssssssssss s sssssssssssnsses Error! Bookmark not defined.
2SR 354 0 o3 13 4T < Error! Bookmark not defined.
5. Current COMMITMENTS......cccvrerrrrersersessesessesssssssessessessessessessessssassssses Error! Bookmark not defined.
6. Site STAff ....oocereccrer e —————————————— Error! Bookmark not defined.
7. Schedule of the Major Items of Plant/Equipment Available for Proposed Contract. ...Error!
Bookmark not defined.
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Qualification Criteria

Compliance

Documentation

No.

Subject

Requirement

Requirement

Bidder

Submission
Requirements

1. Eligibility

1.1 Eligibility Nationality in accordance with Must meet requirement | Section 2, Schedule 1
Sub-Clause 4.1.

1.2 Conflict of Interest No conflicts of interest in Sub-~ Must meet requirement | Section 2, Schedule 1
Clause 4.2.

1.3 Debarment Not having been declared Must meet requirement | Section 2, Schedule 11
ineligible by the Employer, as
described in Sub-~Clause 4.3.

1.4 Incorporation & Pursuant to sub-clause 4.1 the Must meet requirement | Section 2, Schedule 1

Registration

following shall be provided;

~ Copy of Certificate of
incorporation certified by a
Commissioner of Oaths or
issuing authority to show that
the applicant is a registered
company and legally authorised
to do business in Kenya

~ Proof of registration with the
National Construction Authority
(NCA) in the categories
indicated in the tender notice.

2. Historical Contract Non-Performance

2.1

History of Non-
Performing
Contracts

Non-performance of a contract
did not occur within the last
five (5) years prior to the
deadline for application
submission based on all
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is
one that has been resolved in
accordance with the Dispute
Resolution Mechanism under
the respective contract, and
where all appeal instances
available to the applicant have
been exhausted.

Must meet requirement

Section 2, Schedule 5

Pending Litigation

All pending litigation shall in
total not represent more than
fifty percent (50%)] of the
Applicant's net worth and shall
be treated as resolved against
the Applicant.

Must meet requirement

Section 2, Schedule 10
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Qualification Criteria

Compliance

Documentation

No.

Subject

Requirement

Requirement

Bidder

Submission
Requirements

3. Financial Situation

3.1 Financial (a) Submission of audited Must submit as Attach evidence on
Performance balance sheets or other financial | required and bidders the requirement of
statements acceptable to the who meet the Section 2. Schedule 8
Employer, for the last two [2] requirement are cclon 2, scheaule
years and authenticated bank marked YES , those a) All pages must be
statement for the last six (6) that do not meet are initialized and
months to demonstrate: marked NO stamped by both a
(b) the current soundness of the practicing Auditor
applicants financial position . .
and its prospective long term registered with
profitability, and ICPAK and one of the
(c) capacity to have a cash flow Directors. Auditor’s
equivalent to 20% of the tender practicing
sum .
membership number
from ICPAK must be
indicated. Non-
adherence to this to
part a, b and c leads
to disqualification.
(b) All pages in the
bank statement must
be initialized and
stamped by the
issuing bank.
3.2 Average Annual d) Average annual | Must submit as Section 2, Schedule 8
Construction construction turnover of KShs. | required and bidders
Turnover 70,000,000.00[Seventy Million] | who meet the
calculated as total certified | requirement are
payments received for contracts | marked YES , those
in progress or completed, | that do not meet are
within the last two [(2)] years marked NO
4. Experience
4.1(a) | General Experience under construction Must submit as Section 2, Schedule 6A
Construction contracts in the role as a main required and bidders
Experience contractor or subcontractor for | who meet the

at least the last five [5] years
prior to the applications
submission deadline

requirement are
marked YES , those
that do not meet are
marked NO
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e I _ompliance .
Qualification Criteria o piance Documentation
Requirement
. . . Submission
No. Subject Requirement Bidder b.
Requirements
4.2(b) | Specific Participation as a roads Section 2, Schedule6A
Construction contractor, management Must submit as
Experience contractor or subcontractor, in required and bidders

at least three (3)contracts each
with a value of at least

KShs. 70,000,000.00 (Seventy
Million) successfully and
substantially completed. One
(1) of the contracts should be in
a City and that are similar to the
proposed works. The similarity
shall be based on the physical
size, complexity,
methods/technology or other
characteristics as described in
Section 2.

who meet the
requirement are
marked YES , those
that do not meet are
marked NO

5. Current Commitments

5.1

On-going contracts

The total value of outstanding
works on the on-going
contracts should not exceed the
average annual turnover for the
last two years.

Must submit as
required and bidders
who meet the
requirement are
marked YES , those
that do not meet are
marked NO

Section 2, Schedule 6B

6. Site Staff

HQ Staff

Site Agent

Foreman

Site Surveyor

The site staff shall possess
minimum levels of
qualifications set below;

Qualification =
Diploma in Civil
Engineering/Building
construction

Qualification =
Degree in Civil Engineering

General Experience = 5 yrs
Specific Experience = 3 Yrs

Qualification = Dip. Civil
Engineering

General Experience = 3 yrs
Specific Experience = 2 Yrs

Qualification = Diploma in
Survey

General Experience = 3 yrs
Specific Experience = 2 Yrs

Must submit as
required and bidders
who meet the
requirement are
marked YES , those
that do not meet are
marked NO

Must submit as
required and bidders
who meet the
requirement are
marked YES , those
that do not meet are
marked NO

Section 2, Schedule 5

PLANT AND EQUIPMENT
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Qualification Criteria Lomphanc; Documentation
Requirement
No. Subject Requirement Bidder RSmeISSIOn
equirements
See description
below in Schedule 7
Work Methodology | Submission of a brief work Must submit as Section 2
methodology in accordance required and bidders
with sub-clause 5.3 who meet the
requirement are
marked YES , those
that do not meet are
marked NO
Business permit and | Should have a physical address Must submit as Section 2, Schedule 1
7. | office location and Current business Permit

required and bidders
who meet the
requirement are
marked YES , those
that do not meet are
marked NO

Litigation History

The applicant to provide a valid
Sworn affidavit for the tender.

Must submit as
required and bidders
who meet the
requirement are
marked YES , those
that do not meet are
marked NO

Section 2, Schedule 10
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The Bidder must indicate the core plant and equipment considered by the company to be
necessary for undertaking the project together with proof of ownership /lease. The lease must
be current i.e dated from April, 2020. Leases which are out-dated will not be accepted. (*
Mandatory minimum number of equipment required by the Employer for the execution of the

project that the bidder must make available for the Contract).

*Minimum No. of No. of
equipment equipment
I;Iem g“mbeg Compliance | No of ; to be to be made
°- Equipment Details gﬂ?ﬁg Requirement oqwmrﬂ’g%; hired/ available for
Contract the Bidder pugchﬁsed thebCorllltract
Execution y the y the
Bidder Bidder
A General Plant
Asphalt Concrete patching plant | optional
Milling Machine
B
Asphalt Milling Machine
optional
Bituminous Plants
C
Bitumen Pressure distributor
optional
Asphalt concrete paver
optional
Compactors
D
Vibrating compaction plate 300
mm wide optional
Vibrating compaction plate 600
mm wide optional
Pot hole repair machines
E
Colas Sprayer
0
Pavement Cutter Machine
0
Paver Braker Machine
0
Pedestrian Roller
0
Concrete Equipment
F
Mobile concrete mixers
1 Yes/no
Concrete vibrators
1 Yes/no
Transport (Tippers, dumpers,
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Item
No.

Equipment Details

*Minimum
Number
Required

for the
Contract
Execution

Compliance
Requirement

No of
Equipment
Owned by
the Bidder

No. of
equipment
tobe
hired/
purchased

by the
Bidder

No. of
equipment
to be made

available for
the Contract
by the

Bidder

water tankers)

4X2 tippers payload 7 — 12
tonnes

6X4 tippers payload 16 — 20
tonnes

8X4 tippers payload 16 — 20
tonnes

Flat bed lorries

Subtotal for G — tippers &
dumpers

Water tankers (18,000 — 20,000
litres capacity)

Earth — Moving Equipment
Wheeled loaders

Motor graders (93 -~ 205kW)
Trench excavator

Subtotal for H — Earth moving
equipment

Excavators

Hydraulic crawler mounted (7
— 10 tonnes) — 0.25 — 0.4 m?
SAE bucket.

Hydraulic crawler mounted (10
— 16 tonnes) — 0.40 — 0.60 m3
SAE bucket.

Hydraulic wheel mounted (7 —
10 tonnes) — 0.25 — 0.4 m3 SAE
bucket.

Hydraulic wheel mounted (10 —
16 tonnes) — 0.40 — 0.6 m? SAE
bucket.

Hydraulic wheel mounted

optional

Yes/no

Yes/no
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*Minimum No. of No. of
equipment | equipment
I;Iem llz\lumbeg Compliance | No of ; to be to be made
°- Equipment Details gutlﬁz Requirement gmrg%; hired/ available for
Contract the Bidder pubr}c,};zzed theb(;otrl:gact
Execution Bidder Bidder
backloader (7 — 10 tonnes) —
0.25 — 0.4 m3 SAE bucket.
Subtotal for I (Excavators)
Rollers
Self-propelled single drum
vibrating (various types)
1 Yes/no
Pneumatic rubber tyre (1-2
J tonnes/wheel)
Double drum vibrating
pedestrian roller
1 Yes/no
1
Yes/no
Optional
24
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Appendix to Instruction to Tenderers

Table 1: Pre- Qualification Checklist for Completeness and Responsiveness.

Completeness and

S/No. Responsiveness References Requirement
Criteria
, Section II Amount must be indicated
1. Form of Bid . .
Clause 20.2 Properly stamped, filled and signed
Appendix to Form of Section 1II
2. ,pp Properly stamped, filled and signed
Bid Clause 20.2
~ Unconditional bank guarantee
. ~ In the format provided with all
. ) Section II o
3. | Bid Security conditions
Clause 17 - must be valid for 30 days after bid
validity
4 Confidential Business | Section IX; ~ Properly filled, stamped and signed
’ Questionnaire Schedule 1 ~ Provide all required information
F P ¢ Section IX;
orm of Power o
5. Schedule 2 - Properly filled, stamped and signed
Attorney
Clause 5.1(a)
Tax Compliance
6. . P Tender notice ~ Provide valid tax compliance certificate
Certificate
Registration with )
7| National Construction Tender notice - Copy of valid certificate and practicing
, Item 1.4 of QC license
Authority (NCA)
Certificate of Tender notice Copy of certificate Certified by
8. Incorporation Item 1.4 of QC Commissioner for QOaths
Certificate of Certified copy of a valid certificate from
9. Registration in a Tender notice National or County Treasury for relevant
target group category
_ ) Fill all rates, prices and amounts and
Priced Bill of Clause 14.1 ) )
10. .. i counter sign any alteration(s)
Quantities Section IX Lo ,
Stamp and initial all pages of BOQ’s
) ~ Legible copies of National ID or passport
Section II; )
s for all directors
11. | Eligibility Schedule 1
~ System generated Form CR12 (12
Clause 4.1
months)
Section I,
12. | Contflict of interest Schedule 1 ~ to state explicitly
Clause 4.2
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Section II
Clause 30.4;
13. | Debarment Schedule 1 1’ - Properly filled, stamped and signed
Item 1.3 of QC
) L Provide original sworn affidavit for the
14. | Pending Litigation Item 2.2 of QC o
specific tender
15. | Litigation Hist Section II Clause Properly filled, stamped and signed
. itigation Histo - Properly filled, stamped and signe
S i 31.8; Schedule 10 perly Hifled, stamp S
16 History of Non Schedule 6B ~ Fill information on non-completed
" | performance Item 2.1 of QC works
. Section II; -~ Attend pre-bid meeting/visit
Certificate of o )
17. . ) Clause 8.3 ~ Certificate must be signed and stamped
Tenderers Visit to Site .
by the Employer’s representative
Secti XI
Schedule of Major cction ! )
18. Item 5 of QC; ~ Properly filled, stamped and signed
Items of Plant
Schedule 7
Secti XI
Schedule of Key cetion i )
19. Item 6 of QC; ~ Properly filled, stamped and signed
Personnel
Schedule 5
Section XI ;
Roadwork Completed ’ . .
20. ) , Item 4 of QC ~ Properly filled, stamped and signed
Satisfactorily
Schedule 6A
Section XI;
Schedule of Ongoing cehion A% . _
21. ) Item 5.1 of QC - Properly filled, stamped and signed
Projects
Schedule 7
Schedule of other )
Supol ¢ Section XI;
upplementar
22 e . y Item 5.1 of QC ~ Properly filled, stamped and signed
Information /
. . . Schedule 9
Financial Standings
Declaration form for . _
23 i Schedule 11 ~ Properly filled, stamped and signed
bankrupt or insolvent
24. | Anti-corruption form | Schedule 12 ~  Properly filled, stamped and signed
25 Serialisation of bid Tender notice All pages in the bid document should be
document sequentially serialised.
26. | Copy of Bid Document | Clause 20.1 - Replica of the original
REMARKS Clause 13.1/20.2 ~  Bid document to be complete, properly

filled and signed.

Key: QC — Qualification Criteria
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Table 2: Post- qualification Score

ITEM DESCRIPTION MUST MEET
CRITERIA
1 FINANCIAL CAPACITY
a | Audited Statements YES/NO
b | Cash flow statement (forecasts) YES/NO
¢ | Financial position/Ratios YES/NO
d | Turnover YES/NO
2 EXPERIENCE
General Experience YES/NO
Specific experience in related works YES/NO
3 CURRENT COMMITMENTS
On-going works YES/NO
4 KEY PERSONNEL
HQ Staff YES/NO
Site Agent YES/NO
Surveyor YES/NO
Foreman YES/NO
5 PLANT AND EQUIPMENT
Equipment capabilities YES/NO
6 WORK METHODOLOGY YES/NO
7 LITIGATION HISTORY YES/NO
8 Business permit and office location YES/NO
REMARKS YES/NO

Bidders must achieve YES in all the measured parameters to qualify.
The bidders who pass the technical criteria will be subjected to financial evaluation
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SECTION IV: CONDITIONS OF CONTRACT
PART I: GENERAL CONDITIONS OF CONTRACT

The Conditions Of Contract Part 1 — General Conditions shall be those forming Part 1 of the
Conditions Of Contract for works of Civil engineering construction Fourth Edition 1987,
reprinted in 1992 with further amendments, prepared by the Federation Internationale des
Ingenieurs Conseils (FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12

Switzerland

Fax: 41 21 653 5432

Telephone: 41 21 653 5003

28
[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

PART II: CONDITIONS OF PARTICULAR APPLICATION

The following Conditions of Particular Application shall supplement the General Conditions of
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the
General Conditions of Contract. The Particular Condition is preceded by the corresponding
clause number of the General Conditions to which it relates.
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CONDITIONS OF PARTICULAR APPLICATION
SUBCLAUSE 1.1 — DEFINITIONS

Amend this sub-clause as follows:

(i) The “Employer” is the Kenya Urban Roads Authority, represented by the Director General -
Kenya Urban Roads Authority.

(i) The “Engineer” is the Director (Road Asset and Corridor Management) - Kenya Urban
Roads Authority.

(b) () Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the
Contractor (whether or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub-~Clause 1.1 by adding the following words at the end:
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to
Bid” and the word “BID documents” with “bidding documents”.

Add the following at the end of this sub-clause:

(h) “Materials” means materials and other things intended to form or forming part of the
Permanent Works.

(1) “Quantified site instructions” means Site instructions from the Engineer or his
representative to the Contractor instructing him to carry out quantified works drawn from the
contract to be carried out within a specified period.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-~Clause 2.1 (b), the following shall also apply: The Engineer shall obtain
the specific approval of the Employer before taking any of the following actions specified in
Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;

(b) Certifying additional cost determined under Clause 12;

(c) Determining an extension of time under Clause 44;

(d) Issuing a variation under Clause 51;

(e) Fixing rates or prices under Clause 52

SUBCLAUSE 2.5 - INSTRUCTIONS IN WRITING

Add at the end of sub-clause 2.5 the following: “The site instructions shall be in the form of
quantified site instructions and the contractor shall commence execution of the site
instructions within three (3) days and complete within the completion period as stipulated in
the instructions.

SUBCLAUSE 5.1 - LANGUAGE AND LAW

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication
between the Contractor and the Engineer’s Representative shall be in this given language.

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.
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SUBCLAUSE 5.2 — PRIORITY OF CONTRACT DOCUMENTS

Delete the documents listed 1-6 and substitute:
The Contract Agreement (if completed)

The Letter Of Acceptance;

The Bid and Appendix to Bid,

The Conditions of Contract Part II;

The Conditions of Contract Part I;

The Special Specifications;

The Standard Specification for Road and Bridge Construction, 1986;
The Drawings;

The priced Bills of Quantities

Other documents as listed in the Appendix to form of Bid

SUBCLAUSE 8.2 — SITE OPERATIONS AND METHODS OF CONSTRUCTION

Add sub- clause 8.2(b) at the end as follows:

“The Contractor shall submit to the Engineer Works Methodology not later than 14 days from
the date of award of the contract and general description of his proposed arrangements and
methods for the execution of the Works. This shall include inter-alia temporary office,
buildings, access roads, construction plant and its intended production output, working shift
arrangements, labour strength, skilled and unskilled, and supervision arrangements, power
supply arrangements, supply of materials including a materials utilisation programme, stone
crushing, aggregate production and storage, cement handling, concrete mixing and handling,
methods of excavation, dealing with water, testing methods and facilities.”

SUBCLAUSE 10.1 - PERFORMANCE SECURITY

Replace the text of Sub-clause 10.1 with the following:

“The Contractor shall provide security for his proper performance of the Contract within 28
days after receipt of the Letter of Acceptance. The Performance Security shall be in the form of
a bank guarantee as stipulated by the Employer in the Appendix to Bid. The Performance
Security shall be issued by a bank incorporated in Kenya. The Contractor shall notify the
Engineer when providing the Performance Security to the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost, the Contractor, at
the Engineers written request, shall promptly increase the value of the Performance Security by
an equal percentage.

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

The Performance Security shall be valid until a date 28 days after the date of issue of the
Defects Liability Certificate. The security shall be returned to the Contractor within 14 days of
expiration.
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SUBCLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY

Delete the entire sub-clause 10.3.

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.

SUBCLAUSE 11. 1 - INSPECTION OF SITE

In line 17 after “affect his Bid” add

“and the Contractor shall be deemed to have based his Bid on all the aforementioned”

Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials,
subsurface and hydrological information made available to the Contractor at the time of
Bidding or at any other time during the period of the Contract, and the Contractor shall be
responsible for ascertaining for himself all information as aforesaid for the execution of works
and his BID shall be deemed to have been priced accordingly.

SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to
include data listed elsewhere in the Contract as open for inspection at the address stipulated in
the Appendix to Bid.

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be fourteen (14) days from the
issuance of order to commence.

The programme shall be in the form of a Critical Path Method Network (CPM network)
showing the order of procedure and description of the construction methods and
arrangements by which he proposes to carry out the works. It should also be supplemented by
a time — bar chart of the same programme.

The programme shall be coordinated with climatic, groundwater and other conditions to
provide for the completion of the Works in the instruction and by the time specified. The
programme shall be revised on demand by the Engineer or his representative.

During the execution of the works, the Contractor shall submit to the Engineer full and
detailed particulars of any proposed amendments to the arrangements and methods submitted
in accordance with the foregoing. If details of the Contractor’s proposals for Temporary
Works are required by the Engineer for his own information the Contractor shall submit such
details within seven days of being requested to do so.

The various operations pertaining to the works shall be carried out in such a progressive
sequence as will achieve a continuous and consecutive output of fully completed road works
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inclusive of all bridge works and culverts within the time limits specified in the Contract and
the instructions. Generally the Contractor shall carry out works within the sections stated in
the instructions.

The Contractor shall allow in his programme for the following 10 public holidays per calendar
year in Kenya.

New Years Day (1%t January)
Good Friday

Easter Monday

Labour day (1st May)
Madaraka Day (1st June)

Idd Ul Fitr

Mashujaa Day (20t October)
Jamhuri day (12t December)
Christmas Day (25t December)
Boxing day (26t December)

The Contractor should also allow per calendar year for a further 2 unspecified public holidays
which may be announced by the Government of Kenya with no prior notification.

Add the following at the end of this sub-clause: -

The Employer shall have the right to withhold payment at any time if the contractor fails to
submit the programme or revised programme due to his negligence, failure or omission.

SUBCLAUSE 14.3- CASH FLOW ESTIMATE

The cash flow estimates shall be submitted together with the works programme.

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE

Add the following at the end of the first paragraph of sub-clause 15.1:

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence
the works inform the Engineer in writing the name of the Contractor’s Representative and the
anticipated date of his/her arrival on site.”

Add the following Sub-clause 15.2
SUBCLAUSE 15.2~ LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S AUTHORISED

AGENT

The Contractor’s Agent or Representative on the site shall have as a minimum an ordinary
diploma in civil Engineering or building construction or have equivalent status approved by
the Engineer and shall be able to read and write English fluently.

The Contractor’s Agent or Representative shall have at least 3 years related experience.

SUBCLAUSE 16.2~ ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add
“py a competent substitute approved by the Engineer and at the Contractors own expense.”
Add the following Sub-Clauses 16.3 and 16.4:
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SUBCLAUSE 16.3~ QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF

The Contractor’s superintending staff shall meet the following minimum qualifications:

Should have a working knowledge of English or Kiswahili. Should any of the superintending
staff not be able to meet this condition, the Contractor shall propose to the Engineer
arrangements for provision of a sufficient number of interpreters of approved qualifications.
The Engineer, at his discretion, may amend, approve or reject such arrangements or reject
deployment of superintending staff not meeting the language requirements. The Engineer may
at any time during the duration of the Contract amend any approved arrangements made for
interpreters, which shall be implemented at the Contractors expense.

The key staff listed below must have academic qualifications from government-recognised
institutions or equivalent institutions of the levels set out in Section 5, Part 6.

Site Agent

Site Engineer

Site Surveyor

Foremen

The key staff listed below must have minimum experience set out in Section 5, Part 6:
Site Agent

Site Engineer

Site Surveyor

Foremen

Qualifications as above shall be subject to verification and approval on site by the Engineer or his
representative on site before commencement of the said works.

SUBCLAUSE 19.1~ SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of
Sub-Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the following
measures with a view to reducing or elimination adverse environmental effects by the site
works:

All quarries and borrow pits shall be filled and landscaped to their original state after
extraction of construction material

Soil erosion due to surface runoff or water from culverts or other drainage structures should
be avoided by putting in place proper erosion control measures that shall include, but are not
limited to grassing and planting if trees

Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the
surrounding environment. In any case all diversions shall be kept damp and dust free

Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed
off in such a way as not to adversely affect the environment

Rock blasting near settlement areas shall be properly coordinated with the relevant officers of
the Government so as to minimize noise pollution and community interference.

SUBCLAUSE 20.4 - EMPLOYERS RISKS
Delete Sub-Clause (h) and substitute with;
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(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced
contractor:

could not have reasonably foreseen, or

could reasonably have foreseen, but against which he could not reasonably have taken at least
one of the following measures:

prevent loss or damage to physical property from occurring by taking appropriate measures or

insure against such loss or damage

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

Add the following words at the end of Sub-paragraph (a) and immediately before the last word
of Sub-~paragraph (b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred”

Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the
Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the
Employer:”

SUBCLAUSE 21.2 — SCOPE OF COVER

Amend sub-paragraph (a) of Sub-~Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first
working day after the Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

SUBCLAUSE 21.4 ~ EXCLUSIONS

Amend Sub-Clause 21.4 to read as follows:

“There shall be no obligation for the insurances in Sub-~Clause 21.1 to include loss or damage
caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions
of Particular Application.”

SUBCLAUSE 23.2 — MINIMUM AMOUNT OF INSURANCE

Add the following at the end of this Clause:
«... with no limits to the number of occurrences”.

SUBCLAUSE 25.1 — EVIDENCE AND TERMS

Amend Sub-Claus OF INSURANCE 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but
in any case” before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.6, 25.7
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SUBCLAUSE 25.6 — INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a
provision to the effect that the Insurer shall have a duty to give notice in writing to the
Contractor and Employer of the date when a premium becomes payable. This shall not be more
than thirty (30) days before that date and the policy shall remain in force until thirty (30) days
after the giving of such notice.

SUBCLAUSE 25.7 — NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms
of such insurance are required to be so notified. The Contractor shall indemnify and keep
indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and
expenses whatsoever arising out of or in consequence of any default by the Contractor in
complying with the requirements of this Sub-Clause whether as a result of avoidance of such
insurance or otherwise.

SUBCLAUSE 28.2 — ROYALTIES

Add at the end of this Sub-Clause the following sentence:
“The Contractor shall also be liable for all payments or compensation if any that are levied in
connection with the dumping of part or all of any such material.”

SUBCLAUSE 29.1 — INTERFERENCE WITH TRAFFIC

Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The
Contractor shall pay vehicle license tax and road maintenance duty in accordance with
relevant regulations and shall obtain any necessary permits or licenses from relevant
authorities for transporting his equipment.”

Add the following subclause 29.2:

SUBCLAUSE 29.2 — REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND
PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and, maintenance of the works to a condition as specified and
at least equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to
employ others to do the necessary work of reinstatement and to deduct the cost thereof from
any money due or which shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered
to fall within the provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.8
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SUBCLAUSE 34.2 — CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs
relating to recruitment, obtaining of all necessary visas, permits or other official permission for
movements of staff and labour.

SUBCLAUSE 34.3 — FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of
the Contract, and further in respect of all persons employed by him otherwise than in the
execution of the Contract in every factory, Workshop or place occupied or used by him for the
execution of the Contract, observe and fulfil the following conditions:

The Contractor shall pay rates of wages, observe hours of labour and provide conditions of
labour, housing, amenities and facilities not less favourable than those required by the latest
Regulation of Wages (Building and Construction Industry) Order as of the time of bid
submission, and subsequent amendments thereto, or in any wage scales, hours of work or
conditions agreed by the Ministry of Labour or other Government Department in consultation
with the appropriate wage fixing authority and generally recognized by other employees in the
district whose general circumstances in the trade or industry in which the Contractor is
engaged are similar.

In the absence of any rates of wages, hours or conditions of labour so established the
Contractor shall pay rates of wages and observe hours and conditions of labour which are not
less favourable than the general level of wages, hours and conditions observed by other
Employers whose general circumstances in the trade or industry in which the Contractor is
engaged are similar.

Where the absence of established rates of wages, hours and conditions of labour or the
dissimilarity of the general circumstances in the trade of industry in which the Contractor is
engaged prevent the Contractor from observing rates of wages, hours and conditions of labour
ascertained under sub-~paragraph (a) and (b) above the Contractor in fixing the rates of wages,
hours and conditions of labour of his employees shall be guided by the advice of the Labour
Department.

The Contractor shall recognize the freedom of his employees to be members of trade unions.

The Contractor shall maintain records in English of the time worked by, and the wages paid to,
his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do
80, such particulars of the rates, wages and conditions of labour as the Employer or Engineer
may direct.

The Contractor shall at all times during the continuance of the contract display, for the
information of his employees in every factory, workshop or place occupied or used by him for
the execution of the Contract, a copy of this clause together with a notice setting out the
general rates of wages, hours and conditions of labour of his employees.

The Contractor shall be responsible for the observance of this clause by sub-Contractors
employed in the execution of the works.
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SUBCLAUSE 34.4 — BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall
cease to be approved as a Contractor or Sub-Contractor for such period as the Permanent
Secretary for the Ministry of Roads may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair
Wages of any workman employed on the Contract and if proof thereof satisfactory to the
Employer is furnished by the Labour Authority, the Employer may, failing payment by the
Contractor, pay the claims out of any monies due or which may become due to the Contractor
under the Contract.

SUBCLAUSE 34.5 — RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which
is not in his employment at the time of the acceptance of the BID shall be recruited by the
Contractor from the Labour Exchange or Exchange or Exchanges nearest to the site or sites of
the work.

SUBCLAUSE 34.6 — COMPENSATION FOR INJURY

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of
Kenya and any other regulations in force from time to time pay compensation for loss or
damage suffered in consequence of any accident or injury or disease resulting from his work to
any workman or other person in the employment of the Contractor or any Subcontractor.

SUBCLAUSE 34.7 — LABOUR STANDARDS

(a) the Contractor shall comply with the existing local labour laws, regulations and labour
standards

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all
work under his contract, whether performed by the Contractor or subcontractor. The
Contractor has assurance from the Employer of cooperation where the implementation of these
safety measures requires joint cooperation.

(¢) Upon written request of the Employer the Contractor shall remove or replace any of his
employees employed under this Contract.

Add the following Sub-Clause 35.2 and 35.3.

SUBCLAUSE 35.2 — RECORDS OF SAFETY AND HEALTH

The Contractor shall maintain such records and make such reports concerning safety, health
and welfare of persons and damage to property as the Engineer may from time to time
prescribe.

SUBCLAUSE 35.3 — REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition,
notify the Engineer immediately by the quickest available means. The Contractor shall also
notify the relevant authority whenever the Laws of Kenya require such a report.
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SUBCLAUSE 39.2 — DEFAULT OF CONTRACTOR IN COMPLIANCE

Add at the end of Sub-Clause 39.2 the following: “Where the contractor has no pending
payments with the employer and the retention funds are less than the value of works to be
carried out by the employer, the employer shall apply funds as per clause 10.3”. The contract
shall then stand determined clause 63 notwithstanding.

SUBCLAUSE 41.1 — COMMENCEMENT OF WORKS

Amend Sub-Clause 41.1 as follows:

Delete the words “as soon as is reasonably possible” in the first sentence and replace with
“within the period stated in the Appendix to Bid”.

For the purposes of this clause the quantified site instructions shall be treated as the works and
delay in commencement in the instructed works shall constitute breach of contract that will
lead to institution of remedies under clause 63 of these conditions.

SUBCLAUSE 43.1 — TIME FOR COMPLETION

Amend Sub-Clause 43.1 as follows:
Delete the words “within the time” to “such extended time” and substitute “by the date or
dates stated or implied in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 — EXTENSION OF TIME FOR COMPLETION

Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such
rains shall be deemed exceptional weather conditions such as may fairly entitle the Contractor
to an extension of time for the completion of the work.”

SUBCLAUSE 45.1 — RESTRICTION ON WORKING HOURS

Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer
shall grant such permission the Contractor shall not be entitled to any additional payments for
so doing. All such work at night shall be carried out without unreasonable noise or other
disturbance and the Contractor shall indemnify the Employer from and against any liability for
damages on account of noise or other disturbance created while or in carrying out night work
and from and against all claims, demands, proceedings, costs, charges and expenses
whatsoever in regard or in relation to such liability.

“In addition, the Contractor will be required to provide, for any work carried out at night or
recognized days of rest, adequate lighting and other facilities so that the work is carried out
safely and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary
shifts or on Sundays, the Contractor shall be required to meet any additional costs to the
Employer in the administration and supervision of the Contract arising from the granting of
this permission.”

SUBCLAUSE 47.2 — REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:
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“There shall be no reduction in the amount of liquidated damages in the event that a part or a
section of the Works within the Contract is certified as completed before the whole of the
Works comprising that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

SUBCLAUSE 52.1 — VALUATION AND VARIATIONS

Add new Clause 52.2(c)
No change in the unit rates or prices quoted shall be considered for items included in the
schedule of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.

SUBCLAUSE 52.4 — DAYWORKS

Add the following at the end of Sub-Clause 52.4:

The work so ordered shall immediately become part of the works under the contract. The
Contractor shall, as soon as practicable after receiving the Dayworks order from the Engineer
undertake the necessary steps for due execution such work. Prior to commencement of any
work to be done on a Dayworks basis, the Contractor shall give an advance notice to the
Engineer stating the exact time of such commencement.

SUBCLAUSE 54.1 — CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS
: Exclusive use for the works

Amend Sub-Clause 54.1 as follows:
Line 5: add “written” between “the” and “consent”.
Delete Sub-Clauses 54.2 and 54.5.

SUBCLAUSE 55.2 — OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered
in the Contract shall be considered as included in other rates and prices in the Contract and
will not be paid for separately by the Employer.

Add the following Sub-Clause 58:

Add the words “or Engineer’s representative” where the word “Engineer” appears in clause 58.
SUBCLAUSE 58.4 — PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance
with Sub-Clauses 58.1 to 58.3.

Clause 60 of the General Conditions is deleted and substituted with the following:-~

SUBCLAUSE 60.1 — MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a
tabulated form approved by the Engineer, showing the amounts to which the Contractor
considers himself to be entitled. The statement shall include the following items, as applicable;
~ the value of the Permanent Work executed up to the end of previous month
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~ such amount as the Engineer may consider fair and reasonable for any Temporary Works for
which separate amounts are provided in the Bill of Quantities

~ any amount to be withheld under retention provisions of Sub-clause 60.3

~ any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall
submit such further information as the Engineer may reasonably require and shall make such
changes and corrections in the statement as may be directed by the Engineer. In cases where
there is difference in opinion as to the value of any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the
statement as corrected above and, should it be necessary in the Engineers opinion, shall
promptly make any further amendments and corrections to the Interim Payment Certificate.
The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in
case of likely delay in establishing the value of an item, such item may be set aside and the
remainder certified for payment.

Within 14 days after receipt of the Interim Payment Certificate and subject to the Contractor
having made such further amendments and corrections as the Engineer may require, the
Engineer will forward to the Employer the certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the
net amount thereof, after all retentions and deductions, would be less than the minimum
amount of Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in
such a case, the uncertified amount will be added to the next interim payment, and the
cumulative unpaid certified amount will be compared to the minimum amount of interim
payment.

SUBCLAUSE 60.3 — RETENTION MONEY AND PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the
Engineer in the first and following Interim Payment Certificates until the amount retained shall
reach the "Limit of Retention Money" named in the Appendix to Form of BID.

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half
of the retention money shall become due and shall be paid to the Contractor when the
Engineer shall certify in writing that the last section of the whole works has been substantially
completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention
Money shall be certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the
Defects Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the
expiration of the latest of such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled
to withhold certification until completion of any such work or so much of the balance of the
Retention money as shall in the opinion of the Engineer, represents the cost of the remaining
work to be executed.
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SUBCLAUSE 60.4— CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to
any previous Interim Payment Certificate signed by him and shall have authority, if any work
is not being carried out to his satisfaction to omit or reduce the value of such work in any
Interim Payment Certificate.

SUBCLAUSE 60.5— STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-~Over Certificate in respect of the whole of
the works, the Contractor shall submit to the Engineer a statement at completion showing in
detail, in a form approved by the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such
Taking-Over Certificate.

Any further sums which the Contractor considers to be due; and

An estimate of amounts that the Contractor considers will become due to him under the
Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor
shall amend and correct the Statement as directed by the Engineer and submit a Certificate at
Completion to be processed as in Sub-Clause 60.2.

SUBCLAUSE 60.6 — FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause
62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with
supporting documents showing in detail, in the form approved by the Engineer;

The final value of all work done in accordance with the Contract;

Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasonable require and
shall make such changes in the draft as may be required.

SUBCLAUSE 60.7— DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy
to the Engineer, a written discharge confirming that the total of the Final statement represents
full and final settlement of all monies due to the Contractor arising out of or in respect of the
Contract. Provided that such discharge shall become effective only after payment under the
Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the
Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor.

SUBCLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall
prepare a Final Payment Certificate which shall be delivered to the Contractor's authorized
agent or representative for his signature. The Final Payment Certificate shall state:

The final value of all work done in accordance with the Contract;
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After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the
sum named in the Appendix to the Form of BID.

SUBCLAUSE 60.9— CESSATION OF EMPLOYERS LIABILITY

unless the Contractor notifies the Engineer of his objection to the Final Certificate within
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total
Contract Price as set out in the Final Certificate as full settlement for all Work Done under the
Contract including any variations and omissions thereof but excluding any variations and
claims previously made in writing.

SUBCLAUSE 60.10 — TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to
Clause 47, be paid by the Employer to the Contractor as follows:

In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of
Bid, after the Engineer has signed the Interim Payment Certificate.

(1) In the case of the Final Payment Certificate pursuant to Sub clause 60.8, within the time
stated in the Appendix to Form Of Bid, after the Engineer has signed the Final Payment
Certificate.

In the event of the failure of the Employer to make payment within the times stated, the
Employer shall make payment to the Contractor of simple interest at a rate equal to two
percentage points above the averaged Base Lending Rate of three leading banks namely Kenya
Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being or as shall
be the case from the time to time obtained from the Central Bank of Kenya. The provisions of
this Sub clause are without prejudice to the Contractor’s entitlements under Clause 69 or
otherwise.

SUBCLAUSE 60.11 — CURRENCY OF PAYMENT
The Contract Price shall be designated in Kenyan Currency.
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings

using the rates and prices entered in the Bills of Quantities together with such other increases
to the Contract Price, except for variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 — ADVANCE PAYMENT

Advance payment shall not be offered in this Contract.
SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the
permanent works, the Contractor shall,
~Receive a credit in the month in which these materials are brought to site,
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~Be charged a debit in the month in which these materials are incorporated in the permanent
works.

Both such credit and debit to be determined by the Engineer in accordance with the following
provisions.

No credit shall be given unless the following conditions shall have been met to the Engineers
satisfaction

The materials are in accordance with the specifications for the works;

The materials have been delivered to site and are properly stored and protected against loss,
damage or deterioration;

The Contractors record of the requirements, orders receipts and use of materials are kept in a
form approved by the Engineer, and such records are available for inspection by the Engineer;

The Contractor has submitted a statement of his cost of acquiring and delivering the materials
and plant to the Site, together with such documents as may be required for the purpose of
evidencing such cost;

The materials are to be used within a reasonable time.

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s
reasonable cost of the materials delivered to site, as determined by the Engineer after review of
the documents listed in subparagraphs (a) (iv) above;

The amount to be debited to the Contractor for any materials incorporated into the works shall
be equivalent to the credit previously granted to the Contractor for such materials pursuant to
Clause (b) above as determined by the Engineer.

SUBCLAUSE 63.1 — DEFAULT OF THE CONTRACTOR

SUBCLAUSE 67.1 — ENGINEER’S DECISION

Delete the entire Sub clause 67.1 and add the following;

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during
the execution of the works or after their completion and whether before or after repudiation or
other termination of the Contract including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day
on which he received such reference the Engineer shall give notice of his decision to the
Employer and the Contractor. Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every
case, continue to proceed with the works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or
Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or
if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after
the day on which he received the reference, then either the Employer or the Contractor may,
on or before the 28th (twenty eighth) day after the day the day on which he received notice of
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such decision, or on or before the 28th (twenty eighth) day after the day the day on which the
said period of 28 days expired, as the case may be, give notice to the other party, with a copy
for information to the Engineer, of his intention to commence Adjudication, as hereinafter
provided, as to the matter in dispute. Such notice shall establish the entitlement of the party
giving the same to commence Adjudication, as hereinafter provided, as to such dispute; no
adjudication in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
the Contractor and no notice of intention to commence adjudication as to such dispute has
been given by either the Employer or the Contractor on or before the twenty eighth day after
the day on which the parties received notice as to such decision from the Engineer, the said
decision shall become final and binding upon the Employer and the Contractor. «

SUBCLAUSE 67.2 — AMICABLE SETTLEMENT

Delete the entire subclause 67.2 and add the following;

“Where notice to of intention to commence adjudication as to a dispute has been in accordance
with subclause 67.1, the parties shall attempt to settle such dispute in amicably before the
commencement of Adjudication; provided that, unless the parties otherwise agree,
Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which
notice of intention to commence adjudication of such dispute was given, even if an attempt at
amicable settlement thereto has been made.”

SUBCLAUSE 67.3 — ADJUDICATION

Delete the entire subclause 67.3 and add the following;

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless
the appointment is agreed by the parties within 7 (seven) days of the notice to adjudication.

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of
the Chartered Institute of Arbitrators (Kenya).”

SUBCLAUSE 67.3 — ARBITRATION

Delete the entire subclause 67.3 and add the following;

“Any dispute in respect of which:

The decision, if any, of the Adjudicator has not become final and binding pursuant to subclause
67.1, and Amicable settlement has not been reached within the period stated in subclause
67.2,

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered
Institute of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered
Institute of Arbitrators (Kenya Branch).

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence

or arguments put before the Adjudicator for the purpose of obtaining his said decision
pursuant to sub clause 67.1.

47

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

Arbitration may be commenced prior to or after completion of the works, provided that the
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of
the arbitration being conducted during the progress of the works.

SUBCLAUSE 68.2 — NOTICES TO EMPLOYER AND ENGINEER

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these
conditions".

The Employer’s address is:

The Director General,

Kenya Urban Roads Authority (KURA),
P.O.Box 41727 - 00100

NAIROBI

The Engineer’s address is:

Director (Road Asset and Corridor Management),
Kenya Urban Roads Authority (KURA),

P.O.Box 41727 - 00100

NAIROBI

SUBCLAUSE 68.4 — All letters and notices from the Contractor to the Employer and/Engineer
must be signed by the Managing Director or the person given written power of Attorney.

CLAUSE 69 — DEFAULT OF EMPLOYER

Delete Sub-Clause 69.1 (¢)

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such
suspension shall be as agreed upon by both parties and in any case not more than six (6)
months”.

In Sub clause 69.4 of General Conditions of Contract Part I, insert at the end ~--~- “The
amounts of such costs which shall be added to the Contract Price shall exclude any cost due to
idle time for equipment, plant and labour.”

CLAUSE 70 — CHANGES IN COST AND LEGISLATION

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for
legislation.

SUBCLAUSE 70.2 — SUB-CONTRACT

(a) If the Contractor shall decide subject to Clause 4 thereof to sub-let any portion of the work
he shall incorporate in the sub-~contract provisions to the like effect as those contained in sub-
clause (1) of this Clause;

(b) If the price payable under a sub-contract as aforesaid is increased above or decreased
below the price in such sub-contract by reason of the operation of the incorporated provisions
of sub- clause (1) of this clause then the net amount of such increase or decrease shall as the
case may be, be paid to or allowed by the Contractor under this contract.

SUBCLAUSE 70.3 — NOMINATED SUB-CONTRACTORS
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This clause shall not apply in respect of work executed by any nominated sub-~Contractor
(fluctuation in relation to nominated sub-Contractors shall be dealt with under provisions in
relation thereto which may be included in the appropriate sub-contract or contract of sale).

SUBCLAUSE 70.4 — DATE OF BID PRICING

The expression "the date of BID pricing" as used in this Clause means the date 30 days prior to
the final date for submission of BIDs as determined by the Employer in the BID documents

SUBCLAUSE 70.5 — PRIME COST

For imported materials, the supplier's/ manufacturer's Prime costs shall be C.LF. cost at point
of entry by the same means of transport as determined by the Contractor's Basic Rate.

For locally produced materials, the supplier's or manufacturer's prime costs shall be at their
nearest depot or the nearest railway station relevant to the works.

For materials that are subject to Government Price Control, payments for price variations will
be determined from the difference between the control price in force at a date 30 days prior to
the final date for submission of BIDs and the price in force on the date of purchase.

SUBCLAUSE 70.11 — SUBSEQUENT LEGISLATION

No payment shall be paid for changes in the prices of the materials and labour.

SUBCLAUSE 70.8 — CONTRACTORS HEAD OFFICE EXPENSES

No payments will be made for price variation related to expenses incurred by the Contractor in
his Head Office in Kenya, or overseas.

SUBCLAUSE 70.9 — CURRENCY OF PAYMENTS UNDER CLAUSE 70

All payments made pursuant to Clause 70 shall be in Kenya Shillings.
SUBCLAUSE 70.11 — SUBSEQUENT LEGISLATION

Renumber sub-clause 70(2) of part I as sub-clause 70.11 and add the following;:

“Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or
credited as aforesaid if the same shall already have been taken into account in accordance with
the provisions of sub-clause 70.1 through 70.10 of this clause.

CLAUSE 72 — RATES OF EXCHANGE COST

Delete clause 72 in its entirety and substitute the following;:
The currency of BID and payment is Kenya Shillings and rates of exchange requirements are
not applicable.
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CLAUSE 73 — BRIBERY AND COLLUSION

Add new Clause 73.1:
“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any
gift or consideration or any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or
any other contract to which the Government of Kenya is a party or for showing or forbearing
to show favour or disfavour to any person in relation to this or any other contract for the
Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with
which commission has been paid or agreed to be paid by or on his behalf or to his knowledge,
unless before the contract is made particulars of any such commission and of the terms and
conditions of any agreement for the payment thereof have been disclosed in writing to the
Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) or the commission of any
offence by the Contractor or by anyone employed by him or acting on his behalf in relation to
this or any other contract to which the Government of Kenya is a party shall entitle the
Employer to determine the Contract (See Condition 63 hereof) and/ or to recover from the
Contractor the amount or value of any such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or
application of this condition or of the amount recoverable hereunder by the Employer from the
Contractor shall be decided by the Employer, whose decision shall be final and conclusive.

CLAUSE 74 — CONTRACT CONFIDENTIAL

Add new Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not
publish or disclose the same or any particulars thereof in any trade or technical paper or
elsewhere (save in so far as may be necessary for the purpose thereof) without the previous
consent in writing of the Government. If any dispute arises as to the necessity of any
publication or disclosures for the purposes of this Contract the same shall be referred to the
decision of the Engineer mentioned in the said Conditions of Contract whose award shall be
final.
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SECTION V: SPECIFICATIONS
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PART I:STANDARD SPECIFICATIONS

Standard Specifications refers to the Standard Specifications for Road and Bridge
Construction, 1986 Edition.

52

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

PART II: SPECIAL SPECIFICATIONS

SECTION 1 — GENERAL

101

102

Location and Extent of Site
The works are located in Kileleshwa, Lavington and Mbagathi Area within Nairobi City

County.

The site of the works shall be within the road reserve and any other places as may be
designated in the Construction Contract.

Extent of Contract

The extent of the works includes, Periodic Maintenance of Kirichwa Part, Menelik,
Marcus Garvey, Chania Part, Chaka, Nyangumi, Mbaazi Avenue, Hendred, Korosho,
Mtongwe, Muchai, Muchai Drive, Mbaruk, Isaac Gathanju, Convent, Kabarsiran,
Amboseli, Naushad Merali, Mbabane Part, Mamlaka, Dorobo and Kivemia Roads.

The major works to be executed under the Contract comprise mainly of but not limited
to;

i.  Pot hole patching

ii.  Sectional overlay of the carriageway with Asphalt Concrete
iii.  Rehabilitation walkways and shoulders.
iv.  Drainage and Protection Works shall be as follows:

o Drain cleaning

o Culvert cleaning

. Removal of existing inadequate and defective cross and access culverts,
inlets and outlets structures and replace as directed by the Engineer.

. Installation of pipe culverts, headwalls, wing-walls and aprons to
culverts,

J Repair of side and mitre drains with invert block drains (IBD) and stone

pitching including improvement of other drainage structures and soil
erosion protection works.

. Carrying out any miscellaneous works that is not included above but
may be deemed necessary by the Engineer for the execution and
completion of the works.
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(i) Road Furniture

J Provide, lay and joint raised kerbs and precast concrete channels for
edge restrain for carriageway and footpaths as directed by the Engineer.

. Provide and erect all the road signs and markings as directed by the
Engineer.

(i) Maintenance of passage of traffic through the works

(iii) Any other activity not listed above but may be deemed necessary and
instructed by the Engineer.

(iv) Maintenance of the works during the construction period. The defects liability
period shall be 4 months.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the
Works such that a continuous and consecutive output of fully completed work is achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause 48 of the
conditions of Contract shall be the whole length of each section of the road substantially
completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works
scheduled are completed and ready for approval, and the contractor shall give sufficient notice
to allow control tests to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and
regulations of Government of Kenya and other authorities shall be complied with.

No explosives of any kind shall be used without prior written consent of the Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting
of all explosives, ancillary materials and all other items of related kind whatsoever required for
blasting.
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120 PROTECTION OF EXISTING WORKS AND SERVICES

The Contractor shall acquaint himself with the position of all existing services such as sewers,
water drains, cables for electricity and telephone, lighting and telephone poles, water mains,
etc., before commencing any excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff,
transport and the like necessary for determining the locations of existing services, including
the making good of any damage caused to such services all to the satisfaction of the Engineer,
shall be deemed to be included in the tender rates. No other payment shall be made for the
costs of such operations, nor for the making good of damage caused thereby to the existing
services.

The Contractor shall be held responsible for injury to existing structures, works or services and
shall indemnify and keep indemnified the Employer against any claims in this respect
(including consequential damages).

121 DIVERSION OF SERVICES

The Contractor shall acquaint himself with the location of all existing services such as
telephone lines, electricity cables, water pipes, sewers etc., before execution of any works that
may affect the services. The cost of determining the location of the existing services together
with making good or repairing of any damage caused all to the satisfaction of the Engineer
shall be included in the BID rates.

Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of
alteration and relocation of existing services.

The Contractor shall indemnify the Employer against claims originating from damage to
existing services or works.

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government officials of
the area regarding their requirements in the control of traffic or other matters, and shall
provide all assistance or facilities, which may be required by such officials in the execution of
their duties.

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES,
INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for
temporary works and construction purposes shall be to the approval of the Engineer but the
Contractor will make all necessary arrangements with the property owners concerned and pay
all charges arising therefrom. On or before completion of the Contract, the Contractor shall
remove all temporary works and shall restore all such land to the condition in which it was
immediately prior to the occupation thereof as far as is reasonable and practicable. No
separate payment will be made to the Contractor on account of these items and the Contractor
must make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the
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demarcation of the existing road reserve, site measurements, removal and reinstatement of
existing services.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor
shall carefully protect from the weather all work and materials which may be affected thereby.

129 TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the
suppliers of materials and goods required in connection with the works as the Engineer may
require.

Such certificates shall certify that the materials or goods concerned have been tested in
accordance with the requirements of the specifications and shall give the results of all the tests
carried out. The Contractor shall provide adequate means of identifying the materials and
goods delivered to the site with the corresponding certificates.

131 SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions and thickness of the
steel framework and sheet. The framework and sheet shall be prepared and painted black,
while the ring at the top of the supporting frames shall be painted white. The wordings and
KURA’s logo shall be printed on backlit sticker paper resistant to the effects of weather using
reflectorised paint or material approved by the Engineer. The sticker shall be placed on both
sides of the board. The colours, fonts and heights of the letters shall be as indicated on the
typical drawings and as directed by the Engineer.

132  OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE
132.1 ENGINEER’S REPRESENTATIVE OFFICE

The contractor, when instructed, shall for the duration of the Contract, furnish and equip
Resident engineer’s office located at the KURA’s Regional offices. The room to be occupied by
the Engineer’s Representative and its front office shall be provided with a floor carpet to be
approved by the Engineer. The windows shall be fitted with curtains and blinders.

A telephone shall also be provided for the Resident Engineer’s office for his exclusive use. All
the charges and fees related to the installation and maintenance of the telephone shall be
deemed to have been included in the rates for providing and maintaining the Office. The
Contractor will be reimbursed, separately, the cost of operating the telephone under
appropriate bill item in the BoQ.

The offices shall be provided with day and night watchmen and security lights, the cost of
which shall be deemed to have been included in the rates for the offices.

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions
of Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any
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miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will, on provision of receipts, be paid under appropriate bill items in the

BoQ.
The survey equipment to be provided would include:
1. Engineer’s automatic level Wild NAK 2 or similar 2No

2.Total station reading 17 with tripod and setting on

pole with datalogger and survey software to match
Total Station Datalogger. Include data transfer program,
and plotting modes, setting out calculations

and Cogo facilities 1No
3. Levelling staff 5m. with levelling bubble Wild GNLE
or similar 4No
4. 50m. steel band measuring tape 2No
5. 30m. linen measuring tape 2No.
6. 3m. aluminium straight edge 2No
7. 1m. stainless steel straight edge 1INo
8. 100m. steel band tape 2No.
9. Draughtsman’s stool 3No.
10. Complete set of highway curves 1INo
11. Programmable scientific calculators FX 880P or

equivalent 4No
12. Survey umbrella 2No.
13. Roll of tracing paper 10No
14. Protractor 360 2No
15. Graph paper A3 size 100No
16. Drawing table 2No.
17. Erasing shield 4No.
18. 3m. ranging rods 9No
19. Marker pens 30No.

The contractor may be directed to pay for stationery, equipment or reagents that are foresaid
and also pay for servicing and repair of the laboratory equipment being used on the project.

The Contractor shall provide, install and maintain in a good state of repair, such as survey and
other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the Engineer
for the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after
the Engineer’s order to supply. All equipment shall be ready to use and complete to perform
the tests. The equipment shall revert to the Employer on completion of the Contract.

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable
to perform survey work, field or laboratory tests due to the contractor’s failure to supply
and/or maintain the said equipment shall be deemed to have been caused entirely by the
Contractors own actions, and any consequences of such delays shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities and
ownership of all equipment paid for as instructed above shall revert to the Employer after the
completion of the Works.
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Failure by the Contractor to provide or maintain the equipment shall make him responsible to
bear all costs that may be incurred as a result of the Engineer’s staff using alternative means
of communication, including delays in supervision and approval of Works by the Engineer.

132.3 COMMUNICATION FOR THE ENGINEEER

(a) Mobile phones

The Contractor shall provide, connect and maintain mobile phones for the exclusive use by the
Engineer for the duration of the contract. The Contractor shall include for the cost of providing
the mobile units complete with charger unit, “hands free” headset for each unit, connection to
the network and all service charges applicable all as directed by the Engineer. The Contractor
shall provide air-time with each mobile phone which shall be paid for under prime cost sum
allowed for in the bills of quantities. The mobile telephones shall be WAP enabled with e~mail
capabilities and integrated camera of a minimum of 3.0 mega pixels. Payment for these
mobiles and associated costs is included in the Bill of Quantities, and ownership of mobile
phones will revert to the Employer after completion of the Works.

(b) Internet and e~mail services

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet
connectivity with minimum throughput speed of 128kilobytes per second for the exclusive use
by the Engineer, including all accessories and Terminal Equipment and pay for all associated
installation, maintenance and usage charges throughout the duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and
associated costs as per Appendix to item 1.17 of the Bills of Quantities.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

In addition to the staff stated in Clause 135, the following staff will be provided for the
supervision of work: INo. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab
attendants. Additional attendant staff, as required by the Engineer, shall be paid for under Item
01-80-030 of the Bill of Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFFAND  METHOD OF
PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall
when instructed, provide and maintain in good working condition for the exclusive use of the
Engineer and his staff throughout the Contract, the following types and numbers of brand new
vehicles or as specified. The Engineer shall approve the type of vehicles and confirm the
number of each type to be provided. The Contractor shall insure the vehicles comprehensively
for any licensed drivers and shall provide competent drivers during normal working hours and
whenever required by the Engineer. The cost of provision of the vehicle shall be inclusive of
the first 4,000 kilometers travelled in any month.

Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an
acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired
to the satisfaction of the Engineer and returned for use.
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(a) Type 1 Vehicles (Double Cabin 4WD Pick up)

Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, diesel
propelled engine maximum 2,500 cc. The starting mileage of the vehicles shall not exceed
60,000km odometer reading. The vehicles should be fitted with other accessories below:
(a) Spare tyre and wheel jack;

(b) FM radio and CD player;

(c) Power Windows;

(d) Full Air-conditioning;

() Immobilizer and antitheft security system;

(e) Driver and passenger SRS Airbags;

(f) Canvas cover over the carrying deck at the back.

At the end of the contract, all type 1 vehicles shall revert to the Contractor.

(c)_Type 2 Vehicles (station wagon/saloon)

Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol propelled
engine maximum 1,800 cc. The starting mileage of the vehicles shall not exceed 60,000km
odometer reading and shall in addition be fitted with a fibre glass body or similar and two
columns of sitting benches on the carting deck at the back.

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall
provide competent drivers during normal working hours and whenever required by the
Engineer.

At the end of the contract, all type 2 vehicles shall revert to the Contractor.
Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ.
139 MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will be paid on a prime cost basis plus a percentage for overheads and
profits under appropriate items in the Bills of Quantities.

142 ENVIRONMENTAL PROTECTION

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding
environmental protection and waste disposal, and shall liaise with the National Environmental
Management Agency (NEMA).

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the
Engineer; that the impact of the construction on the environment shall be kept to a minimum
and that appropriate measures are taken to mitigate any adverse effects during the
construction.

The Contractor shall exercise care to preserve the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring, or defacing of
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the natural surroundings in the vicinity of the work. Except where clearing is required for
permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be
protected from damage by the Contractor’s construction operations and equipment. All
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the
Engineer, and at the Contractor’s expense.

The Contractor shall ensure that measures are in place to control soil erosion and water
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats,
netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control
devices and methods. Temporary erosion control provisions shall be coordinated with
permanent erosion control features to assure economical, effective and continuous measures
throughout the period of the works. The Contractor’s attention is drawn to the requirements of
Clause 502, in that works need to be progressively finished so that permanent vegetation can
establish quickly to mitigate soil erosion and erosion of drains.

The Contractor shall provide all the labour, equipment, materials, and means required and
shall carry out proper and efficient measures wherever and as often as necessary to minimise
the dust nuisance.

The Contractor shall comply with all applicable Kenyan laws, orders and regulations
concerning the prevention, control and abatement of excessive noise. Blasting, use of
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity
impact noise may be performed at night only upon approval of the Engineer.

Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction
of the Engineer. In particular borrow pits near the project road shall be backfilled in such a
way that no water collects in them.

Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

The Contractor's attention is drawn to the requirements of the Standard Specification in regard
to the environment and in particular to the following clauses:
Clause 115: Construction Generally

Clause 116: Protection from Water
Clause 136: Removal of Camps
Clause 605:  Safety and Public Health Requirements Clause

Clause 607: Site Clearance and Removal of Topsoil and Overburden

(h) No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates inserted
into the Bills of Quantities.

143  STAFF TRAINING

The Contractor shall allow for training of engineers, technicians and other support staff as may
be instructed by the Engineer.
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The payment of the allowances of such staff shall be made as instructed by the Engineer under
the relevant provisions in the Bills of Quantities.
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SECTION 2 ~ MATERIALS AND TESTING OF MATERIALS
All materials testing shall be in accordance with Section 2 of the Standard Specifications.
SECTION 3 ~ SETTING OUT & TOLERANCES

301 SETTING OUT

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for
the setting out are close to the existing carriageway and interfere with construction works then
the Contractor will have to relocate them to a location where they will not be disturbed. The
co-ordinates and heights of all traverse points so located shall be listed and provided to the
Engineer for checking and/or approval. Contractor shall also monument the new centreline
every 200m along straight and all salient points along curves by a pin in the concrete beacon
before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded
in concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface. This
pin shall be co-ordinated and heighted and result of the same shall be provided to the Engineer
for approval. Cost of these works shall be included in the rates as no separate item has been
provided.

Commencement of the works shall not be permitted until this basic survey data
has been provided and approved by the Engineer for at least 2 Kms of the road.

b) Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into
ground and painted white above the ground. The offset from centre line shall be indicated by
small nail 20mm to 25mm long with its head driven flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the
satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works,
Contractor shall take cross-sections again and submit the copy of the same to Engineer for
agreement. These cross-sections shall then be used as basis of measurement for all subsequent
layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.
402 REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or
newly constructed drains, drainage channels, and accesses.

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove any structure and
payment for this shall be made on day works basis.

SECTION 5 ~ EARTHWORKS
504 PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching is required for existing pavement to accommodate earthworks subgrade or
subbase for widening the road, the rate for compaction of existing ground shall be deemed to
cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be postponed
until the underlying layers are dry enough to accommodate the construction plant without
deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically
and perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the
direction of the travel and 150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that
specified density is achieved.

505 CONSTRUCTION OF EMBANKMENTS

Only material approved by the Engineer shall be used for fill in embankments.
Material with high swelling characteristics or high organic matter content and any other
undesirable material shall not be used, unless specifically directed by the Engineer. Unsuitable
material shall include:

)] All material containing more than 5% by weight or organic matter (such as topsoil,
material from swamps, mud, logs, stumps and other perishable material)

(i1) All material with a swell of more than 3% (such as black cotton soil)

(iii)  All clay of plasticity index exceeding 50.
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(iv)  All material having moisture content greater than 105% of optimum moisture content
(Standard Compaction)

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be
provided for as part of earthworks operation and payment shall be made as “fill”. The material
for subgrade shall have a CBR of not less than 8% measured after a 4 day soak in a laboratory
mix compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be
repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted in
accordance with clauses in the specifications applying to normal subgrade.

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or
natural; selected material requirements shall be executed in accordance with Clause 505.

508 COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of
100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if
any and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or
surround(s) as applicable.

At locations adjacent to structures, all fill above ground level upto the underside of the
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill around
box culverts this should be carried out for the full width of the fill and for a length bounded by
the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of
subgrade material (i.e. material immediately below formation) in cut areas shall not be carried
out by the contractor in areas where the formation is formed in hard material, unless specific
instructions to the contrary are issued by the Engineer.

Where improved sub-grade material shall be required, this shall be compacted and finished to
the same standards and tolerances as those required for normal subgrade and clauses in the
specifications applying to normal subgrade shall also apply.

511 BORROW PITS
The first part of the Standard Specification is amended as follows:-~

Fill material which is required in addition to that provided by excavation shall be obtained
from borrow pits to be located and provided by the Contractor but to the approval of the
Engineer contrary to what has been stated.

517 MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for
compaction of fill in soft material shall allow for the requirements of clause 508 of the special
specification and no extra payment shall be made for compaction around pipe culverts (100%
MDD AASHTO T.99).
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SECTION 6 ~ QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil
areas, except for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site
of these materials and all costs involved therein. Similarly the contractor will be responsible for
the provision and costs involved in providing suitable areas for stockpiling materials and spoil
dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve
forming the site of the works the Contractor may utilise these subject to the approval of the
Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates inserted
into the Bills of Quantities.

602 MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders. Bidders
are however advised to conduct their own investigation as the information contained therein is
neither guaranteed nor warranted

603 PROVISION OF LAND

Notwithstanding any indications to the contrary in the Standard specification the Engineer will
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil
areas, except for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site
of these materials and all costs involved therein. Similarly the contractor will be responsible for
the provision and costs involved in providing suitable areas for stockpiling materials and spoil
dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve
forming the site of the works the Contractor may utilise these subject to the approval of the
Engineer.

No additional payment will be made to the Contractor to cover costs arising from the

requirements for this Clause and the Contractor must include these costs in the rates inserted
into the Bills of Quantities.

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the
workers regarding the spread of HIV/Aids.
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SECTION 7 ~ EXCAVATION AND FILLING FOR STRUCTURES

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100%
MDD (AASHTO T.99) immediately before structures are constructed.

Paragraph 4, last line: -~ Replace "95%" with "100%".
707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where
such work constitute permanent works. Works done for road deviation or other temporary
works shall not qualify for payment.

710 STONE PITCHING

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure
shall consist of sound unweathered rock approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x
150mm for normal thickness of stone pitching.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid,
interlocked and rammed into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and
notify the Engineer for his agreement of the extent of the Works required and his approval and
instructions to proceed with the Works. Stone Pitching Repair and Reconstruction shall be
carried out in accordance with Clause 710 of the Standard Specifications.

The Works shall involve removal of the damaged stone pitching and reconstruction of the said
areas in accordance with Clause 710 of the Standard Specifications by use of the sound
salvaged material together with any necessary additional material where all such materials
shall comply with Section 7 of the Standard Specifications.

Contrary to clause 713 of the standard specifications, the rates inserted for stone pitching shall
allow for grouting.

711 GABIONS
Where instructed by the Engineer the Contractor will install gabions as protection works to

washout areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance
with Clause 711 of the Standard Specification.
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I n cases where existing gabions have been damaged, the Contractor shall identify them and
notify the Engineer for his agreement of the extent of the Work required and his approval and
instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct
levels and grades as directed by the Engineer, and in accordance with Clause 711 of the
Standard Specifications and reconstruction with new gabions and other necessary materials as
necessary. The damaged gabions shall be recovered and transported to the nearest KURA’S
Yard or M.O. R &P.W Department depot.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side,
outfall and cut-off drain. The material shall be compacted to form a flat or curved surface
preparatory to stone [pitching of drainage channels, existing and new scour checks as directed
by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone
hand laid, interlocked and rammed into the material to give an even finished surface. The
interstices of the Pitching shall be rammed with insitu material. The insitu material
immediately behind the pitching shall be compacted to minimum density of 100% MDD
compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507
and 804 of the Standard Specification.
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SECTION 8 ~ CULVERTS AND DRAINAGE WORKS
801  SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and
reinstatement and improvement of the same.

In addition, this Section covers: -

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible
with the increased road width or access.

~ Desilting and cleaning of existing pipes and outfall drains to make them free flowing.
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%"
and insert "100%".

Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including
concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new
concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in m3 of
inlet/outlet structure removed. The void left by removal of these pipes shall be carefully
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter pipe
culverts as shall be directed by the Engineer.

Removal of Other Existing Drainage Structures

When instructed by the Engineer, the Contractor shall demolish or remove any other structure
and payment for this shall be made on day work basis.

Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the lines,
levels, inclinations, and dimensions shown on the drawings or as instructed by the Engineer.
805 EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped"
insert the words "to 100% MDD (AASHTO T.99)".
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Hard material is material that can be excavated only after blasting with explosives or barring
and wedging or the use of a mechanical breaker fitted with a rock point in good condition and
operated correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified
as hard material.

809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall
be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the
full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD
(AASHTO T.99).

810 JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement:
sand mortar and provided with fillets on the outside as described in clause 810 of the Standard
Specification.

812 BACKFILLING OVER PIPE CULVERTS

In the Standard Specifications, clause 812

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and
replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid
for separately.

814  SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high
water table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock
material as specified in clause 815 of the standard specification. Where these drains lie within
the carriageway the carriageway shall be reinstated with compacted stabilised gravel and
surfaced with hot asphalt or a surface dressing as instructed by the Engineer.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings
provided in accordance with the Standard Specifications where directed by the Engineer.
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817 REPAIRS TO DRAINS
817.1 Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer
shall instruct the Contractor to clean and clear the drains to free flowing condition.

The work shall consist of:

(a) Stripping and removal of any extraneous material to spoil including vegetation and
roots in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free flowing condition as directed by the Engineer.
Removing any broken side slabs for inverted block drains and replacing with a new removing
any broken inverted block drains and replacing with a new one well jointed.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned
measured as the product of plan area and vertical depth of extraneous material instructed to be
removed. No extra payment will be made for removal of vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing
subdrains where the latter may be damaged or in any other place. The rates entered by the
Contractor in the bills of quantities must include for removal and disposal of any subdrain
material, excavation to line and level, backfilling and compaction as directed by the engineer.
The channels shall be constructed of precast class 20/20 concrete of minimum 80mm
thickness and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide
filled with 1:2 cement sand mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and eroded side,
outfall and cut-off drains. The material shall be compacted to form a flat or curved surface
preparatory to stone pitching of drainage channels, existing and new scour checks as directed
by the Engineer.

817.4 Stone Pitching

Stone pitching shall be constructed in accordance with clause 710 of the standard
Specification.

817.5 Gabions

Gabions shall be constructed in accordance with clause 711 of the standard Specification.
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817.6 Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated in the
course of undertaking works in this section of the specifications, unless suitable for re-use, and
deposit of the material in a spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the
standard Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE

819.1 Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the
material from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of
diameter size.

71

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

SECTION 9 -~ PASSAGE OF TRAFFIC
901 SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times
and if necessary construct and maintain an adequate diversion for traffic complete with all the
necessary road traffic signs.

The contractor shall provide to the satisfaction of the Engineer adequate warning signs,
temporary restriction signs, advance warning signs, barriers, temporary bumps and any other
device and personnel equipped with two way radios to ensure the safe passage of traffic
through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road
users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all
deviations necessary to complete the works. The contractor should allow for the costs of
complying with the requirements of this clause in his rates.

The contractor will be deemed to have inspected the site and satisfied himself as to the
adequacy of his bid for these works and no additional payments will be made to the contractor
for any expenditure on traffic control or the provision of deviations. The employer shall not be
liable for inadequate prior investigations of this nature by the contractor.

903 MAINTENANCE OF EXISTING ROADS

The Contractor shall when instructed, maintain the existing project road ahead of works using
compacted asphalt concrete type I in accordance with the provisions in clause 1601B — 1607B
of the Special Specifications or gravel material depending on the nature of the wearing course
surface.

904 CONSTRUCTION OF DEVIATIONS
General

In addition to requirement of this clause, the Contractor shall when instructed construct and
complete deviations to the satisfaction of the Engineer before commencing any permanent
work on the existing road. Also during these works the contractor is supposed to provide a
detour of adequate pipe culverts for pedestrian and traffic crossing where there is bridge
works.

Subject to the approval by the Employer, the Contractor may maintain and use existing roads
for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the
Kilometre used depending on the type of road used, whether bituminous or earth/gravel. The
rates shall include for the provision of materials and the works involved.
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b) Geometry

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way
lorry traffic unless otherwise specified.

C) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150mm
compacted thickness complying with section 10 of the Standard Specification. The Contractor
shall allow in his rate for removal of any unsuitable material before placing of gravel wearing
course, as this will not be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times
a day at the rate of1 to 1.4 litres/M? in regular interval to minimise the effects of dust. Latest
sprinkling time shall be one hour before the sunset.

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs
and maintenance in parent materials used for the existing base and surfacing of the road being
used.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction
whenever it is not practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the contractor's
own cost.

907  SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of
Drawings at the locations where the traffic is being carried off the existing road to the
deviation and back again to existing road. The Contractor shall provide ramps and carry out
any other measures as instructed by the Engineer to safely carry traffic from the road to
deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully
reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part
II".

909  ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main
road, in order to maintain smooth and safe flow of the traffic. Further, the Contractor shall
provide a traffic management plan to be approved by the Engineer before the commencement
of any construction works and execute the same, to the satisfaction of the Engineer, during the
entire period of project implementation. A draft traffic management plan shall be submitted
with Bid.

73

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

912 'MEASUREMENT AND PAYMENT

Construct Deviation

Road Deyviation

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to
the satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over
the contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905
above) when it is in operation.

Where existing neighbouring road has been used as deviation, payment shall be by the
kilometre rate and shall include the cost of repairs and maintenance of the road carried out in
parent base and subbase materials.

Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he completes  deviation to
the satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over
the contract period, as he satisfactorily maintains the deviation when it is in operation. The
Contractor shall be paid full amount when the bridge under construction will be in use.

Maintain existing road

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic
metre placed and compacted upon the road

Passage of traffic through the works

Payment shall be made on Lump Sum basis.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no separate
payment shall be made.
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SECTION 10 — GRADING AND GRAVELLING

1001 GENERAL

Grading covers the works involved in the reinstatement of the road carriageway to the camber
by removing the high points and filling up gullies, corrugations and wheel ruts to restore
smooth running surface. Gravelling consists of excavation, loading, hauling, spreading,
watering and compaction of gravel or softstone wearing course material on the formation of
the road carriageway.

Ditch and Shoulder grading
The activity consists of cutting of a V — ditch and reinstating or reforming of the shoulders of
road using either Towed or Motor grader.

Carriageway grading

(i) Light grading
This consists of trimming of the carriageway to control roughness and corrugations using
either a towed grader or a motorized grader.

(ii) Heavy grading

This consists of scarifying the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshaping of the surface to the
specified camber, using either a towed grader or a motorized grader. All loose rocks, roots,
grasses shall be removed and disposed well clear off the drains.

Heavy grading will be considered if 70% of the road has potholes, corrugations and wheel ruts
of over 200mm deep.

The material shall be bladed toward the center of the road starting from both edges until the
specified camber is achieved.

1002 MATERIALS

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock,
softstone/quarry waste material, clayey sand and crushed rock.

1003 MATERIAL REQUIREMENTS

Gravel material shall conform to the requirements given below:
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GRADING REQUIREMENTS
AFTER COMPACTION
Sieve % by weight
(mm) passing
40 100
28 95 - 100
20 85 —-100
14 65— 100
10 55— 100
5 35—-92
2 23-77
1 18— 62
0.425 14 - 50
0.075 10 - 40
PLASTICITY INDEX REQUIREMENTS PI
Zone Min Max
WET 5 15
DRY 10 25
BEARING STRENGTH REQUIREMENTS
Traffic CBR DCP Equivalent
Commercial mm/Blow
VPD
Greater than 20 11
15
Less than 15 15 14
CBR at 95% at MDD, Modified AASHTO and 4
days soak
Lower quality material (CBR 15) may be accepted
if no better material can be found

Wet Zone — mean annual rainfall greater than 500mm

Dry Zone — mean annual rainfall less than 500mm
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SECTION 11 — SHOULDERS TO PAVEMENT
1101 GENERAL

Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by
the Engineer.

For sections where shoulders are extremely low and requires fill material before the shoulder is reconstructed, the
construction of fill embankment shall be in accordance with Section 5 of this specification.

1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS

The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick well
compacted soft stone material and topsoiled with red coffee soil and planted with grass.

Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill
material to form the formation to the shoulders.

Shoulder reconstruction shall be same in all sections including the slip roads.
1105 SURFACE TREATMENT OF SHOULDERS

The shoulders shall be planted with creeping type kikuyu grass.

1106 MEASUREMENT AND PAYMENT

Payment for shoulder construction shall be in accordance with the relevant clauses in sections
11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill material on shoulder shall
be in accordance with Section 5 of this specification.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE
1201 GENERAL

Where instructed by the Engineer, the Contractor shall undertake repairs, widening
and reprocessing to the existing carriageway and shoulders in accordance with sections 12
and 14 of the Special Specifications.

Areas to be scarified and reprocessed

The contractor will scarify, add new material and reprocess sections as determined by the
Engineer.

Pavement repairs

The Contractor will carry out repairs to base and subbase as directed by the Engineer and
according to Specifications given in Sections 12 and 14 of the Standard Specifications.

Pavement widening

The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100%
MDD (AASHTO T99), provide lay and compact material for subbase and base as directed by
the Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.

1203 MATERIAL REQUIREMENTS

Natural materials for base and subbase shall conform to the specifications given in Section 12
of the Standard Specifications for Road and Bridge Construction for cement and lime improved
base and subbase.

1209 MEASUREMENT AND PAYMENT

Natural material for subbase and base shall be measured by the cubic metre placed and
compacted upon the road calculated as the product of the compacted sectional area laid and
the length.

1210 HAND PACKED STONE

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid
in a manner such that when proof rolled and compacted it forms a stable and dense matrix as
a road base.

a) Material for Hand Packed Stone Base
This shall consist of durable stone with nominal base dimensions of 75 mm square and

minimum height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be
class C with the following requirements:

LAA 45 max

ACV 32 max
SSS 12 max
FI 30 max
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CR 60 min.
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be NONPLASTIC

b) Laying
The stone shall be laid by hand closely together. The stone shall be carefully bedded and tightly
wedged with suitable spalls. The base of the stone shall alternate with the apex in all directions
or as directed by the Engineer. The layer shall be proof rolled with a loaded scrapper or truck
with a minimum axle load of 8 tonnes in the presence of the Engineer who shall approve of its
stability before compaction.

¢) Compaction
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It shall
consist of four static runs or until there is no movement under the roller. There shall follow
vibratory compaction until an average dry density of 85% minimum of specific gravity of stone
has been achieved. No result shall be below 82% of specific gravity. The surface of the
compacted layer shall then be levelled by quarry dust (0/6 mm). The dust shall have the
following specifications:

The stone shall be class C

Grading
Sieve Size % Passing
10 100
6.3 90-100
4 75-95
2 50-70
1 33-50
0.425 20-33
0.300 16-28
0.150 10-20
0.075 6-12

The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be NON~
PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer

d) Measurement and Payment
Payment shall be by the cubic metre laid (m?). Measurement of volume shall be determined as
the product of length and compacted thickness laid. The rate quoted for this item should
include the cost for laying the levelling quarry dust layer, as no extra payment shall be made
for this layer.
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1211 REPROCESSING EXISTING PAVEMENT LAYERS

General

The existing surfacing and the base shall be reprocessed with additional material and the
composite mixture shall be compacted to form the subbase layer.

Before commencement of the work the Contractor shall propose plants and equipment he
proposes to use for this activity.

The Contractor after approval of his proposal shall carry out test section in accordance with
Section 3 of the Standard Specifications.

The existing surfacing and base course shall be broken up to specified depth and reprocessed
in place, where required. The underlying layers shall not be damaged, and material from one
layer may normally not be mixed with that of another layer. Where unauthorized mixing
occurs or where the material is contaminated in any way by the actions of the Contractor, and
the contaminated material does not meet the specified requirements of for the particular layer,
he shall remove such material and replace it with other approved material, all at his own
expense.

Any mixture composition of the new layer must not contain more than 30% of the
bituminous material by volume. The mixture must not contain pieces of bound bituminous
material larger than 37.5mm, and any such material shall be removed at the Contractor’s cost.

The requirements for imported material used in the respective pavement layers shall
comply with the limitations, norms, sizes and strengths specified in the Standard
Specifications clause 1203 (b) and (d) and shall be worked as per Section 14 of the Standard
Specification.

Material reworked in-situ or that obtained from existing pavement is not expected to comply
with the material requirements but the reworking should achieve the specified requirements.
Where the thickness of any existing pavement layer requires to be supplemented within
reprocessing and the thickness of the additional material after compaction will be less than
100mm, the existing layer shall be scarified to a depth that will give a layer thickness of at
least 100mm after compacting the loosened existing and the additional material.
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Controlling the Reworked Depth

The Contractor shall submit a proven method to method to control the depth of excavation, or
layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to be
reprocessed before any major length of the road is rehabilitated.

Excavations

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying
layers, construction of the consecutive layers shall be postponed until the underlying layers are
dry enough to accommodate the construction plant without deforming or otherwise showing
distress.

Step construction shall be carried out per layer at the joint when excavating, both
longitudinally (if appropriate) and perpendicular to the direction of travel. The step width
shall be 500mm perpendicular to the direction of travel, and 150mm long longitudinally,
unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint, ensuring that the
specified density is achieved.

Measurement and Payment

(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to
specified density (95% MDD AASHTO T180) and thickness.

Unit: M3

The tendered rate shall include full compensation for breaking up the existing pavement layer
to specified depth, breaking down and preparing the material and the spreading and mixing in
of any additional material

Item: The addition of extra gravel to subbase.

Unit: M3

The tendered rate shall include full compensation for procuring and addition of the material to
the in-situ scarified layers and the transportation of the material over unlimited free-haul
distance. The tendered rates will also include full compensation for prospecting for materials

and any payments necessary to acquire the specified quality material.

Excavation of existing bituminous pavement materials including unlimited free-haul.

Unit: M3

The tendered rates shall include full compensation for excavating the existing bituminous
material from the pavement layers and for loading, transporting the material for unlimited
free~haul, off-loading and disposing of the materials as specified.

Excavation of the existing pavement

Unit: M3
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The tendered rate shall include full compensation for excavating the existing material from the
pavement layers and for loading, transporting the material for unlimited free-haul distance,
off-loading and disposing of the material as specified.

Payment will only be made for breaking up and excavating existing pavement layers to the
specified depth if the material is to be removed to spoil.

SECTION 15 ~ BITUMINOUS SURFACE TREATMENTS
1501B PREPARATION OF SURFACE

In addition to requirements of Clause 1503B of the Standard Specifications, the contractor
shall prepare and Repair Cracks, Edges, Potholes and Other Failures as follows: ~

a) Cracks 3.0mm or less in width

The entire crack area shall be cleaned by brushing with a wire brush and then blowing with a
compressed air jet and the crack sealed with 80/100 cutback bitumen using a pouring pot or
pressure lance and hand squeegee. The surface shall then de dusted with sand or crushed
dust.

b) Cracks greater than 3.0mm in width

Before these cracks are filled a steel wire brush or router shall be used to clean them and then
a compressed air jet shall be used to clean and remove any foreign or lose material in the crack
until the entire crack area is clean.

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be forced
into the crack until it is sealed in the manner specified for cracks less than 3.0mm width.

) Potholes, edges and other repair areas

Where instructed, the Contractor shall prepare areas for the repair of potholes, road edges and
other repair areas by excavating off unsuitable or failed material and debris, trimming off
excavated edges, cleaning and compacting the resulting surfaces and applying MC 30 or MC
70 cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m?, all as directed by the Engineer.
Measurement and payment shall be made under the relevant item of Bill No 15. Where the
surface repair on potholes and edges are to be carried out, Asphalt Concrete Type I
(0/14gradation) shall be used. Bituminous material for repair of failures and other repair
areas shall be paid for under the relevant item of Bill No 16
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PART B -~ PRIME COAT
1502B MATERIALS FOR PRIME COAT AND TACK COAT.

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise directed
by the Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen,
that is to say the volume of the bitumen plus dilatants.

Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by
the Engineer.

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the
Engineer.

The rates of spray of the binder shall be as instructed by the Engineer and shall generally be
within the range 0.8-1.2 litres/square metre.

1511C MEASUREMENT AND PAYMENT
Seal coat
Seal coats shall be measured by the litre, for each type of bituminous binder for each seal coat,

calculated as the product of the area in square metres sprayed and the rate of application in
litres/square metres, corrected to 15.6 © C
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SECTION 16 ~ BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES

This section covers different types of bituminous mixes for base and surface (wearing and
binder courses) and is divided into the following parts: -

Part A General

Part B Asphalt Concrete for carriageway
PART A — GENERAL

1601A SCOPE OF PART A

Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well.

1602A REQUIREMENTS FROM OTHER SECTIONS

The following sections of this Specification apply to Part B of this section and shall be read in
conjunction therewith:-

Section 2 Materials and Testing of Materials

Section 3 Setting Out and Tolerances

Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas
Section 15 Bituminous Surface Treatments and Surface Dressing
1603A CONSTRUCTION PLANT

(@) General

The Contractor shall submit to the Engineer in accordance with Section 1 of its Specification,
full details of the construction plant he proposes to use and the procedures he proposes to
adopt for carrying out the permanent Works.

The Engineer shall have access at all times to construction plant for the purposes of inspection.
The Contractor shall carry out regular calibration checks in the presence of the Engineer and
shall correct forthwith any faults that are found.

All construction plant used in the mixing, laying and compacting of bituminous mixes shall be
of adequate rated capacity, in good working condition, and shall be acceptable to the Engineer.
Obsolete or worn-~out plant will not be allowed on the work.

(b) Mixing Plant

Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 and
shall be located on the Site unless otherwise agreed by the Engineer. It shall be equipped with
at least three bins for the storage of heated aggregates and a separate bin for filler. All bins
shall be covered to prevent the ingress of moisture.

The plant may be either the batch~mix type or the continuous-mix type and shall be capable of
regulating the composition of the mixture to within the tolerances specified in Clause 1614A
of this Specification.
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The bitumen tank shall be capable of maintaining its contents at the specified temperature
within a tolerance of 5°C and a fixed thermometer easily read from outside the tank. Any
bitumen that has been heated above 180°C or has suffered carbonisation from prolonged
heating shall be removed from the plant and disposed of.

(0  Laying Plant

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a
hopper, delivery augers and a heated adjustable vibrating screed. It shall be capable of laying
bituminous materials with no segregation, dragging, burning or other defects and within the
specified level and surface regularity tolerance. Delivery augers shall terminate not more than
200mm from the edge plates.

d) Compaction Plant

The Contractor shall provide sufficient rollers of adequate size and weight to achieve the
specified compaction. Prior to commencing the laying of bituminous mixes in the permanent
Works the Contractor shall carry out site trials in accordance with Section 2 of this
Specification to demonstrate the adequacy of his plant and to determine the optimum method
of use and sequence of operation of the rollers.

It is important to achieve as high a density as possible at the time of construction and it is
expected that vibrating rollers will be required to produce the best results. However, it is
essential that thorough pre-construction trials are carried out to ensure that:-

(a) The roller is set up to have the optimum amplitude and frequency of vibration for the
particular material being laid

(b) That the roller does not cause breakdown of the aggregate particles.

© That the optimum compaction temperatures are established which allow compaction
without causing ripple effects or other distortions of the surfacing.

1604A PREPARATION OF SURFACE

Immediately before placing the bituminous mix in the pavement, the existing surface shall be cleaned
of all material and foreign matter with mechanical brooms or by other approved methods. The debris

shall be deposited well clear of the surface to be covered.

Any defect of the surface shall be made good and no bituminous mix shall be laid until the
Engineer has approved the surface.

A tack coat shall be applied in accordance with Section 15 of this Specification. If the Engineer
considers a tack coat is required prior to laying the bituminous mix or between layers of the
bituminous mix, due solely to the

Contractor's method of working, then such tack coat shall be at the Contractor's expense.

1605A DESIGN AND WORKING MIXES

At least two months prior to commencing work using a bituminous mix, the Contractor shall,
having demonstrated that he can produce aggregates meeting the grading requirements of the
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Specification, submit samples of each constituent of the mix to the Engineer. The Engineer will
then carry out laboratory tests in order to decide upon the proportion of each constituent of
the initial design mix or mixes to be used for site trials to be carried out in accordance with
Clause 1606A of this Specification.

Should the Engineer conclude from the site trials that the mix proportion or aggregate grading
are to be changed, the Contractor shall submit further samples of the constituents and carry
out further site trials all as directed by the Engineer.

The Engineer may instruct the alteration of the composition of the ~-75 micron fraction of the
aggregates by the addition or substitution of mineral filler. The Engineer may also instruct the
alteration of all or part of the ~-6.3mm fraction of the aggregates by the addition or substitution
of natural sand.

The Contractor shall make the necessary adjustments to his plant to enable the revised mix to
be produced.

Following laboratory and site trials the Engineer will determine the proportions of the working
mix and the Contractor shall maintain this composition within the tolerances given in Clause
1614A.

Should any changes occur in the nature or source of the constituent materials, the Contractor
shall advise the Engineer accordingly. The procedure set out above shall be followed in
establishing the new mix design.

1606A SITE TRIALS

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt
pavement materials proposed for the Works using the construction plant and methods
proposed by the Contractor for constructing the Works. The trials shall be carried out with the
agreement, and in the presence of the Engineer, at a location approved by the Engineer.

The trials shall be carried out to: -

Test materials, designed in the laboratory, so that a workable mix that satisfies the specification
requirements can be selected.

To enable the Contractor to demonstrate the suitability of his mixing and compaction
equipment to provide and compact the material to the specified density and to confirm that the
other specified requirements of the completed asphalt pavement layer can be achieved.

Fach trial area shall be at least 100 metres long and to the full construction width and depth
for the material. It may form part of the Works provided it complies with this Specification.
Any areas that do not comply with this Specification shall be removed.

The Contractor shall allow in his programme for conducting site trials and for carrying out the
appropriate tests on them. The trial on any pavement layer shall be undertaken at least 21
days ahead of the Contractor proposing to commence full-scale work on that layer.

The Contractor shall compact each section of trial over the range of compactive effort the
Contractor is proposing and the following data shall be recorded for each level of compactive
effort at each site trial: -
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The composition and grading of the material including the bitumen content and type and grade of
bitumen used.

The moisture content of aggregate in the asphalt plant hot bins.

The temperature of the bitumen and aggregate immediately prior to entering the mixer, the
temperature of the mix on discharge from the mixer and the temperature of the mix on commencement
of laying, on commencement of compaction and on completion of compaction. The temperature of the
mixture is to be measured in accordance with BS 598, Part 3, Appendix A.

The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, frequency of vibration
and the number of passes of the compaction equipment, as appropriate for the type of roller.

The target voids and other target properties of the mix together with the results of the laboratory tests
on the mix.

The density and voids achieved.

The compacted thickness of the layer.

Any other relevant information as directed by the Engineer.

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres
of trial for each level of compactive effort and provided all eight sets of results over the range
of compactive effort proposed by the Contractor meet the specified requirements for the
material then the site trial shall be deemed successful. The above data recorded in the trial
shall become the agreed basis on which the particular material shall be provided and
processed to achieve the specified requirements.

1607A MIXING OF AGGREGATES AND BITUMEN

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not
to overheat it. The temperature shall never exceed 170° C for 80/100-~penetration grade
bitumen.

The aggregates shall be dried and heated so that they are mixed at the following temperatures:

125-165°C when 80/ 100 bitumen is used

The dried aggregates shall be combined in the mixer in the amount of each fraction instructed
by the Engineer and the bitumen shall then be introduced into the mixer in the amount
specified. The materials shall then be mixed until a complete and uniform coating of the
aggregate is obtained.

The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.
The wet mixing time shall be determined by the Contractor and agreed by the Engineer for
each plant and for each type of aggregate used. It shall normally not exceed 60 seconds.

1608A TRANSPORTING THE MIXTURE

The bituminous mix shall be kept free of contamination and segregation during transportation.
Fach load shall be covered with canvas or similar covering to protect it from the weather and
dust.

1609A LAYING THE MIXTURE

Immediately after the surface has been prepared and approved, the mixture shall be spread to
line and level by the laying plant without segregation and dragging.
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The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by
the Engineer. The compacted thickness of any layer shall be at least 2.5 times the maximum
size of the aggregate for wearing course and at least 2 times for binder course. The minimum
thickness shall be 25mm.

Only on areas where irregularities or unavoidable obstacles make the use of mechanical laying
impracticable, may the mixture be spread and compacted by hand.

16 10A COMPACTION

Immediately after the bituminous mixture has been spread, it shall be thoroughly and
uniformly compacted by rolling.

The layer shall be rolled when the mixture is in such a condition that rolling does not cause
undue displacement or shoving.

The number, weight and type of rollers furnished shall be sufficient to obtain the required
compaction while the mixture is in a workable condition. The sequence of rolling operations
shall be as agreed with the Engineer and proved during site trials. Initial rolling with steel
tandem or three-wheeled roller shall follow the laying plant as closely as possible. The rollers
shall be operated with the drive roll nearest the laying plant, at a slow and uniform speed (not
exceeding 5 Km/Hr).

Rolling shall normally commence from the outer edge and proceed longitudinally parallel to
the centreline, each trip overlapping one half of the roller width. On super elevated curves,
rolling shall begin at the low side and progress to the high side. Where laying is carried out in
lanes care must be taken to prevent water entrapment.

Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow immediately. Final
rolling with a steel-wheeled roller shall be used to eliminate marks from previous rolling.

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened
with water.

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to
achieve the specified compaction.

1611A FINISHING, JOINTS AND EDGES

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way
defective, shall be removed and replaced with fresh hot mixture, which shall be compacted to
conform to the surrounding area.

Spreading of the mixture shall be as continuous as possible. Transverse joints shall be formed
by cutting neatly in a straight line across the previous run to expose the full depth of the
course. The vertical face so formed shall be painted lightly with hot 80/100 penetration grade
bitumen just before the additional mixture is placed against it.

Longitudinal joints shall be rolled directly behind the paving operation. The first lane shall be
placed true to line and level and have an approximately vertical face. The mixture placed in
the abutting lane shall then be tightly crowded against the face of the previously placed lane.
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The paver shall be positioned to spread material overlapping the joint face by 20-30mm.
Before rolling, the excess mixture shall be raked off and discarded.

When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the
edge of the lane shall be cut back as necessary, trimmed to line and painted lightly with hot
80/100 penetration grade bitumen just before the abutting lane is placed.

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully
removed by brooming it back on to uncompacted work, so as to avoid formation of
irregularities at the joint. The finish at joints shall comply with the surface requirements and
shall present the same uniformity of finish, texture and density as other sections of the work.

The edges of the course shall be rolled concurrently with or immediately after the longitudinal
joint. In rolling the edges, roller wheels shall extend 50 to 100mm beyond the edge.

1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168
(ASTM Designation D979).

1613A QUALITY CONTROL TESTING

During mixing and laying of bituminous mixtures, control tests on the constituents and on the
mixed material shall be carried out in accordance with Clause 1612A and Section 2 of this
Specification.

If the results of any tests show that any of the constituent materials fail to comply with this
Specification, the Contractor shall carry out whatever changes may be necessary to the
materials or the source of supply to ensure compliance.

If the results of more than one test in ten on the mixed material show that the material fails to
comply with this Specification, laying shall forthwith cease until the reason for the failure has
been found and corrected. The Contractor shall remove any faulty material laid and replace it
with material complying with this Specification all at his own expense.

1614A TOLERANCES

Surfacing courses and base shall be constructed within the geometric tolerances specified in
Section 3 of this Specification.

The Contractor shall maintain the composition of the mixture as determined from the
laboratory and site trials within the following tolerances, per single test: -

Bitumen Content 0.3% (by total weight of total mix)
Passing 10mm sieve 6% (by total weight of dry ageregate
and larger sieves including mineral filler)
Passing sieves between 4% (by total weight of dry aggregate
10mm and 1.0mm sieves including mineral filler)
Passing sieves between 3% (by total weight of dry aggregate
1.0mm and 0.075mm sieve including mineral filler)
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Passing 0.075mm sieve 2% (by total weight of dry aggregate
including mineral filler)

The average amount of bitumen in any length of any layer, calculated as the product of the
bitumen contents obtained from single tests and the weight of mixture represented by each
test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the checked weights
of mixes shall not be less than the amount ordered.

The average amount of bitumen in any length of any layer, calculated as the product of the
bitumen contents obtained from single tests and the weight of mixture represented by each
test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the checked weights
of mixes shall not be less than the amount ordered.

The final average overall width of the upper surface of a bituminous mix layer measured at six
equidistant points over a length of 100m shall be at least equal to the width specified. At no
point shall the distance between the centreline of the road and the edge of the upper surface of
a bituminous mix layer be narrower than that specified by more than 13mm.

1615A MEASUREMENT AND PAYMENT

No separate measurement and payment shall be made for complying with the requirements of
Clauses 1601A to 1614A inclusive and the Contractor shall be deemed to have allowed in his
rates in Parts B and C of Section 16 of this Specification for the costs of complying with the
requirements of Part A of Section 16 of this Specification

PART B ~ ASPHALT CONCRETE FOR SURFACING
1601B DEFINITION

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of well-~
graded dried aggregate and penetration grade bitumen, which, when compacted forms a dense
material.

A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt concrete
Type II (Flexible). The asphalt concrete type to be used will be Type 1.

1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1
a) Type of bituminous material

The type of material to be used on severe sites will be of the continuously graded type similar to
Asphaltic Concrete or Close Graded Macadam. It is essential that these materials are sealed
with a single or double surface dressing or a Cape seal.

b) Penetration Grade Bitumen

Bitumen shall be 80/ 100 penetration grade since material is being laid at an altitude of more
than 2,500m.
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) Aggregate

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from clay, silt,
organic matter and other deleterious substances. The aggregate class will be specified in the
Special Specification and it shall comply with the requirements given in Table 16B-1(b). The
grading for 0/20 mm for carriageway and 0/ 14mm for shoulders for binder course is as
specified below:

Sieve size 0/20 0/14
28 100 ~
20 90-100 100
14 75-95 90-100
10 60-82 70-90
6.3 47-68 52-75
4 37-57 40-60
2 25-43 30-45
1 18-32 20-35

0.425 11-22 12-24
0.300 9-17 10-20
0.150 5-12 6-14
0.075 3~7 4-8

TABLE 16B-~1(b) ~ REQUIREMENTS FOR COARSE AGGREGATE

Coarse Aggregate
(Retained on a 6.3mm Sieve)
Test Maximum Value
LAA 30
ACV 25
SSS 12
FI 25

Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other
deleterious matter and shall be non-plastic. Unless otherwise specified in the Special
Specification it shall consist of entirely crushed rock produced from stone having a Los Angeles
Abrasion of not more than 40. The Sand Equivalent of the fine aggregate shall not be less than
40 and the SSS not more than 12.

Mineral Filler
Mineral Filler shall consist of ordinary Portland Cement

1603B GRADING REQUIREMENTS
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The grading of the mixture of coarse and fine aggregate shall be within and approximately
parallel to the grading envelopes given in Table 16B-~1(b), for 0/ 14mm as specified for binder
course, as described below.

GRADING REQUIREMENTS

To arrive at a suitable design it is necessary to investigate a number of gradings so that a
workable mix, which also retains a minimum of 3 % voids at refusal density, is identified.

The largest particle size used should not be more than 25mm so that the requirements of the
Marshall test method can be complied with.

Although the complete range of nominal maximum particle sizes is shown in the Tables, the
total thickness of material laid should not be more than 75mm.

1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1

The mixture shall comply with the requirements given in Table 16B-2 as specified in the
Specification. In addition, minimum Marshall Stability for 2 x 75 blows shall be 9 kN and
maximum 18 kN and at compaction to refusal shall have 3% VIM.

The proportion, by weight of total mixture, of bitumen shall be 5.0 — 6.5 % for 0/14 mm and
4.5 — 6.5 % for 0/20mm. This shall be termed the nominal binder content. The binder
content of the working mix will be instructed by the Engineer following laboratory and site
trials.

In order to determine the suitability of a coarse aggregate source a Marshall test programme
shall be carried out. It will be advantageous to use a crushed rock which is known from past
experience to give good results in this test procedure. A grading conforming to the Type I
Binder Course detailed in Table 16B-~1(a) 0/20 of this Specification should be tested (but with
100% passing the 25mm sieve) and it shall meet the requirements of Table 16B-2 of this
Specification.

Having established the suitability of the aggregate source several grading shall be tested in the
laboratory, including that used for the Marshall test, to establish relationships between
bitumen content and VIM at refusal density. For each mix, samples will be made up to a range
of bitumen contents and compacted to refusal using a gyratory compactor and a vibratory
hammer in accordance with the procedure described in BS 598 (Part 104 : 1989), with one
revision.

It should first be confirmed that compaction on one face of the sample gives the same refusal
density as when the same compaction cycle is applied to both faces of the same sample. The
procedure, which gives the highest density, must be used.

From the bitumen content-VIM relationship it will be possible to identify a bitumen content
which corresponds to a VIM of 3 - 7%. If it is considered that the workability of the mix may
be difficult then compaction trials should be undertaken. It is advisable to establish two or
more gradings for compaction trials.

The mixes identified for compaction trials should be manufactured to the laboratory design
bitumen content and to two other bitumen contents of +0.5% and +1% additional bitumen.
Cores will be cut to determine the density of the compacted material, having completed this the
core will then be reheated to 145+/-501C in the appropriate mould and compacted to refusal
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in the vibrating hammer test. To be acceptable the cores cut from the compaction trial must
have a density equivalent to at least 95% of refusal density.

The compaction trials will identify a workable mix which can be made to a bitumen content
which gives 3% VIM at refusal density.

1605B MIXING AND LAYING HEAVY DUTY ASPHALT

The temperature of the bitumen and aggregates when mixed shall be 110+/-3[JC above the
softening point (R&B) of the bitumen.

Compaction should commence as soon as the mix can support the roller without undue
displacement of material and completed before the temperature of the mix falls below 90°C.
The minimum thickness of individual layers should be as follows:-

a) For the 37.5mm mix 65mm
b) For the 25.0mm mix 60mm
C) For the 19.0mm mix 50mm
d) For the 12.5mm mix 40mm
1606B COMPACTION

Rolling shall be continued until the voids measured in the completed layer are in accordance
with the requirement for a minimum density of 98% of Marshall optimum, or, a minimum
mean value of 95% of refusal density (no value less than 93%) as appropriate.

1607B MEASUREMENT AND PAYMENT
a) Item : Asphalt Concrete
Unit : mb3 of Asphalt Concrete Used

Asphalt concrete shall be measured by the cubic metre compacted on the road calculated as the
product of the length instructed to be laid and the compacted cross-sectional area shown on
the Drawings or instructed by the Engineer.

The rate for asphalt concrete shall include for the cost of providing, transporting, laying and
compacting the mix with the nominal binder content and complying with the requirements of
Parts A and B of Section 16 of this Specification.

SECTION 17 ~ CONCRETE WORKS

1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum diameter on
the foundation put after excavation to receive levelling concrete in accordance with these

specifications and in conformity with the lines, grades and cross sections shown on the
Drawings as directed by the Engineer.
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(a) Materials

Selected rock: The selected rock builders to be placed for this work shall be hard, sound,
durable quarry stones as approved by the Engineer. Samples of the stone to be used shall be
submitted to and approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300mm.

(b) Construction Method

After completion of the structural excavation the surface of the loose soil shall be levelled and
compacted. Then the stone of the above sizes shall be placed in one layer of 250mm over the
compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids
in the stone boulders, and compaction with vibratory compactors should be performed to make
this layer dense whereon a concrete of levelling course shall be placed.

© Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the completed and
accepted work, measured from the dimension shown on the Drawings, unless otherwise
directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for
furnishing and placing all materials, all labour equipment, tools and all other items necessary
for proper completion of the work in accordance with the Drawings and specifications and as
directed by the Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF
COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared
bed of stone boulders in the foundation for bottom slab and wingwalls in accordance with
these specifications and which conformity with the lines, grades, thickness and typical cross-~
sections shown on the drawings unless otherwise directed by the Engineer.

(@) Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows:~

Design compressive strength (28) days : 15N/mm?
Maximum size of coarse aggregate : 20mm
Maximum cement content : 300 kg/m3.
Maximum water/cement ration of 50% with slump of 80mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth,
compacted and true to the grades and cross-section shall be set to the required lines and
grades.

© Measurement and payment
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Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed
and accepted levelling concrete work measured in place which is done in accordance with the
Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all materials,
labour, equipment and tools, and other incidentals to Specifications and as directed by the
Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls
inclusive of Cost of Form works.

1703 (C) FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and
slabs together with all temporary construction required for their support. Unless otherwise
directed by the Engineer all formworks shall be removed on completion of the walls and slabs.

(a) Materials

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions
shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other
defects affecting the strength or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating agent,
cream emulsions, or chemical agents to be approved by the Engineer.
(b) Construction Method

) Formworks

Formworks shall be designed to carry the maximum loads that may be imposed, and so be
rigidly constructed as to prevent deformation due to load, drying and wetting, vibration and
other causes. After forms have been set in correct location, they shall be inspected and
approved by the Engineer before the concrete is placed.

If requested, the contractor shall submit to the Engineer working drawings of the forms and
also, if requested, calculations to certify the rigidity of the formes.

1703(D) CONCRETE WORKS (CLASS 20/20) OF CULVERT WALLS AND SLABS

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs, in accordance with these Specifications and in
conformity with the requirements shown on the Drawings.

Concrete class 20/ 20 shall be used for Culvert walls and slabs.
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Concrete Materials

@

(i) Cement: Cement shall be of Portland type and shall conform to the requirements of BS 12
or equivalent.

The contractor shall select only one type or brand of cement or others. Changing of type or
brand of cement will not be permitted without a new mix design approved by the Engineer.
All cement is subject to the Engineer’s approval; however, approval of cement by the Engineer
shall not relieve the Contractor of the responsibility to furnish concrete of the specified
compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or
storehouse shall not exceed more than two (2) months, and age of cement after manufacture at
mill shall not exceed more than four (4) months. The Contractor shall submit to the Engineer
for his approval the result of quality certificate prepared by the manufacturer.

Whenever it is found out that cement have been stored too long, moist, or caked, the cement
shall be rejected and removed from the project.

(b)  Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed
chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength
and durability of concrete.

Grading of aggregates shall conform to the following requirements:

Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100
mm 89-100
2.5 mm 60-100
1.2 mm 30-100
0.6 mm 15~ 54
0.3 mm 5- 40
0.15 mm 0-15
Grading of Coarse Aggregates
Size  of | Amounts finer than each standard sieve percentage by
Coarse weight
Aggregat | 40 30 25 20 15 10 5
e 2.5
100 ~ ~ 90-100 - 30-69 0-10
Other requirements for aggregates are as follows:
(iii)  Fine Aggregates
Fitness Modulus, AASHTO M-6 : 2.3-3.1
Sodium Sulphate Soundness, AASHTO T104: Max. 10% loss
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Content of Friable Particles AASHTO 112 : Max 1% by weight
Sand Equivalent, AASHTO T176 : Min. 75

(iv)  Coarse Aggregate

Abrasion, AASGTO T96 : Max. 405 loss
Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%
(v  Water
All sources of water to be used with cement shall be approved by the Engineer. Water shall be
free from injurious quantities of oil, alkali, vegetable matter and salt as determined by the
Engineer.
(vi)  Admixture

Only admixture, which have been tested and approved in the site laboratory through trial
mixing for design proportion shall be used. Before selection of admixture, the Contractor shall
submit to the Engineer the specific information or guarantees prepared by the admixture
supplier.

The contractor shall not exclude the admixture from concrete proportions.

Concrete class 20/20

Concrete class 20/20 shall be used for culvert walls and slabs. The requirements of Concrete
class 20/20 are provided as follows unless otherwise the Engineer will designate any
alteration.

Design compressive strength (28 days) : 20N/mm?
Maximum size of coarse aggregates 1 20mm
Maximum water/cement ratio of 45% with slump of 80mm

(d) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days
prior to beginning the concrete work. The actual mix proportions of cement, aggregates,
water and admixture shall be determined by the Contractor under supervision of the Engineer
in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the strength
requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix proportions have been
approved by the Engineer.
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(e Concrete Work

Batching
Batching shall be done by weight with accuracy of:
Cement : V2 percent
Aggeregate : V2 percent
Water and Admixture : 1 percent.

Equipment should be capable of measuring quantities within these tolerances for the smartest
batch regularly used, as well as for larger batches.

The accuracy of batching equipment should be checked every month in the presence of the
Engineer and adjusted when necessary.

Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against
designated slump in these specifications.

Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to exceed thirty
three degrees celsius (330c) during placement operations).
Concreting at night

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an
adequate approved artificial lighting system is operated; such night work is subject to approval
by the engineer.

Placing

In preparation of the placing of concrete, the interior space of forms shall be cleaned and
approved by the engineer prior to placing concrete. All temporary members except tie bars to
support forms shall be removed entirely from the forms and not buried in the concrete. The
use of open and vertical chute shall not be permitted unless otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to properly compact each batch
immediately after it is placed in the forms.

6y Measurement and Payment

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in
cubic metres for the walls and slabs actually constructed, measured from their dimensions
shown on the Drawings. Payment for the Concrete Works (Class 20/20) of culvert walls and
slabs shall be the full compensation for furnishing all materials of the concrete mixing,
delivering, placing and curing the concrete, equipment and tools, labour and other incidental
necessary for the completion of the work in accordance with the Drawings and these
Specifications and as directed by the Engineer.

SECTION 20 ~ ROAD FURNITURE

98

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance
with Standard Specification clause 2001. They shall be placed at 50m intervals along the
boundary of the road reserve.

2003 EDGE MARKER POST

Edge marker post shall be provided as directed by the Engineer and in compliance with
Standard Specification clause clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with
the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification
clause 2004.

2004B EXISTING ROAD SIGNS

Where directed by the Engineer, the Contractor shall take down road signs including all posts,
nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill the
post holes. The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs
of any type and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application
of approved tack coat.

2005A RAISED PAVEMENT MARKERS — ROAD STUDS
MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM
Specification D1788 — 68, class 5-2-2 shell filled with inert, thermosetting compound and
filler. The lens portion of the marker of the marker is of optical menthly methacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens
reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The height

of the marker shall not exceed 17mm and the underside shall contain a non~-honeycomb base
(flat).

REQUIREMENTS

The markers shall conform to the following requirements
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Colour

Shall be white, yellow or red as specified and the Retro — reflectance values should conform to
the testing procedures of ASTME 809.

Impact Resistance

The market shall not crack or break when tested using a 1000~gram weight from a height of 1
metre. (ASTM D 2444) or BS 3900 Part E3.

Resistance to Water Penetration
Shall not have water penetration behind the lens after submerged in a water bath at
70 + 50 ofF for 10 minutes. And it should still meet the reflectance Requirement. BS
998.

Heat Resistance

Shall comply with the initial brightness as per BS 873 Part IV of 1978

Night Visibility

The marker shall be bright as per BS 873 Part IV of 1978

Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part
IV of 1978.

Corrosion Resistance

After immersing a sample of Road stud in a solution containing 30g/ 1 of sodium
chloride for 30 days, there shall not be any signs of corrosion ~(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and are
compatible with raised pavement makers. These adhesives should be of high quality and tested
for conformance to customer requirements.

ADHESIVES
They shall be of Resin Type—Epoxy of 2 different components part 1 and 2 i.e Adhesive and
Reactor without any volatile solvents in both.

Pot life: not less than 20 minutes at 20 °C
Rotational cure time: between 20 and 30 minutes at 20 °C
Hard cure: Between 40 and 60 minutes at 20 °C
APPLICATION INSTRUCTION

Preparation of Pavements

Make sure that the road surface is absolutely dry and free of oil and grease.
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Mixing of Adhesive
Pour component B into the container of component A. Stir mixture by hand with a wooden or
metal stick until uniform Grey Tint without a striae is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the
road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.

Protection from the Traffic

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by
touching the adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour shall be
submitted.

2006 GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set
vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also
be made of concrete.

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer
approved by the Engineer.

KERBS
a) Vertical Joints

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be
filled with a mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped
kerbs. The transition between flush and raised kerbs shall occur within a length of 2.0 m.

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with
Standard Specification clause 2008.

2009 RUMBLE STRIPS
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Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact
to line and level asphalt concrete rumble strips on the finished shoulders. This shall be done to
the satisfaction of the Engineer

2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres calculated as
the plan area painted.

Road Studs
Road studs shall be measured by the number of each particular size erected.

Guardrail
Guardrail shall be measured by the metre as the length of the guardrail constructed.

Kerbs
Kerbs shall be measured by the metre as the length of kerb constructed

SECTION 22-DAYWORKS
2202 MEASUREMENTS AND PAYMENT

Plant

Where items of major plant listed in the schedule of Day works are specified by type (e.g.
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor
shall not be lower than the power ratings of such plant manufactured within the last two years
prior to the date of BID. Any item of major plant employed upon Dayworks that has a power
rating lower than specified above shall be paid for at rates lower than those in the schedule of
Dayworks. The reduction in the rate payable shall be in proportion to the reduction in power
rating below that specified above.

SECTION 23: CONCRETE PAVING BLOCKS
This works shall consist of providing, laying and fixing of concrete paving blocks and concrete
paving slabs on a sand base on the driveway and walkways and other areas as directed by the

Engineer.

Concrete Paving Blocks
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The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating
space and a work size thickness of at least 30 mm. The blocks shall confirm to the
requirements of BS 6717:Pt. 1:1986 or Kenya standard equivalent.

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete.

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section
(b) of this specification.

Sand For Sand Base

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.
The grading shall conform and be parallel as much as possible to KSO2 — 95 Parts 1 &2: 1984
for zones 1,2 or 3. The other requirements shall be as specified in section 1703 (c ) of
Standard Specifications.

Measurement and Payment

Payment for paving blocks and paving slabs shall be by square metre laid. The rate quoted
would include the cost of haulage to site of the blocks, slabs and sand, as no extra payment
shall be made for haulage
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SECTION VI: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual
for Road Maintenance Works 2012.
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SECTION VII: DRAWINGS

The bidder shall provide design drawings on A3 sheets including plan and profile, typical
cross-sections, layouts and standard drawings, setting out data and design reports which

should include design standards used and key project features as described in section 14.
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SECTION VIII: ROAD MAINTENANCE MANUAL

The Manual refers to the Ministry of Roads ‘Road Maintenance Manual, May 2010 Edition’.
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SECTION IX: BILLS OF QUANTITIES
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PREAMBLE TO BILL OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction
with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and
Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the
conditions of Contract and Specifications for the full direction and description of work and
materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the
work to be carried out, and are given to provide a common basis for bidding and comparing of
Bids. There is no guarantee to the Contractor that he will be required to carry out all the
quantities of work indicated under any one particular item or group of items in the Bill of
Quantities. The basis of payment shall be the Contractor's rates and the quantities of work
actually done in fulfilment of his obligation under the Contract.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed, and the Engineer will only measure the whole of the works executed in accordance
with this Contract.

The rates inserted in any road in the tender shall apply to other roads within the same lot upon
written instructions to be issued by the Engineer or his representative during execution of
works and shall be used only to pay for activities of similar description and nature which may
not have been included in the Bills of Quantities for that road.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the
exception of items that already have Provisional sums affixed thereto. The bidders are
reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The
rates for various items should include discounts if any. Bidders who fail to comply will be
disqualified.

Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole or
in part at the discretion of the Engineer or his representative.

Where there are no quantities against the one item especially on dayworks, the bidder shall
only fill his rates

Quantified instructions shall be extracted from the main BOQ for purposes of part
implementation of the works and interim measurements/payments shall be based on the
quantified instructions read together with the bills of quantities.

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance testing, materials, erection, maintenance of works, overheads and
profits, taxes and duties together with all general risks, liabilities and obligations set out or
implied in the Contract, transport, electricity and telephones, water, use and replenishment of
all consumables, including those required under the contract by the Engineer and his staff.

Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause (29)
of instructions to bid
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BILL 1: GENERAL

AMOUNT
ITEM DESCRIPTION UNIT QTY RATE
SHS CT
1.01 Allow a provisional Sum for material testing S{)J(l:v[ 100,000 | 00
services and other Laboratory Services.
L.OZ | 1nclude percentage of P.C Sum in item 1.02 for %
Conftractor's overhead and profit
1.03 | Allow a provisional sum for the Resident| PC 200,000 | 00
Engineer's Miscellaneous account to be spent in | SUM
whole or part as directed by the Resident Engineer
against receipts.
1.04 L %
Include percentage of P.C Sum in item 1.03 for
Contractor's overhead and profit
1.05 | Provide fuel and maintain with driver, 1No. V. 6
Saloon vehicle minimum 18000cc, OD reading | mth
(0-100,000km) or similar approved for exclusive
use by the Resident Engineer inclusive of the first
4000 Km per vehicle month to revert to the
Confractor after the project as per the
Specifications.
1.06 | EO Item 1.05 for kilometers travelled in any | km 8,000
month in excess of 4,000km for all running costs
1.07 | Provide publicity sign board, erect, maintain and No. 2
return to KURA yard at the end of the contract.
1.08 Allow a Prime cost Sum for removal and Sg?\/[ 200,000 | 00
reinstatement of services.
LO9 | mclude percentage of P.C Sum in item 1.10 for %
Contractor's overhead and profit
1.10 | Allow a Prime cost Sum for attendance of the PC 500,000 | 00
Engineer's staff in accordance with clause 137 of | SUM
special specifications.
1.11 %

Include percentage of P.C Sum in item 1.10 for
Contractor's overhead and profit

Total of Bill Carried Forward to Summary
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BILL 4: SITE CLEARANCE AND TOPSOIL STRIPPING

ITEM

DESCRIPTION UNIT QrY RATE

AMOUNT

SHS

CT

4.01
4.02

4.03

4.04

2
Bush clearing including cut away material m 1850

Clear site on road reserve including garbage, | m2 850
removal of trees, hedges, bushes, vegetation and
other deleterious materials grub up roots and
backfill to 100% MDD(AASHTO T99) with
approved material in accordance with the
specifications, and as directed by the Engineer.
Excavate, remove and dispose cracked pipe m 450
culverts of any size.
Demolish reinforced or mass concrete structures | m3 50
and cart to spoil or stockpile for re-use as directed
by the Engineer.

Total of Bill Carried Forward to Summary
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BILL 5: EARTH WORKS

AMOUNT
ITEM DESCRIPTION UNIT | QTY RATE
SHS CT
No separate payments shall be made for the
overhaul of material and the cost of such haulage
shall be included in the rates and or prices
5.01 Cut to spoil in soft material m? 1,200
5.02 | Provide and fill in soft material using approved | m?3 450
materials.
5.03 | Provide rock fill as directed by the Engineer m3 220

Total of Bill Carried Forward to Summary
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BILL 8: CULVERTS AND DRAINAGE WORKS

ITEM

DESCRIPTION

UNIT

QrY

RATE

AMOUNT

SHS

CT

8.01
8.02
8.03

8.04

8.05
8.06
8.07

8.08

8.09

8.10

8.12

No separate payment shall be made for gravel for
blinding and hauling to spoil unsuitable
excavation materials and the cost of such shall be
included in the rates and /or prices.

Clean drains to free flow conditions

Clean culverts of all sizes to free flow conditions
Excavate in soft materials for pipe -culverts
headwalls, wing walls, apron, toe walls, outfalls,
miter and drop inlets in soft material including
removal of all material to spoil, to any depth.
Provide, lay and joint 450 mm inner diameter (ID)
precast concrete pipes.

As in item 8.06 but 600 mm ID.

As in item 8.06 but 900 mm ID.

Provide place and compact class 15/20 concrete
to beds, surrounds and haunches.

Provide place and compact class 25/20 concrete
to headwalls, wing walls, aprons and toe walls to
pipe culverts; and slabs on drains, including form
work.

Provide and place Al142 fabric mesh
reinforcement for item 8.09.

Excavate in any material provide and joint Dia
300 mm invert block drains (IBD) precast
concrete channels with single side precast side
slabs of 600x225x75mm as lining for storm water
drain including bedding and backfilling with
selected material as directed by the Engineer.
Excavate in any material provide and joint
600x360 mm invert block drains (IBD) precast
concrete channels with single side precast side
slabs of 600x225x75mm as lining for storm water
drain including bedding and backfilling with
selected material as directed by the Engineer.
Extra over item 8.13 for the precast side slabs of
600x225x75mm.

m?3

m?3

m?2

m?2

8,000
2,000
450

160

180
40
122

98

380

200

3,500

500

Balance of Bill C/F
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BILL 8: CULVERTS AND DRAINAGE WORKS

ITEM
ITEM DESCRIPTION UNIT | QTY RATE SHS
Balance of Bill B/F
8.13 | Excavate in any material provide and joint m 200

shallow invert block drains (IBD) inclusive of bed
as directed by the Engineer

8.14 | Provide place and compact class 15/20 concrete | m3 30
to haunches on margin between shoulders and
IBDs.

8.15 | Provide stone pitching including grouting of ratio m? 450

1:4 cement to Mortar as directed by the Engineer.
8.16 | As item 8.15 but using 150 x 200mm natural | m2 300
quarry building stones.

8.17 | Provide and place gulley pots for inlet structures | No 2
as directed by the Engineer.

8.18 | Provide and place polyresin (composite) gulley pot | No. 2
covers inclusive of supporting frames

Total of Bill Carried Forward to Summary
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BILL9: PASSAGE OF TRAFFIC

AMOUNT
ITEM DESCRIPTION UNIT QTY RATE
SHS CT
9.01 | Place warning signs, barriers and cones around PC 1
working lane on the carriageway and guide the
passage of traffic through the works
Total of Bill Carried Forward to Summary
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BILL 11: SHOULDER TO PAVEMENT

ITEM

DESCRIPTION

UNIT

QrY

RATE

AMOUNT

SHS

CT

11.01
11.02

11.03

11.04

Note: All haulage is to be included in the
Contractor's rates and prices. There is no separate
payment for overhaul

Light grading

Heavy grading including watering and
compaction

Prepare surface of shoulder locations, accesses
and bus bays, including benching where
necessary, water process and compact in
accordance with the specification and as directed
by the Engineer to receive gravel.

Provide, place and compact quarry waste material
to shoulders, accesses and bus bays as directed by
the Engineer.

4500
300

8,000

1,000

Total of Bill Carried Forward to Summary
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BILL 12: NATURAL MATERIAL BASE AND SUBBASE

ITEM

DESCRIPTION

UNIT

QrY

AMOUNT

RATE

SHS

CT

12.01

12.02

12.03

12.04

12.05

Note: All haulage is to be included in the
Contractor's rates and prices. There is no separate
payment for overhaul

Provide, place and compact approved quarry
waste material for subbase layer for carriageway
and accesses

Provide, lay, and compact hand packed stone
material including filling of voids with stone dust
and watering as directed by the Engineer.

Milling of existing bituminous surfacing to spoil
or stockpile for re use as directed.

Break or scarify mechanically the existing
pavement layer and compact. Cut away or
stockpile for re use material.

Re use any stockpiled material for base or subbase
including processing and compaction

100

1,000

110

55

55

Total of Bill Carried Forward to Summary
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BILL 15: BITUMINOUS SURF. TREAT.& S DRESSING

AMOUNT
ITEM DESCRIPTION UNIT QTY RATE
SHS CT
15.01 | Prepare surface of carriageway and repair areas, | litres | 7,200
provide and spray MC-30 cutback bitumen at a
rate of 0.8~1.2 1t/m?2 as prime coat.
15.02 | Prepare surface of repair areas provide and spray | litres | 40,000
K1-60 bitumen emulsion as tack coat or seal to
repair areas at a spray rate of 0.8 -~ 1.0 L/m? as
directed by the Engineer.
15.03 | Crack sealing m 1,200
Total of Bill Carried Forward to Summary
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BILL 16: BITUMINOUS MIXES

ITEM

DESCRIPTION

UNIT

QrY

RATE

AMOUNT

SHS

CT

16.01

16.02

16.03

Provide, place and compact asphaltic concrete
Type 1 to potholes and for regulation to
carriageway as directed by the Engineer. The rate
to include potholes cutting, cleaning, spoil of
excess materials and application of KI-60 at a rate
of 0.8-1.01/mz

Provide, place and compact 35 mm thick asphalt
concrete Type 1 with 5 - 6 % nominal bitumen
content by weight to total mix as wearing course
on walkways as directed by the Engineer.

Provide, place and compact 35 mm thick asphalt
concrete Type 1 with 5 - 6 % nominal bitumen
content by weight to total mix as wearing course
or overlay on carriageway as directed by the
Engineer.

m3

m?3

420

365

2,000

Total of Bill Carried Forward to Summary
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BILL 20: ROAD FURNITURE

ITEM

DESCRIPTION

UNIT

QrY

RATE

AMOUNT

SHS

CT

20.01

20.02

20.03

20.04

20.05

20.06

Provide thermoplastic material for road marking
and mark lines (0.1m wide and 3mm thick) on
the road as directed by the Engineer

Excavate for, provide and place 250 x 125 mm
class 25/20 precast concrete raised or ramped
kerbs haunched in100 mm thick class 15/20
concrete base bedding and mortar joined in
support to bus bays and junctions as directed by
the Engineer.

(a) Straight kerbs.
(b) Kerbs radius: 12 m~-6 m.

(c) Ditto but radius: 5 m~1 m.

Ditto 20.02 but 100 x 125 mm flush kerbs in
support of carriageway

(a) Straight kerbs.
(b) Kerbs radius: 12 m~-6 m.

(o) Ditto but radius: 5 m-1 m.

Place and provide gauge 16 steel pipe Bollards of
diameter 150mm filled with concrete class 25/20
and 1.05 m above the ground, embedded to a
depth of 0.45m at place and as directed by the
Engineer.

Provide and erect permanent road signs where
instructed by the Engineer and in accordance with
the specifications as follows: ~

(a) Warning signs.

(b) Priority, prohibitory and mandatory signs.
(c) Standard informatory signs.

(d) Non- standard informatory signs of area.

(i) Lessthan 1.0 m?
Provide and place new flex-beam guardrails
complete with pre-cast concrete flex~-beam
guardrail posts, spacers, nut, bolts and fittings as
directed by Engineer.

m2

No

No
No
No

No

2,000

3,000
2,000
1,000

2,000
100
100
200

10
10
10

10

28

Total of Bill Carried Forward to Summary

119

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020

(ALL CATEGORY)




Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

BILL 23: CONCRETE PAVING BLOCKS

AMOUNT
ITEM DESCRIPTION UNIT | QTY RATE
SHS CT
23.01 | Supply, lay and compact 50mm thick precast | m?2 50
concrete paving blocks with a 49N/mm2 cube
crushing strength conforming to BS 6717 parl of
1986 or Kenya Bureau of Standard equivalent
including 30mm thick sand /quarry dust bed
’
Z3:0Z 1 As item 23.01 but 60mm thick m 50
23.03 | Asitem 23.01 but 80mm thick m? 200
Total of Bill Carried Forward to Summary
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SUMMARY OF BILLS OF QUANTITIES

Bill

DESCRIPTION AMOUNT
No. SHS. CT.
1| GENERAL
4| SITE CLEARANCE AND TOPSOIL STRIPPING
5 | EARTHWORKS
8 | CULVERTS AND DRAINAGE WORKS
9 | PASSAGE OF TRAFFIC
I1 | SHOULDER TO PAVEMENT
12| NATURAL MATERIAL SUBBBASE AND BASE
15 | BITUMINOUS SURF. TREAT. & S DRESSING
16 | BITUMINOUS MIXES
20 | ROAD FURNITURE
23 | CONCRETE PAVING BLOCKS
A Sub-total 1
B Add 14% of Sub-total 2 for Value Added Tax
C Grand Total Carried Forward to Form of Bid (A+B)
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SECTION X: STANDARD FORMS
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Form of Bid

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in
this form of Bid and Appendix)

NAME OF TENDER:

PERIODIC MAINTENANCE OF LOT 14 ROADS: LAVINGTON/KILIMANI AREA

TO:

Sir,

Director General,

Kenya Urban Roads Authority,
P. O.Box 41727-00100,
NAIROBI, KENYA

. Having examined the Conditions of Contract, Specifications, Bill of Quantities, and

Drawings for the execution of the above-named works we, the undersigned, offer to
construct and install such works and remedy any defects therein in conformity with the
said Bill of Quantities, Conditions of Contract, Specifications and Drawings for the sum
of

(Insert amount in words)

(Insert amount IN fIZUIES) . .....uinniint i e

as specified in the Appendix to Bid or such other sums as may be ascertained in accordance
with the said Conditions.

2. We undertake, if our bid is accepted, to commence the works within fourteen (14) days

of receipt of the Engineer’s order to commence, and to complete and deliver the whole
of the works comprised in the contract within the time stated in the Appendix to Bid.

. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other

sureties (to be approved by you) to be jointly and severally bound with us in a sum not
exceeding 5% of the above named sum for the due performance of the contract under
the terms of a Bond to be approved by you.

. We agree to abide by this bid for the period of 120 days from the date fixed for

receiving the same and it shall remain binding upon us and may be extended at any
time before the expiration of that period.

5. We understand that you are not bound to accept the lowest or any bid you may receive.
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6. On the basis of our previous experience we are fully experienced and competent in the
type of work included in this tender and we have adequate financial resources to carry
out the works described within the period for completion. We are in a position to fulfil
the contract for which we have tendered.

(AAALESS Of TENAETET) . e v ettt et e ettt

(NAINE OF WIETIESS) « v ettt ettt ettt ettt e e ettt et e ettt e e et e e eeaaaanss

(SIZNAture Of WINESS) ... vneini ittt e

(AAALESS Of WIEIIESS) . e e vttt et ettt ettt e e e e et e,

(OCCUPAtION Of WIENESS) .o uuveitett ettt e et et e e et e e e e e e e eaeenes
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Appendix to Form of Bid
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Appendix to Form of Bid
(This appendix forms part of the bid)
CONDITIONS OF CONTRACT CLAUSE | AMOUNT
Bid Security 17 Kshs. 1,500,000.00 (Unconditional bank
guarantee only)
Amount of Performance Security 10.1 5% Tender Sum in the form of
(Unconditional Bank Guarantee) Unconditional Bank Guarantee
Program to be submitted 14.1 Not later than 21 (twenty one) days after
issuance of Order to Commence
Cash flow estimate to be submitted 14.3 | Not later than 21 (twenty one) days after
issuance of Order to Commence
Minimum amount of Third Party Insurance 23.2 1% of the Contract Sum
Period for commencement, from Engineer’s 41.1 21 days
order to commence
Time for completion 43.1 6 months
Amount of liquidated damages 47.1 0.05% of Contract Sum per day
Limit of liquidated damages 47.1 5% of Contract Sum
Defects Liability period 60.3 | 4 months
Percentage of Retention 60.3 5% of Interim Payment Certificate
Limit of Retention Money 60.3 5% of Contract Sum
Minimum amount of interim certificates 60.2 Kshs 5,000,000.00
Time within which payment to be made after 60.10 | 28 days
Interim Payment Certificate signed by Engineer
Time within which payment to be made after 60.10 | 28 days
Final Payment Certificate signed by Engineer
Appointer of Adjudicator 67.3 The Chartered Institute of Arbitrators
(Kenya)
Notice to Employer and Engineer 68.2 | The Employers address is:
The Director General,
Kenya Urban Roads Authority (KURA),
P.O.Box 41727 - 00100
NAIROBI
The Engineer’s address is:
Director (Road Asset and Corridor
Management),
Kenya Urban Roads Authority (KURA),
P.O.Box 41727 - 00100
NAIROBI
Signature of TeNderer.........o.eiiiiiiiiiiiiiiii e Date ...
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Form of Bid Security
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TENDER BANK GUARANTEE

Note: The bidder shall provide Bank Guarantee in the official Bank letterhead and in the
format stated below. No other Form of Bid Bond or any other forms of security will be
accepted. Bidders who fail to comply with this requirement will be disqualified.

“Format of Bank Tender Guarantee (Bid Security)”

Bank Letterhead/Address

WHEREAS [Name of bidder].

(herein after called “the Bidder”) has submitted his bid dated .........................

for the

PERIODIC MAINTENANCE OF LOT 14 ROADS: LAVINGTON/KILIMANI AREA

, hereinafter called “the bid”

KNOW ALL MEN by these presents that we [ Name of Bank]

(hereinafter called the Bank) are bound unto the Director General, Kenya Urban Roads
Authority, (hereinafter called “the Employer”) in the sum of

Gh o) (o R T ()
(In figures KSNS) ..c.u e

for which payment will be well and truly made to the said Employer the Bank binds itself, its
successors and assigns by these presents.
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SEALED with the common Seal of the said Bank this ........................... day of 20........
THE CONDITIONS of this obligation are:

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder
on the Bid Form; or

2. If the Bidder having been notified of the acceptance of his bid by the Employer during
the period of bid validity
(i) Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Tenderers when required or

(ii) Fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence
of any of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty days after the date of expiration
of the bid validity, as stated in the Instructions to Bidders.

At the request of the Employer the Bid validity period may be extended by mutual agreement
between the Employer and the Bidder and we undertake to extend the validity of this surety
accordingly without you having to inform us of such an extension of the Bid validity period if
within this period the Bidder has been notified of the acceptance of his Bid. This Surety shall
remain valid up to the time the Contract Agreement has been executed.

SIGNATURE AND SEAL OF THE BANK ...ttt

NAME OF SIGNATORY ...t DATE..................

NAME OF THE WITNESS ..o e

SIGNATURE OF THE WITNESS ..o DATE ...

ADDRESS OF THE WITNESS ... e,
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SECTION XI: SCHEDULES OF SUPPLEMENTARY INFORMATION
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE..........cccoonnimnmmnnnmnnssn 132
SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY ..o, 135
SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE .......oounnnnnnmssssnnnmssnnn 136
SCHEDULE 4: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT............ccovueus 137
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE LAST

THREE YEARS ... 139
SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS ..o 142
SCHEDULE 8: FINANCIAL STANDING ......cconummmmmmmmnmnsssssnssssssssssssssssssssssnns 143
SCHEDULE 9: OTHER SUPPLEMENTARY INFORMATION........ccosusmmmsmmmnmmmmnmnnnsnnnn. 144
SCHEDULE 10: LITIGATION HISTORY FORM......ccoconmmmmmmmnnnsmnsnsnssssssns 145
SCHEDULE 12: ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM........... 147
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE

This Confidential Business Questionnaire of the Government of Kenya shall be completed by
the Bidder.

REPUBLIC OF KENYA
CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c)
whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.

Farft I - General

Business name

PLOE INO. e eeeeeee s SEPEET/ROA et eeeeeee e e e e e e e e eeeeeeeeeeeas
Postal AdAresS....ouueeeeeeeeeeeeeeeeeeeeeeanns TEl NO. e Email address ...ooovvvvieeneeennn....
INATULTE Of DUSIIIESS. ..vvveeeeieeeieeeteeeeeteeesreeteeeeeseeeesssserteessssssssssesstesesssssssssssseessssssssssssseessssssssssssssseesssss
Current Trade Licence NO. .....cccccevveeviervervenennn EXPIring date .....cocvevieverienireeieniesieneeieeeesieeene

Maximum value of business which you can handle at any one time:

Part 2(a) - Sole Proprietor:

Your name in full

Nationality ......ccccceveevercieneneenen. Country of Origin ....cccceeveeeeervverveeenncen.

FCitiZenShip dEtails .o.eevveeueeieriieiereeeseeeee et
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Part 2(b) - Partnership:

Give details of partners as follows:
Name Nationality Citizenship Details® Shares

Part 2(c) - Registered Company:

Private Or PUDIIC ....c.ccoviviiiniiiiiiiiiciicicccceccceeeeeenes

State the nominal and issued capital of the company-

INOMINAL KSIS. ..ottt ettt
ISSUCA KSIS. ettt

Give details of all directors as follows:

Name Nationality Citizenship Details® Shares

e Aftach proof of citizenship  (Compulsory)
e Aftach certified copy of Form CR12 (Compulsory)
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Part 3: Interest in the Firm:

Is there any person / persons in the Kenya Urban Roads Authority (KURA) who has interest in
this firm? Yes /NO™ ......cocoiiiiiiiiiiennen.

I certify that the information given above is correct.

Date Signature of Bidder

** Delete as necessary

134

[ssued by the Kenya Urban Roads Authority: April, 2020

KURA/RMLF/NRB/317/2019 — 2020 (ALL CATEGORY)



Tender Document for Road Works for Periodic Mainfenance of Lot 14 Roads: Lavington/Kilimani Area

SCHEDULE Z: FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s) who is/are
authorized to receive on his behalf correspondence in connection with the Bid.

(Signature of Bidder's Representative)

Alternate:

(Signature of Bidder's Representative)

*To be filled by all Bidders.

“Both representative and alternate must attach copy of National Identification card or Passport.
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE
This is to certify that

DA 277717 P

Voluntary visited the site of the works for the:

PERIODIC MAINTENANCE OF LOT 14 ROADS: LAVINGTON/KILIMANI AREA
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SCHEDULE 4: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT

The Bidder shall enter in this schedule all major items of plant and equipment which he
proposes to bring to site. Only reliable plant in good working order and suitable for the work
required of it shall be shown on this Schedule. Summary of the same shall be entered in Section
5: Qualification Criteria, Part 7.

Date of
Project
(Days after
commence)

Rating | Arrival on

Power

Owned/
Leased/
Imported

Source

Estimated
Mombasa
Value

Imported)

CIF
(If to be

Capacity
t or m?3

New
Used

or

Manufactur

Year of
e

No.
of
each

Description

Type,

Model,
Make

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 5: KEY PERSONNEL

DESIGNATION NAME NATIONALITY | SUMMARY OF QUALIFICATIONS AND
EXPERIENCE
Qualifications General Specific
Experience | Experience
(Yrs) (Yrs)
Headquarters
Partner/Director
or other key staff

(give designation)

Site Office

1. Site Agent

2. Site Surveyor

3.Foreman

Note: The Bidder shall list in this schedule the key personnel he will employ from the
Contractor’s headquarters and from the Contractor’s site office to direct and execute
the work together with their qualifications, experience, position held and nationality in
accordance with Clause 15.2 and 16.3 of the Conditions of Contract Part II (where
required, use separate sheets to add extra data for column 4). Bidders shall attach
certified copies of academic certificates, and CVs of all key staff.

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE LAST THREE
YEARS

SCHEDULE 6A: COMPLETED WORKS
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF YEAR COMPLETED/
WORKS (KSHS) * | REMARKS

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified
copies of completion certificates.

I certify that the above works were successfully carried out by this Bidder.

(Signature of Bidder)

* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days
before date of BID opening
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SCHEDULE 6B: NON~-COMPLETED WORKS BEYOND COMPLETION DATE

DESCRIPTION OF WORKS

NAME OF CLIENT

VALUE OF
WORKS (KSHS) *

YEAR COMPLETED/
REMARKS

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified
evidence for executed works for non-completed projects e.g copy of recent payment certificate.

I certify that the above works were successfully carried out by this Bidder.

(Signature of Bidder)

* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days

before date of BID opening
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SCHEDULE 6C: SPECIFIC EXPERIENCE

DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF YEAR COMPLETED/
WORKS (KSHS) * | REMARKS

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified
evidence for executed works for non~completed projects e.g copy of recent payment certificate.

I certify that the above works were successfully carried out by this Bidder.
(Signature of Bidder) (Date)

* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days
before date of BID opening
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS

%

DESCRIPTION OF | NAME OF DATE OF DATE OF VALUE OF VALUE PHYSICALLY
WORKS CLIENT COMMENC | COMPLETION | WORKS (KSHS) | COMPLETED | COMPLETED
EMENT UPTO DATE | UP TO DATE

%

Note: 1. Bidders shall attach certified copies of letters of award (for each listed project) and any
certified evidence for executed works e.g. copy of recent payment certificate.

2. Bidders must indicate all their on~going works as at the time of bidding. Any non-
disclosure shall constitute non-responsiveness)

I certify that the above works are being carried out by me and that the above information is

correct.

(Signature of Bidder)
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SCHEDULE 8: FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last five
calendar years and estimated projection for the next two years with certified English
translation where appropriate.

2 Give turnover figures for each of the last two (2) financial years. Quote in millions and
decimal thereof.

Year 1(............ ) Year 2(............ )
Ksh. Ksh.
Road works

Other civil Engineering works

Other (specity)

Total

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE
LAST TWO (2) FINANCIAL YEARS.

Year 1(............ ) Year 2(........ )
KShs KShs
1. Total Assets
2. Current Assets
3. Bank Credit Line Value
4. Total Liabilities
5. Current Liabilities
6. Net Worth (1-4)
7. Working capital (2+3-4)
(@) Name/Address of Commercial Bank providing credit line
(b) Total amount of credit HNe KSNS....ooviiiiiiii
Attach a certified copy of Undertaking of the Bank to provide the credit.
©) Attach bank statements for the last six (6) months
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SCHEDULE 9: OTHER SUPPLEMENTARY INFORMATION

Financial reports for the last three years, balance sheets, profit and loss statements, auditors’
reports etc. List them below and attach copies.

Evidence of access to financial resources to meet the qualification requirements. Cash in hand,
lines of credit etc. List below and attach copies of supporting documents

Name, address, telephone, telex, fax numbers and email of the Bidders Bankers who may
provide reference if contacted by the Contracting Authority.

Date Signature of Bidder

(To be signed by authorized representative and officially stamped)
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SCHEDULE 10: LITIGATION HISTORY FORM

Information on current litigation in which the Bidder is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE

AMOUNT INVOLVED (KSHS)

I certify that the above information is correct.

Date Signature of Bidder

(To be signed by authorized representative and officially stamped)
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SCHEDULE 11: DECLARATION FORM FOR BANKRUPT OR INSOLVENT
AND DEBARMENT

Date

To

The Kenya Urban Roads Authority

P.O Box 41727 — 00100,

IKM Place, 5th Ngong Ave, Nairobi,

KENYA.

Ladies and Gentlemen,

The Tenderer i.e. (full name and complete physical and postal address)

........................ declare the following: ~

a) That I/ We have not been debarred from participating in public procurement by anybody,
institution or person.

b) That I/ We have not been involved in and will not be involved in corrupt and fraudulent
practices regarding public procurement anywhere.

¢) That I/ We are not insolvent, in receivership, bankrupt or in the process of being wound up
and is not the subject of legal proceedings relating to the foregoing.

d) That I/We are not under any ongoing investigation by the Ethics and Anti-Corruption
Commission (EACC) for any corrupt and/or economic crimes or practices.

e) That I/ We are not associated with any other Tenderer participating in this Tender.

f) That I/We do hereby confirm that all the information given in this tender is accurate, factual
and true to the best of our knowledge.

Yours sincerely,

Stamp or Seal of Tenderer)
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SCHEDULE 12: ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM

L N € e e of Post Office
BOX .ttt declare that I/ We recognize that
Public Procurement is based on a free, fair and competitive tendering process which should

not be open to abuse.

L Declare that
I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any
public officer, their relations or business associates, in connection with tender No.

....................................................... for or in the subsequent performance of the

Designation........ooeeeviiiiiiiiiiiiiiieennn.

Signature........oooovviiiiiiiiiiiiiii

Designation.......oeviiiiiiiiiiiiiiii e

Signature.........covviiiiiiiiiiiiiiii
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SECTION XII: FORM OF AGREEMENT
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ......... day of .....cooiiiiiiin, 20 ool between the
Kenya Urban Roads Authority of P. O. Box 41727 — 00100 , NAIROBI, KENYA hereinafter
called "the Employer" of the one part and

................................................................................... hereinafter called “the
Contractor" of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz.

PERIODIC MAINTENANCE OF LOT 14 ROADS: LAVINGTON/KILIMANI AREA and has a
Contract with the Contractor for the execution completion and maintenance of such works in
the region NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following document shall be deemed to form and be read and construed as part of this
Agreement, viz.:

~ The form of bid dated ....c.cvvieiiiiiiiiiiiiiiiiiiiiii e,

~ The Conditions of Contract (FIDIC 1V) Part 2

~ The Conditions of Contract (FIDIC IV) Part 1

~ The Special Specification

~ The Standard Specifications

~ The Priced Bill of Quantities

- The Letter of Award and Acceptance

~ Schedules of Supplementary Information

~The Drawings

~Other documents as may be agreed and listed

All aforesaid documents are hereinafter referred to as "The Contract".

In consideration of the payment to be made by the Employer to the Contractor, the Contractor
hereby covenants with the Employer to execute, complete and maintain the works in
conformity in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the works the Contract Price at the times and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties have hereunto set their respective hands on the day and
year first above written.
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SIGNED SEALED AND DELIVERED

By the said Employer: . Date....cceeevennnnne
(Director General, Kenya Urban Roads Authority)
For and on behalf of the said Employer

IN the PresenCe Of: o e e e
(Name and Designation of Witness)
................................................... Date........cc.ooe..e.

(Signature of Witness)
(Address Of witness)
By the said Contractor: ..........ccoeviiiiiiiiiiiiiiiiiiiiiiiieieenees Date................
(Signature)
(Name of the Director)
Inthe Presence Of: o e

(Address Of witness)
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SECTION XIII: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)
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FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)
To

The Director General,

Kenya Urban Roads Authority (KURA),

P.O.Box 41727 - 00100

NAIROBI
WHEREAS ..o e e (hereinafter called
“the Contractor”)
has undertaken in pursuance of Contract No. ............cooiiinene. Dated ...ccooocevieeneinii. to

execute the

PERIODIC MAINTENANCE OF LOT 14 ROADS: LAVINGTON/KILIMANI AREA

, (hereinafter called the “Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified in the
Appendix to Form of Bid as security for compliance with his obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of

KIS e (amount in figures)
KIS, e e

.......................................................................................... (amount in words)

and we undertake to payment to you, upon your first written demand and without cavil or
argument, any sum or sums within and up to the limits as aforesaid without your needing to
prove or show grounds or reasons for the sum specified therein.

We hereby waive the necessity of you demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract Documents
which may be made between you and the Contractor shall in any way release us from any
liability under this Guarantee and we hereby waive notice of any such change, addition or
modification

This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate.

AUTHORIZED SIGNATURE OF THE BANK. ...ttt
INAME Of SIZNATOTY .. ..ttt e ettt et e e e e aeeens

NAME OFf DANIK . .« e e e ettt e e e e e
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