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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDER  

 GENERAL 

SCOPE OF BID 

The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” 

wishes to receive bids for the construction of works as described in Section 1, clause 102 of the 

Special Specifications –“Location and extent of the Works”) 

The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Form of Bid from the date of commencement of the Works. 

Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc.) are synonymous, and day means 

calendar day. Singular also means plural. 

SOURCE OF FUNDS 

The source of funding is the Government of Kenya through the Road Maintenance Levy Fund. 

CORRUPT PRACTICES 

The government requires that the bidders, suppliers, sub-contractors and supervisors observe 

the highest standards of ethics during the execution of such contracts. In this pursuit of this 

policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

“corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to 

influence the action of the public official in the procurement process or in the execution, and 

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process  or the execution of a contract to the detriment of the employer, and includes collusive 

practices among bidders (prior to or after bid submission) designed to establish bid prices at 

artificial, non-competitive levels and to deprive the employer the benefits of free and open 

competition 

 Will reject a proposal for award if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract, and  

 Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a government contract if it at any time it is determined that the firm has engaged in 

corrupt or fraudulent practices in competing for, or in executing, a government financed 

contract 
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ELIGIBLE BIDDERS 

This invitation to bid is open to Women bidders who are legally registered or incorporated in 

the Republic of Kenya as of the time of bid submission. Registration with the National 

Construction Authority (NCA) as a road works contractor is mandatory. 

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation or 

technical specifications of the works that are the subject of this bidding other than as far as 

required by the Employer. 

A firm that is under a declaration of eligibility by the Employer in accordance with clause 3, at 

the date of submission of the Bid or thereafter, shall be disqualified. 

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer as 

the Employer shall reasonably request. 

QUALIFICATION OF THE BIDDER 

Bidders shall as part of their bid: 

 Submit a written power of attorney authorizing the signatory of the bid to commit the bidder; 

and 

 Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out in the 

bid documents. 

As a minimum, bidders shall update the following information: 

evidence of access to lines of credit from a bank and availability of other financial resources 

financial predictions for the current year and the two subsequent years, including the effect of 

known commitments 

work commitments  

current litigation information; and 

availability of critical equipment 

Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to meet the technical specifications and the 

completion time referred to in Clause 0 above. 

ONE BID PER BIDDER 

Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid will 

be disqualified. 

COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Employer will in no case be responsible or liable for those costs, regardless of the conduct 

or outcome of the bidding process. 

SITE VISIT  
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8.1 The tenderer is advised to visit and examine the site and its surroundings and obtain for 

himself on his own responsibility, all information that may be necessary for preparing the 

tender and entering into a contract.  The costs of visiting the site shall be the tenderer’s own 

responsibility. 

The tenderer and any of his personnel or agents will be granted permission by the Employer to 

enter upon premises and lands for the purpose of such inspection, but only upon the express 

condition that the tenderer, his personnel or agents, will release and indemnify the Employer 

from and against all liability in respect of, and will be responsible for personal injury (whether 

fatal or otherwise), loss of or damage to property and any other loss, damage, costs and 

expenses however caused, which but for the exercise of such permission, would not have 

arisen. 

A Mandatory pre-tender site meeting shall be held   as specified in the tender notice.  A 

representative of the Employer will be available to meet the intending tenderers at the venue.  

The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in 

Clause 0, attendance for which is necessary for all bidders. Attendance by the tenderers shall 

be as specified in the tender notice.  

Tenderers must provide their own transport.  The representative will not be available at any 

other time for site inspection visits. 

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact 

visits the Site at the time of the organized site visit or by himself at some other time. 

BIDDING DOCUMENTS 

CONTENTS OF BIDDING DOCUMENTS 

The set of documents comprising the tender includes the following together with any addenda 

issued in accordance with Clause 0: 

Invitation to Bid 

Instructions to Bidders and Conditions of Tender 

Appendix to Instruction to Tenderers 

Conditions of Contract - Part I 

Conditions of Contract - Part II 

Road Maintenance Manual (May 2010 Edition) 

Standard Specifications  

Special Specifications  

Form of Bid, Appendix to Form of Bid and Bid Security 

Bills of Quantities 

Schedules of Supplementary information  

Form of Contract Agreement 

Form of Performance Security 

Drawings  

Bid Addenda (Bid Notices)  
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Declaration Form 

The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk.  Bids that are not substantially 

responsive to the requirements of the bidding documents will be rejected. 

All recipients of the documents for the proposed Contract for the purpose of submitting a 

tender (whether they submit a tender or not) shall treat the details of the documents as 

“private and confidential”. 

CLARIFICATION OF BIDDING DOCUMENTS 

The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing, cable or by e-mail (hereinafter the term cable is deemed to include telex 

and facsimile) at the Employer’s mailing address indicated in the Bidding Data. 

The Employer will respond in writing to any request for clarification that he receives earlier 

than 7 days prior to the deadline for the submission of bids.  Copies of the Employer’s response 

to queries raised by bidders (including an explanation of the query but without identifying the 

sources of the inquiry) will be sent to all prospective bidders who will have purchased the 

bidding documents. 

AMENDMENT OF BIDDING DOCUMENTS 

At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective bidder, 

modify the bidding documents by issuing subsequent Addenda. 

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 0 

and shall be communicated in writing or cable to all purchasers of the bidding documents. 

Prospective bidders shall promptly acknowledge receipt of each Addendum in writing or by 

cable to the Employer.  

In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline for 

the submission of bids in accordance with Clause 16.2.  

PREPARATION OF BIDS 

LANGUAGE OF BID 

The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language.  

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent passages 

in the above stated language.  For the purpose of interpretation of the bid, the English language 

shall prevail. 

DOCUMENTS COMPRISING THE BID 
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The bid to be prepared by the bidder shall comprise:   

Duly filled-in Form of Bid and Appendix to form of bid;  

Bid security;  

Priced Bills of Quantities; 

Schedules of information  

Qualification criteria  

Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be 

used without exception (subject to extensions of the Schedules in the same format). 

BID PRICES 

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole 

works as described in Sub-Clause 0, based on the basic unit rates and prices in the Bill of 

Quantities submitted by the bidder. 

The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

All duties, taxes (including VAT) and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 7 days prior to the deadline for submission of 

bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder. 

Unless otherwise provided in the Bidding Data and Conditions of Particular Application the 

rates and prices quoted by the bidder are subject to adjustment during the performance of the 

contract in accordance with the provisions of Clause 70 of the Conditions of Contract. 

CURRENCIES OF BID AND PAYMENT 

Bids shall be priced in Kenya Shillings. 

BID VALIDITY 

The bid shall remain valid and open for acceptance for a period of 90 calendar days from the 

specified date of bid opening specified in Clause 22. 

In exceptional circumstances prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by cable.  A bidder may refuse 

the request without forfeiting his bid security.  A bidder agreeing to the request will not be 

required nor permitted to modify his bid but will be required to extend the validity of his bid 

security for the period of the extension, and in compliance with Clause 0 in all respects. 

BID SECURING DECLARATION 

The bidder shall furnish, as part of his bid, a duly filled and signed bid Securing Declaration 

Form as shown in the Appendix to instruction to tenderers.  
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The bid securing declaration shall be in the format and in accordance with bid securing 

declaration form included in Section 3. The bid securing declaration shall remain valid for a 

period of thirty (30) days beyond the original validity period for the bid, and beyond any 

period of extension subsequently requested under Sub-Clause 0. 

 Any bid not accompanied by an acceptable bid securing declaration will be rejected by the 

Employer as non-responsive.  

The bid securing declaration of unsuccessful bidders will expire either 28 days after the 

expiration of the period of bid validity or upon receipt of copy of notification of award to 

successful bidder whichever comes earlier. 

The bid securing declaration of the successful bidder will be discharged upon the bidder 

signing the Contract Agreement and furnishing the required performance security. 

The bidder shall automatically be suspended from being eligible for bidding in any contract 

with the Purchaser for the period of time of 5 years starting on the date of expiration of tender 

validity period, if: 

a bidder withdraws his bid, except as provided in Sub-Clause 0. 

or 

in the case of a successful bidder, if he fails within the specified time limit to: 

sign the Contract Agreement or 
furnish the necessary performance security 

 

NO ALTERNATIVE OFFERS 

The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents. 

The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates 

in more than one bid will be disqualified.  

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with 

the exception of items which already have Prime Cost or Provisional sums affixed thereto. The 

bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts will be 

accepted. The rates for various items should include discounts if any. Bidders who fail to 

comply will be disqualified. 

PRE-BID MEETING 

The bidder’s designated representative is invited to attend a mandatory pre-bid meeting, which 

will take place as specified in the Tender notice. The purpose of the meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that stage.  

The bidder is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than one week before the meeting. It may not be practicable at the 

meeting to answer questions received late, but questions and responses will be transmitted in 

accordance with the Minutes of the meeting, including the text of the questions raised and the 

responses given together with any responses prepared after the meeting, will be transmitted 
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without delay to all purchasers of the bidding documents.  Any modification of the bidding 

documents listed in Sub-Clause 9.1, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an Addendum 

pursuant to Clause 10 or through the minutes of the pre-bid meeting. 

FORMAT AND SIGNING OF BIDS 

The bidder shall prepare one original of the documents comprising the bid as described in 

Clause 0 of these Instructions to Bidders, bound with the section containing the Form of Bid 

and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit 

another copy of the bid clearly marked “COPY OF ORIGINAL”. In the event of discrepancy 

between them, the original shall prevail. 

The original and copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 0 OR 4.3 (c) as the case may 

be. The person or persons signing the bid shall initial all pages of the bid where entries or 

amendments have been made. 

The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person or 

persons signing the bid. 

SUBMISSION OF BIDS 

 SEALING AND MARKING OF BIDS 

The bidder shall seal the original and each copy of the bid in separate envelopes duly marking 

the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer 

separate envelope. 

 The inner and outer envelopes shall be: 

(a)  Addressed to the Employer at the address provided in the Appendix to Form of Bid. 
 
Bear the name and identification number of the contract. In addition to the identification 
required in sub-Clause 0, the inner envelopes shall indicate the name and address of the 
bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to 
Clause 0, and for matching purposes under Clause 0. 

If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the bid.  If the outer envelope 

discloses the bidder's identity the Employer will not guarantee the anonymity of the bid 

submission, but this shall not constitute grounds for rejection of the bid.  

DEADLINE FOR SUBMISSION OF BIDS  
Bids must be received by the Employer at the address specified in Sub Clause 0 not later than 

the date indicated in the tender notice.  

Tenders delivered by hand must be placed in the “tender box” provided in the office of the 

employer. 
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Proof of posting will not be accepted as proof of delivery and any tender delivered after the 

above stipulated time, from whatever cause arising will not be considered. 

The Employer may, at his discretion, extend the deadline for the submission of bids through the 

issue of an Addendum in accordance with Clause 0 in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline shall thereafter be 

subject to the new deadline as extended. 

LATE BIDS 

Any bid received by the Employer after the deadline for submission of bids prescribed in Clause 

0 will be returned unopened to the bidder. 

MODIFICATION, SUBSTITUTION  AND WITHDRAWAL OF BIDS 

The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked 

and delivered in accordance with the provisions of Clause 0, with the outer and inner 

envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.  

No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 0 may result in the forfeiture of the 

bid security pursuant to Sub-Clause 0.  

 

 

 

BID OPENING AND EVALUATION 

BID OPENING 

The Employer will open the bids, including withdrawals and modifications made pursuant to 

Clause 24, in the presence of bidders' designated representatives who choose to attend, at the 

time, date, and location stipulated in the letter of invitation. The bidders' representatives who 

are present shall sign a register evidencing their attendance. 

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the name 

of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 0 shall not be opened.  

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes 

marked “MODIFICATION” shall be opened and the submissions therein read out in 
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appropriate detail.  No bid shall be rejected at bid opening except for late bids pursuant to 

Clause 22. 

The Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 24.3. 

Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder has 

been announced.  Any effort by a bidder to influence the Employer's processing of bids or 

award decisions may result in the rejection of the bidder's bid. 

CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates.  The 

request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the bid shall be sought, offered, or permitted except as required to 

confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 

bids in accordance with Clause 29. 

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its 

bid from the time of the bid opening to the time the contract is awarded.  If the bidder wishes 

to bring additional information to the notice of the Employer, should do so in writing. 

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has 

been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any clarification 

and/or substantiation that the Employer may require to determine responsiveness pursuant to 

Sub-Clause 28.2.     

A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has a 

valid tender bank guarantee. A material deviation or reservation is one  

(a) Which affects in any substantial way the scope, quality, or performance of the works;  

(b) Which limits in any substantial way, inconsistent with the bidding documents, the 

Employer's rights or the bidder's obligations under the contract; or  

(c) Whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 
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If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation 

or reservation.  

CORRECTION OF ERRORS 
Tenders determined to be substantially responsive shall be checked by the Employer for any 
arithmetic errors in the computations and summations.  Errors will NOT be corrected by the 
Employer. Any bid found to have arithmetic errors shall be disqualified.  

EVALUATION AND COMPARISON OF BIDS 

The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid 

evaluated further. 

The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. 

The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

A tenderer who gives false information in the tender document about its qualification or who 

refuses to enter into a contract after notification of contract award shall be considered for 

debarment from participating in future public procurement. 
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31. QUALIFICATION AND EVALUATION CRITERIA 

31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Applicant’s general and particular experience, personnel and equipment 

capabilities as well as financial position.  The Employer reserves the right to waive minor 

deviations, if they do not materially affect the capacity of an applicant to perform the contract. 

Subcontractor’s experience and resources shall not be taken into account in determining the 

Applicant’s compliance with qualifying criteria. 

31.2 General Experience.     

The Applicant shall meet the following minimum criteria: - 

Average annual turnover for the last 2 years – KShs. 9,500,000.00 

Successful completion as a prime contractor or sub-contractor in the execution of at least two 

roads rehabilitation/new construction projects of a similar nature and comparable in 

complexity to the proposed contract within the last two years, for which at least one was 

located in an urban environment in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 
qualification of HND in Civil Engineering for Site Agent, Ordinary Diploma for the surveyor 
and other supervisory staff.  
 
31.4 Equipment Capabilities. The Applicant should list down, the plants and equipment 
that are in his ownership and the ones proposed for hire which should be suitable for 
executing contract works. – Applicants must attaché evidence of ownership or hiring 
arrangements. 
 
31.5 Cash flow statement. The Applicant should demonstrate that the firm has access to or 
has available, liquid assets, unencumbered real assets, lines or credit, and other financial 
means sufficient to meet the construction cash flow for a period of 2 months, estimated at 20% 
of the estimated tender sum. 
 

31.6 Balance Sheets.  Signed and stamped Audited balance sheets for the last two years should be 

submitted and must demonstrate the soundness of the Applicant’s financial position, 

availability of working capital and net worth.   

 
31.7 Financial position/Ratios. The applicant’s financial information will be assessed in terms 
of ROCE, current ratio and return on equity, and the must meet criteria on their financial 
position given on this basis.  Where necessary, the Employer may make inquiries with the 
Applicant’s bankers. 
 
31.8 Litigation History.  The Applicant should provide accurate information on any litigation 
or arbitration resulting from contracts complete or under execution by him over the last five 
years.  A consistent history of litigation against the Applicant may result in failure of the 
application. 
 
31.9 Post-qualification criteria are as provided in the Appendix to instruction to tenderers.  
The bidders who pass the technical criteria will be subjected to financial evaluation. 
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FINANCIAL EVALUATION 

Comparison of major rates of items of construction & credibility of tenderers rates 

The Employer will compare the tenderers’ rates with the Engineer’s estimates for major items 

of construction. If some bids are seriously unbalanced or front loaded in relation to the 

Engineer's estimates for the major items of work to be performed under the contract, the 

Employer may require the bidder to produce detailed price analyses for any or all items of the 

Bills of Quantities, to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed.  After evaluation of the price analyses, taking into 

consideration the schedule of estimated contract payments, the Employer may require that the 

amount of the Performance Security set forth in Clause 35 be increased at the expense of the 

bidder to a level sufficient to protect the Employer against financial loss in the event of default 

of the successful bidder under the contract. 

        

AWARD OF CONTRACT 

AWARD 
  Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been 

determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1, and (b) 

qualified in accordance with the provisions of Clause 4. 
 

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids, at any time prior to award of contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligation to inform the affected bidder or 

bidders of the grounds for the Employer's action. 

NOTIFICATION OF AWARD 

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder in writing or by cable confirmed by registered letter that its bid has 

been accepted.  This letter (hereinafter and in the Conditions of Contract called "Letter of 

Acceptance") shall specify the sum, which the Employer will pay the Contractor in 

consideration of the execution and completion of the works and the remedying of any defects 

therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of 

Contract called "the Contract Price"). 

At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been unsuccessful 

and that their bid security will be returned as promptly as possible, in accordance with sub 

clause 17.4. 
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SIGNING OF AGREEMENT 

Within 21 days of receipt of the Notification of Award, the successful bidder shall sign the 

Form of Agreement and return it to the Employer, together with the required performance 

security. 

PERFORMANCE SECURITY 

Within 21 days of receipt of the Letter of Acceptance from the Employer, the successful bidder 

shall furnish to the Employer a performance security in the form stipulated in the Conditions 

of contract. The form of performance security provided in Section 9 of the bidding documents 

shall be used. 

The successful bidder shall provide a performance security in the form of an Unconditional 

Bank Guarantee from a reputable bank located in Kenya. 

Failure by successful bidder to lodge the required performance Guarantee within 21 days of 

the receipt of the letter of Acceptance shall constitute sufficient grounds for annulment of the 

award and forfeiture of the bid surety; in which event the Employer may make the award to 

another bidder or call for new bids. 

CONTRACT EFFECTIVENESS 

The Contract will be effective only upon signature of the Agreement between the Contractor 

and the Employer. 
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QUALIFICATION CRITERIA 
 
This Section contains all the factors, methods and criteria that the Employer shall use to 
evaluate applications. The information to be provided in relation to each factor and the 
definitions of the corresponding terms are included in the respective Application Forms. 
 
 

 
Contents 

 
1. Eligibility ............................................................................................... Error! Bookmark not defined. 

2.  Historical Contract Non-Performance ............................................ Error! Bookmark not defined. 

3.  Financial Situation .............................................................................. Error! Bookmark not defined. 

4.  Experience ........................................................................................... Error! Bookmark not defined. 

5.  Current Commitments ....................................................................... Error! Bookmark not defined. 

6.  Site Staff ............................................................................................... Error! Bookmark not defined. 

7   Schedule Of The Major Items Of Plant To Be Used On The Proposed Contract.Error! Bookmark 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility 
1.1 Eligibility Nationality in accordance with 

Sub-Clause 4.1. 
Must meet requirement Section 2, Schedule 1 

1.2 Conflict of Interest No conflicts of interest in Sub-
Clause 4.2. 

Must meet requirement Section 2, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 

Must meet requirement Section 2, Schedule 11 

1.4 Incorporation & 
Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 
 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths or 
issuing authority to show that 
the applicant is a registered 
company and legally authorised 
to do business in Kenya  
   
- Proof of registration with the 
National Construction Authority 
(NCA) in the categories 
indicated in the tender notice.  
 
-Proof of registration with a 
Certified copy of a valid 
certificate  from National or 
County Treasury for relevant 
category 
 

Must meet requirement Section 2, Schedule 1 

2.  Historical Contract Non-Performance 
2.1 History of Non-

Performing 
Contracts 

Non-performance of a contract 
did not occur within the last 
five (5) years prior to the 
deadline for application 
submission based on all 
information on fully settled 
disputes or litigation.  A fully 
settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the applicant have 
been exhausted.  

Must meet requirement  Section 2, Schedule 5 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

2.2 Pending Litigation All pending litigation shall in 
total not represent more than 
fifty percent (50%)] of the 
Applicant's net worth and shall 
be treated as resolved against 
the Applicant.  

Must meet requirement  Section 2, Schedule 10 

3.  Financial Situation 

3.1 Financial 
Performance 

(a)Submission of audited 
balance sheets or other financial 
statements acceptable to the 
Employer, for the last two [2] 
years and  authenticated bank 
statement for the last six (6) 
months to demonstrate: 
(b) the current soundness of the 
applicants financial position 
and its prospective long term 
profitability, and  
(c) capacity to have a cash flow 
equivalent to 20% of the tender 
sum 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Attach evidence on 
the requirement of  
Section 2, Schedule 8 
a) All pages must be 
initialized and 
stamped by both a 
practicing Auditor 
registered with 
ICPAK and one of the 
Directors. Auditor’s 
practicing 
membership number 
from ICPAC must be 
indicated. Non-
adherence to this to 
part a, b and c leads 
to disqualification.  
 
(b) All pages in the 
bank statement must 
be initialized and 
stamped by the 
issuing bank. 
 
 

3.2 Average Annual 
Construction 
Turnover 

(d) Average annual 
construction turnover of Kshs. 
9,500,000 [Nine Million, Five 
Hundred Thousand], calculated 
as total certified payments 
received for contracts in 
progress or completed, within 
the last two [(2)] years 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 8 

4.  Experience 
4.1(a) General 

Construction 
Experience  

Experience under construction 
contracts in the role as a main 
contractor or  subcontractor for 
at least the last three [3] years 
prior to the applications 
submission deadline 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 6A 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

4.2(b) 
 

Specific 
Construction 
Experience 
  

Participation as a roads 
contractor, management 
contractor or subcontractor, in 
at least two (2) contracts each 
with a value of at least 
 KShs. 9,500,000.00 (Nine 
Million, Hundred Thousand 
Only), successfully and 
substantially completed. One 
(1) of the contracts should be in 
a City and that are similar to the 
proposed works. The similarity 
shall be based on the physical 
size, complexity, 
methods/technology or other 
characteristics as described in 
Section 2. 
 

 
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule6A 
 

5.  Current Commitments 
5.1 On-going contracts The total value of outstanding 

works on the on-going 
contracts should not exceed the 
average annual turnover for the 
last two years. 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 
 

Section 2, Schedule 6B 

6.  Site Staff 
  

 
 
 
HQ Staff 
 
 
 
 
 
Site Agent 
 
 
 
 
Foreman 
 
 
 
 
Site Surveyor 

The site staff shall possess 
minimum levels of 
qualifications set below; 
 
Qualification =  
Diploma in Civil 
Engineering/Building 
construction 
 
 
Qualification =  
Degree in Civil Engineering 
 
 
                         
General Experience  
Specific Experience   
 
Qualification = Dip. Civil 
Engineering 
General Experience = 5 yrs  

 
 
 
 
 
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 
 
 
 
 
 
 
Must submit as 
required and bidders 
who meet the 

Section 2, Schedule 5 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

 
 
 
 

Specific Experience  = 3 Yrs 
 
Qualification = Diploma in 
Survey  
General Experience = 3 yrs 
Specific Experience  = 2 Yrs 
 
 

requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

 PLANT AND EQUIPMENT 
 See description 

below in Schedule 7 
   

 Work Methodology Submission of a brief work 
methodology in accordance with 
sub-clause 5.3 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2 

7.   
Business permit and 
office location 

Should have a physical address 
and Current business Permit 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 1 

 
Litigation History The applicant to provide a valid 

Sworn affidavit for the tender.  
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 10 
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7.  Schedule of the Major Items of Plant/Equipment Available for Proposed Contract. 
 
The Bidder must indicate the core plant and equipment considered by the company to be 
necessary for undertaking the project together with proof of ownership /lease. The lease must 
be current i.e dated from January, 2020. (* Mandatory minimum number of equipment 
required by the Employer for the execution of the project that the bidder must make available 
for the Contract). 
 

Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

 
A 
 

 
 
 
 
B 
 

 
 
C 
 

 
 
 
 
D 
 

 
 
 
 
 
 
E 
 

 
 
 
 
 
 
 
 
 
F 
 

 
 
 
 
 
 

 
General Plant 
 

Asphalt Concrete patching plant 
 
 
Milling Machine 
 

Asphalt  Milling Machine 
 
Bituminous Plants 
 

Bitumen Pressure distributor 
 
Asphalt concrete paver 
 
Compactors 
 

Vibrating compaction plate 300 
mm wide 
 
Vibrating compaction plate 600 
mm wide 
 
Pot hole repair machines 
 

Colas Sprayer 
 
Pavement Cutter Machine 
 
Paver Braker Machine 
 
Pedestrian Roller 
 
 
Concrete Equipment 
 

Mobile concrete mixers 
 
Concrete vibrators 
 
 
 
Transport (Tippers, dumpers, 

 
 
 

optional 
 
 
 
 

 

optional 
 
 
 

optional 
 

optional 
 
 
 

optional 
 
 

optional 
 
 
 
 
 

0 
 

0 
 

0 
 

0 
 
 
 
 

1 
 

1 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
Yes/no  
 
Yes/no  
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Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

G 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
H 
 

 
 
 
 
 
 
 
 
 
 
I 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

water tankers) 
 

4X2 tippers payload 7 – 12 
tonnes 
 
6X4 tippers payload 16 – 20 
tonnes 
 
8X4 tippers payload 16 – 20 
tonnes 
 
Flat bed lorries 
 
Subtotal for G – tippers & 
dumpers 
 
Water tankers (18,000 – 20,000 
litres capacity) 
 
 
Earth – Moving Equipment 
 

Wheeled loaders 
 
Motor graders (93 - 205kW) 
 
Trench excavator 
 
Subtotal for H – Earth moving 
equipment 
 
Excavators 
 

 Hydraulic crawler mounted (7 
– 10 tonnes) – 0.25 – 0.4 m3 
SAE bucket. 
 

Hydraulic crawler mounted (10 
– 16 tonnes) – 0.40 – 0.60 m3 
SAE bucket. 
 
 Hydraulic wheel mounted (7 – 
10 tonnes) – 0.25 – 0.4 m3 SAE 
bucket. 
 
 Hydraulic wheel mounted (10 – 
16 tonnes) – 0.40 – 0.6 m3 SAE 
bucket. 
 
Hydraulic wheel mounted 
backloader (7 – 10 tonnes) – 
0.25 – 0.4 m3 SAE bucket. 

 
 

 
 
 
 
 
 
 
 
 
 
 

 
3 
 
 

optional 
 
 
 
 
 

 
 
 

 
 
 
 
 

1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
Yes/no  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Yes/no  
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Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

 
 
 
 
 
 
 
J 
 
 
 
 
 
 
 
 
 
 
 

                                              
Subtotal for I (Excavators) 
 
 
Rollers 
 
Self-propelled single drum 
vibrating (various types) 
 
Pneumatic rubber tyre (1-2 
tonnes/wheel) 
 
Double drum vibrating 
pedestrian roller 
 
 

 
 
 
 
 
 
 
 
 

1 
 
 
 
 
 

1 
 

 
1 
 
 

Optional 
 
 
 
 
 
 

 
 
 
 
 
 
 
Yes/no  
 
 
 
 
 
Yes/no  
 
 
Yes/no  
 

 
 
` 
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Appendix to Instruction to Tenderers 

Table 1: Pre- Qualification Checklist for Completeness and Responsiveness. 

 

S/No. 
Completeness and 

Responsiveness 
Criteria 

References Requirement 

1. Form of Bid 
Section II 

Clause 20.2 

Amount must be indicated  

Properly stamped, filled and signed 

2. 
Appendix to Form of 

Bid 

Section II 

Clause 20.2 
Properly stamped, filled and signed 

3. Bid Security 
Section II 

Clause 17 

- The bidder must fill the Bid Securing 

Declaration Form 

4. 
Confidential Business 

Questionnaire 

Section IX; 

Schedule 1 

- Properly filled, stamped and signed 

- Provide all required information  

5. 
Form of Power of 

Attorney 

Section IX; 

Schedule 2 

Clause 5.1(a) 

-  Properly filled, stamped and signed 

6. 
Tax Compliance 

Certificate 
Tender notice - Provide valid tax compliance certificate 

7. 

Registration with 

National Construction 

Authority (NCA) 

Tender notice  

Item 1.4 of QC 
- Copy of  valid certificate and practicing 
license  

8. 
Certificate of 

Incorporation 

Tender notice  
Item 1.4 of QC 

Copy of certificate Certified by 
Commissioner  for  Oaths 

9. 

Certificate of 

Registration in a 

target group 

Tender notice 

Certified copy of a valid certificate  from 

National or County Treasury for relevant 

category 

10. 
Priced Bill of 

Quantities 

Clause 14.1 

Section IX 

Fill all rates, prices and amounts and 

counter sign any alteration(s)  

Stamp and initial  all pages of BOQ’s 

11. Eligibility 

Section II;  

Schedule 1 

Clause 4.1 

- Legible copies of National ID or passport 

for all directors 

- System generated Form CR12 (12  

months) 

12. Conflict of interest 

Section II;  

Schedule 1 

Clause 4.2 

- to state explicitly 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

28 

 

Key: QC – Qualification Criteria 

 

13. Debarment 

Section II  

Clause 30.4; 

Schedule 11 

Item 1.3 of QC 

-  Properly filled, stamped and signed 

14. Pending Litigation Item 2.2 of QC 
Provide original sworn affidavit for the 

specific tender  

15. Litigation History 
Section II Clause 

31.8; Schedule 10 
-  Properly filled, stamped and signed 

16. 
History of  Non 

performance 

Schedule 6B 

Item 2.1 of QC 

- Fill information on non-completed 

works 

17. 
Certificate of 

Tenderers Visit to Site 

Section II;  

Clause 8.3  

 

- Attend pre-bid meeting/visit 

- Certificate must be signed and stamped 

by the Employer’s representative 

18. 
Schedule of Major 

Items of Plant 

Section  XI  

Item 5 of QC ;  

Schedule 7 

-   Properly filled, stamped and signed 

19. 
Schedule of Key 

Personnel 

Section  XI  

Item 6 of QC ; 

Schedule 5 

-   Properly filled, stamped and signed 

20. 
Roadwork Completed 

Satisfactorily 

Section  XI ;  

Item 4 of QC  

Schedule 6A 

-   Properly filled, stamped and signed 

21. 
Schedule of Ongoing 

Projects 

Section XI;  

Item 5.1 of QC  

Schedule 7 

-   Properly filled, stamped and signed 

22 

Schedule of  other 

Supplementary 

Information / 

Financial Standings  

Section XI;  

Item 5.1 of QC  

Schedule 9 

-   Properly filled, stamped and signed 

23 
Declaration form for 

bankrupt or insolvent 
Schedule 11 -   Properly filled, stamped and signed 

24. Anti-corruption form  Schedule 12 -   Properly filled, stamped and signed 

25 
Serialisation of bid 

document 
Tender notice All pages in the bid document should be 

sequentially serialised.  

26. Copy of Bid Document Clause 20.1 -  Replica of the original 

REMARKS Clause 13.1/20.2 
- Bid document to be complete, properly 
filled and signed. 
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Table 2: Post- qualification Score  

 
ITEM  DESCRIPTION MUST MEET 

CRITERIA  
1  FINANCIAL CAPACITY  
 a Audited Statements YES/NO  
 b Cash flow statement (forecasts) YES/NO  
 c Financial position/Ratios YES/NO  
 d Turnover YES/NO  
2  EXPERIENCE  
  General Experience  YES/NO  
  Specific experience in related works YES/NO  
3  CURRENT COMMITMENTS  
  On-going works YES/NO  
4  KEY PERSONNEL  
  HQ Staff YES/NO  
  Site Agent YES/NO  
  Surveyor YES/NO  
  Foreman YES/NO  
5  PLANT AND EQUIPMENT  
  Equipment capabilities YES/NO  
6  WORK METHODOLOGY YES/NO  
7  LITIGATION HISTORY YES/NO  
8  Business permit and office location YES/NO  

  REMARKS  YES/NO 

 
Bidders must achieve YES in all the measured parameters to qualify.  
The bidders who pass the technical criteria will be subjected to financial evaluation 
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SECTION IV: CONDITIONS OF CONTRACT  

PART I: GENERAL CONDITIONS OF CONTRACT 

 

The Conditions Of Contract Part 1 – General Conditions shall be those forming Part 1 of the 
Conditions Of Contract for works of Civil engineering construction Fourth Edition 1987, 
reprinted in 1992 with further amendments, prepared by the Federation Internationale des 
Ingenieurs Conseils (FIDIC) 
 
Copies of the FIDIC Conditions of Contract can be obtained from: 
 
FIDIC Secretariat 
P.O.Box 86 
1000 Lausanne 12 
Switzerland 
Fax:   41 21 653 5432 
Telephone:  41 21 653 5003 
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PART II: CONDITIONS OF PARTICULAR APPLICATION 

The following Conditions of Particular Application shall supplement the General Conditions of 
Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of Contract.  The Particular Condition is preceded by the corresponding 
clause number of the General Conditions to which it relates. 
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CONDITIONS OF PARTICULAR APPLICATION 

SUBCLAUSE 1.1 – DEFINITIONS 

 
Amend this sub-clause as follows: 
 
(i)  The “Employer” is the Kenya Urban Roads Authority, represented by the Director General - 

Kenya Urban Roads Authority. 

(ii)    The “Engineer” is the Director (Road Asset and Corridor Management) - Kenya Urban 
Roads Authority. 
. 
(b)  (i) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the 
Contractor (whether or not such rate be employed in computation of the Contract Price),” 
 
Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to 
Bid” and the word “BID documents” with “bidding documents”. 
 
Add the following at the end of this sub-clause: 
(h) “Materials” means materials and other things intended to form or forming part of the 
Permanent Works. 
(i) “Quantified site instructions” means Site instructions from the Engineer or his 
representative to the Contractor instructing him to carry out quantified works drawn from the 
contract to be carried out within a specified period. 
 

SUBCLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY. 

 
With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain 
the specific approval of the Employer before taking any of the following actions specified in 
Part 1: 
(a) Consenting to the subletting of any part of the works under Clause 4; 
(b) Certifying additional cost determined under Clause 12; 
(c) Determining an extension of time under Clause 44; 
(d) Issuing a variation under Clause 51; 
(e) Fixing rates or prices under Clause 52 
 

SUBCLAUSE 2.5  - INSTRUCTIONS IN WRITING 

Add at the end of sub-clause 2.5 the following: “The site instructions shall be in the form of 
quantified site instructions and the contractor shall commence execution of the site 
instructions within three (3) days and complete within the completion period as stipulated in 
the instructions. 
 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 
between the Contractor and the Engineer’s Representative shall be in this given language. 
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The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 
The Contract Agreement (if completed) 

The Letter Of Acceptance; 

The Bid and Appendix to Bid; 

The Conditions of Contract Part II; 

The Conditions of Contract Part I; 

The Special Specifications; 

The Standard Specification for Road and Bridge Construction, 1986; 

The Drawings; 

The priced Bills of Quantities 

 Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 8.2 – SITE OPERATIONS AND METHODS OF CONSTRUCTION 

 

Add sub- clause 8.2(b) at the end as follows: 
 “The Contractor shall submit to the Engineer Works Methodology not later than 14 days from 
the date of award of the contract and general description of his proposed arrangements and 
methods for the execution of the Works.  This shall include inter-alia temporary office, 
buildings, access roads, construction plant and its intended production output, working shift 
arrangements, labour strength, skilled and unskilled, and supervision arrangements, power 
supply arrangements, supply of materials including a materials utilisation programme, stone 
crushing, aggregate production and storage, cement handling, concrete mixing and handling, 
methods of excavation, dealing with water, testing methods and facilities.” 
 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 
Replace the text of Sub-clause 10.1 with the following: 
“The Contractor shall provide security for his proper performance of the Contract within 28 
days after receipt of the Letter of Acceptance. The Performance Security shall be in the form of 
a bank guarantee as stipulated by the Employer in the Appendix to Bid. The Performance 
Security shall be issued by a bank incorporated in Kenya. The Contractor shall notify the 
Engineer when providing the Performance Security to the Employer. 
“Without limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost, the Contractor, at 
the Engineers written request, shall promptly increase the value of the Performance Security by 
an equal percentage.  
 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 
The Performance Security shall be valid until a date 28 days after the date of issue of the 
Defects Liability Certificate. The security shall be returned to the Contractor within 14 days of 
expiration. 
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SUBCLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 
Delete the entire sub-clause 10.3. 
 

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

 
The cost of complying with the requirements of this clause shall be borne by the Contractor. 
 

SUBCLAUSE 11. 1 - INSPECTION OF SITE 

 
In line 17 after “affect his BID” add 
“and the Contractor shall be deemed to have based his BID on all the aforementioned” 
Delete the last paragraph completely and replace with the following: 
“The Employer in no way guarantees completeness nor accuracy of the soil, materials, 
subsurface and hydrological information made available to the Contractor at the time of 
BIDing or at any other time during the period of the Contract, and the Contractor shall be 
responsible for ascertaining for himself all information as aforesaid for the execution of works 
and his BID shall be deemed to have been priced accordingly. 
 

SUBCLAUSE 11.2  - ACCESS TO DATA 

 
Data made available by the Employer in accordance with Clause 11.1 shall be deemed to 
include data listed elsewhere in the Contract as open for inspection at the address stipulated in 
the Appendix to Bid. 
                    
                                                                                                                                                                                                                                          
SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 
 

The time within which the program shall be submitted shall be fourteen (14) days from the 
issuance of order to commence.  
  
The programme shall be in the form of a Critical Path Method Network (CPM network) 
showing the order of procedure and description of the construction methods and 
arrangements by which he proposes to carry out the works.  It should also be supplemented by 
a time – bar chart of the same programme.   
 
The programme shall be coordinated with climatic, groundwater and other conditions to 
provide for the completion of the Works in the instruction and by the time specified.  The 
programme shall be revised on demand by the Engineer or his representative. 
 
During the execution of the works, the Contractor shall submit to the Engineer full and 
detailed particulars of any proposed amendments to the arrangements and methods submitted 
in accordance with the foregoing.  If details of the Contractor’s proposals for Temporary 
Works are required by the Engineer for his own information the Contractor shall submit such 
details within seven days of being requested to do so. 
 
The various operations pertaining to the works shall be carried out in such a progressive 
sequence as will achieve a continuous and consecutive output of fully completed road works 
inclusive of all bridge works and culverts within the time limits specified in the Contract and 
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the instructions.  Generally, the Contractor shall carry out works within the sections stated in 
the instructions.  
 
The Contractor shall allow in his programme for the following 10 public holidays per calendar 
year in Kenya. 
 
New Year’s Day (1st January) 
Good Friday 
Easter Monday 
Labour day (1st May) 
Madaraka Day (1st June) 
Idd Ul Fitr 
Mashujaa Day (20th October) 
Jamhuri day (12th December) 
Christmas Day (25th December) 
Boxing day (26th December) 
 
The Contractor should also allow per calendar year for a further 2 unspecified public holidays 
which may be announced by the Government of Kenya with no prior notification. 
 
Add the following at the end of this sub-clause: - 
 
The Employer shall have the right to withhold payment at any time if the contractor fails to 
submit the programme or revised programme due to his negligence, failure or omission. 
 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE 

 

The cash flow estimates shall be submitted together with the works programme.  
 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 
“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence 
the works inform the Engineer in writing the name of the Contractor’s Representative and the 
anticipated date of his/her arrival on site.” 
 

Add the following Sub-clause 15.2 

SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S AUTHORISED 
AGENT 

The Contractor’s Agent or Representative on the site shall have as a minimum an ordinary 
diploma in civil Engineering or building construction or have equivalent status approved by 
the Engineer and shall be able to read and write English fluently. 
The Contractor’s Agent or Representative shall have at least 3 years related experience. 
 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 
“by a competent substitute approved by the Engineer and at the Contractors own expense.” 
Add the following Sub-Clauses 16.3 and 16.4: 
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SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 

 

The Contractor’s superintending staff shall meet the following minimum qualifications: 
Should have a working knowledge of English or Kiswahili. Should any of the superintending 
staff not be able to meet this condition, the Contractor shall propose to the Engineer 
arrangements for provision of a sufficient number of interpreters of approved qualifications. 
The Engineer, at his discretion, may amend, approve or reject such arrangements or reject 
deployment of superintending staff not meeting the language requirements. The Engineer may 
at any time during the duration of the Contract amend any approved arrangements made for 
interpreters, which shall be implemented at the Contractors expense. 
The key staff listed below must have academic qualifications from government-recognised 
institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

Site Agent 

Site Engineer  

Site Surveyor  

Foremen  

The key staff listed below must have minimum experience set out in Section 5, Part 6: 

Site Agent 

Site Engineer  

Site Surveyor  

Foremen 

Qualifications as above shall be subject to verification and approval on site by the Engineer or his 
representative on site before commencement of the said works. 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of 
Sub-Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the following 
measures with a view to reducing or elimination adverse environmental effects by the site 
works: 
All quarries and borrow pits shall be filled and landscaped to their original state after 
extraction of construction material 
Soil erosion due to surface runoff or water from culverts or other drainage structures should 
be avoided by putting in place proper erosion control measures that shall include, but are not 
limited to grassing and planting if trees 
Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the 
surrounding environment. In any case all diversions shall be kept damp and dust free 
Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed 
off in such a way as not to adversely affect the environment 
Rock blasting near settlement areas shall be properly coordinated with the relevant officers of 
the Government so as to minimize noise pollution and community interference. 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 
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(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 
contractor: 

could not have reasonably foreseen, or 

could reasonably have foreseen, but against which he could not reasonably have taken at least 
one of the following measures: 

prevent loss or damage to physical property from occurring by taking appropriate measures or 

insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word 
of Sub-paragraph (b) of Sub-Clause 21.1: 
“It being understood that such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred” 
Delete the first sentence of this Clause and replace with he following: 
“prior to commencement of the Works the Contractor shall, without limiting his or the 
Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the 
Employer:” 
 

SUBCLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 
Delete words “from the start of work at the site” and substitute the words “from the first 
working day after the Commencement Date” 
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 
(c ) It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the insurance 
coverage at all times during the period of the Contract. 

SUBCLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 
“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 
caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions 
of Particular Application.” 
 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 
“... with no limits to the number of occurrences”. 
 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 
Insert the words “as soon as practicable after the respective insurances have been taken out but 
in any case” before the words “prior to the start of work at the site” 
Add the following Sub-Clauses 25.6, 25.7 
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SUBCLAUSE 25.6 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 
provision to the effect that the Insurer shall have a duty to give notice in writing to the 
Contractor and Employer of the date when a premium becomes payable. This shall not be more 
than thirty (30) days before that date and the policy shall remain in force until thirty (30) days 
after the giving of such notice. 

SUBCLAUSE 25.7 – NOTIFICATION TO INSURERS 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance 
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms 
of such insurance are required to be so notified. The Contractor shall indemnify and keep 
indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and 
expenses whatsoever arising out of or in consequence of any default by the Contractor in 
complying with the requirements of this Sub-Clause whether as a result of avoidance of such 
insurance or otherwise. 
 

SUBCLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 
“The Contractor shall also be liable for all payments or compensation if any that are levied in 
connection with the dumping of part or all of any such material.” 
 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 
“The Contractor will be permitted to use existing public roads for access to the site. The 
Contractor shall pay vehicle license tax and road maintenance duty in accordance with 
relevant regulations and shall obtain any necessary permits or licenses from relevant 
authorities for transporting his equipment.” 
Add the following subclause 29.2: 
 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND 
PROPERTY 

The Contractor shall reinstate all properties whether public or private which are damaged in 
consequence of the construction and, maintenance of the works to a condition as specified and 
at least equal to that prevailing before his first entry on them. 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 
employ others to do the necessary work of reinstatement and to deduct the cost thereof from 
any money due or which shall become due to the Contractor. 
The Contractor shall refer to the Employer without delay all claims which may be considered 
to fall within the provisions of Clause 22.1. 
Add the following Sub-Clause 34.2 to 34.8 
 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

The Contractor shall be responsible for making all arrangements for and shall bear all costs 
relating to recruitment, obtaining of all necessary visas, permits or other official permission for 
movements of staff and labour. 
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SUBCLAUSE 34.3 – FAIR WAGES 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of 
the Contract, and further in respect of all persons employed by him otherwise than in the 
execution of the Contract in every factory, Workshop or place occupied or used by him for the 
execution of the Contract, observe and fulfil the following conditions: 
(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 
labour, housing, amenities and facilities not less favourable than those required by the latest 
Regulation of Wages (Building and Construction Industry) Order as of the time of bid 
submission, and subsequent amendments thereto, or in any wage scales, hours of work or 
conditions agreed by the Ministry of Labour or other Government Department in consultation 
with the appropriate wage fixing authority and generally recognized by other employees in the 
district whose general circumstances in the trade or industry in which the Contractor is 
engaged are similar.  
(b) In the absence of any rates of wages, hours or conditions of labour so established the 
Contractor shall pay rates of wages and observe hours and conditions of labour which are not 
less favourable than the general level of wages, hours and conditions observed by other 
Employers whose general circumstances in the trade or industry in which the Contractor is 
engaged are similar. 
(c) Where the absence of established rates of wages, hours and conditions of labour or the 
dissimilarity of the general circumstances in the trade of industry in which the Contractor is 
engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 
ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 
hours and conditions of labour of his employees shall be guided by the advice of the Labour 
Department. 
(d) The Contractor shall recognize the freedom of his employees to be members of trade 
unions. 
(e) The Contractor shall maintain records in English of the time worked by, and the wages paid 
to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to  
do so, such particulars of the rates, wages and conditions of labour as the Employer or 
Engineer may direct.  
(f) The Contractor shall at all times during the continuance of the contract display, for the 
information of his employees in every factory, workshop or place occupied or used by him for 
the execution of the Contract, a copy of this clause together with a notice setting out the 
general rates of wages, hours and conditions of labour of his employees. 
(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 
employed in the execution of the works. 
 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall 
cease to be approved as a Contractor or Sub-Contractor for such period as the Permanent 
Secretary for the Ministry of Roads may determine. 
 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair 
Wages of any workman employed on the Contract and if proof thereof satisfactory to the 
Employer is furnished by the Labour Authority, the Employer may, failing payment by the 
Contractor, pay the claims out of any monies due or which may become due to the Contractor 
under the Contract. 
 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 
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Any additional unskilled labour which is required by the Contractor for the works and which 
is not in his employment at the time of the acceptance of the BID shall be recruited by the 
Contractor from the Labour Exchange or Exchange or Exchanges nearest to the site or sites of 
the work. 
 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of 
Kenya and any other regulations in force from time to time pay compensation for loss or 
damage suffered in consequence of any accident or injury or disease resulting from his work to 
any workman or other person in the employment of the Contractor or any Subcontractor. 
 

SUBCLAUSE 34.7 – LABOUR STANDARDS 

 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour 
standards 
(b) the Contractor shall formulate and enforce an adequate safety program with respect to all 
work under his contract, whether performed by the Contractor or subcontractor. The 
Contractor has assurance from the Employer of cooperation where the implementation of these 
safety measures requires joint cooperation. 
(c) Upon written request of the Employer the Contractor shall remove or replace any of his 
employees employed under this Contract. 
Add the following Sub-Clause 35.2 and 35.3. 
 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health 
and welfare of persons and damage to property as the Engineer may from time to time 
prescribe. 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, 
notify the Engineer immediately by the quickest available means. The Contractor shall also 
notify the relevant authority whenever the Laws of Kenya require such a report. 
 

SUBCLAUSE 39.2 – DEFAULT OF CONTRACTOR IN COMPLIANCE 

 

Add at the end of Sub-Clause 39.2 the following: “Where the contractor has no pending 
payments with the employer and the retention funds are less than the value of works to be 
carried out by the employer, the employer shall apply funds as per clause 10.3”. The contract 
shall then stand determined clause 63 not withstanding. 
 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 
Delete the words “as soon as is reasonably possible” in the first sentence and replace with 
“within the period stated in the Appendix to Bid”. 
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For the purposes of this clause the quantified site instructions shall be treated as the works and 
delay in commencement in the instructed works shall constitute breach of contract that will 
lead to institution of remedies under clause 63 of these conditions. 

 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 

 

Amend Sub-Clause 43.1 as follows: 
Delete the words “within the time” to “such extended time” and substitute “by the date or 
dates stated or implied in Clause 14 of these Conditions of Particular Application. 
 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 
“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such 
rains shall be deemed exceptional weather conditions such as may fairly entitle the Contractor 
to an extension of time for the completion of the work.” 
 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

Add at the end of Sub-Clause 45.1 the following: 
“If the Contractor requests permission to work by night as well as by day, then if the Engineer 
shall grant such permission the Contractor shall not be entitled to any additional payments for 
so doing. All such work at night shall be carried out without unreasonable noise or other 
disturbance and the Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying out night work 
and from and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 
“In addition the Contractor will be required to provide, for any work carried out at night or 
recognized days of rest, adequate lighting and other facilities so that the work is carried out 
safely and properly. 
“In the event of the Engineer granting permission to the Contractor to work double or rotary 
shifts or on Sundays, the Contractor shall be required to meet any additional costs to the 
Employer in the administration and supervision of the Contract arising from the granting of 
this permission.” 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 
“There shall be no reduction in the amount of liquidated damages in the event that a part or a 
section of the Works within the Contract is certified as completed before the whole of the 
Works comprising that Contract. 
The Employer shall pay no bonus for early completion of the Works to the Contractor. 
 
 

SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 

 

Add new Clause 52.2(c ) 
No change in the unit rates or prices quoted shall be considered for items included in the 
schedule of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  
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SUBCLAUSE 52.4 – DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 
The work so ordered shall immediately become part of the works under the contract. The 
Contractor shall, as soon as practicable after receiving the Dayworks order from the Engineer 
undertake the necessary steps for due execution such work. Prior to commencement of any 
work to be done on a Dayworks basis, the Contractor shall give an advance notice to the 
Engineer stating the exact time of such commencement. 
 

SUBCLAUSE 54.1 – CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

                          : Exclusive use for the works 
 

Amend Sub-Clause 54.1 as follows: 
Line 5: add “written” between “the” and “consent”. 
Delete Sub-Clauses 54.2 and 54.5. 
 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered 
in the Contract shall be considered as included in other rates and prices in the Contract and 
will not be paid for separately by the Employer. 
 
Add the following Sub-Clause 58: 
 
Add the words “or Engineer’s representative” where the word “Engineer” appears in clause 58. 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 

 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance 
with Sub-Clauses 58.1 to 58.3. 
 
Clause 60 of the General Conditions is deleted and substituted with the following:- 
 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 

 

The Contractor shall submit a statement to the Engineer at the end of each month, in a 
tabulated form approved by the Engineer, showing the amounts to which the Contractor 
considers himself to be entitled. The statement shall include the following items, as applicable;  
- the value of the Permanent Work executed up to the end of previous month  
- such amount as the Engineer may consider fair and reasonable for any Temporary Works for 
which separate amounts are provided in the Bill of Quantities  
- any amount to be withheld under retention provisions of Sub-clause 60.3 
- any other sum to which the Contractor may be entitled under the Contract 
  

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 
submit such further information as the Engineer may reasonably require and shall make such 
changes and corrections in the statement as may be directed by the Engineer. In cases where 
there is difference in opinion as to the value of any item, the Engineer’s view shall prevail. 
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SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 
statement as corrected above and, should it be necessary in the Engineers opinion, shall 
promptly make any further amendments and corrections to the Interim Payment Certificate. 
The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 
case of likely delay in establishing the value of an item, such item may be set aside and the 
remainder certified for payment.  
Within 14 days after receipt of the Interim Payment Certificate and subject to the Contractor 
having made such further amendments and corrections as the Engineer may require, the 
Engineer will forward to the Employer the certified Interim Payment Certificate. 
Provided that the Engineer shall not be bound to certify any payment under this Clause if the 
net amount thereof, after all retentions and deductions, would be less than the minimum 
amount of Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in 
such a case, the uncertified amount will be added to the next interim payment, and the 
cumulative unpaid certified amount will be compared to the minimum amount of interim 
payment. 
 

SUBCLAUSE 60.3 – RETENTION MONEY AND PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 
Engineer in the first and following Interim Payment Certificates until the amount retained shall 
reach the "Limit of Retention Money" named in the Appendix to Form of BID. 
Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half 
of the retention money shall become due and shall be paid to the Contractor when the 
Engineer shall certify in writing that the last section of the whole works has been substantially 
completed. 
Upon expiration of the Defects Liability Period for the works, the other half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. 
 
Provided that in the event of different Defects Liability Periods being applicable to different 
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the 
Defects Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the 
expiration of the latest of such periods. 
 
Provided also that if at such time, there remain to be executed by the Contractor any work 
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled 
to withhold certification until completion of any such work or so much of the balance of the 
Retention money as shall in the opinion of the Engineer, represents the cost of the remaining 
work to be executed. 
 SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 
 
The Engineer may in any Interim Payment Certificate make any correction or modification to 
any previous Interim Payment Certificate signed by him and shall have authority, if any work 
is not being carried out to his satisfaction to omit or reduce the value of such work in any 
Interim Payment Certificate. 
 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 
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Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of 
the works, the Contractor shall submit to the Engineer a statement at completion showing in 
detail, in a form approved by the Engineer; 
The final value of all work done in accordance with the Contract up to the date stated in such 
Taking-Over Certificate. 
Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the 
Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 
shall amend and correct the Statement as directed by the Engineer and submit a Certificate at 
Completion to be processed as in Sub-Clause 60.2. 
 

SUBCLAUSE 60.6 – FINAL STATEMENT 

 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 
62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 
supporting documents showing in detail, in the form approved by the Engineer; 
The final value of all work done in accordance with the Contract; 
Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonable require and 
shall make such changes in the draft as may be required. 
 

SUBCLAUSE 60.7– DISCHARGE 

 
Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 
to the Engineer, a written discharge confirming that the total of the Final statement represents 
full and final settlement of all monies due to the Contractor arising out of or in respect of the 
Contract. Provided that such discharge shall become effective only after payment under the 
Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 
 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

 
Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall 
prepare a Final Payment Certificate which shall be delivered to the Contractor's authorized 
agent or representative for his signature. The Final Payment Certificate shall state: 
  

The final value of all work done in accordance with the Contract; 
After giving credit to the Employer for all amounts previously paid by the Employer, the 
balance, if any, due   from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 
sum named in the Appendix to the Form of BID. 
 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within 
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total 
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Contract Price as set out in the Final Certificate as full settlement for all Work Done under the 
Contract including any variations and omissions thereof but excluding any variations and 
claims previously made in writing. 
 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to 
Clause 47, be paid by the Employer to the Contractor as follows: 
In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of 
Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Sub clause 60.8, within the time 
stated in the Appendix to Form Of Bid, after the Engineer has signed the Final Payment 
Certificate. 

In the event of the failure of the Employer to make payment within the times stated, the 
Employer shall make payment to the Contractor of simple interest at a rate equal to two 
percentage points above the averaged Base Lending Rate of three leading banks namely Kenya 
Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being or as shall 
be the case from the time to time obtained from the Central Bank of Kenya. The provisions of 
this Sub clause are without prejudice to the Contractor’s entitlements under Clause 69 or 
otherwise. 

 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings 
using the rates and prices entered in the Bills of Quantities together with such other increases 
to the Contract Price, except for variation of price payments in accordance with Clause 70.1. 
 

SUBCLAUSE 60.12 – ADVANCE PAYMENT  

 

Advance payment shall not be offered in this Contract. 
 

SUBCLAUSE 60.13  MATERIALS FOR PERMANENT WORKS 

 
With respect to materials brought by the Contractor to the site for incorporation into the 
permanent works, the Contractor shall,  
-Receive a credit in the month in which these materials are brought to site, 
-Be charged a debit in the month in which these materials are incorporated in the permanent 
works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 
provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers 
satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, 
damage or deterioration; 
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The Contractors record of the requirements, orders receipts and use of materials are kept in a 
form approved by the Engineer, and such records are available for inspection by the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the materials 
and plant to the Site, together with such documents as may be required for the purpose of 
evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 
reasonable cost of the materials delivered to site, as determined by the Engineer after review of 
the documents listed in subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works shall 
be equivalent to the credit previously granted to the Contractor for such materials pursuant to 
Clause (b) above as determined by the Engineer. 

 

SUBCLAUSE 63.1 – DEFAULT OF THE CONTRACTOR 

 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 

 

Delete the entire Sub clause 67.1 and add the following; 
 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any 
connection with, or arising out of, the Contract or the execution of the works, whether during 
the execution of the works or after their completion and whether before or after repudiation or 
other termination of the Contract including any dispute as to any opinion, instruction, 
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred in writing to the Engineer, with a copy to the other party. Such reference 
shall state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day 
on which he received such reference the Engineer shall give notice of his decision to the 
Employer and the Contractor. Such decision shall state it is made pursuant to this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 
case, continue to proceed with the works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every such decision of the Engineer unless and until the 
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or 
Arbitrator’s award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or 
if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after 
the day on which he received the reference, then either the Employer or the Contractor may, 
on or before the 28th (twenty eighth) day after the day the day on which he received notice of 
such decision, or on or before the 28th (twenty eighth) day after the day the day on which the 
said period of 28 days expired, as the case may be, give notice to the other party, with a copy 
for information to the Engineer, of his intention to commence Adjudication, as hereinafter 
provided, as to the matter in dispute. Such notice shall establish the entitlement of the party 
giving the same to commence Adjudication, as hereinafter provided, as to such dispute; no 
adjudication in respect thereof may be commenced unless such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
the Contractor and no notice of intention to commence adjudication as to such dispute has 
been given by either the Employer or the Contractor on or before the twenty eighth day after 
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the day on which the parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the Contractor. “ 
 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

 

Delete the entire subclause 67.2 and add the following; 
 

“Where notice to of intention to commence adjudication as to a dispute has been in accordance 
with subclause 67.1, the parties shall attempt to settle such dispute in amicably before the 
commencement of Adjudication; provided that, unless the parties otherwise agree, 
Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which 
notice of intention to commence adjudication of such dispute was given, even if an attempt at 
amicable settlement thereto has been made.” 
 

SUBCLAUSE 67.3 – ADJUDICATION  

 

Delete the entire subclause 67.3 and add the following; 
 

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless 
the appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 
 
The adjudication process shall be conducted according to the Laws of Kenya and the Rules of 
the Chartered Institute of Arbitrators (Kenya).” 
 

 SUBCLAUSE 67.3 – ARBITRATION 

  
Delete the entire subclause 67.3 and add the following; 
 
“Any dispute in respect of which: 
The decision, if any, of the Adjudicator has not become final and binding pursuant to subclause 
67.1, and Amicable settlement has not been reached within the period stated in subclause 
67.2, 
 
shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 
Institute of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered 
Institute of  Arbitrators (Kenya Branch). 
 
Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence 
or arguments put before the Adjudicator for the purpose of obtaining his said decision 
pursuant to subclause 67.1. 
 
Arbitration may be commenced prior to or after completion of the works, provided that the 
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of 
the arbitration being conducted during the progress of the works. 
 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

 
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these 
conditions". 
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The Employer’s address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 
 
The Engineer’s address is: 
Director (Road Asset and Corridor Management),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 
SUBCLAUSE 68.4 – All letters and notices from the Contractor to the Employer and/Engineer 
must be signed by the Managing Director or the person given written power of Attorney. 
 

CLAUSE 69 – DEFAULT OF EMPLOYER 

 

Delete Sub-Clause 69.1 (c) 
In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such 
suspension shall be as agreed upon by both parties and in any case not more than six (6) 
months”. 
 
In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts 
of such costs which shall be added to the Contrct Price shall exclude any cost due to idle time 
for equipment, plant and labour.” 
 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

 

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for 
legislation. 

SUBCLAUSE 70.2 – SUB-CONTRACT 

 
(a) If the Contractor shall decide subject to Clause 4 thereof to sub-let any portion of the work 
he shall incorporate in the sub-contract provisions to the like effect as those contained in sub-
clause (1) of this Clause; 
(b) If the price payable under a sub-contract as aforesaid is increased above or decreased 
below the price in such sub-contract by reason of the operation of the incorporated provisions 
of sub- clause (1) of this clause then the net amount of such increase or decrease shall as the 
case may be, be paid to or allowed by the Contractor under this contract. 

SUBCLAUSE 70.3 – NOMINATED SUB-CONTRACTORS 

 
This clause shall not apply in respect of work executed by any nominated sub-Contractor 
(fluctuation in relation to nominated sub-Contractors shall be dealt with under provisions in 
relation thereto which may be included in the appropriate sub-contract or contract of sale). 

 

SUBCLAUSE 70.4 – DATE OF BID PRICING 
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The expression "the date of BID pricing" as used in this Clause means the date 30 days prior to 
the final date for submission of BIDs as determined by the Employer in the BID documents 

SUBCLAUSE 70.5 – PRIME COST 

 
For imported materials, the supplier's/ manufacturer's Prime costs shall be C.I.F. cost at point 
of entry by the same means of transport as determined by the Contractor's Basic Rate. 
For locally produced materials, the supplier's or manufacturer's prime costs shall be at their 
nearest depot or the nearest railway station relevant to the works. 
For materials that are subject to Government Price Control, payments for price variations will 
be determined from the difference between the control price in force at a date 30 days prior to 
the final date for submission of BIDs and the price in force on the date of purchase. 

 

SUBCLAUSE 70.11 – SUBSEQUENT LEGISLATION 

 
No payment shall be paid for changes in the prices of the materials and labour. 

SUBCLAUSE 70.8 – CONTRACTORS HEAD OFFICE EXPENSES 

 

No payments will be made for price variation related to expenses incurred by the Contractor in 
his Head Office in Kenya, or overseas. 
 

SUBCLAUSE 70.9 – CURRENCY OF PAYMENTS UNDER CLAUSE 70 

 

All payments made pursuant to Clause 70 shall be in Kenya Shillings. 

SUBCLAUSE 70.11 – SUBSEQUENT LEGISLATION 

 
Renumber sub-clause 70(2) of part I as sub-clause 70.11 and add the following: 
 
“Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or 
credited as aforesaid if the same shall already have been taken into account in accordance with 
the provisions of sub-clause 70.1 through 70.10 of this clause.  

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 
The currency of BID and payment is Kenya Shillings and rates of exchange requirements are 
not applicable. 
 

CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 
 

“The Contractor shall not: 
 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any 
gift or consideration or any kind as an inducement or reward for doing or forbearing to do or 
for having done or forborne to do any act in relation to the obtaining or execution of this or 
any other contract to which the Government of Kenya is a party or for showing or forbearing 
to show favour or disfavour to any person in relation to this or any other contract for the 
Government of Kenya. 
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(b) Enter into this or any other contract with the Government of Kenya in connection with 
which commission has been paid or agreed to be paid by or on his behalf or to his knowledge, 
unless before the contract is made particulars of any such commission and of the terms and 
conditions of any agreement for the payment thereof have been disclosed in writing to the 
Employer. 
Any breach of this condition by the Contractor or by anyone employed by him or acting on his 
behalf (whether with or without the knowledge of the Contractor) or the commission of any 
offence by the Contractor or by anyone employed by him or acting on his behalf in relation to 
this or any other contract to which the Government of Kenya is a party shall entitle the 
Employer to determine the Contract (See Condition 63 hereof) and/ or to recover from the 
Contractor the amount or value of any such gift, consideration or commission. 
Any dispute or difference of opinion arising in respect of either the interpretation, effect or 
application of this condition or of the amount recoverable hereunder by the Employer from the 
Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 

CLAUSE 74 – CONTRACT CONFIDENTIAL 

 
Add new Clause 74.1: 
 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 
publish or disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere (save in so far as may be necessary for the purpose thereof) without the previous 
consent in writing of the Government.  If any dispute arises as to the necessity of any 
publication or disclosures for the purposes of this Contract the same shall be referred to the 
decision of the Engineer mentioned in the said Conditions of Contract whose award shall be 
final. 
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SECTION V: SPECIFICATIONS 
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PART  I: STANDARD SPECIFICATIONS 
 
  Standard Specifications refers to the Standard Specifications for Road and Bridge  
Construction, 1986 Edition. 
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 PART II: SPECIAL SPECIFICATIONS 
 
SECTION 1 – GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 
Special specification is supplementary to the Standard Specifications and the two must be read 
in conjunction.  In any case where there appears to be conflict between the two then the 
Special Specifications will take precedence. 
 
102         LOCATION OF CONTRACT 
 

The works are located in CBD and Ngara Area within Nairobi City County. The total length of 

the roads to be maintained is approximately 28.40.0km as listed below.  

S/No.  Road Name  
Length 
(Km) 

1 Harambee Avenue 0.87 

2 Loita Street 0.55 

3 Muindi Mbingu Street 0.77 

4 Ronald Ngala Street 0.60 

5 Standard street 0.46 

6 Tom Mboya Street 0.97 

7 Kirinyaga Road 1.22 

8 Harry Thuku Road 0.71 

9 Moktar Daddah Street 0.36 

10 Monrovia Street 0.30 

11 Kimathi Street 0.45 

12 Moi Avenue 1.43 

13 City Hall Way 0.88 

14 Mama Ngina Street 0.48 

15 Koinange Street 0.72 

16 River Road 1.07 

17 Accra Road 0.60 

18 Accra Lane 0.25 

19 Race course 3.10 

20 Mfangano Street 0.36 

21 Utalii Street 0.20 

22 Tubman Road 0.40 

23 Market Street 0.31 

24 Wabera Street 0.40 

25 Luthuli Avenue 0.31 

26 Taifa Road 0.30 

27 Sheikh Karume Road 0.60 

28 Parliament Road 0.50 
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29 Fairview Road 0.80 

30 Ngara Road 0.98 

31 Desai Road 1.10 

32 Ramesh Gautama Road 0.60 

33 Mogira Road  0.40 

34 Kolobot Road  0.90 

35 Kinshasha Road 0.75 

36 Kinyajui Street 1.20 

37 Chiriku lane 0.60 

38 Galberode road 0.50 

39 Pareto road 0.70 

40 Hakali road 0.40 

41 Solai lane 0.30 

  LOT SUM 28.40 
 
 
103       EXTENT OF CONTRACT 
 

(i) AC works inclusive of crack sealing, pothole patching and overlay. 
(ii) Drain and culvert cleaning. 
(iii) Gully pot repair. 
(iv) Light/heavy bush clearing. 
(v) Base repair using hand pack material. 
(vi) AC works inclusive of crack sealing ,pothole patching and overlay 
(vii) Road Furniture inclusive of road marking, replacement of damaged bollards, 

kerbs and channels. 
(viii) Paving blocks repair. 

 
Defects Liability Period shall be 1 month.  

 
Other Ancillary Works; 

 

Other works ancillary to the main works shall be as follows:- 
Construction of guardrail barriers as directed by the Engineer  

Improvement of major junctions as directed by the Engineer 

 
Maintenance of passage of traffic through the works 

Any other activity not listed above but may be deemed necessary and instructed by the Engineer. 

Maintenance of the works during the construction period. The defects liability period shall be 5 

months. 

103.1 Projects Components 

The works proposed in this Contract include but not limited to the following; 

Construction of 7m wide carriage  

2m wide footpaths on one side of the carriageway  
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Open lined drains with IBD on either sides of the road or as instructed on site. 

Road furniture and markings.  

 
Any other activity not listed above in either category but deemed to be necessary by the 
Engineer, shall be subject to the Engineer’s formal instructions within the mode of payment 
stipulated either by day works or on a measured basis. 
 
 
105 ORDER OF EXECUTION OF WORKS  
 
In addition to Clause 105 of the Standard Specification the Contractor shall carry out the 
Works such that a continuous and consecutive output of fully completed work is achieved. 
 
107 TAKING OVER CERTIFICATE  
 
The minimum length of the road for which a certificate will be issued under clause 48 of the 
conditions of Contract shall be the whole length of each section of the road substantially 
completed. 
 
 
109  NOTICE OF OPERATIONS 
 
                          Add the following sub- Clause. 
 
Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any item of works 
scheduled are completed and ready for approval, and the contractor shall give sufficient notice 
to allow control tests to be performed. 
 
Explosive and Blasting 
The requirements of the Laws of Kenya governing explosives and other requirements and 
regulations of Government of Kenya and other authorities shall be complied with. 
No explosives of any kind shall be used without prior written consent of the Engineer. 
The Contractor shall be solely responsible for the provision, handling, storage and transporting 
of all explosives, ancillary materials and all other items of related kind whatsoever required for 
blasting. 
 
120 PROTECTION OF EXISTING WORKS AND SERVICES 
 
The Contractor shall acquaint himself with the position of all existing services such as sewers, 
water drains, cables for electricity and telephone, lighting and telephone poles, water mains, 
etc., before commencing any excavation or other work likely to affect the existing services. 
 
The cost of all plant, equipment and materials, labour, technical and professional staff, 
transport and the like necessary for determining the locations of existing services, including 
the making good of any damage caused to such services all to the satisfaction of the Engineer, 
shall be deemed to be included in the tender rates. No other payment shall be made for the 
costs of such operations, nor for the making good of damage caused thereby to the existing 
services. 
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The Contractor shall be held responsible for injury to existing structures, works or services and 
shall indemnify and keep indemnified the Employer against any claims in this respect 
(including consequential damages). 
 
121  DIVERSION OF SERVICES 
 
The Contractor shall acquaint himself with the location of all existing services such as 
telephone lines, electricity cables, water pipes, sewers etc., before execution of any works that 
may affect the services. The cost of determining the location of the existing services together 
with making good or repairing of any damage caused all to the satisfaction of the Engineer 
shall be included in the BID rates. 
 Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of 
alteration and relocation of existing services. 
The Contractor shall indemnify the Employer against claims originating from damage to 
existing services or works. 
   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 
The Contractor shall keep in close touch with the Police and the other Government officials of 
the area regarding their requirements in the control of traffic or other matters, and shall 
provide all assistance or facilities, which may be required by such officials in the execution of 
their duties. 
 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 
INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of land for 
temporary works and construction purposes shall be to the approval of the Engineer but the 
Contractor will make all necessary arrangements with the property owners concerned and pay 
all charges arising therefrom.  On or before completion of the Contract, the Contractor shall 
remove all temporary works and shall restore all such land to the condition in which it was 
immediately prior to the occupation thereof as far as is reasonable and practicable.  No 
separate payment will be made to the Contractor on account of these items and the Contractor 
must make due allowance for them in his rates. 
 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 
appoint competent surveyors who will liaise with the Engineer on matters related to the 
demarcation of the existing road reserve, site measurements, removal and reinstatement of 
existing services. 
 
128 STORAGE OF MATERIALS 
 
All materials shall be stored on Site in a manner approved by the Engineer and the Contractor 
shall carefully protect from the weather all work and materials which may be affected thereby. 
 
 129  TEST CERTIFICATES 
 
When instructed by the Engineer the Contractor shall submit certificates of test from the 
suppliers of materials and goods required in connection with the works as the Engineer may 
require. 
 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

59 

Such certificates shall certify that the materials or goods concerned have been tested in 
accordance with the requirements of the specifications and shall give the results of all the tests 
carried out.  The Contractor shall provide adequate means of identifying the materials and 
goods delivered to the site with the corresponding certificates. 
 
131 SIGNBOARDS 
 
The Contractor shall provide and erect two (2) publicity signs on the site as directed. The 
Engineer shall, as shown in the Drawings, direct the minimum dimensions and thickness of the 
steel framework and sheet. The framework and sheet shall be prepared and painted black, 
while the ring at the top of the supporting frames shall be painted white. The wordings and 
KURA’s logo shall be printed on backlit sticker paper resistant to the effects of weather using 
reflectorised paint or material approved by the Engineer. The sticker shall be placed on both 
sides of the board. The colours, fonts and heights of the letters shall be as indicated on the 
typical drawings and as directed by the Engineer. 
 
132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
 132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 
The contractor, when instructed, shall for the duration of the Contract, furnish and equip 
Resident engineer’s office located at the KURA’s Regional offices. The room to be occupied by 
the Engineer’s Representative and its front office shall be provided with a floor carpet to be 
approved by the Engineer. The windows shall be fitted with curtains and blinders. 
 
A telephone shall also be provided for the Resident Engineer’s office for his exclusive use. All 
the charges and fees related to the installation and maintenance of the telephone shall be 
deemed to have been included in the rates for providing and maintaining the Office. The 
Contractor will be reimbursed, separately, the cost of operating the telephone under 
appropriate bill item in the BoQ.  
 
The offices shall be provided with day and night watchmen and security lights, the cost of 
which shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General Conditions 
of Contract to make payments of general receipted accounts for such items as stationery, stores, 
furniture and equipment, claims and allowances for supervision personnel and any 
miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the 
above. The Contractor will, on provision of receipts, be paid under appropriate bill items in the 
BoQ.  
 
  The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar  2No 
        
   2.Total station reading 1’’ with tripod and setting on  

    pole with datalogger and survey software to match 
   Total Station Datalogger. Include data transfer program,  
    and plotting modes, setting out calculations  
    and Cogo facilities        1No 
3.  Levelling staff 5m. with levelling bubble Wild GNLE 
or similar        4No 
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  4.  50m. steel band measuring tape     2No 
  5.  30m. linen measuring tape     2No. 
  6.  3m. aluminium straight edge     2No 
  7.  1m. stainless steel straight edge     1No 
  8.  100m. steel band tape      2No. 
  9. Draughtsman’s stool      3No. 
  10. Complete set of highway curves     1No  
  11. Programmable scientific calculators FX 880P or  
        equivalent        4No 
  12. Survey umbrella       2No. 
  13. Roll of tracing paper      10No 
  14. Protractor 360       2No 
  15. Graph paper A3 size      100No 
  16. Drawing table       2No. 
  17. Erasing shield       4No. 
  18. 3m. ranging rods       9No 
  19. Marker pens       30No. 
   
The contractor may be directed to pay for stationery, equipment or reagents that are foresaid 
and also pay for servicing and repair of the laboratory equipment being used on the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, such  survey and 
other equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture and shall be made available to the Engineer 
for the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after 
the Engineer’s order to supply.  All equipment shall be ready to use and complete to perform 
the tests.  The equipment shall revert to the Employer on completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable 
to perform survey work, field or laboratory tests due to the contractor’s failure to supply 
and/or maintain the said equipment shall be deemed to have been caused entirely by the 
Contractors own actions, and any consequences of such delays shall be interpreted as such. 
 
The payment to comply with this requirement is provided in the Bill of Quantities and 
ownership of all equipment paid for as instructed above shall revert to the Employer after the 
completion of the Works. 
 
Failure by the Contractor to provide or maintain the equipment shall make him responsible to 
bear all costs that may be incurred as a result of the Engineer’s   staff using alternative means 
of communication, including delays in supervision and approval of Works by the Engineer. 

 
132.3 COMMUNICATION FOR THE ENGINEEER 
The Contractor shall provide, connect and maintain mobile phones for the exclusive use by the 
Engineer for the duration of the contract. The Contractor shall include for the cost of providing 
the mobile units complete with charger unit, “hands free” headset for each unit, connection to 
the network and all service charges applicable all as directed by the Engineer. The Contractor 
shall provide air-time with each mobile phone which shall be paid for under prime cost sum 
allowed for in the bills of quantities. The mobile telephones shall be WAP enabled with e-mail 
capabilities and integrated camera of a minimum of 3.0 mega pixels. Payment for these 

(a) Mobile phones 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

61 

mobiles and associated costs is included in the Bill of Quantities, and ownership of mobile 
phones will revert to the Employer after completion of the Works. 
 
(b) Internet and e-mail services 
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet 
connectivity with minimum throughput speed of 128kilobytes per second for the exclusive use 
by the Engineer, including all accessories and Terminal Equipment and pay for all associated 
installation, maintenance and usage charges throughout the duration of the contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity and 
associated costs as per Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
In addition to the staff stated in Clause 135, the following staff will be provided for the 
supervision of work: 1No. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab 
attendants. Additional attendant staff, as required by the Engineer, shall be paid for under Item 
01-80-030 of the Bill of Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND       METHOD OF 
PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall 
when instructed, provide and maintain in good working condition for the exclusive use of the 
Engineer and his staff throughout the Contract, the following types and numbers of brand new 
vehicles or as specified. The Engineer shall approve the type of vehicles and confirm the 
number of each type to be provided. The Contractor shall insure the vehicles comprehensively 
for any licensed drivers and shall provide competent drivers during normal working hours and 
whenever required by the Engineer. The cost of provision of the vehicle shall be inclusive of 
the first 4,000 kilometers travelled in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an 
acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired 
to the satisfaction of the Engineer and returned for use.   
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  
 
Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double 
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, diesel 
propelled engine maximum 2,500 cc. The starting mileage of the vehicles shall not exceed 
60,000km odometer reading. The vehicles should be fitted with other accessories below:  
(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  
(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 
 
At the end of the contract, all type 1 vehicles shall revert to the Contractor. 
 
(c) Type 2 Vehicles (station wagon/saloon)  
Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol propelled 
engine maximum 1,800 cc. The starting mileage of the vehicles shall not exceed 60,000km 
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odometer reading and shall in addition be fitted with a fibre glass body or similar and two 
columns of sitting benches on the carting deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 
provide competent drivers during normal working hours and whenever required by the 
Engineer. 
 
At the end of the contract, all type 2 vehicles shall revert to the Contractor. 
 
Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ. 
 
139 MISCELLANEOUS ACCOUNTS 
 
The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision 
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the 
above. The Contractor will be paid on a prime cost basis plus a percentage for overheads and 
profits under appropriate items in the Bills of Quantities. 
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal and shall liaise with the National Environmental 
Management Agency (NEMA). 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 
Engineer; that the impact of the construction on the environment shall be kept to a minimum 
and that appropriate measures are taken to mitigate any adverse effects during the 
construction.  
 
The Contractor shall exercise care to preserve the natural landscape and shall conduct his 
construction operations so as to prevent any unnecessary destruction, scarring, or defacing of 
the natural surroundings in the vicinity of the work. Except where clearing is required for 
permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 
protected from damage by the Contractor’s construction operations and equipment. All 
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s 
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 
Engineer, and at the Contractor’s expense. 
 
The Contractor shall ensure that measures are in place to control soil erosion and water 
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, 
netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control 
devices and methods. Temporary erosion control provisions shall be coordinated with 
permanent erosion control features to assure economical, effective and continuous measures 
throughout the period of the works. The Contractor’s attention is drawn to the requirements of 
Clause 502, in that works need to be progressively finished so that permanent vegetation can 
establish quickly to mitigate soil erosion and erosion of drains. 
 
The Contractor shall provide all the labour, equipment, materials, and means required and 
shall carry out proper and efficient measures wherever and as often as necessary to minimise 
the dust nuisance. 
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The Contractor shall comply with all applicable Kenyan laws, orders and regulations 
concerning the prevention, control and abatement of excessive noise. Blasting, use of 
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 
impact noise may be performed at night only upon approval of the Engineer. 
 
Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction 
of the Engineer. In particular borrow pits near the project road shall be backfilled in such a 
way that no water collects in them. 
 
Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 
 
(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in 
regard to the environment and in particular to the following clauses: 
Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 
(h) No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates inserted 
into the Bills of Quantities. 
 
 
143 STAFF TRAINING  
 
The Contractor shall allow for training of engineers, technicians and other support staff as may 
be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer under 
the relevant provisions in the Bills of Quantities. 
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SECTION 2 -  MATERIALS AND TESTING OF MATERIALS 
 
All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
 
SECTION 3 - SETTING OUT & TOLERANCES 
 
301  SETTING OUT 
a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for 
the setting out are close to the existing carriageway and interfere with construction works then 
the Contractor will have to relocate them to a location where they will not be disturbed.  The 
co-ordinates and heights of all traverse points so located shall be listed and provided to the 
Engineer for checking and/or approval.  Contractor shall also monument the new centreline 
every 200m along straight and all salient points along curves by a pin in the concrete beacon 
before commencement of any works. 
 
 The road reserve boundary posts shall have 12mm diameter steel pins embedded 
in concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface.  This 
pin shall be co-ordinated and heighted and result of the same shall be provided to the Engineer 
for approval.  Cost of these works shall be included in the rates as no separate item has been 
provided. 
 
 Commencement of the works shall not be permitted until this basic survey data 
has been provided and approved by the Engineer for at least 2 Kms of the road. 
 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 
ground and painted white above the ground. The offset from centre line shall be indicated by 
small nail 20mm to 25mm long with its head driven flush with the top of the peg. 
 
Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the 
satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade works, 
Contractor shall take cross-sections again and submit the copy of the same to Engineer for 
agreement.  These cross-sections shall then be used as basis of measurement for all subsequent 
layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
402 REMOVAL OF TOPSOIL 
  
Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 
newly constructed drains, drainage channels, and accesses. 
  
403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove any structure and 
payment for this shall be made on day works basis. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 5 - EARTHWORKS 
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504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 
Where benching is required for existing pavement to accommodate earthworks subgrade or 
subbase for widening the road, the rate for compaction of existing ground shall be deemed to 
cover this activity. 
 
Excavation in the pavement of the existing road shall be kept dry.  In the event of water 
penetrating the underlying layer, construction of the subsequent layers shall be postponed 
until the underlying layers are dry enough to accommodate the construction plant without 
deforming or otherwise showing distress. 
 
Step construction shall be carried out per layer at the joint where excavating both vertically 
and perpendicular to the direction of the travel.  The step shall be 500mm perpendicular to the 
direction of the travel and 150mm vertical unless otherwise instructed by the Engineer. 
 
Special care shall be taken when compacting the new material at the joint ensuring that 
specified density is achieved. 
 
505 CONSTRUCTION OF EMBANKMENTS 

 Only material approved by the Engineer shall be used for fill in embankments. 
Material with high swelling characteristics or high organic matter content and any other 
undesirable material shall not be used, unless specifically directed by the Engineer. Unsuitable 
material shall include: 

(i)  All material containing more than 5% by weight or organic matter (such   as topsoil, 
material from swamps, mud, logs, stumps and other perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

   (iii) All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum moisture content 
(Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be 
provided for as part of earthworks operation and payment shall be made as “fill”. The material 
for subgrade shall have a CBR of not less than 8% measured after a 4 day soak in a laboratory 
mix compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be 
repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted in 
accordance with clauses in the specifications applying to normal subgrade. 

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or 
natural; selected material requirements shall be executed in accordance with Clause 505. 

 
508 COMPACTION OF EARTHWORKS 
 
At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 
100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

67 

any and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or 
surround(s) as applicable. 
 
At locations adjacent to structures, all fill above ground level upto the underside of the 
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill around 
box culverts this should be carried out for the full width of the fill and for a length bounded by 
the vertical plane passing through the ends of the wingwalls. 
 
Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 
subgrade material (i.e. material immediately below formation) in cut areas shall not be carried 
out by the contractor in areas where the formation is formed in hard material, unless specific 
instructions to the contrary are issued by the Engineer. 
 
Where improved sub-grade material shall be required, this shall be compacted and finished to 
the same standards and tolerances as those required for normal subgrade and clauses in the 
specifications applying to normal subgrade shall also apply. 
 
511 BORROW PITS 
 
The first part of the Standard Specification is amended as follows:- 
 
Fill material which is required in addition to that provided by excavation shall be obtained 
from borrow pits to be located and provided by the Contractor but to the approval of the 
Engineer contrary to what has been stated. 
 
517 MEASUREMENT AND PAYMENT 
 
Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 
compaction of fill in soft material shall allow for the requirements of clause 508 of the special 
specification and no extra payment shall be made for compaction around pipe culverts (100% 
MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL  AREAS 
 
601 GENERAL 
 
Notwithstanding any indications to the contrary in the Standard specification the Engineer will 
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil 
areas, except for those areas in road reserves specifically approved by him. 
 
The contractor will be entirely responsible for locating suitable sources of materials complying 
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site 
of these materials and all costs involved therein. Similarly the contractor will be responsible for 
the provision and costs involved in providing suitable areas for stockpiling materials and spoil 
dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve 
forming the site of the works the Contractor may utilise these subject to the approval of the 
Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates inserted 
into the Bills of Quantities. 
 
602 MATERIAL SITES 
 
The information on possible material sites is given for the general guidance of bidders. Bidders 
are however advised to conduct their own investigation as the information contained therein is 
neither guaranteed nor warranted 
 
603 PROVISION OF LAND 
 
Notwithstanding any indications to the contrary in the Standard specification the Engineer will 
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil 
areas, except for those areas in road reserves specifically approved by him. 
 
The contractor will be entirely responsible for locating suitable sources of materials complying 
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site 
of these materials and all costs involved therein. Similarly the contractor will be responsible for 
the provision and costs involved in providing suitable areas for stockpiling materials and spoil 
dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve 
forming the site of the works the Contractor may utilise these subject to the approval of the 
Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates inserted 
into the Bills of Quantities. 
 
605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 
In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the 
workers regarding the spread of HIV/Aids. 
SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
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703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 
Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 
material, on which foundations for structures shall be placed, shall be compacted to 100% 
MDD (AASHTO T.99) immediately before structures are constructed. 
 
Paragraph 4, last line: - Replace "95%" with "100%". 
 
707 BACKFILLING FOR STRUCTURES  
 
Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 
minimum of 100% MDD (AASHTO T.99). 
 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 
 
Payments for river training and establishment of new watercourses shall only be made where 
such work constitute permanent works.  Works done for road deviation or other temporary 
works shall not qualify for payment. 
 
710 STONE PITCHING 
 
Stone pitching to drains, inlets and outlets of culverts to embankments and around structure 
shall consist of sound unweathered rock approved by the Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 
150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, 
interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such areas and 
notify the Engineer for his agreement of the extent of the Works required and his approval and 
instructions to proceed with the Works.   Stone Pitching Repair and Reconstruction shall be 
carried out in accordance with Clause 710 of the Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and reconstruction of the said 
areas in accordance with Clause 710 of the Standard Specifications by use of the sound 
salvaged material together with any necessary additional material where all such materials 
shall comply with Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for stone pitching shall 
allow for grouting. 
 
 
711 GABIONS 
 
Where instructed by the Engineer the Contractor will install gabions as protection works to 
washout areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance 
with Clause 711 of the Standard Specification. 
 
I n cases where existing gabions have been damaged, the Contractor shall identify them and 
notify the Engineer for his agreement of the extent of the Work required and his approval and 
instructions to proceed with the Works. 
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The Works shall involve removal of the damaged gabions / rocks, excavation to the correct 
levels and grades as directed by the Engineer, and in accordance with Clause 711 of the 
Standard Specifications and reconstruction with new gabions and other necessary materials as 
necessary. The damaged gabions shall be recovered and transported to the nearest KURA’S 
Yard or M.O. R &P.W Department depot. 
 
712 RIP-RAP PROTECTION WORK 
 
Quarry waste or similar approved material shall be used to backfill scoured and eroded side, 
outfall and cut-off drain. The material shall be compacted to form a flat or curved surface 
preparatory to stone [pitching of drainage channels, existing and new scour checks as directed 
by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope and the stone 
hand laid, interlocked and rammed into the material to give an even finished surface. The 
interstices of the Pitching shall be rammed with insitu material. The insitu material 
immediately behind the pitching shall be compacted to minimum density of 100% MDD 
compaction (AASHTO T.99) 
 
714 BACKFILL BELOW STRUCTRURES 
 
Where instructed this shall be carried out in compliance with the requirements of Clause 507 
and 804 of the Standard Specification. 
 
SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 SCOPE OF SECTION 
 
The operations specified in this section apply to the installation of drainage works and 
reinstatement and improvement of the same. 
 
In addition, this Section covers: - 
 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible 
with the increased road width or access. 
 
- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 
 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 
In the Standard Specifications, make the following amendments: - 
 
In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" 
and insert "100%". 
 
Removal of Existing Pipe Culverts  
 
Where instructed by the Engineer, the Contractor shall excavate and remove all existing 
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including 
concrete surround, bedding, inlet and outlet structure. 
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The void left after removal of culvert pipes shall be widened as necessary to accommodate new 
concrete bedding, pipe and haunching.  
The payment of this work shall be per linear metre of pipes removed, and the volume in m3 of 
inlet/outlet structure removed. The void left by removal of these pipes shall be carefully 
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter pipe 
culverts as shall be directed by the Engineer. 
 
Removal of Other Existing Drainage Structures 
When instructed by the Engineer, the Contractor shall demolish or remove any other structure 
and payment for this shall be made on day work basis. 
 
Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage works to the lines, 
levels, inclinations, and dimensions shown on the drawings or as instructed by the Engineer. 
 
805 EXCAVATION IN HARD MATERIAL 
 
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%". 
 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 
 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" 
insert the words "to 100% MDD (AASHTO T.99)". 
 
Hard material is material that can be excavated only after blasting with explosives or barring 
and wedging or the use of a mechanical breaker fitted with a rock point in good condition and 
operated correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified 
as hard material.  
 
809 BEDDING AND LAYING OF PIPE CULVERTS 
 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall 
be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the 
full length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 
(AASHTO T.99). 
 
810  JOINTING CONCRETE PIPES 
 
The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: 
sand mortar and provided with fillets on the outside as described in clause 810 of the Standard 
Specification. 
 
812 BACKFILLING OVER PIPE CULVERTS 
 
In the Standard Specifications, clause 812 
 
 
a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and 
replace with "dry density of 100% MDD (AASHTO T.99)". 
 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

72 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid 
for separately. 
 
814 SUBSOIL  DRAINS 
 
In the event of excavation for repairs exposing local seepage, springs or unacceptably high 
water table, the Engineer may instruct the provision of counter fort or French drains.  
 
These drains shall consist of a trench excavated to the alignment, width, depth and gradient 
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock 
material as specified in clause 815 of the standard specification. Where these drains lie within 
the carriageway the carriageway shall be reinstated with compacted stabilised gravel and 
surfaced with hot asphalt or a surface dressing as instructed by the Engineer.   
 
 
815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   
Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings 
provided in accordance with the Standard Specifications where directed by the Engineer. 
 
817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 
In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer 
shall instruct the Contractor to clean and clear the drains to free flowing condition. 
 
The work shall consist of: 
 
(a) Stripping and removal of any extraneous material to spoil including vegetation and 
roots in the drains to the satisfaction of the engineer. 
 
(b) Spreading of any spoil to the satisfaction of the Engineer. 
 
Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with a new removing 
any broken inverted block drains and replacing with a new one well jointed. 
 
Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned 
measured as the product of plan area and vertical depth of extraneous material instructed to be 
removed. No extra payment will be made for removal of vegetation and roots. 
 
817.2  Channels 
 
The Engineer may instruct that the Contractor provides open channels in place of existing 
subdrains where the latter may be damaged or in any other place. The rates entered by the 
Contractor in the bills of quantities must include for removal and disposal of any subdrain 
material, excavation to line and level, backfilling and compaction as directed by the engineer. 
The channels shall be constructed of precast class 20/20 concrete of minimum 80mm 
thickness and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide 
filled with 1:2 cement sand mortar. 
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817.3  Rubble fills for protection work 
 
Quarry waste or similar approved material shall be used to back fill scoured and eroded side, 
outfall and cut-off drains. The material shall be compacted to form a flat or curved surface 
preparatory to stone pitching of drainage channels, existing and new scour checks as directed 
by the Engineer. 
 
817.4  Stone Pitching  
 
Stone pitching shall be constructed in accordance with clause 710 of the standard 
Specification. 
 
817.5   Gabions 
 
Gabions shall be constructed in accordance with clause 711 of the standard Specification. 
 
 
817.6  Spoil Material 
 
The Contractor shall be responsible for removal from site of all materials excavated in the 
course of undertaking works in this section of the specifications, unless suitable for re-use, and 
deposit of the material in a spoil dump to be approved by the Engineer.  
 
818  SCOUR CHECKS 
 
Scour checks are to be constructed in mass concrete in accordance with clause 818 of the 
standard Specifications and the drawings as shall be provided. 
 
 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 
Where instructed, Contractor shall desilt the existing pipe culverts by removing all the 
material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless of 
diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 
The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times 
and if necessary construct and maintain an adequate diversion for traffic complete with all the 
necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate warning signs, 
temporary restriction signs, advance warning signs, barriers, temporary bumps and any other 
device and personnel equipped with two way radios to ensure the safe passage of traffic 
through the works. 
   
When carrying out the Works the Contractor shall have full regard for the safety of all road 
users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all 
deviations necessary to complete the works. The contractor should allow for the costs of 
complying with the requirements of this clause in his rates. 
 
The contractor will be deemed to have inspected the site and satisfied himself as to the 
adequacy of his bid for these works and no additional payments will be made to the contractor 
for any expenditure on traffic control or the provision of deviations. The employer shall not be 
liable for inadequate prior investigations of this nature by the contractor. 
 
903 MAINTENANCE OF EXISTING ROADS 
 
The Contractor shall when instructed, maintain the existing project road ahead of works using 
compacted asphalt concrete type I in accordance with the provisions in clause 1601B – 1607B 
of the Special Specifications or gravel material depending on the nature of the wearing course 
surface.   
 
904  CONSTRUCTION OF DEVIATIONS 
 
General 
 
In addition to requirement of this clause, the Contractor shall when instructed construct and 
complete deviations to the satisfaction of the Engineer before commencing any permanent 
work on the existing road. Also during these works the contractor is supposed to provide a 
detour of adequate pipe culverts for pedestrian and traffic crossing where there is bridge 
works. 
 
 
Subject to the approval by the Employer, the Contractor may maintain and use existing roads 
for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the 
Kilometre used depending on the type of road used, whether bituminous or earth/gravel. The 
rates shall include for the provision of materials and the works involved. 
b) Geometry 
 
The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way 
lorry traffic unless otherwise specified. 
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c) Construction 
 
Unless otherwise instructed gravel wearing course for the deviation shall be 150mm 
compacted thickness complying with section 10 of the Standard Specification. The Contractor 
shall allow in his rate for removal of any unsuitable material before placing of gravel wearing 
course, as this will not be paid for separately. 
 
In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times 
a day at the rate of1 to 1.4 litres/M2 in regular interval to minimise the effects of dust.  Latest 
sprinkling time shall be one hour before the sunset. 
 
Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs 
and maintenance in parent materials used for the existing base and surfacing of the road being 
used. 
 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 
 
The Contractor shall arrange for passage of traffic through the works during construction 
whenever it is not practicable to make deviations.  
 
Any damage caused by passing traffic through the works shall be made good at the contractor's 
own cost. 
 
907 SIGNS, BARRIERS AND LIGHTS 
 
Contractor shall provide signs, barriers and lights as shown in the drawing in Book of 
Drawings at the locations where the traffic is being carried off the existing road to the 
deviation and back again to existing road.  The Contractor shall provide ramps and carry out 
any other measures as instructed by the Engineer to safely carry traffic from the road to 
deviation. 
 
Contrary to what has been specified in this clause the road signs provided shall be fully 
reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 
II". 
 
909 ASSISTANCE TO PUBLIC 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 
authorities to clear any broken down or accident vehicles from the deviations and the main 
road, in order to maintain smooth and safe flow of the traffic. Further, the Contractor shall 
provide a traffic management plan to be approved by the Engineer before the commencement 
of any construction works and execute the same, to the satisfaction of the Engineer, during the 
entire period of project implementation. A draft traffic management plan shall be submitted 
with Bid. 
912 MEASUREMENT AND PAYMENT 
 
Construct Deviation 
 
Road Deviation 
The Contractor shall be paid only 50% of the rate for this when he completes deviation road to 
the satisfaction of the Engineer.  The balance shall be paid in equal monthly instalments over 
the contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905 
above) when it is in operation. 
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Where existing neighbouring road has been used as deviation, payment shall be by the 
kilometre rate and shall include the cost of repairs and maintenance of the road carried out in 
parent base and subbase materials. 
 
Deviation using Pipe Culverts 
 The Contractor shall be paid only 50% of the rate for this when he completes    deviation to 
the satisfaction of the Engineer.  The balance shall be paid in equal monthly instalments over 
the contract period, as he satisfactorily maintains the deviation when it is in operation. The 
Contractor shall be paid full amount when the bridge under construction will be in use. 
 
Maintain existing road 
 
Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic 
metre placed and compacted upon the road 
 
Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other items and no separate 
payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 
Grading covers the works involved in the reinstatement of the road carriageway to the camber 
by removing the high points and filling up gullies, corrugations and wheel ruts to restore 
smooth running surface.  Gravelling consists of excavation, loading, hauling, spreading, 
watering and compaction of gravel or soft stone wearing course material on the formation of 
the road carriageway.  
 
Ditch and Shoulder grading     
The activity consists of cutting of a V – ditch and reinstating or reforming of the shoulders of 
road using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and corrugations using 
either a towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high spots and moving 
materials to fill potholes, corrugations and wheel ruts and reshaping of the surface to the 
specified camber, using either a towed grader or a motorized grader. All loose rocks, roots, 
grasses shall be removed and disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, corrugations and wheel ruts 
of over 200mm deep. 
 
The material shall be bladed toward the centre of the road starting from both edges until the 
specified camber is achieved. 
 
1002 MATERIALS 
 
Gravel shall include lateritic gravel, quarzitic gravel, calcareous gravel, decomposed rock, soft 
stone/quarry waste material, clayey sand and crushed rock.  
 
1003 MATERIAL REQUIREMENTS 
 
Gravel material shall conform to the requirements given below: 
 
 
 
 
 
 
 
 
 
 
 

GRADING REQUIREMENTS 
AFTER COMPACTION 
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 Sieve 
 (mm) 

% by weight 
passing 

40 100 
28 95 – 100 
20 85 – 100 
14 65 – 100 
10 55 – 100 
5 35 – 92 
2 23 – 77 
1 18 – 62 

0.425 14 – 50 
0.075 10 - 40 

 PLASTICITY INDEX REQUIREMENTS PI 
Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP Equivalent 
mm/Blow 

Greater than 
15 

20 11 

Less than 15 15 14 
CBR at 95% at MDD, Modified AASHTO and 4 

days soak 
Lower quality material (CBR 15) may be accepted 

if no better material can be found 
 
NB: Wet Zone – mean annual rainfall greater than 500mm 
Dry Zone – mean annual rainfall less than 500mm 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SECTION 11 – SHOULDERS TO PAVEMENT 
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1101 GENERAL 
 
Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by 
the Engineer.  
 
For sections where shoulders are extremely low and requires fill material before the shoulder is reconstructed, the 
construction of fill embankment shall be in accordance with Section 5 of this specification. 
 
1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 
 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick well 
compacted soft stone material and topsoiled with red coffee soil and planted with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill 
material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip roads. 
 
1105  SURFACE TREATMENT OF SHOULDERS 
 
The shoulders shall be planted with creeping type kikuyu grass. 
 
 
1106  MEASUREMENT AND PAYMENT  
 
Payment for shoulder construction shall be in accordance with the relevant clauses in sections 
11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill material on shoulder shall 
be in accordance with Section 5 of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  
 
1201 GENERAL 
 
 Where instructed by the Engineer, the Contractor shall undertake repairs, widening 
and reprocessing to the existing carriageway and shoulders in accordance with sections 12 
and 14 of the Special Specifications. 
 
Areas to be scarified and reprocessed 
 
The contractor will scarify, add new material and reprocess sections as determined by the 
Engineer. 
 
Pavement repairs  
 
The Contractor will carry out repairs to base and subbase as directed by the Engineer and 
according to Specifications given in Sections 12 and 14 of the Standard Specifications. 
 
Pavement widening 
 
The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100% 
MDD (AASHTO T99), provide lay and compact material for subbase and base as directed by 
the Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.  
  
1203  MATERIAL REQUIREMENTS 
 
Natural materials for base and subbase shall conform to the specifications given in Section 12 
of the Standard Specifications for Road and Bridge Construction for cement and lime improved 
base and subbase. 
 
 
1209  MEASUREMENT AND PAYMENT 
 
Natural material for subbase and base shall be measured by the cubic metre placed and 
compacted upon the road calculated as the product of the compacted sectional area laid and 
the length. 
   
1210       HAND PACKED STONE 
 
Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid 
in a manner such that when proof rolled and compacted it forms a stable and dense matrix as 
a road base. 
 

               a) Material for Hand Packed Stone Base 
 
This shall consist of durable stone with nominal base dimensions of 75 mm square and 
minimum height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be 
class C with the following requirements: 
LAA    45 max 
ACV    32 max 
SSS    12 max 
FI    30 max 
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CR   60 min. 
 
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be NONPLASTIC 
             

  b) Laying 
The stone shall be laid by hand closely together. The stone shall be carefully bedded and tightly 
wedged with suitable spalls. The base of the stone shall alternate with the apex in all directions 
or as directed by the Engineer. The layer shall be proof rolled with a loaded scrapper or truck 
with a minimum axle load of 8 tonnes in the presence of the Engineer who shall approve of its 
stability before compaction. 
 
                     c) Compaction 
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It shall 
consist of four static runs or until there is no movement under the roller. There shall follow 
vibratory compaction until an average dry density of 85% minimum of specific gravity of stone 
has been achieved. No result shall be below 82% of specific gravity. The surface of the 
compacted layer shall then be levelled by quarry dust (0/6 mm). The dust shall have the 
following specifications: 
 
The stone shall be class C  

Grading 

Sieve Size % Passing 

10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 

0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be NON-
PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 
 

                        d) Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be determined as 
the product of length and compacted thickness laid. The rate quoted for this item should 
include the cost for laying the levelling quarry dust layer, as no extra payment shall be made 
for this layer. 
 
 
 
 
1211    REPROCESSING EXISTING PAVEMENT LAYERS 
 
General 

 

The existing surfacing and the base shall be reprocessed with additional material and the 

composite mixture shall be compacted to form the subbase layer. 
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Before commencement of the work the Contractor shall propose plants and equipments he 

proposes to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in accordance with 

Section 3 of the Standard Specifications. 

 

The existing surfacing and base course shall be broken up to specified depth and reprocessed 

in place, where required. The underlying layers shall not be damaged, and material from one 

layer may normally not be mixed with that of another layer. Where unauthorized mixing 

occurs or where the material is contaminated in any way by the actions of the Contractor, and 

the contaminated material does not meet the specified requirements of for the particular layer, 

he shall remove such material and replace it with other approved material, all at his own 

expense. 

           Any mixture composition of the new layer must not contain more than 30% of the 

bituminous material by volume. The mixture must not contain pieces of bound bituminous 

material larger than 37.5mm, and any such material shall be removed at the Contractor’s cost. 

          The requirements for imported material used in the respective pavement layers shall 

comply    with the limitations, norms, sizes and strengths specified in the Standard 

Specifications clause 1203(b) and (d) and shall be worked as per Section 14 of the Standard 

Specification. 

Material reworked in-situ or that obtained from existing pavement is not expected to comply   

with the material requirements but the reworking should achieve the specified requirements. 

Where the thickness of any existing pavement layer requires to be supplemented within 

reprocessing and the thickness of the additional material after compaction will be less than 

100mm, the existing layer shall be scarified to a depth that will give a layer thickness of at 

least 100mm after compacting the loosened existing and the additional material. 
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Controlling the Reworked Depth 

 

The Contractor shall submit a proven method to method to control the depth of excavation, or 

layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to be 

reprocessed before any major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying 
layers, construction of the consecutive layers shall be postponed until the underlying layers are 
dry enough to accommodate the construction plant without deforming or otherwise showing 
distress. 
Step construction shall be carried out per layer at the joint when excavating, both 
longitudinally (if appropriate) and perpendicular to the direction of travel. The step width 
shall be 500mm perpendicular to the direction of travel, and 150mm long longitudinally, 
unless otherwise instructed by the Engineer. 
Special care shall be taken when compacting the new material at the joint, ensuring that the 
specified density is achieved. 
 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to 
specified density (95% MDD AASHTO T180) and thickness. 
 
Unit: M3 
The tendered rate shall include full compensation for breaking up the existing pavement layer 
to specified depth, breaking down and preparing the material and the spreading and mixing in 
of any additional material 
 
Item: The addition of extra gravel to subbase. 
 
Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the material to 
the in-situ scarified layers and the transportation of the material over unlimited free-haul 
distance. The tendered rates will also include full compensation for prospecting for materials 
and any payments necessary to acquire the specified quality material. 
 
Excavation of existing bituminous pavement materials including unlimited free-haul. 
 
Unit:  M3 
 
The tendered rates shall include full compensation for excavating the existing bituminous 
material from the pavement layers and for loading, transporting the material for unlimited 
free-haul, off-loading and disposing of the materials as specified. 
 
Excavation of the existing pavement 
 
Unit: M3 
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The tendered rate shall include full compensation for excavating the existing material from the 
pavement layers and for loading, transporting the material for unlimited free-haul distance, 
off-loading and disposing of the material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to the 
specified depth if the material is to be removed to spoil. 
 
 
SECTION 15 - BITUMINOUS SURFACE TREATMENTS 
 
1501B PREPARATION OF SURFACE 
 
In addition to requirements of Clause 1503B of the Standard Specifications, the contractor 
shall prepare and Repair Cracks, Edges, Potholes and Other Failures as follows: - 
 
a) Cracks 3.0mm or less in width 
 
The entire crack area shall be cleaned by brushing with a wire brush and then blowing with a 
compressed air jet and the crack sealed with 80/100 cutback bitumen using a pouring pot or 
pressure lance and hand squeegee.  The surface shall then de dusted with sand or crushed 
dust. 
 
b) Cracks greater than 3.0mm in width 
 
Before these cracks are filled a steel wire brush or router shall be used to clean them and then 
a compressed air jet shall be used to clean and remove any foreign or lose material in the crack 
until the entire crack area is clean. 
 
When the crack and surrounding area have been thoroughly cleaned, dry sand shall be forced 
into the crack until it is sealed in the manner specified for cracks less than 3.0mm width. 
 
c)   Potholes, edges and other repair areas 
 
Where instructed, the Contractor shall prepare areas for the repair of potholes, road edges and 
other repair areas by excavating off unsuitable or failed material and debris, trimming off 
excavated edges, cleaning and compacting the resulting surfaces and applying MC 30 or MC 
70 cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m2, all as directed by the Engineer. 
Measurement and payment shall be made under the relevant item of Bill No 15. Where the 
surface repair on potholes and edges are to be carried out, Asphalt Concrete Type I 
(0/14gradation) shall be used. Bituminous material for repair of failures and other repair 
areas shall be paid for under the relevant item of Bill No 16 
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PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 
For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise directed 
by the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen, 
that is to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by 
the Engineer. 
 
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the 
Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and shall generally be 
within the range 0.8-1.2 litres/square metre. 
 
1511C MEASUREMENT AND PAYMENT  
 
Seal coat 
 
Seal coats shall be measured by the litre, for each type of bituminous binder for each seal coat, 
calculated as the product of the area in square metres sprayed and the rate of application in 
litres/square metres, corrected to 15.6 o C 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 
 
This section covers different types of bituminous mixes for base and surface (wearing and 
binder courses) and is divided into the following parts: - 
 
Part A  General 
 
Part B  Asphalt Concrete for carriageway 
 
PART A – GENERAL 
 
1601A SCOPE OF PART A 
 
Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well. 

 
1602A REQUIREMENTS FROM OTHER SECTIONS 
 
The following sections of this Specification apply to Part B of this section and shall be read in 
conjunction therewith: - 
 
Section 2  Materials and Testing of Materials 
Section 3  Setting Out and Tolerances 
Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15  Bituminous Surface Treatments and Surface Dressing 
 
1603A CONSTRUCTION PLANT 
 
(a) General 
 
The Contractor shall submit to the Engineer in accordance with Section 1 of its Specification, 
full details of the construction plant he proposes to use and the procedures he proposes to 
adopt for carrying out the permanent Works. 
 
The Engineer shall have access at all times to construction plant for the purposes of inspection.  
The Contractor shall carry out regular calibration checks in the presence of the Engineer and 
shall correct forthwith any faults that are found. 
 
All construction plant used in the mixing, laying and compacting of bituminous mixes shall be 
of adequate rated capacity, in good working condition, and shall be acceptable to the Engineer. 
Obsolete or worn-out plant will not be allowed on the work. 
 
 
 
 
 
 
 
 
 
(b) Mixing Plant 
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Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 and 
shall be located on the Site unless otherwise agreed by the Engineer.  It shall be equipped with 
at least three bins for the storage of heated aggregates and a separate bin for filler.  All bins 
shall be covered to prevent the ingress of moisture. 
 
The plant may be either the batch-mix type or the continuous-mix type and shall be capable of 
regulating the composition of the mixture to within the tolerances specified in Clause 1614A 
of this Specification. 
 
The bitumen tank shall be capable of maintaining its contents at the specified temperature 
within a tolerance of 50C and a fixed thermometer easily read from outside the tank.  Any 
bitumen that has been heated above 1800C or has suffered carbonisation from prolonged 
heating shall be removed from the plant and disposed of. 
 
(c) Laying Plant 
 
Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a 
hopper, delivery augers and a heated adjustable vibrating screed.  It shall be capable of laying 
bituminous materials with no segregation, dragging, burning or other defects and within the 
specified level and surface regularity tolerance.  Delivery augers shall terminate not more than 
200mm from the edge plates. 
 
(d) Compaction Plant 
 
The Contractor shall provide sufficient rollers of adequate size and weight to achieve the 
specified compaction.  Prior to commencing the laying of bituminous mixes in the permanent 
Works the Contractor shall carry out site trials in accordance with Section 2 of this 
Specification to demonstrate the adequacy of his plant and to determine the optimum method 
of use and sequence of operation of the rollers. 
 
It is important to achieve as high a density as possible at the time of construction and it is 
expected that vibrating rollers will be required to produce the best results.  However, it is 
essential that thorough pre-construction trials are carried out to ensure that:- 
 
(a) The roller is set up to have the optimum amplitude and frequency of vibration for the 
particular material being laid 
 
(b) That the roller does not cause breakdown of the aggregate particles. 
 
(c) That the optimum compaction temperatures are established which allow compaction 
without causing ripple effects or other distortions of the surfacing. 
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1604A PREPARATION OF SURFACE 
 
Immediately before placing the bituminous mix in the pavement, the existing surface shall be cleaned 

of all material and foreign matter with mechanical brooms or by other approved methods.  The debris 

shall be deposited well clear of the surface to be covered. 

 
Any defect of the surface shall be made good and no bituminous mix shall be laid until the 
Engineer has approved the surface. 
A tack coat shall be applied in accordance with Section 15 of this Specification.  If the Engineer 
considers a tack coat is required prior to laying the bituminous mix or between layers of the 
bituminous mix, due solely to the  
Contractor's method of working, then such tack coat shall be at the Contractor's expense. 
 
1605A DESIGN AND WORKING MIXES 
 
At least two months prior to commencing work using a bituminous mix, the Contractor shall, 
having demonstrated that he can produce aggregates meeting the grading requirements of the 
Specification, submit samples of each constituent of the mix to the Engineer.  The Engineer will 
then carry out laboratory tests in order to decide upon the proportion of each constituent of 
the initial design mix or mixes to be used for site trials to be carried out in accordance with 
Clause 1606A of this Specification. 
 
Should the Engineer conclude from the site trials that the mix proportion or aggregate grading 
are to be changed, the Contractor shall submit further samples of the constituents and carry 
out further site trials all as directed by the Engineer. 
 
The Engineer may instruct the alteration of the composition of the -75 micron fraction of the 
aggregates by the addition or substitution of mineral filler.  The Engineer may also instruct the 
alteration of all or part of the -6.3mm fraction of the aggregates by the addition or substitution 
of natural sand. 
 
The Contractor shall make the necessary adjustments to his plant to enable the revised mix to 
be produced. 
 
Following laboratory and site trials the Engineer will determine the proportions of the working 
mix and the Contractor shall maintain this composition within the tolerances given in Clause 
1614A. 
 
Should any changes occur in the nature or source of the constituent materials, the Contractor 
shall advise the Engineer accordingly.  The procedure set out above shall be followed in 
establishing the new mix design. 
 
1606A SITE TRIALS 

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt 
pavement materials proposed for the Works using the construction plant and methods 
proposed by the Contractor for constructing the Works.  The trials shall be carried out with the 
agreement, and in the presence of the Engineer, at a location approved by the Engineer. 
 

The trials shall be carried out to: - 
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Test materials, designed in the laboratory, so that a workable mix that satisfies the specification 
requirements can be selected. 
 
To enable the Contractor to demonstrate the suitability of his mixing and compaction 
equipment to provide and compact the material to the specified density and to confirm that the 
other specified requirements of the completed asphalt pavement layer can be achieved. 
 
Each trial area shall be at least 100 metres long and to the full construction width and depth 
for the material.  It may form part of the Works provided it complies with this Specification.  
Any areas that do not comply with this Specification shall be removed. 
 

The Contractor shall allow in his programme for conducting site trials and for carrying out the 
appropriate tests on them.  The trial on any pavement layer shall be undertaken at least 21 
days ahead of the Contractor proposing to commence full-scale work on that layer. 
 
The Contractor shall compact each section of trial over the range of compactive effort the 
Contractor is proposing and the following data shall be recorded for each level of compactive 
effort at each site trial: - 
 
The composition and grading of the material including the bitumen content and type and grade of 
bitumen used. 
The moisture content of aggregate in the asphalt plant hot bins. 
The temperature of the bitumen and aggregate immediately prior to entering the mixer, the 
temperature of the mix on discharge from the mixer and the temperature of the mix on commencement 
of laying, on commencement of compaction and on completion of compaction.  The temperature of the 
mixture is to be measured in accordance with BS 598, Part 3, Appendix A. 
The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, frequency of vibration 
and the number of passes of the compaction equipment, as appropriate for the type of roller. 
The target voids and other target properties of the mix together with the results of the laboratory tests 
on the mix. 
The density and voids achieved. 
The compacted thickness of the layer. 
Any other relevant information as directed by the Engineer. 
 
At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres 
of trial for each level of compactive effort and provided all eight sets of results over the range 
of compactive effort proposed by the Contractor meet the specified requirements for the 
material then the site trial shall be deemed successful.  The above data recorded in the trial 
shall become the agreed basis on which the particular material shall be provided and 
processed to achieve the specified requirements. 
 
1607A MIXING OF AGGREGATES AND BITUMEN 
 
The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not 
to overheat it.  The temperature shall never exceed 1700 C for 80/100-penetration grade 
bitumen. 
 
The aggregates shall be dried and heated so that they are mixed at the following temperatures: 
- 
 
125-1650C when 80/100 bitumen is used 
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The dried aggregates shall be combined in the mixer in the amount of each fraction instructed 
by the Engineer and the bitumen shall then be introduced into the mixer in the amount 
specified.  The materials shall then be mixed until a complete and uniform coating of the 
aggregate is obtained. 
 
The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.  
The wet mixing time shall be determined by the Contractor and agreed by the Engineer for 
each plant and for each type of aggregate used.  It shall normally not exceed 60 seconds. 
 
1608A TRANSPORTING THE MIXTURE 
 
The bituminous mix shall be kept free of contamination and segregation during transportation.  
Each load shall be covered with canvas or similar covering to protect it from the weather and 
dust. 
 
1609A LAYING THE MIXTURE 
 
Immediately after the surface has been prepared and approved, the mixture shall be spread to 
line and level by the laying plant without segregation and dragging. 
 
The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by 
the Engineer.  The compacted thickness of any layer shall be at least 2.5 times the maximum 
size of the aggregate for wearing course and at least 2 times for binder course.  The minimum 
thickness shall be 25mm. 
 
Only on areas where irregularities or unavoidable obstacles make the use of mechanical laying 
impracticable, may the mixture be spread and compacted by hand. 
 
1610A COMPACTION 
 
Immediately after the bituminous mixture has been spread, it shall be thoroughly and 
uniformly compacted by rolling. 
 
The layer shall be rolled when the mixture is in such a condition that rolling does not cause 
undue displacement or shoving. 
 
The number, weight and type of rollers furnished shall be sufficient to obtain the required 
compaction while the mixture is in a workable condition.  The sequence of rolling operations 
shall be as agreed with the Engineer and proved during site trials. Initial rolling with steel 
tandem or three-wheeled roller shall follow the laying plant as closely as possible.  The rollers 
shall be operated with the drive roll nearest the laying plant, at a slow and uniform speed (not 
exceeding 5 Km/Hr). 
 
Rolling shall normally commence from the outer edge and proceed longitudinally parallel to 
the centreline, each trip overlapping one half of the roller width.  On super elevated curves, 
rolling shall begin at the low side and progress to the high side.  Where laying is carried out in 
lanes care must be taken to prevent water entrapment. 
 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow immediately.  Final 
rolling with a steel-wheeled roller shall be used to eliminate marks from previous rolling. 
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To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened 
with water. 
 
In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to 
achieve the specified compaction. 
 
1611A FINISHING, JOINTS AND EDGES 
 
Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way 
defective, shall be removed and replaced with fresh hot mixture, which shall be compacted to 
conform to the surrounding area. 
 
Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be formed 
by cutting neatly in a straight line across the previous run to expose the full depth of the 
course.  The vertical face so formed shall be painted lightly with hot 80/100 penetration grade 
bitumen just before the additional mixture is placed against it. 
 
Longitudinal joints shall be rolled directly behind the paving operation.  The first lane shall be 
placed true to line and level and have an approximately vertical face.  The mixture placed in 
the abutting lane shall then be tightly crowded against the face of the previously placed lane.  
The paver shall be positioned to spread material overlapping the joint face by 20-30mm.  
Before rolling, the excess mixture shall be raked off and discarded. 
When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the 
edge of the lane shall be cut back as necessary, trimmed to line and painted lightly with hot 
80/100 penetration grade bitumen just before the abutting lane is placed. 
 
Any fresh mixture spread accidentally on the existing work at a joint shall be carefully 
removed by brooming it back on to uncompacted work, so as to avoid formation of 
irregularities at the joint.  The finish at joints shall comply with the surface requirements and 
shall present the same uniformity of finish, texture and density as other sections of the work. 
 
The edges of the course shall be rolled concurrently with or immediately after the longitudinal 
joint.  In rolling the edges, roller wheels shall extend 50 to 100mm beyond the edge. 
 
1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 
The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168 
(ASTM Designation D979). 
 
1613A QUALITY CONTROL TESTING 
 
During mixing and laying of bituminous mixtures, control tests on the constituents and on the 
mixed material shall be carried out in accordance with Clause 1612A and Section 2 of this 
Specification. 
 
If the results of any tests show that any of the constituent materials fail to comply with this 
Specification, the Contractor shall carry out whatever changes may be necessary to the 
materials or the source of supply to ensure compliance. 
 
If the results of more than one test in ten on the mixed material show that the material fails to 
comply with this Specification, laying shall forthwith cease until the reason for the failure has 
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been found and corrected.  The Contractor shall remove any faulty material laid and replace it 
with material complying with this Specification all at his own expense. 
 
1614A TOLERANCES 
 
Surfacing courses and base shall be constructed within the geometric tolerances specified in 
Section 3 of this Specification. 
 
The Contractor shall maintain the composition of the mixture as determined from the 
laboratory and site trials within the following tolerances, per single test: - 
 
Bitumen Content   0.3% (by total weight of total mix) 
 
Passing 10mm sieve   6% (by total weight of dry aggregate 
 and larger sieves   including mineral filler) 
 
Passing sieves between  4% (by total weight of dry aggregate 
10mm and 1.0mm sieves  including mineral filler) 
  
Passing sieves between  3% (by total weight of dry aggregate 
 1.0mm and 0.075mm sieve  including mineral filler) 
 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 
including mineral filler) 
 
The average amount of bitumen in any length of any layer, calculated as the product of the 
bitumen contents obtained from single tests and the weight of mixture represented by each 
test, shall not be less than the amount ordered. 
 
The average amount of bitumen for each day's production calculated from the checked weights 
of mixes shall not be less than the amount ordered. 
The average amount of bitumen in any length of any layer, calculated as the product of the 
bitumen contents obtained from single tests and the weight of mixture represented by each 
test, shall not be less than the amount ordered. 
 
The average amount of bitumen for each day's production calculated from the checked weights 
of mixes shall not be less than the amount ordered. 
 
The final average overall width of the upper surface of a bituminous mix layer measured at six 
equidistant points over a length of 100m shall be at least equal to the width specified.  At no 
point shall the distance between the centreline of the road and the edge of the upper surface of 
a bituminous mix layer be narrower than that specified by more than 13mm. 
 
 
1615A MEASUREMENT AND PAYMENT 
 
No separate measurement and payment shall be made for complying with the requirements of 
Clauses 1601A to 1614A inclusive and the Contractor shall be deemed to have allowed in his 
rates in Parts B and C of Section 16 of this Specification for the costs of complying with the 
requirements of Part A of Section 16 of this Specification 
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PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 
Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of well-
graded dried aggregate and penetration grade bitumen, which, when compacted forms a dense 
material. 
A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt concrete 
Type II (Flexible).  The asphalt concrete type to be used will be Type I. 
 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 
a) Type of bituminous material 
 
The type of material to be used on severe sites will be of the continuously graded type similar to 
Asphaltic Concrete or Close Graded Macadam. It is essential that these materials are sealed 
with a single or double surface dressing or a Cape seal. 
 
b)        Penetration Grade Bitumen 
 
Bitumen shall be 80/100 penetration grade since material is being laid at an altitude of more 
than 2,500m. 
 
c)        Aggregate 
 
Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from clay, silt, 
organic matter and other deleterious substances.  The aggregate class will be specified in the 
Special Specification and it shall comply with the requirements given in Table 16B-1(b). The 
grading for 0/20 mm for carriageway and 0/14mm for shoulders for binder course is as 
specified below: 
 
 

Sieve size 0/20 0/14 

28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
0.075 3-7 4-8 

                 
 
 
 
  TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
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Coarse Aggregate 

(Retained on a 6.3mm Sieve) 
 

Test 
 

Maximum Value 
 

LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other 
deleterious matter and shall be non-plastic.  Unless otherwise specified in the Special 
Specification it shall consist of entirely crushed rock produced from stone having a Los Angeles 
Abrasion of not more than 40.  The Sand Equivalent of the fine aggregate shall not be less than 
40 and the SSS not more than 12. 
 
Mineral Filler 
 
Mineral Filler shall consist of ordinary Portland Cement  
 
1603B GRADING REQUIREMENTS 
 
The grading of the mixture of coarse and fine aggregate shall be within and approximately 
parallel to the grading envelopes given in Table 16B-1(b), for 0/14mm as specified for binder 
course, as described below. 
 
GRADING REQUIREMENTS  
 
To arrive at a suitable design it is necessary to investigate a number of gradings so that a 
workable mix, which also retains a minimum of 3 % voids at refusal density, is identified.   
 
The largest particle size used should not be more than 25mm so that the requirements of the 
Marshall test method can be complied with. 
 
Although the complete range of nominal maximum particle sizes is shown in the Tables, the 
total thickness of material laid should not be more than 75mm. 
 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 
The mixture shall comply with the requirements given in Table 16B-2 as specified in the 
Specification.  In addition, minimum Marshall Stability for 2 x 75 blows shall be 9 kN and 
maximum 18 kN and at compaction to refusal shall have 3% VIM. 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  for 0/14 mm and 
4.5 – 6.5 % for 0/20mm.  This shall be termed the nominal binder content.  The binder 
content of the working mix will be instructed by the Engineer following laboratory and site 
trials. 
 
In order to determine the suitability of a coarse aggregate source a Marshall test programme 
shall be carried out.  It will be advantageous to use a crushed rock which is known from past 
experience to give good results in this test procedure.  A grading conforming to the Type I 
Binder Course detailed in Table 16B-1(a) 0/20 of this Specification should be tested (but with 
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100% passing the 25mm sieve) and it shall meet the requirements of Table 16B-2 of this 
Specification. 
 
Having established the suitability of the aggregate source several grading shall be tested in the 
laboratory, including that used for the Marshall test, to establish relationships between 
bitumen content and VIM at refusal density.  For each mix, samples will be made up to a range 
of bitumen contents and compacted to refusal using a gyratory compactor and a vibratory 
hammer in accordance with the procedure described in BS 598 (Part 104 : 1989), with one 
revision. 
 
It should first be confirmed that compaction on one face of the sample gives the same refusal 
density as when the same compaction cycle is applied to both faces of the same sample.  The 
procedure, which gives the highest density, must be used. 
 
From the bitumen content-VIM relationship it will be possible to identify a bitumen content 
which corresponds to a VIM of 3 - 7%.  If it is considered that the workability of the mix may 
be difficult then compaction trials should be undertaken.  It is advisable to establish two or 
more gradings for compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the laboratory design 
bitumen content and to two other bitumen contents of +0.5% and +1% additional bitumen.  
Cores will be cut to determine the density of the compacted material, having completed this the 
core will then be reheated to 145+/-5 pacted to refusal 
in the vibrating hammer test.  To be acceptable the cores cut from the compaction trial must 
have a density equivalent to at least 95% of refusal density. 
 
The compaction trials will identify a workable mix which can be made to a bitumen content 
which gives 3% VIM at refusal density. 
 
1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 
The temperature of the bitumen and aggregates when mixed shall be 110+/-30C above the 
softening point (R&B) of the bitumen. 
 
Compaction should commence as soon as the mix can support the roller without undue 
displacement of material and completed before the temperature of the mix falls below 900C. 
The minimum thickness of individual layers should be as follows:- 
a) For the 37.5mm mix   65mm 
b) For the 25.0mm mix   60mm 
c) For the 19.0mm mix   50mm 
d) For the 12.5mm mix    40mm 
 
1606B COMPACTION 
 
Rolling shall be continued until the voids measured in the completed layer are in accordance 
with the requirement for a minimum density of 98% of Marshall optimum, or, a minimum 
mean value of 95% of refusal density (no value less than 93%) as appropriate. 
 
1607B MEASUREMENT AND PAYMENT 
 
a) Item : Asphalt Concrete  
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Unit : m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on the road calculated as the 
product of the length instructed to be laid and the compacted cross-sectional area shown on 
the Drawings or instructed by the Engineer. 
 
The rate for asphalt concrete shall include for the cost of providing, transporting, laying and 
compacting the mix with the nominal binder content and complying with the requirements of 
Parts A and B of Section 16 of this Specification. 
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SECTION 17 - CONCRETE WORKS 
 
1703  MATERIALS FOR   CONCRETE 
 
This work shall consist of placing selected approved material of 250mm minimum diameter on 
the foundation put after excavation to receive levelling concrete in accordance with these 
specifications and in conformity with the lines, grades and cross sections shown on the 
Drawings as directed by the Engineer. 
 
 (a)  Materials 
 
Selected rock: The selected rock builders to be placed for this work shall be hard, sound, 
durable quarry stones as approved by the Engineer.  Samples of the stone to be used shall be 
submitted to and approved by the Engineer before any stone is placed. 
The maximum size of the stone boulders shall be 300mm. 
 
 (b)  Construction Method 
 
After completion of the structural excavation the surface of the loose soil shall be levelled and 
compacted.  Then the stone of the above sizes shall be placed in one layer of 250mm over the 
compacted bed where the bottom slab will rest.  Coarse sand shall be spread to fill up the voids 
in the stone boulders, and compaction with vibratory compactors should be performed to make 
this layer dense whereon a concrete of levelling course shall be placed. 
 
 (c)  Measurement and payment 
 
Measurement for the bedding materials shall be made in cubic metres for the completed and 
accepted work, measured from the dimension shown on the Drawings, unless otherwise 
directed by the Engineer. 
 
Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for 
furnishing and placing all materials, all labour equipment, tools and all other items necessary 
for proper completion of the work in accordance with the Drawings and specifications and as 
directed by the Engineer. 
 
1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF 
COST OF FORM WORKS 
 
This work shall consist of placing and levelling lean concrete class 15/20 over the prepared 
bed of stone boulders in the foundation for bottom slab and wingwalls in accordance with 
these specifications and which conformity with the lines, grades, thickness and typical cross-
sections shown on the drawings unless otherwise directed by the Engineer. 
 
 (a)  Materials for Levelling Concrete 
 
Requirement for the concrete class 15/20 is specified as follows:- 
Design compressive strength (28) days   : 15N/mm2  
   Maximum size of coarse aggregate          : 20mm 
   Maximum cement content                        : 300 kg/m3. 
   Maximum water/cement ration of 50% with slump of 80mm. 
  
(b) Construction Method 
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The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, 
compacted and true to the grades and cross-section shall be set to the required lines and 
grades. 
 

(c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed 
and accepted levelling concrete work measured in place which is done in accordance with the 
Drawings and the Specifications. 
 
Payment for this work shall be the full compensation for furnishing and placing all materials, 
labour, equipment and tools, and other incidentals to Specifications and as directed by the 
Engineer. 
 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls 
inclusive of Cost of Form works. 
 
1703 (C) FORMWORK FOR CULVERT WALLS  
 
This work shall consist of all temporary moulds for forming the concrete for culvert walls and 
slabs together with all temporary construction required for their support.  Unless otherwise 
directed by the Engineer all formworks shall be removed on completion of the walls and slabs. 
 
(a) Materials 
 
Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions 
shown on the Drawings. 
 
All timber shall be free from holes, loose material, knots, cracks, splits and warps or other 
defects affecting the strength or appearance of the finished structure. 
 
Release Agents – Release agents shall be either neat oils containing a surface activating agent, 
cream emulsions, or chemical agents to be approved by the Engineer. 
(b) Construction Method 

(i) Formworks 
Formworks shall be designed to carry the maximum loads that may be imposed, and so be 
rigidly constructed as to prevent deformation due to load, drying and wetting, vibration and 
other causes.  After forms have been set in correct location, they shall be inspected and 
approved by the Engineer before the concrete is placed. 
 
If requested, the contractor shall submit to the Engineer working drawings of the forms and 
also, if requested, calculations to certify the rigidity of the forms. 
 
 
1703(D) CONCRETE WORKS (CLASS 20/20) OF CULVERT WALLS AND SLABS 
 
This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 
construction of culvert walls and slabs, in accordance with these Specifications and in 
conformity with the requirements shown on the Drawings. 
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Concrete class 20/20 shall be used for Culvert walls and slabs. 
 
(a) Concrete Materials 
 

(i)    Cement:  Cement shall be of Portland type and shall conform to the requirements of BS 12 
or equivalent. 
 

The contractor shall select only one type or brand of cement or others.  Changing of type or 
brand of cement will not be permitted without a new mix design approved by the Engineer.  
All cement is subject to the Engineer’s approval; however, approval of cement by the Engineer 
shall not relieve the Contractor of the responsibility to furnish concrete of the specified 
compressive strength. 
 

Conveyance of cement by jute bags shall not be permitted.  Storage in the Contractor’s silo or 
storehouse shall not exceed more than two (2) months, and age of cement after manufacture at 
mill shall not exceed more than four (4) months.  The Contractor shall submit to the Engineer 
for his approval the result of quality certificate prepared by the manufacturer. 
 

Whenever it is found out that cement have been stored too long, moist, or caked, the cement 
shall be rejected and removed from the project. 
 
(b)  Aggregates 
Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed 

chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength 

and durability of concrete. 

Grading of aggregates shall conform to the following requirements: 
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Grading of Fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10    mm 

mm 
2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 – 15 

 
Grading of Coarse Aggregates 
 

Size of 
Coarse 
Aggregat
e 

Amounts finer than each standard sieve percentage by 
weight 
40         30         25        20           15        10              5              
2.5 

 100        -           -           90-100      -        30-69        0-10          
- 

 
Other requirements for aggregates are as follows: 
 
(iii) Fine Aggregates 
 
Fitness Modulus, AASHTO M-6  :  2.3 – 3.1 
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10%  loss 
Content of Friable Particles AASHTO 112 :  Max 1%  by weight 
Sand Equivalent, AASHTO T176  :  Min. 75 
 
(iv)  Coarse Aggregate 
 
Abrasion, AASHTO T96   :  Max. 405 loss 
Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 
Thin and elongated Pieces, AASHTO M80 :  Max. 15% 
 
  (v)  Water 

All sources of water to be used with cement shall be approved by the Engineer.  Water shall be 

free from injurious quantities of oil, alkali, vegetable matter and salt as determined by the 

Engineer. 

(vi)  Admixture  

Only admixture, which have been tested and approved in the site laboratory through trial 
mixing for design proportion shall be used. Before selection of admixture, the Contractor shall 
submit to the Engineer the specific information or guarantees prepared by the admixture 
supplier.   
The contractor shall not exclude the admixture from concrete proportions. 
 
 Concrete class 20/20 
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Concrete class 20/20 shall be used for culvert walls and slabs.  The requirements of Concrete 
class 20/20 are provided as follows unless otherwise the Engineer will designate any 
alteration. 
 
Design compressive strength (28 days)   : 20N/mm2 
   Maximum size of coarse aggregates   : 20mm 
   Maximum water/cement ratio of 45% with slump of 80mm 
 
(d)  Proportioning Concrete 
 
The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days 
prior to beginning the concrete work.  The actual mix proportions of cement, aggregates, 
water and admixture shall be determined by the Contractor under supervision of the Engineer 
in the site laboratory. 
 
The Contractor shall prepare the design proportions which has 120% of the strength 
requirement specified for the designated class of concrete. 
 
No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the Engineer. 
 
 
 
(e) Concrete Work 
 
Batching 

                        Batching shall be done by weight with accuracy of: 
 
Cement    : ½ percent 
Aggregate   : ½ percent 
Water and Admixture  : 1 percent. 
  
Equipment should be capable of measuring quantities within these tolerances for the smartest 
batch regularly used, as well as for larger batches. 
 
The accuracy of batching equipment should be checked every month in the presence of the 
Engineer and adjusted when necessary. 
 
Mixing and delivery   

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against 
designated slump in these specifications. 
 
Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is expected to exceed thirty 
three degrees celsius (330c) during placement operations). 
Concreting at night 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an 
adequate approved artificial lighting system is operated; such night work is subject to approval 
by the engineer. 
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Placing 

In preparation of the placing of concrete, the interior space of forms shall be cleaned and 
approved by the engineer prior to placing concrete. All temporary members except tie bars to 
support forms shall be removed entirely from the forms and not buried in the concrete.  The 
use of open and vertical chute shall not be permitted unless otherwise directed by the engineer. 
 
The Contractor shall provide a sufficient number of vibrators to properly compact each batch 
immediately after it is placed in the forms. 
 
(f)  Measurement and Payment 
 
Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in 
cubic metres for the walls and slabs actually constructed, measured from their dimensions 
shown on the Drawings.  Payment for the Concrete Works (Class 20/20) of culvert walls and 
slabs shall be the full compensation for furnishing all materials of the concrete mixing, 
delivering, placing and curing the concrete, equipment and tools, labour and other incidental 
necessary for the completion of the work in accordance with the Drawings and these 
Specifications and as directed by the Engineer. 
 
SECTION 20 - ROAD FURNITURE 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 
Road reserve boundary posts shall be provided as directed by the Engineer and in compliance 
with Standard Specification clause 2001. They shall be placed at 50m intervals along the 
boundary of the road reserve. 
 
2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause clause 2003 
 
2004 PERMANENT ROAD SIGNS 
 
Permanent Road Signs shall be provided as directed by the Engineer and in compliance with 
the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification 
clause 2004. 
 
2004B EXISTING ROAD SIGNS 
 
Where directed by the Engineer, the Contractor shall take down road signs including all posts, 
nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill the 
post holes. The signs shall be stored as directed by the Engineer. 
  
Measurement and payment for taking down road signs shall be made by the number of signs 
of any type and size taken down, cleaned and stored as directed. 
 
2005 ROAD MARKING 
 
Paint for road marking shall be internally reflectorised hot applied thermoplastic material in 
accordance with Clause 219 of the Standard Specification. 
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The rates inserted in the Bills of Quantities for road marking shall include for prior application 
of approved tack coat. 
 
2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 
MATERIAL 
 
Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM 
Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound and 
filler. The lens portion of the marker of the marker is of optical menthly methacrylic. 
 
CONSTRUCTION 
The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens 
reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The height 
of the marker shall not exceed 17mm and the underside shall contain a non-honeycomb base 
(flat). 
 
REQUIREMENTS 
 
The markers shall conform to the following requirements 
 
Colour 
 
Shall be white, yellow or red as specified and the Retro – reflectance values should conform to 
the testing procedures of ASTME 809. 
 
Impact Resistance 
 
The market shall not crack or break when tested using a 1000-gram weight from a height of 1 
metre. (ASTM D 2444) or BS 3900 Part E3. 
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Resistance to Water Penetration 
 
Shall not have water penetration behind the lens after submerged in a water bath at           70 
+ 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS 998. 
 
Heat Resistance 
 
Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 
Night Visibility 
 
The marker shall be bright as per BS 873 Part IV of 1978 
 
Compression Resistance 
 
There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 
1978. 
 
 Corrosion Resistance 
 
 After immersing a sample of Road stud in a solution containing 30g/1 of sodium 
chloride for 30 days, there shall not be any signs of corrosion -(BS998). 
 
NOTE: These markers are intended for application directly to pavement surfaces and are 
compatible with raised pavement makers. These adhesives should be of high quality and tested 
for conformance to customer requirements. 
 
ADHESIVES 
They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and 
Reactor without any volatile solvents in both. 
Pot life:    not less than 20 minutes at 20 oC 
Rotational cure time:  between 20 and 30 minutes at 20 oC 
Hard cure:    Between 40 and 60 minutes at 20 oC 
 
 
APPLICATION INSTRUCTION 
 
  Preparation of Pavements 
 
Make sure that the road surface is absolutely dry and free of oil and grease. 
 
  Mixing of Adhesive 
 
Pour component B into the container of component A. Stir mixture by hand with a wooden or 
metal stick until uniform Grey Tint without a striae is obtained. 
 
  Installation 
 
Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the 
road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.  
 
  Protection from the Traffic 
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Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by 
touching the adhesive. 
 
NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 
 
In order to approve a particular type of road stud, 4 sample road studs of each colour shall be 
submitted. 
 
2006 GUARDRAILS 
 
Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set 
vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also 
be made of concrete.  
 
Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer 
approved by the Engineer. 
 
KERBS 
a) Vertical Joints 
 
Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be 
filled with a mortar consisting of 1:3 cement: sand by volume. 
 
 
b) Transition between flush and raised kerbs 
 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped 
kerbs. The transition between flush and raised kerbs shall occur within a length of 2.0 m. 
 
 
2008 KILOMETRE MARKER POSTS 
 
Kilometre marker posts shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause 2008. 
 
 
2009 RUMBLE STRIPS 
 
Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact 
to line and level asphalt concrete rumble strips on the finished shoulders. This shall be done to 
the satisfaction of the Engineer 
 
2011 MEASUREMENT AND PAYMENT 
 
 Road reserve boundary posts 
 
 Road reserve boundary posts shall be measured by the number erected 
 
 Permanent road signs 
 
 Permanent road signs shall be measured by the number of each particular size erected. 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

106 

 
 Road marking 
 
Road markings in yellow or white material shall be measured in square metres calculated as 
the plan area painted. 
 
Road Studs 
 
Road studs shall be measured by the number of each particular size erected. 
 
Guardrail 
Guardrail shall be measured by the metre as the length of the guardrail constructed. 
 
Kerbs 
Kerbs shall be measured by the metre as the length of kerb constructed 
 
 
SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 
 
Plant   
Where items of major plant listed in the schedule of Day works are specified by type (e.g. 
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor 
shall not be lower than the power ratings of such plant manufactured within the last two years 
prior to the date of BID.  Any item of major plant employed upon Dayworks that has a power 
rating lower than specified above shall be paid for at rates lower than those in the schedule of 
Dayworks.  The reduction in the rate payable shall be in proportion to the reduction in power 
rating below that specified above. 
 

SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and concrete 

paving slabs on a sand base on the driveway and walkways and other areas as directed by the 

Engineer. 

 

Concrete Paving Blocks 

 

The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating 

space and a work size thickness of at least 30 mm.  The blocks shall confirm to the requirements 

of BS 6717:Pt. 1:1986 or Kenya standard equivalent. 

 

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 

 

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section 

(b) of this specification. 

 

 

Sand For Sand Base 
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Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  

The grading shall conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for 

zones 1,2 or 3.  The other requirements shall be as specified in section 1703 (c ) of Standard 

Specifications. 

 

Measurement and Payment 

Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted 

would include the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall 

be made for haulage 
 
 

SECTION VI: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012 

 

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual  
for Road Maintenance Works 2012. 
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SECTION VII: DRAWINGS 

 

The bidder shall provide design drawings on A3 sheets including plan and profile, typical 

cross-sections, layouts and standard drawings, setting out data and design reports which 

should include design standards used and key project features as described in section 14. 
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SECTION VIII: ROAD MAINTENANCE MANUAL 

  
 The Manual refers to the Ministry of Roads ‘Road Maintenance Manual, May 2010 Edition’. 
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SECTION IX: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 
 

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction 
with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and 
Drawings. 
 

The brief description of the items in the Bills of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed descriptions given in the 
conditions of Contract and Specifications for the full direction and description of work and 
materials. 
 

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the 
work to be carried out, and are given to provide a common basis for bidding and comparing of 
Bids. There is no guarantee to the Contractor that he will be required to carry out all the 
quantities of work indicated under any one particular item or group of items in the Bill of 
Quantities. The basis of payment shall be the Contractor's rates and the quantities of work 
actually done in fulfilment of his obligation under the Contract. 
 

The prices and rates inserted in the Bills of Quantities will be used for valuing the work 
executed, and the Engineer will only measure the whole of the works executed in accordance 
with this Contract. 
 

The rates inserted in any road in the tender shall apply to other roads within the same lot upon 
written instructions to be issued by the Engineer or his representative during execution of 
works and shall be used only to pay for activities of similar description and nature which may 
not have been included in the Bills of Quantities for that road. 
 

A price or rate shall be entered in ink against every item in the Bills of Quantities with the 
exception of items that already have Provisional sums affixed thereto. The bidders are 
reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 
rates for various items should include discounts if any. Bidders who fail to comply will be 
disqualified. 
 

Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole or 
in part at the discretion of the Engineer or his representative. 
 

Where there are no quantities against the line item especially on dayworks, the bidder shall 
only fill his rates  
 

Quantified instructions shall be extracted from the main BOQ for purposes of part 
implementation of the works and interim measurements/payments shall be based on the 
quantified instructions read together with the bills of quantities. 
 

 The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional plant to be used, labour, insurance, 
supervision, compliance testing, materials, erection, maintenance of works, overheads and profits, 
taxes and duties together with all general risks, liabilities and obligations set out or implied in the 
Contract, transport, electricity and telephones, water, use and replenishment of all consumables, 
including those required under the contract by the Engineer and his staff. 
 

Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause (29) of 
instructions to bidders. 
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BILL 1:  GENERAL 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

1.01 Allow a provisional Sum for material testing 
services and other Laboratory Services. 
 

PC  
SUM 

    

50,000 00 

1.02 Include percentage of P.C Sum in item 1.02 for 
Contractor's overhead and profit 
 

% 

     
1.03 Allow a provisional sum for the Resident 

Engineer's Miscellaneous account to be spent in 
whole or part as directed by the Resident 
Engineer against receipts. 
 

PC  
SUM 

    

250,000 00 

1.04 Include percentage of P.C Sum in item 1.03 for 
Contractor's overhead and profit 
 

% 

     
1.05 Provide, fuel and maintain with driver, 1No. 

Saloon vehicle minimum 16000cc, OD reading 
(0-60,000km) or similar approved for 
exclusive use by the Resident Engineer inclusive 
of the first 4000 Km per vehicle month to 
revert to the Contractor after the project as per 
the Specifications. 
 

V. 
mth 

6 

   
1.06 EO Item 1.05 for kilometers travelled in any 

month in excess of 4,000km for all running 
costs 
 

km 8,000 

   
1.07 Provide publicity sign board, erect, maintain 

and return to KURA yard at the end of the 
contract.   
 

No. 2 

   
1.08 Allow a Prime cost Sum for removal and 

reinstatement of services. 
 

PC 
SUM 

    

200,000 00 

1.09 Include percentage of P.C Sum in item 1.10 for 
Contractor's overhead and profit 
 

% 

     
1.10 Allow a Prime cost Sum for attendance of the 

Engineer's staff in accordance with clause 137 
of special specifications. 
 

PC 
SUM 

    

500,000 00 

1.11 Include percentage of P.C Sum in item 1.10 for 
Contractor's overhead and profit 

% 

     

           

  Total of Bill Carried Forward to Summary          
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BILL 4:  SITE CLEARANCE AND TOPSOIL STRIPPING 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

4.01 Bush clearing including cut away material 
 

m2 100    

4.02 Clear site on road reserve including garbage, 
removal of trees, hedges, bushes, vegetation 
and other deleterious materials grub up roots 
and backfill to 100% MDD (AASHTO T99) with 
approved material in accordance with the 
specifications, and as directed by the Engineer. 
 

m2 100    

4.03 Excavate, remove and dispose cracked pipe 
culverts of any size. 
 

m 20    

4.04 Demolish reinforced or mass concrete 
structures and cart to spoil or stockpile for re-
use as directed by the Engineer. 

m3 50    

              

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

  Total of Bill Carried Forward to Summary          
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BILL 5:  EARTH WORKS 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

  

No separate payments shall be made for the 
overhaul of material and the cost of such 
haulage shall be included in the rates and or 
prices           

              

5.01 Cut to spoil in soft material m3 500    

5.02 
Provide and fill in soft material using approved 
materials. m3 

50    

5.03 Provide rock fill as directed by the Engineer m3 10    

              

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

  Total of Bill Carried Forward to Summary          
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BILL 8: CULVERTS AND DRAINAGE WORKS 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

  

No separate payment shall be made for gravel 
for blinding and hauling to spoil unsuitable 
excavation materials and the cost of such shall 
be included in the rates and /or prices. 
           

8.01 Remove all silt and debris and wash out 
covered lined drain to free flow conditions 
including gulley connections 
 
 

M 200 

   
8.02 Clean siltation and debris from gulley pot to 

good impoundment 
 

No. 50 

   
8.03 Remove all silt and debris and wash out 

manhole to free flow conditions. 
No. 600 

   
8.04 Clean drains to free flow conditions 

 
m 100 

   
8.05 Clean culverts of all sizes to free flow 

conditions 
 

m 50 

   
8.06 Excavate in soft materials for pipe culverts 

headwalls, wing walls, apron, toe walls, 
outfalls, miter and drop inlets in soft material 
including removal of all material to spoil, to 
any depth. 
 

m3 10 

   
8.07 Provide, lay and joint 450 mm inner diameter 

(ID) precast concrete pipes. 
 

m 5 

   
8.08 As in item 8.06 but 600 mm ID. 

 
m 5 

   
8.09 As in item 8.06 but 900 mm ID. 

 
m 5 

   
8.10 Provide place and compact class 15/20 

concrete to beds, surrounds and haunches. 
 

m3 15 

   
8.11 Provide place and compact class 25/20 

concrete to headwalls, wing walls, aprons and 
toe walls to pipe culverts; and slabs on drains, 
including form work. 
 

m3 15 

   
8.12 Provide and place A142 fabric mesh 

reinforcement for item 8.09. 
 

m2 100 

   
 

Total of Bill Carried Forward  
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BILL 8: CULVERTS AND DRAINAGE WORKS 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

 
 
 
8.13 

Balance of Bill B/F 
 
 
Excavate in any material provide and joint 
diameter 300 mm invert block drains (IBD) 
precast concrete channels with single side 
precast side slabs of 600x225x75mm as lining 
for storm water drain including bedding and  
backfilling with selected material as directed by 
the Engineer. 
 

 
 
 

m 

 
 
 

50 

   
8.14 Excavate in any material provide and joint 

600x360 mm invert block drains (IBD) precast 
concrete channels with single side precast side 
slabs of 600x225x75mm as lining for storm 
water drain including bedding and  backfilling 
with selected material as directed by the 
Engineer. 
 

m 50 

   
8.15 Extra over item 8.13 for precast side slabs of 

600x225x75mm. 
 

m2 20 

   
8.16 Excavate in any material provide and joint 

shallow invert block drains (IBD) inclusive of 
bed as directed by the Engineer 
 

m 10 

   
8.17 Provide place and compact class 15/20 

concrete to haunches on margin between 
shoulders and IBDs. 
 

m3 25 

   
8.18 Provide stone pitching including grouting of 

ratio 1:4 cement to Mortar as directed by the 
Engineer. 
 

m2 50 

   
8.19 As item 8.15 but using 150 x 200mm natural 

quarry building stones. 
 

m2 50 

   
8.20 Provide and place gulley pots for inlet 

structures as directed by the Engineer. 
 

No. 2 

   
8.21 Provide and place polyresin (composite) gulley 

pot covers inclusive of supporting frames 

No. 2 

   

              

  Total of Bill Carried Forward to Summary          
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BILL9: PASSAGE OF TRAFFIC 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

9.01 Place warning signs, barriers and cones around 
working lane on the carriageway and guide the 
passage of traffic through the works 

km 1 

   

              

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

  Total of Bill Carried Forward to Summary          
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BILL 11: SHOULDER TO PAVEMENT 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

  
Note: All haulage is to be included in the 
Contractor's rates and prices. There is no 
separate payment for overhaul           

              
11.01 Light grading 

 
m2 500    

11.02 Heavy grading including watering and 
compaction 
 

m2 1000    

11.03 Prepare surface of shoulder locations, accesses 
and bus bays, including benching where 
necessary, water process and compact in 
accordance with the specification and as 
directed by the Engineer to receive gravel. 
 

m2 250    

11.04 Provide, place and compact quarry waste 
material to shoulders, accesses and bus bays as 
directed by the Engineer. 

m3 250    

       

       

       

       

       

       

       

       

       

       

       

       

       

       

              

       

  Total of Bill Carried Forward to Summary          
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BILL 12: NATURAL MATERIAL BASE AND SUBBASE 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

  

Note: All haulage is to be included in the 
Contractor's rates and prices. There is no 
separate payment for overhaul 
 
           

12.01 Provide, place and compact approved quarry 
waste material for subbase layer for 
carriageway and accesses 
 
 

m3 50 

   
12.02 Provide, lay, and compact hand packed stone 

material including filling of voids with stone 
dust and watering as directed by the Engineer. 
 
 

m
3
 200 

   
12.03 Milling of existing bituminous surfacing to 

spoil or stockpile for re use as directed. 
 
 

m3 50 

   
12.04 Break or scarify mechanically the existing 

pavement layer and compact. Cut away or 
stockpile for re use material. 
 
 

m3 50 

   
12.05 Re use any stockpiled material for base or 

subbase including processing and compaction 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m3 50 

   
 

 

  

   

  Total of Bill Carried Forward to Summary         
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BILL 15: BITUMINOUS SURF. TREAT.& S DRESSING 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

15.01 Prepare surface of carriageway and repair 
areas, provide and spray MC-30 cutback 
bitumen at a rate of 0.8-1.2 lt/m2 as prime 
coat. 
 
 

Litres 1,333 

   
15.02 Prepare surface of repair areas provide and 

spray K1-60 bitumen emulsion as tack coat or 
seal to repair areas at a spray rate of 0.8 - 1.0 
L/m2 as directed by the Engineer. 
 
 

Litres  5,500 

   
 
15.03 

 
Crack sealing 
 

 
M 

 
450 

   

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

              

       

       

       

  Total of Bill Carried Forward to Summary          
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BILL 16: BITUMINOUS MIXES  

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

16.01 Provide, place and compact 35mm or 50 mm 
thick asphalt concrete Type 1 with 5 - 6 % 
nominal bitumen content by weight to total mix 
as wearing course on carriageway as directed 
by the Engineer. 
 
 

m3 180 

   
16.02 Provide, place and compact asphaltic concrete 

Type 1 to potholes and for regulation to 
carriageway as directed by the Engineer. The  
rate to include potholes cutting, cleaning, spoil 
of excess materials and application of KI-60 at 
a rate of 0.8-1.0 l/m2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m3 100 

   

  Total of Bill Carried Forward to Summary          
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BILL 20:  ROAD FURNITURE 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

20.01 Provide thermoplastic material for road 
marking and mark lines on the road as directed 
by the Engineer 
 

m2 150 

   

20.02 

Excavate for, provide and place 250 x 125 mm 
class 25/20 precast concrete raised or ramped 
kerbs haunched in100 mm thick  class 15/20 
concrete base bedding and mortar joined in 
support to bus bays and junctions as directed  
by the Engineer.           

  (a)  Straight kerbs. m 100    

  (b)  Kerbs radius: 12 m-6 m. m 2    

  
(c )  Ditto but radius: 5 m-1 m. 
 m 2    

20.03 Ditto 20.02 but 100 x 125 mm flush kerbs in 
support of carriageway           

  (a)  Straight kerbs. m 100    

  (b)  Kerbs radius: 12 m-6 m. m 5    

  
(c)  Ditto but radius: 5 m-1 m. 
 m 5    

20.04 Place and provide gauge 16 steel pipe Bollards 
of diameter 150mm filled with concrete class 
25/20 and 1.05 m above the ground, 
embedded to a depth of 0.45m at place and as 
directed by the Engineer. 
 

No 20 

   
20.05 Provide and erect permanent road signs where 

instructed by the Engineer and in a accordance 
with the specifications  as follows:-           

  (a)  Warning signs. No 3    

  (b)  Priority, prohibitory and mandatory signs. No 3    

  ( c)  Standard informatory  signs. No 3    

  (d)  Non- standard informatory signs of area. 
 

        

  
(i)    Less than 1.0 m2. 

 
No 3 

   
20.06 Provide and place new flex-beam guardrails 

complete with pre-cast concrete flex-beam 
guardrail posts, spacers, nut, bolts and fittings 
as directed by Engineer. 

m 25 

   

              

  Total of Bill Carried Forward to Summary          
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BILL 23: CONCRETE PAVING BLOCKS 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT 

SHS CT 

23.01 Supply, lay and compact 50mm thick precast 
concrete paving blocks with a 49N/mm2 cube 
crushing strength conforming to BS 6717 par1 
of 1986 or Kenya Bureau of Standard 
equivalent including 30mm thick sand /quarry 
dust bed 
 

m2 10 

   
23.02 As item 23.01 but 60mm thick 

 
m2 10 

   

23.03 As item 23.01 but 80mm thick 
m2 10 

   

  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           

  Total of Bill Carried Forward to Summary          
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SUMMARY OF BILLS OF QUANTITIES           

              

Bill DESCRIPTION       AMOUNT 

No.         SHS. CT. 

1 GENERAL 
  

    

    
  

    

4 SITE CLEARANCE AND TOPSOIL STRIPPING  
  

    

    
  

    

5 EARTHWORKS 
  

    

    
  

    

8 CULVERTS AND DRAINAGE WORKS 
  

    

    
  

    

9  PASSAGE OF TRAFFIC 
  

    

    
  

    

11  SHOULDER TO PAVEMENT 
  

    

    
  

    

12 NATURAL MATERIAL SUBBBASE AND BASE 
  

    

    
  

    

15 BITUMINOUS SURF. TREAT.& S DRESSING 
  

    

    
  

    

16 BITUMINOUS MIXES 
  

    

    
  

    

20 ROAD FURNITURE 
  

    

    
  

    

23 CONCRETE PAVING BLOCKS 
  

    

    
  

    

A Sub-total 1  

B Add 16% of Sub-total 2 for Value Added Tax   

C Grand Total Carried Forward to Form of Bid (A+B)  
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SECTION X: STANDARD FORMS 
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Form of Bid 

 
(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces in 
this form of Bid and Appendix)   
 
NAME OF CONTRACT:  
 

 
ROUTINE MAINTENANCE OF LOT 6 ROADS:  NAIROBI CBD/NGARA AREA  

 

   
TO: Director General, 

Kenya Urban Roads Authority,  
P. O. Box 41727-00100, 

 NAIROBI, KENYA 
 
Sir, 
 

1. Having examined the Conditions of Contract, Specifications, Bill of Quantities, and 
Drawings for the execution of the above-named works we, the undersigned, offer to 
construct and install such works and remedy any defects therein in conformity with the 
said Bill of Quantities, Conditions of Contract, Specifications and Drawings for the sum 
of  

 
(Insert amount in words)   
……………………………………………………………………………………………….. 
 
………………………………………………………………………………………………… 
 
 
(Insert amount in figures)………………………………………………………………… 
 
as specified in the Appendix to Bid or such other sums as may be ascertained in accordance 
with the said Conditions. 

 
2. We undertake, if our bid is accepted, to commence the works within fourteen (14) days 

of receipt of the Engineer’s order to commence, and to complete and deliver the whole 
of the works comprised in the contract within the time stated in the Appendix to Bid. 

 
3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other 

sureties (to be approved by you) to be jointly and severally bound with us in a sum not 
exceeding 1% of the above named sum for the due performance of the contract under 
the terms of a Bond to be approved by you. 

 
4. We agree to abide by this bid for the period of 120 days from the date fixed for 

receiving the same and it shall remain binding upon us and may be extended at any 
time before the expiration of that period. 
 

5. We understand that you are not bound to accept the lowest or any bid you may receive. 
 

6. On the basis of our previous experience we are fully experienced and competent in the 
type of work included in this tender and we have adequate financial resources to carry 
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out the works described within the period for completion.  We are in a position to fulfil 
the contract for which we have tendered. 

 

 
 
Dated this …………………………..  Day of ………………………  20 …………….. 
 
 
Signature…………………………………… in the capacity of ………………….…………….. 
 
 
Duly authorized to sign bids on behalf of  (Name of Tenderer) ……………………………  
 
……………………………………………………………..……………………………………… 
 
 
(Address of Tenderer)………………………….………………………………………. 
 
 
(Name of Witness)……………………………………………………………………… 
 
 
(Signature of Witness)………………………..…………………………………………. 
 
 
(Address of Witness)……………………………………………………………………. 
 
 
(Occupation of Witness)…………………….………………………………………. 
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Appendix to Form of Bid 
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Appendix to Form of Bid 
(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 
Bid Security  17 The bidder must fill the Bid Securing 

Declaration Form 
Amount of Performance Security 
(Unconditional Bank Guarantee) 

10.1 
 

1% of Tender Sum in the form of 
Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than 21 (twenty one) days after 
issuance of Order to Commence  

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty one) days after 
issuance of Order to Commence  

Minimum amount of Third Party Insurance 23.2 1% of the Contract Sum 
 

Period for commencement, from Engineer’s 
order to commence 

41.1 14 days 

Time for completion  43.1  6 months  
 

Amount of liquidated damages 47.1 0.05% of Contract Sum per day 
 

Limit of liquidated damages 47.1 5% of Contract Sum 

Defects Liability period 60.3 1 month 
 

Percentage of Retention 60.3 5% of Interim Payment Certificate 
 

Limit of Retention Money 60.3 5% of Contract Sum 
 

Minimum amount of Interim Payment 
Certificates 

60.2 Kshs 1,500,000.00 
 

Time within which payment to be made after 
Interim Payment Certificate signed by Engineer 

60.10 28 days 

Time within which payment to be made after 
Final Payment Certificate signed by Engineer 

60.10 28 days 

Appointer of Adjudicator 
 

67.3 The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 The Employers address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
The Engineer’s address is: 
Director (Road Asset and Corridor 
Management),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 

 

 

 
Signature of Tenderer…………………………………….…….       Date ……………………… 
 
 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

130 

 
 
 
 
 
 
                                                                                                    
 
 
 
 
 
 
                                                        
 
 
 
 
 
 
 
 
 

            
 

Bid Securing Declaration Form 
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 BID -SECURING DECLARATION FORM 
 

[The Bidder shall complete in this Form in accordance with the instructions indicated] 
 

Date:…………………….. [insert date (as day, month and year) of Bid Submission] Tender No. 
……………………………………….[insert number of bidding process] 
 

To:..…………………………………………………………………………………………… 
insert complete name of Purchaser] 
 

We, the undersigned, declare that: 
 

1  We understand that, according to your conditions, bids must be supported 
by a Bid-Securing Declaration. 

 

2  We accept that we will automatically be suspended from being eligible for 
bidding in any contract with the Purchaser for the period of time of 5 years starting on 
the date of expiration of tender validity period, if we are in breach of our obligation(s) 
under the bid conditions, because we – 

 
(a)  have withdrawn our Bid during the period of bid validity specified 

by us in the Bidding Data Sheet; or 
(b)  having been notified of the acceptance of our Bid by the Purchaser 

during the period of bid validity, 
 

(i)  fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in 

accordance with the Instruction to tenderers. 
 

3  We understand that this Bid Securing Declaration shall expire if we are 
not the successful Bidder, upon the earlier of 
 

(i)  our receipt of a copy of your notification of the name of the 
successful Bidder; or 

(ii)  twenty-eight days after the expiration of our Tender. 
 

4  We understand that if we are a Joint Venture, the Bid Securing 
Declaration must be in the name of the Joint Venture that submits the bid, 
and the Joint Venture has not been legally constituted at the time of 
bidding, the Bid Securing Declaration shall be in the names of all future 
partners as named in the letter of intent. 

 
Signed: …………………………[insert signature of person whose name and capacity are 
shown] in the capacity of ……………………………………………………… [insert legal 
capacity of person signing the Bid Securing Declaration] 
 
Name: ………………………………………………[insert complete name of person signing the 
Bid Securing Declaration] 
 
Duly authorized to sign the bid for and on behalf of: ………………………………….. [insert 
complete name of Bidder] 
 
Dated on …………………. day of ……………., ………………. [insert date of signing 
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SECTION XI: SCHEDULES OF SUPPLEMENTARY INFORMATION 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the 

Bidder. 
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REPUBLIC OF KENYA 

 
CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 
whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
Part 1 - General: 
 
Business name 

........................................................................................................................................................ 

Location of business premises 

 ......................................................................................................................................................... 
 

Plot No. ..................................................Street/Road ...................................................................... 
 
Postal Address................................... Tel No. .......................... Email address……………………. 

Nature of business.............................................................................................................................. 

Current Trade Licence No. ................................Expiring date .......................................................... 

Maximum value of business which you can handle at any one time: 

Kshs........................................................... 

Name of your bankers ..............................................................................  

Branch...................................................................................................... 

Part 2(a) - Sole Proprietor: 

 

Your name in full  .....................................................................................................  

 

Age........................................................................................................... 

 

Nationality ..................................Country of origin .................................  

 

*Citizenship details .................................................................................. 

Part 2(b) - Partnership: 
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Give details of partners as follows: 

Name                               Nationality                       Citizenship Details•  Shares 

 
1. ................................................................................................................................................... 
 
2. ........................................................................................................................................................ 
 
3. ........................................................................................................................................................ 
 
4. ........................................................................................................................................................ 
 
5…………………………………...................................................................................................... 
 
Part 2(c) - Registered Company: 
 
Private or Public ...................................................................................... 
 
State the nominal and issued capital of the company- 
 
Nominal Kshs. .................................................................................................... 

 

Issued Kshs. ......................................................................................................... 

 

Give details of all directors as follows: 

Name                 Nationality                         Citizenship Details•  Shares  

 

1................................................................................................................................................ 

 

2. ................................................................................................................................................ 

 

3. ............................................................................................................ ................................... 

 

4. ........................................................................................................... .................................... 

 

5........................................................................................................... .................................. 

 

Attach proof of citizenship  (Compulsory)       
Attach certified copy of Form CR12 (Compulsory)  

                                            
I certify that the information given above is correct. 

 

  ...............................  .............................................................. 

Date    Signature of Bidder 
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Part 3: Interest in the Firm: 
 
Is there any person / persons in the Kenya Urban Roads Authority (KURA) who has interest in 

this firm? Yes /No**…………………………. 

 

I certify that the information given above is correct. 

 

 ............................... .............................................................. 

Date    Signature of Bidder 

 
 

** Delete as necessary 
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 
 
The Bidder shall state here below the name(s) and address of his representative(s) who is/are 
authorized to receive on his behalf correspondence in connection with the Bid. 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
 
*To be filled by all Bidders.  
 
 
*Both representative and alternate must attach copy of National Identification card or Passport. 
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 
This is to certify that 
 
[Name/s]………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
Being the authorized representative/Agent of [Name of bidder]  
 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
participated in the organised inspection visit of the site of the works for the 
 

 
ROUTINE MAINTENANCE OF LOT 6 ROADS:  NAIROBI CBD/NGARA AREA  

 

 
 
held on……………………….. day of……………………………20……………….. 
 
 
Signed………………………………………………………………………………………….. 
(Employer’s Representative) 
 
 
………………………………………   ………………………………….. 
(Name of Employer’s Representative)   (Designation) 
 
NOTE: This part is to be completed at the time of the organized site visit. 
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SCHEDULE 4: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT 
 
The Bidder shall enter in this schedule all major items of plant and equipment which he 
proposes to bring to site. Only reliable plant in good working order and suitable for the work 
required of it shall be shown on this Schedule. Summary of the same shall be entered in Section 

5: Qualification Criteria, Part 7. 
 
 

I certify that the above information is correct. 
 
…………………………     ……………………… 
(Signature of Bidder)                 (Date)  
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SCHEDULE 5: KEY PERSONNEL 
 

DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS 
AND EXPERIENCE 

 
 
Headquarters 
 
Partner/Director or 
other key staff (give 
designation) 
 

  Qualifications General 
Experience 
(Yrs) 

Specific 
Experience 
(Yrs) 

   

Site Office 
 
Site Agent 
 
 
 
 
 

     

 
 
Foreman  
 

     

 
 
 
Site Surveyor 
 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the 
Contractor’s headquarters and from the Contractor’s site office to direct and execute the work 
together with documentary evidence of their qualifications, experience, position held and 
nationality in accordance with Clause 15.2 and 16.3 of the Conditions of Contract Part II 
(where required, use separate sheets to add extra data for column 4). Bidders shall attach 
signed and certified CVs of all key staff. 
 

I certify that the above information is correct. 
 
 

 

…………………………     ……………………… 
(Signature of Bidder)                 (Date)    
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE LAST FIVE 
YEARS:  
 
SCHEDULE 6 A): NON-COMPLETED WORKS 
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
A) Non-completed Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

   

 

I certify that the above works were successfully carried out by this Bidder and hereby attach 
relevant copies of completion certificates. 
 
 
…………………………          ……………………… 
(Signature of Bidder)              (Date)   
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SCHEDULE 6 B): COMPLETED WORKS 

 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
B) Completed Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
I certify that the above works were successfully carried out by this Bidder and hereby attach 
relevant copies of completion certificates. 
 
…………………………          ……………………… 
(Signature of Bidder)               (Date)   
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SCHEDULE 6 C): SPECIFIC CONSTRUCTION EXPERIENCE 
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
C) Specific Construction  
     Experience 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above works were successfully carried out by this Bidder and hereby attach 
relevant copies of completion certificates. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                (Date)   
 
 

 

 



 

Issued by the Kenya Urban Roads Authority: February, 2020  
 

KURA/RMLF/NRB/285/2019 – 2020  (YOUTH) 

Tender Document for Road Works for Routine Maintenance Of Lot 6 Roads: Nairobi CBD/Ngara Area 

 

145 

 

SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 
 
DESCRIPTION OF 
WORKS 

NAME OF 
CLIENT 

DATE OF 
COMMENC
EMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS (KSHS) 

VALUE 
COMPLETED 
UP TO DATE 
% 

PHYSICALLY 
COMPLETED 
UP TO DATE 
% 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 

(The bidders must indicate all their on-going works as at the time of bidding. Any non-
disclosure shall constitute non-responsiveness). 
 
 
I certify that the above information is correct. 
 
 
…………………………     ……………………… 
(Signature of Bidder)                (Date)     
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SCHEDULE 8: FINANCIAL STANDING 
1 Submit copies of audited profit and loss statements and balance sheet for the last five 

calendar years and estimated projection for the next two years with certified English 
translation where appropriate. 

2 Give turnover figures for each of the last two (2) financial years. Quote in millions and 
decimal thereof. 

 
 
 Year 1 (…………..) Year 2 (…………) 

Ksh. Ksh. 

Road works   

Other civil Engineering works   

Other (specify)   

Total   

 
 
SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE 
LAST TWO (2) FINANCIAL YEARS. 
 
 Year 1 (………….) Year 2 (…………) 

KShs. KShs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line Value   

4. Total Liabilities   

5. Current Liabilities   

6. Net Worth (1-4)   

7. Working capital (2+3-4)   

 
(a) Name/Address of Commercial Bank providing credit line 

 
……………………………………………………………………………………………… 

 
……………………………………………………………………………………………… 

 
(b) Total amount of credit line KShs……………………………………………… 

 
Attach a certified copy of Undertaking of the Bank to provide the credit. 
 

(c)       Attach bank statements for the last six (6) months 
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SCHEDULE 9: OTHER SUPPLEMENTARY INFORMATION 
 
Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach copies. 
 

…………………………………………………………………………………………………  
 
…………………………………………………………………………………………………  

 
…………………………………………………………………………………………………  

 
…………………………………………………………………………………………………  
 

Evidence of access to financial resources to meet the qualification requirements. Cash in hand, 
lines of credit etc. List below and attach copies of supporting documents 

 
………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………. 

 
…………………………………………………………………………………………………. 

 
………………………………………………………………………………………………… 

 

Name, address, telephone, telex, fax numbers and email of the Bidders Bankers who may 
provide reference if contacted by the Contracting Authority. 
 
……………………………………………………………………………………………….. 
 
………………………………………………………………………………………………. 

 
………………………………………………………………………………………………. 

 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
 
 
 
(To be signed by authorized representative and officially stamped) 
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SCHEDULE 10: LITIGATION HISTORY 
 
Information on current litigation in which the Bidder is involved. 
 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 
 
 
 
 

 
 
 
 
 

 

 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
 
 
 
(To be signed by authorized representative and officially stamped) 
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SCHEDULE 11: DECLARATION FORM FOR BANKRUPT OR INSOLVENT 

 AND DEBARMENT 

Date  

To  

The Kenya Urban Roads Authority 

P.O Box 41727 – 00100,  

IKM Place, 5th Ngong Ave, Nairobi,  

KENYA.  

Ladies and Gentlemen,  

The Tenderer i.e. (full name and complete physical and postal address) 

……………………………………………………………………………………………………… 

………………………………………………………………………………………………………

……………………declare the following: -  

a) That I/ We have not been debarred from participating in public procurement by anybody, 

institution or person.  

b) That I/ We have not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement anywhere.  

c) That I/ We are not insolvent, in receivership, bankrupt or in the process of being wound up 

and is not the subject of legal proceedings relating to the foregoing.  

d) That I/We are not under any ongoing investigation by the Ethics and Anti-Corruption 

Commission (EACC) for any corrupt and/or economic crimes or practices. 

e) That I/ We are not associated with any other Tenderer participating in this Tender.  

f) That I/We do hereby confirm that all the information given in this tender is accurate, factual 

and true to the best of our knowledge.  

Yours sincerely,  

…………………………………………………… 

Name of Tenderer  

……………………………………………………………………………….. 

Signature of duly authorised person signing the Tender 

………………………………………………………………………….. 

Name and Capacity of duly authorised person signing the Tender 

……………………………………… 

Stamp or Seal of Tenderer 
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SCHEDULE 12: ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM 
 
 

 
I/We …………………………………………………………………………… of Post Office 

Box …………………………………………………………. declare that I/ We recognize that 

Public Procurement is based on a free, fair and competitive tendering process which should 

not be open to abuse. 

 
I/We ……………………………………………………………………….. Declare that 

I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any 

public officer, their relations or business associates, in connection with tender No. 

………………………………………………. for or in the subsequent performance of the 

contract if I/We am/are successful. 

Signed by ……………………………… C.E.O. or Authorized Representative. 

Name …………………………………………….. 

 
Designation……………………………….. 

Signature……………………………………. 

Date……………………………………….. 

 
In case of sub-contracting 

 
 
 
Signed by ………………………………….. CEO of the firm to be subcontracted 

 
 
Name…………………………………………… 

Designation…………………………………….. 

Signature………………………………….  

Date……………………………………….. 
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SECTION XII: FORM OF AGREEMENT 
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FORM OF AGREEMENT 
 
THIS AGREEMENT is made on the …………………… day of …………………. 20 …………… 
between the KENYA URBAN ROADS AUTHORITY of P. O. BOX 41727-00100, NAIROBI, 
KENYA hereinafter called "the Employer" of the one part and M/s 
…………………………………………………………….. hereinafter called “the Contractor" 
of the other part.   
 
WHEREAS the Employer is desirous that certain works should be executed, viz.  
 
ROUTINE MAINTENANCE OF LOT 6 ROADS:  NAIROBI CBD/NGARA AREA and has a Contract 
with the Contractor for the execution completion and maintenance of such works in the region 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 
 
The following document shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
 

- The form of bid dated …………………………………….. 

- The Conditions of Contract (FIDIC IV) Part 2 

- The Conditions of Contract (FIDIC IV) Part 1 

- The Special Specification 

- The Standard Specifications 

- The Priced Bill of Quantities  

- The Letter of Award and Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 
 
In consideration of the payment to be made by the Employer to the Contractor, the Contractor 
hereby covenants with the Employer to execute, complete and maintain the works in 
conformity in all respects with the provisions of the Contract. 
 
The Employer hereby covenants to pay the Contractor in consideration of the execution, 
completion and maintenance of the works the Contract Price at the times and in the manner 
prescribed by the Contract. 
 
IN WITNESS WHEREOF the parties have hereunto set their respective hands on the day and 
year first above written. 
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SIGNED SEALED AND DELIVERED 
 
 
By the said Employer:  ………………………………………………Date.........…….... 

(Director General, Kenya Urban Roads Authority) 
For and on behalf of the said Employer 

 
 
 
In the presence of:  ……………………………………………………….. 
    (Name and Designation of Witness) 
 
 

……………………………………………Date…………………. 
     (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address Of witness) 
 
 
 
 
By the said Contractor: ……………………….….………… Date…………………. 
          (Signature) 
     
 

……………………………………………... 
     (Name of the Director) 
 
 
 
 
In the presence of:  ……………………………………………………….. 
     (Name and Designation of Witness) 
 
 

……………………………………………………….. 
    (Signature of Witness) 
 
 
    ……………………………………………………….. 
    (Address Of witness) 
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SECTION XIII: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
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FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
To 
     The Director General,  
     Kenya Urban Roads Authority (KURA),  
     P.O. Box 41727 - 00100 
     NAIROBI 
 
WHEREAS ……………………………………………… (hereinafter called “the Contractor”)  
has undertaken in pursuance of Contract No. ……………………………………Dated 
….………………………to execute the  
 

 
ROUTINE MAINTENANCE OF LOT 6 ROADS:  NAIROBI CBD/NGARA AREA  

 

 
(hereinafter called the “Contract”) 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified in the 
Appendix to Form of Bid as security for compliance with his obligations in accordance with the 
Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of 
 

Kshs……………………………………………….…………………….… (amount in figures) 

Kshs. ……………………………………………………………..……………………………… 
 
……………………………………………………………………………… (amount in words) 
 

and we undertake to payment to you, upon your first written demand and without cavil or 
argument, any sum or sums within and up to the limits as aforesaid without your needing to 
prove or show grounds or reasons for the sum specified therein. 
 

We hereby waive the necessity of you demanding the said debt from the Contractor before 
presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract Documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee and we hereby waive notice of any such change, addition or 
modification 
This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate. 
 

AUTHORIZED SIGNATURE OF THE BANK…………………………………………………….. 
 

Name of Signatory…………………………………………………………………………… 
        
Name of bank…………………………………………………………………………………. 
 
Address………………………………………………………………Date ……………………….. 


