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FORM OF BID

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in this
form of Bid and Appendix)

ACCESS TO DONHOLM PHASE 8
TENDER No.: KURA/DEV/HQ/317/2020-2021

TO:

Sir,

The Director General

Kenya Urban Roads Authority
P. O.Box 41727 - 00100,
NAIROBL

Having examined the Conditions of Contract, Specifications, Bills of Quantities, and
Drawings for the execution of the above named works we, the undersigned, offer to
construct and install such works and remedy any defects therein in conformity with the
said Bills of Quantities, Conditions of Contract, Specifications and Drawings for the sum of

(Insert amount in words)

(Insert amount in
FIZUTES) . . et ettt ettt e e et

As specified in the Appendix to Bid or such other sums as may be ascertained in accordance
with the said Conditions.

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28)

days of receipt of the Engineer’s Order to Commence, and to complete and deliver the
whole of the works comprised in the contract within the time stated in the Appendix to
Form of Bid.

If our bid is accepted we will, when required, obtain the guarantee of a Bank or other
sureties (to be approved by you) to be jointly and severally bound with us in a sum not

2
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exceeding 5% of the above named sum for the due performance of the contract under the
terms of a Bond to be approved by you.

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from
the date fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

5. We understand that you are not bound to accept the lowest or any bid you may receive.

6. On the basis of our previous experience we are fully experienced and competent in the type
of work included in this BID and we have adequate financial resources to carry out the
works described within the period for completion. We are in a position to fulfil the contract
for which we have Bided.

Dated this .......ooevieviiiiiiiiiiiin Dayof ..cooovvviiiineninnn.. 20 i

(0N o T AR o) i 53T 1o (574

O\ BT A4 15 T ) N

(SIZNAtUTe Of WIHIESS) D ...nent ittt

(AAArESS Of WIE8S) . o iiiiiiiiiiit ittt ettt ettt ettt eeeeeeeeeenns

(OCcUPAtION Of WIENESS): . vttt ee ettt et et et e e e e e e ee e et e eeenaeeaeenans
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SECTION 2: APPENDIX TO FORM OF BID
(This appendix forms part of the bid)

Conditions
DESCRIPTION of Contract DETAILS
Clause
Bid Security (Bank Guarantee Only) Ksh 150,000
. Director General
Employer 1.1(2) () Kenya Urban Roads Authority.
. . Director (Urban Roads Development)
Engineer 1.1(a) (iv) Kenya Urban Roads Authority.
5.1 (a) The language of the contract is English
Contract Documents 5.1 (b) The law in force is that of the Republic of Kenya
. The performance security shall be in the form of an
&T}ggggﬁ?oizzf%r;]inéi;ﬁ:zgy 10.1 unconditional bank guarantee in the amount of Five
(5) Percent of the Contract Price
Data made available by the Employer under
Access to Data 111 Subclause 11.1 is open for inspection at the offices
of Kenya Urban Roads Authority
Programme to be submitted 141 Not later than 21 (twenty-one) days after issuance
of Order to Commence
. Not later than 21 (twenty-one) days after issuance
Cash Flow Estimate 14.3 of Order to Commence
Minimum Amount of Third Party KShs. 5,000,000 (Kenyzfl Shillings Five Million
23.2 only) per occurrence, with the number of
Insurance -
occurrences unlimited.
Period for commencement, from 411 Not later than 28 (Twenty-Eight) days after Notice
Engineer’s Order to Commence ' of Order to Commence
Time for Completion 43.1 EIGHTEEN (18) Months
Amount of Liquidated Damages 47.1 0.05% of the Contract Price per day
Limit of Liquidated Damages 47.1 5% (Five percent) of the Contract Price.
Defects Liability Period 49.1 Twelve (12) Months
Advance Payment 60.1 The Employer MAY pay any amount up to a
maximum of Ten percent (10%) of the
Contract. Price subject to availability of
funds
Mlnl_n_wum Amount of Interim Payment 602 Kshs. 10,000,000
Certificates
Retention Money 60.5 5% (five percent) of Interim Payment Certificates

Signature of Bidder.................ooiiii

(Failure fo sign this appendix will imply the bidder doesn’f accept the above conditions and hence disqualified)
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Conditions
DESCRIPTION of Contract | DETAILS
CLAUSE
Limit of Retention Money 60.2 5 (five) percent of the Contract Price
Number of Copies of monthly Statement and ggg
statements of Completion and Final 60.11 3 copies
Statement 60.12
Time within which payment to be made after
Interim Payment Certificate signed by 60.4 90 days
Engineer
Time within which payment to be made after
Final Payment Certificate signed by the 60.4 90 days
Engineer
Currency of Payment 60.6 Kenya Shillings only
Appointer of Arbitrator 67.3 The Chartered Institute of Arbitrators (Kenya)
The Employer’s address is:
Director General
Kenya Urban Roads Authority
Barabara Plaza, Block D.
P.O. Box 41727 — 00100
NAIROBI.
Tel. +254 020 8013844
Notice to Employer and Engineer 68.2 Email: info@kura.go.ke, Web:www.kura.go.ke

The Engineer’s address is:

Director (Urban Roads Development)
Kenya Urban Roads Authority
Barabara Plaza, Block D, Airport Road
P.O. Box 41727 — 00100

NAIROBI.
Tel. +254 020 8013844
Email: info@kura.go.ke, Web:www.kura.go.ke

Signature of Bidder...............oooiiiiiiiiiii .

(Failure fo sign this appendix will imply the bidder doesn’f accept the above conditions and hence disqualified)
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CONDITION
CONDITIONS OF S OF
CONTRACT AMOUNT/DESCRIPTION CONTRACT
CLAUSE
Approximate See Table A below 70.3
Weightings for Price
Adjustment Formula
Weightings and | Where necessary, in the table B below, bidders shall (a) indicate their | 70.3 , 70.4
Indices amounts of local currency payment, (b) indicate their proposed source | and 70.5
and base values of indices for the different foreign currency elements
of cost, (c) derive their proposed weightings for local and foreign
currency payment as indicated in table B below, and (d) list the
exchange rates used in the currency conversion
Table A Approximate Weightings for Price Adjustment
Description of Index % Range of Weighting *
(a) Fixed (“A”) 8
(b) Labour 10-15
(¢) Fuels and Lubricants 15-25
(d) Equipment and Spares 15-25
(e) Cement 10-15
(f) Reinforcement and Steel 5-10
products
(2) Explosives 1-5
(h) Bitumen and Bituminous 15~ 18
products
Total 100

NOTE: 2 Denotes that this should be used as guidance to bidders and for purpose of checking their submissions,

the Employer has estimated and provided a range of acceptable weightings for related major construction inputs
in accordance with the potential range of construction methodologies, based on estimated cost in a common

currency.

Table B:Bidder’s proposed weighting

Index Code [Hc?ieX' Sorce of Indes Base value and date Bzdderi’e pr(?posed
Description weighting
Non adjustable | Civil ~Engineering | The Indices prevailing at | a:
Cost Indices from | 28days before tender | .
Kenya National | submission deadline shall c:
Bureau of Statistics. | apply
. d:
For equipment &
spares, the official ¢
indices from source f:
country shall apply :
h:
Total 1.00
Signature of Bidder.........covvvviiiiiiiiiiiiiiiiiiiieieee e Date .....cooeviiiiiinn.
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(Failure fo sign this appendix will imply the bidder doesn’f accept the above conditions and hence disqualified)

SECTION 3: STANDARD FORMS AND SCHEDULES OF SUPPLEMENTARY
INFORMATION
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FORM OF BANK BID SECURITY

Nofte: The bidder shall complete only this Form of guarantee. No other Form of Bid Bond or any other
torms of security will be accepted. Bidders who fail fo comply with this requirement will be disqualified.

WHEREAS [Name of bidder]

(Herein after called “the Bidder”) has submitted his bid dated ...........coooiiiiiiiiiiiiii

For the ACCESS TO DONHOLM PHASE 8

TENDER No.: KURA/DEV/HQ/317/2020-2021

Hereinafter called “the bid”

KNOW ALL MEN by these presents that we [Name of Bank

(Hereinafter called the Bank) are bound unto the Director General, Kenya Urban Roads Authority
(hereinafter called “The Employer”) in the sum of

G e o R ] ) PN
(TN FIGUIES KSIIS) - v ettt ettt ittt et et et et e et et et e e e e aeanans

For which payment will be well and truly made to the said Employer the Bank binds itself, its successors
and assigns by these presents.

Signed for the said Bank this .................cocoiiinn. dayof .....c..oooeienen. 20 i

THE CONDITIONS of this obligation are:

10



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on
the Bid Form; or

2. If the Bidder having been notified of the acceptance of his bid by the Employer during the
period of Bid Validity

(i) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders when required or

(ii) Fails or refuses to furnish the Performance Security, in accordance with the Instructions
to Bidders.

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of any of the above conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including thirty (30) days after the date of
expiration of the bid validity, as stated in the Instructions to Bidders.

At the request of the Employer the Bid validity period may be extended by mutual agreement between
the Employer and the Bidder and we undertake to extend the validity of this surety accordingly without
you having to inform us of such an extension of the Bid validity period if within this period the Bidder
has been notified of the acceptance of his Bid. This Surety shall remain valid up to the time the Contract
Agreement has been executed.

AUTHORIZED SIGNATURE OF THE BANK

TITLE OF SIGNATORY ...ttt e
NAME OF THE WITNESS ...
SIGNATURE OF THE WITNESS ..., DATE ...,

ADDRESS OF THE WITNESS ..o

11
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3.1 FORM OF INVITATION FOR BIDS
[date]

To: [name of Conftractor/

[address]

Dear Sirs:

Ref: ACCESS TO DONHOLM PHASE 8

TENDER No.: KURA/DEV/HQ/317/2020-2021

You have been invited to bid for the above project.

We hereby invite you and other bidders to submit a bid for the execution and completion
of the above Contract.

A complete set of bid documents may be purchased by you from: Kenya Urban Roads
Authority, P.O. Box 41727 — 00100, Nairobi, Kenya, Barabara Plaza, Block D, Airport Road
P.O. Box 41727 — 00100 NAIROBI. Tel. No. 254~020~8013844, email: info@kura.go.ke,
Web: www.kura.go.ke

Upon payment of a non-refundable fee of Kshs. 1,000/~ (Kenya Shillings: One thousand
only)

All bids must be accompanied by One (1) number of copy of the same and a security in the
form and amount specified in the bidding documents, and must be delivered to The
Director General, Kenya Urban Roads Authority, P.O. Box 41727 — 00100, Nairobi, Kenya,
Barabara Plaza, Block D, Airport Road P.O. Box 41727 — 00100 NAIROBL,, Tel. No. 254~
020-8013844, email: info@kura.go.ke, Web: www.kura.go.ke on or before the date and
time indicated in the Tender Notice, or subsequent Addenda as the case may be. Bids will be
opened immediately thereafter, in the presence of bidders’ representatives who choose to
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

(Authorised Signature)

(Name and Title)

12
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3.2 LETTER OF ACCEPTANCE
[Letter head paper of the Employer]

[date]

To: [name of the Conftracfor]

laddress of the Contractor]

Dear Sir,

This is to notify you that your Bid dated for the execution of

ACCESS TO DONHOLM PHASE 8
TENDER No.: KURA/DEV/HQ/317/2020-2021

For the Contract Price of
Kshs. [amount in figures] Kenya
Shillings (amount  in words)  in

accordance with the Instructions to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with
the Contract documents.

Authorized Signature

Attachment: Agreement

13
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3.3

FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20 between the Director
General, Kenya Urban Roads Authority, Barabara Plaza, Block D, Airport Road P.O.
Box 41727 — 00100 NAIROBI., Nairobi (hereinafter called “the Employer”) of the
one part AND

of [or whose registered office
is situated at]

(Hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes ACCESS TO
DONHOLM PHASE 8

TENDER No.: KURA/DEV/HQ/317/2020-2021

(hereinafter called “the Works”) located in Nairobi County and the Employer has
accepted the bid submitted by the Contractor for the execution and completion of
such Works and the remedying of any defects therein for the Contract Price of Kshs.
[Amount n figures|, Kenya
Shillings [Amount in words/.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement:

) Letter of Acceptance

(ii) Form of Bid and Appendix to Form of Bid
(iii)  Conditions of Contract, Part I

(iv)  Conditions of Contract, Part II

) Specifications

(vi)  Drawings

(vii)  Priced Bill of Quantities

All aforesaid documents are hereinafter referred to as "The Contract".

3. In consideration of the payment to be made by the Employer to the
Contractor, the Contractor hereby covenants with the Employer to execute,
complete and maintain the works in conformity in all respects with the
provisions of the Contract.

14
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution, completion and maintenance of the works the Contract Price at
the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be

hereto affixed (or have hereunto set their respective hands and seals) on the day and year
first above written.

SIGNED AND DELIVERED

By the said Employer:

(Director General, Kenya Urban Roads Authority)
For and on behalf of the said Employer.

In the presence of:

By the said Contractor:

Inthe Presence Of:t o e

(Address of witness)

15
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3.4

PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To:  Director General
Kenya Urban Roads Authority
P.O.Box 41727 - 00100

NAIROBI
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract NO. .....ccuvveenennenn Dated .........ccciiiiiinl. to execute

ACCESS TO DONHOLM PHASE 8:
TENDER No.: KURA/DEV/HQ/317/2020-2021 (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Guarantee by an institution published by PPRA for the sum specified therein as security
for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of

the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings

(amount of Guarantee in words), and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum
or sums within the limits of Kenya Shillings

(amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this Guarantee,
and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank:

Address:

Date:

16
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3.5

To:

FORM OF LETTER OF NOTIFICATION OF AWARD

Director General

Kenya Urban Roads Authority
P.O.Box 41727 - 00100
NAIROBI

RE: Bid NO. ottt e et et et e

ACCESS TO DONHOLM PHASE 8:
TENDER No.: KURA/DEV/HQ/317/2020-2021

This is to notify that the contract (s) stated below under the above mentioned Bid have been awarded
to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but
not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this
letter of notification of award.

(FULL PARTICULARS):
Director (Urban Road & Design)

Kenya Urban Roads Authority
P.O.Box 41727 - 00100

Nairobi
Telephone: +254 020 8013844
Email: info@kura.go.ke, Web:  www .kura.go.ke.

SIGNED FOR DIRECTOR GENERAL

17


mailto:info@kura.go.ke

ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

SCHEDULES OF SUPPLEMENTARY INFORMATION

18



3.6

BID QUESTIONNAIRE

Please fill in block lefters.

1.

Full address of Bidder to which Bid correspondence is to be sent (unless an agent has been

ApPOINtEd DEIOW) ... onete e

Details of Bidder’s nominated agent (if any) to receive Bid notices. This is essential if the
Bidder does not have his registered address in Kenya (name, address, telephone,

B ) vt ettt et e —————

Make copy and deliver to the Direcfor General, Kenya Urban Roads Authority.

19
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3.7

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2
(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.
Part 1 — General:

Bl I IESS NI IC: 1.ttt ittt ettt et e e e e ettt eaaaeeeeeeeeeeaaanaannnsssnnsassaneseeeeeesenns

INALUTE Of BUSITIESS. .« vt ettt ettt et ettt et et ettt et e ettt et e e e e aeaae e
Current Trade Licence NO........cccvueiiiiiiineiiiennenn.. Expiring date............ccooeieiiiiiiinnn.

Maximum value of business which you can handle at any time: Kshs. .............cooooiiiiiiiiiin

NamMe Of YOUT DANKETS. . ..c.euetitit ittt e e
BIANCH. . .ni e e
Part 2 (a) — Sole Propriefor:

Your name in full.........oooiiiiiiii AZe.iiiiiiiiii
Nationality........ccoveevevniniiinnnnnen. Country of Origin........ccoooiiiiiiiiiiiiiiii e

FCIZENSAIP dEtailS . .o.ee e

20
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Part 2 (b) — Parfnership:

Give details of partners as follows:

Name in full Nationality “Citizenship Details Shares
N
2 s
1 2

Part 2(c) — Registered Company:

PriVALe OF PUDIIC. ..ottt e ettt et
State the nominal and issued capital of the Company

INOIMINAL KSHIS. . e e e e
ISSUCA KSHIS. . et ettt e e e et ettt

Give details of all directors as follows:

Name in full Nationality “Citizenship Details Shares

W =

Part 2(d) — Inferest in the Firm:

Is there any person/persons in Kenya Urban Roads Authority who has interest in this firm?
ves* | |
Now | |

** Tick (\) to agree as necessary (Compulsory)

I certify that the information given above is correct.

(Title) (Signature) (Dafte)

* Attach proof of citizenship (Certitied Copy of National ID or Passport) (Compulsory)
* Aftach certitied copy of Form CR 12 (Compulsory)

21
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3.8

SCHEDULE OF MATERIALS BASIC PRICES
(Ref: Clause 70 of Conditions of Contract)

Name of unit Unit Price
Item | Description Country Supplier Kshs.
No. of Origin

1.| Cut-back Bitumen MC 30 in bulk Litre
Cut-back Bitumen MC 30 in .

2. Litre
drums

3. | Bitumen 80/100 in bulk Kg

4. | Bitumen 80/100 in drums Kg

5. | Bitumen Emulsion K1-60 in bulk Litre
Bitumen Emulsion K1-60 in .

6. Litre
drums

7.| Cut-back Bitumen MC 70 in bulk Litre
Cut-back Bitumen MC 70 in .

8. Litre
drums

9. | Petrol, Regular Grade Litre

10| Petrol, Premium/ super Grade Litre

11| Automotive Diesel Fuel Litre

12| Industrial Diesel Oil Litre

13| Kerosene Fuel Litre

14| Cement Tonne

15| Flex beam Guardrail Metre

16| Gabion Mesh M2

17| Reinforcing Steel Tonne

18| Lime Tonne

I certify that the above information is correct.
(Title) (Signature) (Date)

The prices inserted above shall be those prevailing 28 days before the submission of Bids and shall be

quoted in Kenya Shillings using the exchange rates specified in the Appendix to Form of Bid.

Prices of imported materials to be quoted CIF Mombasa or Nairobi, as appropriate, depending on

whether materials are imported by the Bidder directly or through a local agent.

Transportation costs for imported materials to be quoted from Mombasa or Nairobi as appropriate to

mid-point of ACCESS TO DONHOLM PHASE 8

TENDER No.: KURA/DEV/HQ/317/2020-2021depending on whether materials are

imported directly by the Bidder or through a local agent.

Bidders SHALL attach confirmation of prices from the Supplier
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3.

©

MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT

Project

Date of
Arrival on
(Days after

commence)

Power
Rating

Owned/
Leased/
Imported

Source

Estimated
CIF
Mombasa
Value
(If to be
Imported)

Capacity
torm cu

New or
Used

Year of
Manufac
ture

No. of
each

Model
, Make

Descri
ption
Type,

The Bidder shall enter in this schedule all major items of plant and equipment which he proposes to
bring to site. Only reliable plant in good working order and suitable for the work required of it shall be
shown on this Schedule. Summary of the same shall be entered in Section 5: Qualification Criteria, Part
7.

I certify that the above information is correct.

(Title) (Signature) (Date)
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3.10 SCHEDULE OF LABOUR BASIC RATES
(Reference: Clause 70 of Conditions of Contract)

LABOUR CATEGORY (MONTH/SHIFT/HOUR) RATES

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers’ Union.

(Title) (Signature) (Dafte)
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3.11

DETAILS OF SUBCONTRACTORS

If the Bidder wishes to sublet any portions of the Works under any heading, he must give below
details of the subcontractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the bid.

(D

(2

Portion of Works 10 be SUDIEt: ....couuiiiiii i e e e e

(i) Full name of Subcontractor and address of head office:

(ii) Subcontractor’s experience of similar works carried out in the last 3 years with
Contract value:

Similar Works Contract Value
R
/2
5

Portion of WOrKS 10 SUDIET: ....iiiintttiiiiit it et e e e,

(i) Full name of sub-~contractor and address of head office:

(ii) Sub-contractor’s experience of similar works carried out in the last 3 years with
Contract value:

Similar Works Contract Value
T
2/
T

[Signature of Bidder) (Date)

Nofte: Bidders shall attach certified copies of letters of award (for each listed project),
certified copies of completion certificates or evidence of executed works (for non-
completed projects) performed by subcontractors listed above.
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3.12 CERTIFICATE OF BIDDER’S VISIT TO SITE

This 1S t0 CErtIfY that WeE,.uiouiiiiiieieieeieeee ettt ettt et enees
have on our own arrangements visited the site of the works and have acquainted ourselves

with the scope of the works before submitting our tender for the

ACCESS TO DONHOLM PHASE 8 : TENDER No.: KURA/DEV/HQ/317/2020-
2021

Name of Bidder’s representative signature

NOTE: This part is to be completed if the bidder visits the site on their own arrangement.
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3.13 FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s) who is/are
authorized to sign the document and receive on his behalf correspondence in connection with the
Bid.
(The Bidder consisting of a joint venture shall state here below the name and address of his
representative who is authorised fo receive on his behalf correspondence in connection with the
Bid.)

(Signature of Bidder's Representative)

Alternate:

(Signature of Bidder's Representative)

“To be filled by all Bidders.

"Both representative and alfernate must attach a certified copy of National Identification card or

Fassport.
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KEY PERSONNEL
SUMMARY OF QUALIFICATIONS AND
DESIGNATION NAME NATIONALITY EXPERIENCE
General Specific
Qualifications | experience | experience
(Yrs.) (Yrs.)
Headquarters:

1. Director

2.

3.

Etc.

Site Office:

1. Site Agent

etc.

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s
headquarters and from the Contractor’s site office to direct and execute the work together with their
qualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of
the Conditions of Contract Part I (where required, use separate sheets to add extra data for column
4). Bidders shall attach certified copies of academic certificates, valid practicing licenses, and CVs of
all key staff.

I certify that the above information is correct.

(Title) (Signature) (Date)
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3.14 SCHEDULE OF CIVIL WORKS CARRIED OUT BY THE BIDDER IN THE LAST FIVE

YEARS
CONTRACT
DESCRIPTION OF TOTAL VALUE OF WORKS PERIOD YEAR COMPLETED
WORKS AND CLIENT (KSHS)* (YEARS)

A. Completed Works

B. Non-completed
Works

C. Specific
Construction

Experience

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified copies
of completion certificates or evidence of executed works (for non-~completed projects).

I certify that the above Civil Works were successfully carried out by ourselves.
(Signature) (Date)

*Value in Kshs. using Central Bank of Kenya mean exchange rate at a reference date 28 days before
the date of bid opening.
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3.15 SCHEDULE OF PROJECTS CURRENTLY IN PROGRESS

DESCRIPTION CONTRACT DATE OF DATE OF TOTAL VALUE PERCENTAGE
OF WORK AND PERIOD COMMENCE- COMPLETION OF WORKS COMPLETED TO
CLIENT MENT (KSHS.) DATE

Note:

1. Bidders shall attach certified copies of letters of award (for each listed project) and any certified
evidence for executed works e.g copy of recent payment certificate.

2. Bidders must indicate all their on~going works as at the time of bidding. Any non-disclosure shall
constitute non-responsiveness)

I certify that the above Civil Works are being carried out by ourselves and that the above information
is correct.

(Signature) (Date)
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3.16 FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last Three calendar
years with certified English translation where appropriate.
2 Give turnover figures for each of the last Three (3) financial years. Quote in millions and

decimal thereof.

Year (20....) Year (20....) Year (20...... )

KShs. 000,000 KShs. 000,000 KShs. 000,000

Road works

Other civil Engineering works

Other (specify)

Total

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE LAST
THREE (3) FINANCIAL YEARS.

Year (20.....) Year (20....) Year (20....)

KShs. 000,000 KShs. 000,000 KShs. 000,000

. Total Assets

. Current Assets

. Bank Credit Line Value

. Total Liabilities

. Current Liabilities

. Net Worth (1-4)

N O] Ul | W N =

. Working capital (2+3-4)

(a) Name/Address of Commercial Bank providing credit line, if any

(b) Total amount of credit line KShs.........ooeveviiiiiiiiiiiiiiiiiiene.
Attach Bank certified copies of financial bank statements of the last Six (6) months.

Attach a Bank certified copy of Undertaking of the Bank to providing the credit, if any.
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3.17 OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last Three years, balance sheets, profit and loss statements,
auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements.
Cash in hand, lines of credit etc. List below and attach copies of supporting
documents

3. Name, address, telephone, telex, fax numbers of the Bidder’s Bankers who may

provide reference if contacted by the Employer.

4. Information on current litigation / arbitration in which the Bidder is involved.
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED
(KSHS)

I certify that the above information is correct.

(Signature) (Date)
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3.18 DECLARATION FORM

Date: ...l

To:  Director General
Kenya Urban Roads Authority
P.O.Box 41727 - 00100
NAIROBI

Declares the following:
(a) Has not been debarred from participating in public procurement.

(b) Has not been involved in and will not be involved in corrupt and fraudulent practices

regarding public procurement.

(Signature) (Dafte)

Official SEAMP: ..oveieii e

(To be signed by authorized representative and officially stamped)
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3.19 ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM

LI € e of Post Office Box
................................................................... declare that I/ We recognize that Public
Procurement is based on a free, fair and competitive tendering process which should not be open
to abuse.

LI € e Declare that I/We

will not offer or facilitate, directly or indirectly, any inducement or reward to any public
officer, their relations or business associates, in connection with tender No.

....................................................... for or in the subsequent performance of the

Designation.........ccooevvieiiiiiiiiiiiinniinnn,

Signature.........oooiiiiiiiiiiiii

Designation......coovviiiiiiiiiiiiiiiiii e

Signature..........ooooiiiiiiiiiiiii,
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SECTION 4: INSTRUCTIONS TO BIDDERS
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SECTION 4: INSTRUCTIONS TO BIDDERS
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS

A. GENERAL
1 SCOPE OF BID
1.1  The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer”

1.2

1.3

wishes to receive bids for the construction of works as described in Section 1, clause 101 and
102 of the Special Specifications —“Location and extent of the Works”

The successful bidder will be expected to complete the Works within the period stated in the
Appendix to Bid from the date of commencement of the Works.

Throughout these bidding documents, the terms bid and BID and their derivatives
(bidder/Bidder, bid/Bided, bidding/Bidding etc.) are synonymous, and day means calendar
day. Singular also means plural.

SOURCE OF FUNDS

The source of funding is the Government of Kenya (Development Vote)

CORRUPT PRACTICES

The Government requires that the bidders, suppliers, sub-contractors and supervisors

observe the highest standard of ethics during the procurement and execution of such
contracts. in this pursuit of this policy, the government;

(a) Defines for the purposes of this provision, the terms set forth below as follows:

(i)  “corrupt practice” means the offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official in the procurement
process or in the execution, and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practices among bidders ( prior to or after bid
submission) designed to establish bid prices at artificial, non-competitive levels
and to deprive the Employer of the benefits of free and open competition

(b) WiIll reject a proposal for award if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the Contract,
and

(0  Will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a government contract if it at any times determines that the firm has engaged
in corrupt or fraudulent practices in competing for, or in executing, a Government
financed contract.
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4.2

4.3

4.4

5.2

5.3

5.4

ELIGIBLE BIDDERS

This invitation to bid is open to all Bidders who are legally registered or incorporated in the
Republic of Kenya as of the time of bid submission. Registration with the National
Construction Authority (NCA) in category stated in the invitation to tender / tender notice.

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of
interest, if they participated as a consultant in the preparation of the design, documentation
or technical specifications of the works that are the subject of this bidding other than as far
as required by the Employer.

A firm that is under a declaration of ineligibility by the Employer in accordance with clause
3, at the date of submission of the bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer,
as the Employer shall reasonably request.

QUALIFICATION OF THE BIDDER
Bidders shall as part of their bid:

(@) Submit a written power of attorney authorizing the signatory of the bid to commit
the bidder; and
(b) Update any information submitted with their bids and update in any case the

information indicated in the schedules and continue to meet the minimum threshold
criteria set out in the bid documents.

As a minimum, Bidders shall provide latest information set out belowr:

(a) evidence of access to lines of credit and availability of other financial resources

(b) financial predictions for the current year and the two subsequent years, including
the effect of known commitments

© current work commitments

(d) current litigation information; and

e availability of critical equipment

® Availability of key technical personnel

(2 Similar work experience

(h) History of non performing contracts

® Details of sub-~contractors if any

Bidders shall also submit proposals of work methods and schedule in sufficient detail to
demonstrate the adequacy of the bidder’s proposals to meet the technical specifications and
the completion time referred to in Clause 1.222.

In case of a joint venture, the following shall apply:

(a) The bid, and in case of a successful bid, the Form of Agreement, shall be signed so
as to be legally binding on all partners.
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7.2

8.2

(b) One of the partners shall be nominated as being in charge, and this authorization
shall be evidenced by submitting of a power of attorney signed by legally
authorized signatories of all the partners

© The partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the joint venture and the
entire execution of the contract including payment shall be done exclusively with
the partner in charge

(d) All partners in a joint venture shall be liable jointly and severally for the execution
of the contract in accordance with the contract terms, and a relevant statement to
this effect shall be included in the authorization mentioned under (b) above as well
as in the Form of Bid and the Form of Agreement (in case of a successful tender)

© A copy of the agreement entered into by the joint venture partners shall be
submitted with the tender.

ONE BID PER BIDDER
Each bidder shall submit only one bid. A bidder who submits or participates in more than one
bid will be disqualified.

COST OF BIDDING

The bidder shall bear all costs associated with the preparation and submission of his bid and
the Employer will in no case be responsible or liable for those costs, regardless of the conduct
or outcome of the bidding process.

The price to be charged for the bid document shall be Kshs. 1,000 (Kenya Shillings One
Thousand Only) in form of a Bankers Cheque payable to the Kenya Urban Roads Authority.
However, the same document in soft may be accessed in our website at
www.kura.go.ke/tenders free of charge. Bidders who purchase documents will be required

to attach a copy of an official receipt as proof of payment. For those who will download the
document, they will be required to provide their details by registering at the procurement
office immediately after the site visit.

SITE VISIT

The bidder may examine the Site of Works and its surroundings and obtain for himself or
herself all information that may be necessary for preparing the bid and entering into a
contract for construction of the Works.

The bidder and any of his personnel or agents will be granted permission by the Employer to
enter its premises and lands for the purpose of such inspection, but only on the express
condition that the bidder, its personnel and agents, will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for personal injury (whether fatal or otherwise), loss of or damage to property
and any other loss, damage, costs and expenses however caused, which but for the exercise
of such permission would not have arisen.
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3.3

The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in
Clause 19. The date, time and venue of the pre-bid conference and site visit shall be the date,
time and venue indicated in the Tender Notice, or any subsequent Addenda as the case may
be.

B. BIDDING DOCUMENTS

9
9.1

10
10.1

10.2

11

CONTENTS OF BIDDING DOCUMENTS
The set of documents comprising the BID includes the following together with any addenda
issued in accordance with Clause 11:

(@) Invitation to Bid/Tender notice

(b) Instructions to bidders

© Qualification Criteria

(@ Conditions of Contract ~ Part II

© Conditions of Contract ~ Part I

® Standard Specifications

(2 Special Specifications

(h) Form of Bid, Appendix to Form of Bid and Bid Security
) Bills of Quantities

G Schedules of Supplementary information
&) Form of Contract Agreement

()] Form of Performance Security

(m) Drawings

(n) BID addenda (BID notices)

o) Confidential Business Questionnaire

(9)) Details of Sub-contractors

CLARIFICATION OF BIDDING DOCUMENTS

The prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by cable (hereinafter the term cable is deemed to include telex and
facsimile) at the Employer’s mailing address indicated in the Bidding Data.

The Employer will respond in writing to any request for clarification that he receives earlier
than 7 days prior to the deadline for the submission of bids. Copies of the Employer’s
response to queries raised by bidders (including an explanation of the query but without
identifying the sources of the inquiry) will be sent to all prospective bidders who will have
purchased the bidding documents.

AMENDMENT OF BIDDING DOCUMENTS
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11.1

11.2

11.3

At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective
bidder, modify the bidding documents by issuing subsequent Addenda.

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause
10.1 and shall be communicated in writing or cable to all purchasers of the bidding
documents and will be binding upon them. Prospective bidders shall promptly acknowledge
receipt of each Addendum in writing or by cable to the Employer.

In order to afford prospective bidders reasonable time in which to take an Addendum into
account in preparing their bids, the Employer may, at his discretion, extend the deadline for
the submission of bids in accordance with Clause 1.2.

C. PREPARATION OF BIDS

12
12.1

13
13.1

13.2

14
14.1

14.2

LANGUAGE OF BID

The bid prepared by the bidder and all correspondences and documents relating to the bid
exchanged by the bidder and the Employer shall be written in the English Language.
Supporting documents and printed literature furnished by the bidder may be in another
language provided they are accompanied by an appropriate translation of pertinent passages
in the above stated language. For the purpose of interpretation of the bid, the English
language shall prevail.

DOCUMENTS COMPRISING THE BID
The bid to be prepared by the bidder shall comprise:

(a) Duly filled-in Form of Bid and Appendix to form of bid;

(b) Bid security;

(c)  Priced Bills of Quantities;

(d)  Schedules of information;

() Qualification Criteria;

()  Any other materials required to be completed and submitted in accordance with the
Instructions to Bidders embodied in these bidding documents.

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be
used without exception (subject to extensions of the Schedules in the same format).

BID PRICES

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the
whole works as described in Sub-Clause 1.11.1, based on the basic unit rates and prices in
the Bill of Quantities submitted by the bidder.

All the insertions made by the bidder shall be made in INK and the bidder shall clearly form
the figures. The relevant space in the form of bid and bills of quantities shall be completed
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14.3

14.4

14.5

15
15.1

accordingly without interlineations or erasures except those necessary to correct errors made
by the bidder in which case the erasures and interlineations shall be initialled by the
person(s) signing the bid.

The bidder shall fill in rates and prices for all items of Works described in the Bills of
Quantities, whether quantities are stated or not. Items against which no rate of price is
entered by the tenderer will not be paid for by the employer when executed and shall be
deemed covered by the rates for other items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full (all inclusive) value of the
work described under the items, including all costs and expenses which may be necessary
and all general risks, liabilities and obligations set forth or implied in the documents on
which the tender is based. All duties, taxes and other levies payable by the contractor under
the contract, or for any other cause prior to the deadline for the submission of tenders, shall
be included in the rates and prices and the total tender price submitted by the bidder.

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate for
completing the activity or activities described under that particular item and the bidder is
advised against inserting a price or rate against any item contrary to this instruction.

Every rate entered in the Bill of Quantities, whether or not such a rate is associated with the
quantity, shall form part of the contract. The employer shall have the right to call for any
item of work contained in the Bills of Quantities, and such items of work to be paid for at the
rate entered by the bidder and it is the intention of the Employer to take full advantage of the
unbalanced low rates.

All duties, taxes (excluding VAT) and other levies payable by the Contractor under the
Contract, or for any other cause as of the date 28 days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder.

Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the
rates and prices quoted by the bidder are subject to adjustment during the performance of
the contract in accordance with the provisions of Clause 70 of the Conditions of Contract.
The bidder shall furnish with his bid written confirmation from his suppliers or
manufacturers of basic unit rates for the supply of items listed in the Conditions of Contract
clause 70 where appropriate. The Employer may require the bidder to justify such rates so
obtained from the suppliers or manufacturers.

CURRENCIES OF BID AND PAYMENT
Bids shall be priced in Kenya Shillings.
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16 BID VALIDITY

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the
specified date of bid opening specified in Clause 22 or from the extended date of tender
opening, whichever is later.

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period.
The request and the responses thereto shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be required nor permitted to modify his bid, but will be required to extend the validity of
his bid security for the period of the extension, and in compliance with Clause 17 in all
respects.

17  BID SECURITY

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the
Appendix to Form of Bid.

17.2 The bid security shall be in the form of unconditional guarantee from an institution
published by PPRA. The format of the bank guarantee shall be in accordance with bid
security included in Section 1. The bid security shall remain valid for a period of 30 days
beyond the original validity period for the bid, and beyond any period of extension
subsequently requested under Sub-Clause 16.2.

17.3 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as
non-responsive.

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as
possible, but not later than 28 days after the expiration of the period of bid security validity.

17.5 The bid security of the successtul bidder will be discharged upon the bidder signing the
Contract Agreement and furnishing the required performance security.

17.6 The bid security may be forfeited:
(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2.

(b) if the bidder does not accept the correction of any errors, pursuant to Clause 29 or in
accordance with Sub-Clause 28.2 or
© in the case of a successful bidder, if he fails within the specified time limit to:

1. sign the Contract Agreement or
2. furnish the necessary performance security

18 NO ALTERNATIVE OFFERS

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents unless otherwise provided in the appendix.
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18.2

18.3

18.4

19
19.1

19.2

19.3

20
20.1

20.2

The bid submitted shall be solely on behalf of the bidder and only one bid may be submitted
by each bidder either by himself or as a partner in a joint venture. A bidder who submits or
participates in more than one bid will be disqualified.

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities
with the exception of items which already have Prime Cost or Provisional sums affixed
thereto. The bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts
will be accepted. The rates for various items should include discounts if any. Bidders who fail
to comply will be disqualified.

A bidder shall not attach any conditions of his own to his bid. The bid price must be based on
the bid documents. The bidder is not required to present alternative construction options and
he shall use without exception, the Bills of Quantities as provided, with the amendments as
notified in the tender notices, if any, for the calculation of the bid price. Any bidder who fails
to comply with the clause will be disqualified.

PRE-BID MEETING
The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested as far as possible to submit any questions in writing or by cable, to
reach the Employer not later than one week before the meeting. It may not be practicable at
the meeting to answer questions received late, but questions and responses will be
transmitted in accordance with the Minutes of the meeting, including the text of the
questions raised and the responses given together with any responses prepared after the
meeting, will be transmitted without delay to all purchasers of the bidding documents. Any
modification of the bidding documents listed in Sub-Clause 8.1, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause 10 or through the minutes of the pre-~
bid meeting.

Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his
BID.

FORMAT AND SIGNING OF BIDS

The bidder shall prepare one (1) original of the documents comprising the bid as described
in Clause 13 of these Instructions to Bidders, bound with the section containing the Form of
Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall
submit one (1) replica copy of the bid clearly marked “COPY”. In the event of discrepancy
between them, the original shall prevail.

The original and copy of the bid shall be typed or written in indelible ink (in the case of copy,
photocopies are also acceptable) and shall be signed by a person or persons duly authorized
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to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a). The person or persons signing
the bid shall initial all pages of the bid where entries or amendments have been made.

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialled by the person or
persons signing the bid. Non-initialization shall constitute non-responsiveness

20.4 The bidder shall serialize all pages of the document using indelible ink. Non-serialization
shall constitute non-responsiveness.

D. SUBMISSION OF BIDS

21 SEALING AND MARKING OF BIDS

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly
marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an
outer separate envelope.

21.2 The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided in the Appendix to Form of
Bid.

(b) Bear the name and identification number of the contract. In addition to the
identification required in sub-Clause 21.1, the inner envelopes shall indicate the
name and address of the bidder to enable the bid to be returned unopened in
case it is declared “late” pursuant to Clause 23.1, and for matching purposes
under Clause 24.

(¢) Provide a warning not to open before the time and date for bid opening, as
specified in the Bidding Data.

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume
no responsibility for the misplacement or premature opening of the bid. A bid opened
prematurely for this cause will be rejected by the Employer and returned to the bidder.

22 DEADLINE FOR SUBMISSION OF BIDS
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22.1

22.2

22.3

22.4

23
23.1

24
24.1

24.2

24.3

24.4

Bids must be received by the Employer at the address specified in Sub Clause 21.2 not later
than the time and date indicated in the Tender Notice or any subsequent Addenda as the case
may be.

Bids delivered by hand must be placed in the ‘tender box’ provided in the office of the
employer

Proof of posting will not be accepted as proof of delivery and any bid delivered after the
above stipulated time, from whatever cause arising will not be considered.

The Employer may, at his discretion, extend the deadline for the submission of bids through
the issue of an Addendum in accordance with Clause 11 in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline shall
thereafter be subject to the new deadline as extended.

LATE BIDS

Any bid received by the Employer after the deadline for submission of bids prescribed in
Clause 22 will be returned unopened to the bidder.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The bidder may modify, substitute or withdraw his bid after bid submission, provided that
written notice of modification or withdrawal is received by the Employer prior to the
prescribed deadline for submission of bids.

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed,
marked and delivered in accordance with the provisions of Clause 21, with the outer and
inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

No bid may be modified subsequent to the deadline for submission of bids, except in
accordance with Sub-Clause 28.1.

Any withdrawal of a bid during the interval between the deadline for submission of bids and
expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of
the bid security pursuant to Sub-Clause 17.6.

E. BID OPENING AND EVALUATION

25
25.1

BID OPENING

The Employer will open the bids, including withdrawals and modifications made pursuant to
Clause 24, in the presence of bidders' designated representatives who choose to attend, the
time and date indicated in the Tender Notice or any subsequent Addenda as the case may be.
The bidders' representatives who are present shall sign a register evidencing their attendance.
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25.2

25.3

25.4

25.5

26
26.1

27
27.1

27.2

27.3

28
28.1

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the
name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has
been submitted pursuant to Clause 24 shall not be opened.

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the
presence (or absence) of bid security, and any such details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes
marked “MODIFICATION” shall be opened and the submissions therein read out in
appropriate detail. No bid shall be rejected at bid opening except for late bids pursuant to
Clause 23.

The Employer shall prepare minutes of the bid opening, including the information disclosed
to those present in accordance with Sub-Clause 25.3.

Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of the bidder's bid.

CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER

To assist in the examination, evaluation, and comparison of bids, the Employer may, at his
discretion, ask any bidder for clarification of their bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by cable, but no change
in the price or substance of the bid shall be sought, offered, or permitted except as required
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the bids in accordance with Clause 28.

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes
to bring additional information to the notice of the Employer, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the bidder's bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has
been properly signed; (b) is accompanied by the required securities; (c) is substantially
responsive to the requirements of the bidding documents; and (d) provides any clarification

47



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

28.2

28.3

28.4

29
29.1

30
30.1

30.2

30.3

30.4

30.5

30.6

and/or substantiation that the Employer may require to determine responsiveness pursuant
to Sub-Clause 28.2.

A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation or reservation and has a
valid BID bank guarantee. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the bidding documents, the Employer's rights or the
bidder's obligations under the contract; or (c) whose rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive bids.

Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate of the
cost of completing the works, described under the particular item including allowance for
overheads, profits and the like. Should a tender be seriously unbalanced in relation to the
Employer’s estimate of the works to be performed under any item or groups of items, the
tender shall be deemed not responsive.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

CORRECTION OF ERRORS
Bids determined to be substantially responsive will be checked by the Employer for any

arithmetic errors in the computations and summations. Any bid found to have an arithmetic
error SHALL be disqualified.

EVALUATION AND COMPARISON OF BIDS
The Employer will then evaluate and compare only the bids determined to be substantially
responsive in accordance with Clauses 27 and 2.8.

The Employer reserves the right to accept any variation, deviation or alternative offer other
factors which are in excess of the requirements of the bid documents or otherwise result in
the accrual of unsolicited benefits to the Employer, shall not be taken into account in tender
evaluation.

Price adjustment provisions in the Conditions of Contract applied over the period of
execution of the contract shall not be taken into account in the bid evaluation.

Preference where allowed in the evaluation of bids shall not exceed 15%

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice for the termination to the bidders and on
request give its reasons for termination within 14days of receiving the request from any
bidder.
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30.7

30.8

30.9

A bidder who gives false information in the bid document about his qualification of who
refuses to enter into a contract after notification of award shall be considered for debarment
from participating in future public procurement.

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front
loaded in relation to the Engineer's estimate of the items of work to be performed under the
contract, the Employer may require the bidder to produce detailed price analyses for any or
all items of the Bills of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price analyses,
taking into consideration the schedule of estimated contract payments, the Employer may
require that the amount of the Performance Security set forth in Clause 35 be increased at
the expense of the bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful bidder under the contract.

There will be preference for domestic bidders in accordance with section 39 (8) of the Public
Procurement and Disposal Act, 2015 and the Public Procurement and Disposal Regulations,
2020 all of the Laws of Kenya.

30.10 Poor past performance of the bidder shall be used as an evaluation criteria in accordance

31

31.1

31.2

with section 5: Qualification criferia.

QUALIFICATION AND EVALUATION CRITERIA

Post-qualification will be based on meeting all of the following minimum point scale
criteria regarding the Bidder’s general and particular experience, personnel and
equipment capabilities as well as financial position. The Employer reserves the right
to waive minor deviations, if they do not materially affect the capacity of an Bidder to
perform the contract. Subcontractor’s experience and resources shall not be taken
into account in determining the Bidder’s compliance with qualifying criteria.

General Experience.
The Bidder shall meet the following minimum criteria: ~
(a) Average annual turnover for the last 5 years ~ KShs. 30,000,000. /-.

(b) Successful completion as a prime contractor or sub-contractor in the execution
of at least three roads rehabilitation/new construction projects of a similar
nature and comparable in complexity to the proposed contract within the last
three years, for which at least one was located in an urban environment in
Kenya.
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31.3

31.4

31.5

31.6

31.7

31.8

31.9

Personnel Capabilities. The bidder should list down personnel of minimum
qualification of a degree in Civil Engineering (Registered with Engineer’s Board of
Kenya as a professional Engineer) for Site Agent, Ordinary Diploma for the surveyor
and an Ordinary Diploma in Civil Engineering for other supervisory staff. The
generality of the above notwithstanding, the Engineer shall be required to approve
the Site Agent at the commencement of the construction works.

Equipment Capabilities. The Bidder shall list down, the plants and equipment
that are in his ownership and the ones proposed for hire which are required for
executing and completing the works under the contract. Bidders shall attach
evidence of ownership or hiring arrangements.

Cash flow statement. The Bidder shall demonstrate that she/he has access to or has
available, liquid assets, unencumbered real assets, lines of credit, and other financial
means sufficient to meet the construction cash flow, estimated at 20% of the
estimated tender sum.

Balance Sheets. Signed and stamped Audited balance sheets for the last two years
should be submitted and must demonstrate the soundness of the Bidder’s financial
position, availability of working capital and net worth

Financial position/Ratios. The Bidder’s financial information shall be assessed in
terms of ROCE, current ratio and return on equity, and the point scale criteria on
their financial position given on this basis. Where necessary, the Employer may make
inquiries with the Bidder’s bankers.

Litigation History. The Bidder shall provide accurate information on any litigation or
arbitration resulting from contracts complete or under execution by him over the last
five years. A consistent history of litigation against the Bidder may result in failure of
the application.

Post-qualification criteria are as provided in the Appendix to instruction to tenderers.

The pass mark shall be 80%.
The bidders who pass the technical criteria will be subjected to financial evaluation.

F. FINANCIAL EVALUATION

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & CREDIBILITY OF

TENDERERS RATES

The Employer will compare the tenderers’ rates with the Engineer’s estimates for
major items of construction. If some bids are seriously unbalanced or front loaded in
relation to the Engineer's estimates for the major items of work to be performed
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under the contract, the Employer may require the bidder to produce detailed price
analyses for any or all items of the Bills of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed.
After evaluation of the price analyses, taking into consideration the schedule of
estimated contract payments, the Employer may require that the amount of the
Performance Security set forth in Clause 35 be increased at the expense of the bidder
to a level sufficient to protect the Employer against financial loss in the event of
default of the successful bidder under the contract.

33 PREFERENCE FOR CITIZEN BIDDERS

As stated in the law and the tender notice

G. AWARD OF CONTRACT

34
34.1

35
35.1

36
36.1

36.2

AWARD

Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and (b)
qualified in accordance with the provisions of Clause 5.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract, without thereby incurring any
liability to the affected bidder or bidders or any obligation to inform the affected bidder or
bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing or by cable confirmed by registered letter that its bid
has been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of
Acceptance") shall specify the sum, which the Employer will pay the Contractor in
consideration of the execution and completion of the works and the remedying of any defects
therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of
Contract called "the Contract Price").

At the same time that the Employer notifies the successful bidder that his bid has been
accepted, the Employer shall notify the other bidders that their bids have been unsuccessful
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and that their bid securities will be returned as promptly as possible, in accordance with sub-
clause 17.4.
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37
37.1

37.2

37.3

38
38.1

38.2

38.3

39
39.1

40
40.1

SIGNING OF AGREEMENT

At the same time that the Employer notifies the successful bidder that its bid has been
accepted, the Employer will send the bidder the Agreement in the form provided in the
bidding documents, incorporating all agreements between the parties.

Within 14 days of receipt of the form of contract agreement from the employer, the
successful bidder shall sign the form and return it to the employer together with the required
performance security.

The parties to the contract shall have it signed within 30days from the date of notification of
contract award unless there is an administrative review request.

PERFORMANCE SECURITY

Within twenty-eight (28) days of receipt of the notification of award from the Employer, the
successful bidder shall furnish the Employer with a performance security in the form
stipulated in the Conditions of contract. The form of performance security provided in
Section 9 of the bidding documents shall be used.

The successful bidder shall provide a performance security in the form of an Unconditional
bank Guarantee approved by the employer and located in Kenya.

Failure by the successful Bidder to lodge the required Performance Guarantee shall constitute
a breach of contract and sufficient grounds for the annulment of the Award and forfeiture of
the Bid Surety; in which event the Employer may make the award to the next ranked bidder
or call for new bids.

CONTRACT EFFECTIVENESS
The Contract will be effective only upon signature of the Agreement between the Contractor
and the Employer.

CORRUPT AND FRAUDULENT PRACTICES

The procuring entity requires that bidders observe the highest standard of ethics during the
procurement process and execution of contracts. A bidder shall sign a declaration that he has
not and will not be involved in corrupt or fraudulent practices.
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SECTION 5: QUALIFICATION CRITERIA
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SECTION 5: QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use to
evaluate applications. The information to be provided in relation to each factor and the
definitions of the corresponding terms are included in the respective Application Forms.

5.1

5.2

5.3

5.4

5.5

5.6

5.7

Contents
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Submission

Joint Venture Requirements
No. Subject Minimum Requirement Single Entity One
All Parties Combined Each Party Party
5.1  Eligibility
5.1.1 | Nationality Nationality in accordance Must meet Existing or intended JV | Must meet N/A Section 3,
with ITB Subclause 3.2. requirement must meet requirement
requirement Clause 31
5.1.2 | Conflict of No conflicts of interest as Must meet Existing or intended JV | Must meet N/A Section 3,
interest described in ITB Subclause requirement must meet requirement
A . Clause 31
3.1(a) i &ii requirement
5.1.3 | Employer Not having been declared Must meet Existing JV must meet | Must meet N/A Section 3,
Ineligibility ineligible by the Employer, as | requirement requirement requirement
described in Subclause 3.1(a) Clause 31
i&ii
5.1.4 | Incorporation & | Bidder required to meet Must meet Must meet Must meet N/A Section 3,
Registration conditions of ITB Clause 4. requirement requirement requirement Clause 31

Pursuant to Clause 4, the
following shall be submitted,;

Certified copies of;

= Certificate of
Incorporation to show that
the Bidder is a registered
company and legally
authorized to do business in
Kenya.

. ~ Proof of
registration with the
National Construction
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No.

Subject

Minimum Requirement

Joint Venture

Single Entity

All Parties Combined

Each Party

One

Party

Submission
Requirements

Authority Class 4

] Tax Compliance
Certificate (Valid)

= VAT Registration
Certificate

= PIN number

5.2

Historical Contract Non-Performance

5.2.1

History of Non-
Performing
Confracts

Non-performance of a
contract did not occur within
the last three (3) years prior
to the deadline for application
supmission based on all
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is
one that has been resolved in
accordance with the Dispute
Resolution Mechanism under
the respective contract, and
where all appeal instances
available to the Bidder have
been exhausted.

Must meet
requirement
by itself or as
party to past or
existing JV

N/A

Must meet
requirement by
itself or as party to
past or existing JV

N/A

Section 3,

Clause 31

5.2.2

Pending
Litigation

All pending litigation shall in
total not represent more than
Fifty percent (50%) of the
Bidder's net worth and shall
be treated as resolved against
the Bidder.

Must meet
requirement
by itself or as
party to past or
existing JV

N/A

Must meet
requirement by
itself or as party to
past or existing JV

N/A

Section 3,

Clause 31
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No.

Subject

Minimum Requirement

Single Entity

Joint Venture

All Parties Combined

Each Party

One

Party

Submission
Requirements

The Bidder to provide Sworn
affidavit.
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Joint Venture Submission
) ; ini i : i Requirements
No Subject Minimum Requirement Single Entity All Parties Combined Each Party One
Party
5.3  Financial Situation
5.3.1 | Financial (a) Submission of audited (Must meet @N/A (a Must meet @N/A | gection 3,
Performance financial statements or if not | criteria criteria Clause 31
: u
re.qulre':d by the law of the Yes /No Yes /No
Bidder's country, other
financial statements (a) All pages
acceptable to the Employer, must be
for the last two [2] years to initialized and
demonstrate: N/ A stamped by both
® (b) Must meet OYN/A |4 practicing
(b) The current soundness of | Must meet criteria Auditor
the Bidders financial position | criteria registered with
dit tive long t teria | oS /NO ICPAK and
and 1ts prospective long term | yeg /No (c) Must meet criteria and one
profitability, and of the Directors.
Yes /No Auditor’s
(c) Capacity to have and meet practicing
the construction cash flow M%St meet ©N/A (b) N/ A membership
equivalent to 20% of the criteria number from
tender sum Yes /No ICPAK must be
indicated.
(d) Bank statements foy three (d) Must meet criteria | () N/ A
(3) months for the period of Must meet
three months ending at most criteria Yes /No
one (1) month from the date
of tender opening. Yes /No
5.3.2 | Average Annual | Minimum average annual Must meet N/A Must meet criteria | N/A Section 3,
Construction construction turnover criteria Yes /No
Turnover calculated as total certified Yes /No Clause 31

payments received for
contracts in progress or
completed, within the last five
(5) years: KShs. 30 Million
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Joint Venture

Submission Requirements

No. Subject Minimum Requirement Single Entity All Parties One
Combined Each Party Party
5.4  Experience
5.4.1 | General Experience under construction Must meet N/A Must meet criteria | N/ A Section 3
Construction contracts in the role of contractor, | .riteria ’
Experience subcontractor, for at least the last Yes /No Clause 31
five (5) years prior to the Yes /No
applications submission deadline
and with activity in at least six (6)
months in each year
5.4.2 | Specific Participation as contractor, or Must meet N/A Must meet criteria | N/ A Section 3,
Construction subcontractpr,.m at least one (@) criteria
Experience contracts within the last five (5) Yes /No Clause 31
years of similar value that have Yes /No
been successfully and substantially
completed and that are similar to
the proposed works. The similarity
shall be based on the physical size,
complexity, methods/technology or
other characteristics as described in
Section 8, Special Specification
5.4.3 | Work Submission of a brief work = Must meet Must meet N/A N/A Give a brief description
Methodology methodology in accordance with criteria criteria of how you intend to

sub-clause 5.3

carry out the work
including traffic
management and quality
assurance of works, in
not less than three (3)
pages and not more than
five (5) pages (typed, font
12 and single spaced).
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No.

Subject

Minimum Requirement

Single Entity

Joint Venture

All Parties
Combined

Each Party

One Party

Submission
Requirements

5.5

Current Commitments

5.5.1

On-going
contracts

The total value of
outstanding works on the
on-going contracts must not
exceed the average annual
turnover for the last three
years.

Must meet
criteria

Yes /No

N/A

Must meet
criteria

Yes /No

N/A

Section 3,

Clause 31

5.6

Personne

1 Capability

5.6.1

The site staff shall possess
minimum levels set below
NB: Aftachment of CVs and
certified copies of Annual
Practicing Licenses (for
FEngineers) and Academic
Certificates for all staff is
mandatory;

(@)

Site Agent

Qualification: Degree in Civil
Engineering

Be Registered Eng. by EBK as a
professional engineer.

General Experience: 8 years
Specific Experience in similar
works: 7 years

Specific Experience as
manager of similar
works: 3 years

Must meet
criteria

Yes /No

N/A

Must meet
criteria

Yes /No

N/A

Section 3,

Clause 31
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Joint Venture

. . . . . Submission
No. Subject Minimum Requirement Single Entity ; .
élolrgﬁf:ll:; Each Party One Party Requirements
(b) Deputy Site Agent | Qualification: Degree in Civil | Must meet | N/A Must meet N/A Section 3,
/ Site Engineer Engineering criteria criteria
Clause 31
Be Registered by EBK as a Yes /No Yes /No
graduate engineer.
General Experience: 5 years
Specific Experience in similar
works: 5 years
() Site Surveyor Qualification: Diploma in Must meet N/A Must meet N/A Section 3,
Surveying or equivalent criteria criteria
. ) Yes /No Yes /No Clause 31
General Experience: 7 years
Specific Experience in similar
works: 5 years
(d) Foremen Qualification: Diploma in Must meet N/A Must meet N/A Section 3,
Civil Engineering. criteria criteria
. Yes /No Yes /No Clause 31
General Experience: 7 years
Specific Experience in similar
works: 5 years
(e) Materials Qualification = Dip. Civil Eng | Must meet | N/ Must meet N/A Section 3,
Technologist General Experience = 6 yrs criteria criteria
Specific Experience = 4 Yrs Yes /No Yes /No Clause 31

BIDDERS ARE INFORMED THAT APART FROM THE ABOVE THEY MUST MEET THE REQUIREMENTS OF THE PUBLIC

PROCUREMENT AND DISPOSAL ACT, 2015.
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Clauses 14.1 and 14.2

The currency of the bid shall be Kenya Shillings
Clause 17.1

There will be no alternative times for completion.
Clause 19.1

The number of replica copies of the bid to accompany the original shall be one (1).

Clauses 29.2 (a) and 29.2 (b)

The currency of the Employer’s country at the selling rates established for similar transactions by the
Central Bank shall be on the date 28 days prior to the date of opening the bids.

Clause 35.1

The Performance Security shall be in the form given in Section 3, Item 3.7.

Clause 35.3

Apart from the stipulation of Clause 35.1 of these Instructions to Bidders, there shall be no other form of
Performance Security submission.

Clause 36.1

The method of dispute resolution shall be arbitration and the arbitrator shall be a person to be agreed

between the parties or failing agreement, the arbitrator shall be appointed by the Chairman of Chartered
Institute of Arbitrators of Kenya.
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5.7 Schedule of the Major Items of Plant to Be Used On the Proposed Contract.

The Bidder must indicate the core plant and equipment considered by the company to be
necessary for undertaking the project together with proof of ownership / lease. (*f Mandatory
minimum number of equipment required by the Employer for the execution of the project that
the bidder must make available for the Contract,

s | & T, [ 2|8 2o
s 2 2 .g aN® 2o = =
fiem B85 LNy B D Y
No. Equipment Details E233E B RS 88BN &8 ey
S50 d EO-~00@-—0'3.Q$~
SSsSX| = SEflsE s g g ER
SELH g ° °2E | S2F§
5802 |29 57i|g &S
A Bituminous Plants
Bitumen Pressure distributor 1 Yes/No
Asphalt concrete paver 1 Yes/No
B Compactors
Vibrating compaction plate 300 mm wide 1 Yes/No
Vibrating compaction plate 600 mm wide 1 Yes/No
Subtotal for B Z
C Concrete Equipment
Mobile concrete mixers 2 Yes/No
2 Yes/No
Concrete vibrators
4
Subtotal for C B
D Transport (Tippers, dumpers, water
tankers)
4X2 tippers payload 7 — 12 tonnes 3 Yes/No
6X4 tippers payload 16 — 20 tonnes 5 Yes/No
8X4 tippers payload 16 — 20 tonnes 1 Yes/No
Flatbed lorries I Yes/No
Subtotal for D — tippers & dumpers 10
Water tankers (18,000 — 20,000 litres 3 Yes/No
capacity)
Subtotal for D 3
E Earth — Moving Equipment
Wheeled loader Yes/No
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B8 £ o |§E 2|8 20
s -g oS aN® 2o = =
fiem EE25| 5 ErgEBE Ei55y
No. Equipment Details g ROB| B Eﬂg 3 %E § 3 % § 28 3
g82¢8 = LER G BSH (SSER
FESd 3 sE7 858 85y
28 |2 g0 |87 E |2 &S
2
Motor graders (93 - 205kW) Yes/No
2 Yes/No
Trench excavator
2
F Subtotal for E
6
Excavators
Hydraulic crawler mounted (7 — 10 Yes/
tonnes) — 0.25 — 0.4 m3 SAE bucket. es/No
Hydraulic crawler mounted (10 — 16
tonnes) — 0.40 — 0.60 m3 SAE bucket. Yes/No
Hydraulic wheel mounted (7 — 10 tonnes) Yes/No
—0.25 — 0.4 m3 SAE bucket.
Hydraulic wheel mounted (10 — 16 tonnes) Yes/No
—0.40 — 0.6 m3 SAE bucket.
Hydraulic wheel mounted backloader (7 — Yes/
10 tonnes) — 0.25 — 0.4 m3 SAE bucket. es/No
Subtotal for F
G Rollers 4
Self-propelled single drum vibrating Yes/No
(various types) 2
Pneumatic rubber tyre (1-2 tonnes/wheel) Yes/No
2
Sheep’s foot roller ) Yes/No
Subtotal for G
6

(Bidders must provide proof of ownership or lease arrangements for all plants and equipment.

(Signature of Bidder)

We hereby certify that notwithstanding the list of plant detailed above, we will
provide sufficient, suitable and adequate plant in good working order for the
successful completion of works as specified under the contract.

All lease agreements must be current (within six months from the date of tender opening).
Noncompliance will lead to disqualification
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APPENDIX TO QUALIFICATION CRITERIA
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TABLE 1: PRE~ QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS

Completeness and

S/No. ] . References Requirement
Responsiveness Criteria
| I ¢ Bid Section 1 ~  Amount must be indicated
. orm of Bi
Clause 20.2 ~  Properly fill and sign
Clause 20.2
2. Appendix to Form of Bid Section 2 ~  Form properly filled and signed
ection
3 Bid Securit Section 3 - Unconditional bank guarantee
. uri
Y Clause 16/17 ~-In the format provided with all conditions
4 Confidential Business Section 3: Temm 3.9 ~  Properly fill and sign
. ection 3; Item 3.
Questionnaire ’ ~ Provide all required information
Section 3: Itern 3.15 ~ Properly fill and sign
ection 3; Item 3.
5. Form of Power of Attorney ’ ~ Provide copies of National Identification card
Clause 5.1(a)
or Passport.
Tax Compliance
6. Certif tp Employer’s notice ~ Valid
ertificate
Registration with National | Employer’s notice - NCAZOR3 N o
7. Construction Authority Ttem 5.1.4 of QC ~f gopl)qy of certificate Certified by Commissioner
o of Oaths
3 Certificate of Employer’s notice ~ Copy of certificate Certified by Commissioner
) Incorporation Item 1.4 of QC of Oaths
9. Priced Bill of Quantities Section 9 -~ Fill all rates, prices and amounts
Section 3: Itern 3.9 - Copies of National ID or passport for all
ection 3; Item 3.
10. | Eligibility ’ directors
Clause 4.1/4.2 .
~  Certified copy of Form CR12
Section 3; item 3.9
11. Conlflict of interest Ceic 1on4 ’21 e - to state explicitly
ause 4.
Section 3; item 3.21
12. | Debarment cetion =, fem - Properly fill and sign
Item 1.3 of QC
13. Pending Litigation Item 2.2 of QC ~  Provide Sworn affidavit
. . Section 3; item 3.20 o . .
14. Litigation History ~ Fill in information and sign
Non-completed works Section 3;
15. b ) ’ ~ Fill information on non-completed works
beyond completion date | Item 5.2.1 of QC
Schedule of Major Items Item 3.11 of QC
16. of Plant ) Section 3: Q ~  Properly fill and sign
2
Item 3.16 of QC
17. | Schedule of Key Personnel e@ ofQ ~ Properly fill and sign
Section 3;
18. Serialization of document | E ~  All pages shall be sequentially serialized
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Roadwork Completed Item 3.17 of QC

19. Oa,l wor . ompete em. ofQ Properly fill and sign
Satisfactorily Section 3;
Schedule of Ongoi Item 3.18 of QC

20. © .e te ot Hngoms em. R Properly fill and sign
Projects Section 3;
Schedule of other
Suppl t Item 3.19/3.20 of QC

21. upp emén aty i ) em. IR Properly fill and sign
Information / Financial Section 3;
Standings
Anti-Corruption

22 Declaration / Item 3.21 i )

’ Commitment / Pledge Section 3; Properly fill and sign

Form

23. Copy of Bid Document Clause 20.1 Repli_ca of the original

Provide 1No.
REMARKS Clause 13.1/20.2 Bid document to be complete, properly

filled and signed.

Key: QC — Qualification Criteria

TABLE 2: POST- QUALIFICATION CRITERIA

ITEM DESCRIPTION SCORE
1 FINANCIAL CAPACITY YES/NO
a | Audited Statements Yes/No
b | Cash flow statement (forecasts) Yes/No
¢ | Financial position/Ratios Yes/No
d | Bank statement Yes/No
e | Turnover Yes/No
2 EXPERIENCE
General Experience Yes/No
Specific experience in related works Yes/No
3 CURRENT COMMITMENTS
On-going works Yes/No
4 KEY PERSONNEL
Site Agent Yes/No
Deputy Site Agent / Site Engineer Yes/No
Surveyor Yes/No
Foremen - 4 No. (General, Earthworks, Concrete, Yes/No
Bituminous Works)
Materials Technologist Yes/No
5 PLANT AND EQUIPMENT
Equipment capabilities Yes/No
6 WORK METHODOLOGY Yes/No
REMARKS Yes/No

Bidders must achieve YES in ALL THE MEASURED PARAMETERS TO QUALIFY.
The bidders who pass the technical criteria will be subjected to financial evaluation
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SECTION 6: CONDITIONS OF CONTRACT
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SECTION 6A ~ CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS
OF CONTRACT

The Conditions of Contract, Part I: General Conditions shall be those forming Part I of the “Conditions of
Contract for Works of Civil Engineering Construction,” fourth edition 1987, reprinted in 1992 with
further amendments, prepared by the Fédération Internationale des Ingénieurs-Conseils (FIDIC). These
Conditions are subject to the variations and additions set out in Part II hereof entitled “Conditions of

Particular Application.”.

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
Facsimile: 41 21 653 5432
Telephone: 41 21 653 5003
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SECTION 6B ~ CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in
the General Conditions of Contract. The Particular Condition is preceded by the
corresponding clause number of the General Conditions to which it relates.

TABLE OF CONTENTS

Clause and Description Page
DEFINITIONS AND INTERPRETATION.......cciiittiiiiiiiieiiiiie ettt s snnne e e nne e s s nne e e e snnn e e e snnee s 78
1.1 DEfINIEIONS. ...t e 78
1.6 GENAET SPECIFIC WOLS ......coeivieiictieeec et 78
ENGINEER AND ENGINEER’S REPRESENTATIVE.........cccccoiiiiiiiiiiii i s 78
2.1 Engineer’s Duties and AUHNOTIEY ............ccooiiiiiiii 78
ASSIGNMENT AND SUBCONTRACTING ......c.couiuiiiiiieiiniiieisestee sttt 79
4.1 SUDCONITACHNG .......oviiiiiii i 79
CONTRACT DOCUMENTS .......ooiitiiiitieiiie ettt et et sab s e e e e b e e s bt e eb e s s be e s b e e s e e sneesanes 79
5.1 LANGUAZE ANA LAW ........ooviiviiiiiiiiiiiii ettt b e bttt er bbbt r e 79
5.2 Priority of CONtract DOCUINENIES .............ccuiiiiiiiiie it 80
6.6 MELFiC URIES ... 80
6.7 Intent of Drawings and Specifications..............ccocooviiiiiiiiii 80
6.8 Design, Drawings and Specifications Prepared by the Contractor...............cccoeoniviiniiiiiiicn 80
6.9 Submissions of Designs and DIawWings............cccccouviiiiiiiiiii s 80
6.10  AS~BUilt DIaWings..........ccoouiiiiiiiiiiiiiiii 81
7.4 Drawings for TEMPOTATY WOTKS ..........cccouiiiieiiiiiisit sttt sttt sb e n e en s 81
7.5 SHZE OF DIAWINIES .......o.veviieeeiieie ettt ettt r e e e n e e e ne e e ene e e enenne e enennes 81
7.6 Submission t0 the ENGINEET..............cccoiiiiiiiiii s 81
GENERAL OBLIGATIONS.......ceitiiiitteiitie ittt sttt ettt ettt e st e st e et e et e e b e s b e e et e e e b e e e e e s b e e abeesnes 81
8.1 Contractors General RESPONSIDILILIES ..........voveviiiiiii i 81
8.3 General REQUITEIMENTS. ...........cooviiiiieiici ettt e 82
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10.1

10.2

10.3

10.4

11.1

11.2

14.1

14.2

14.3

15.1

15.2

16.2

16.3

16.4

17.1

17.2

19.1

20.4

211

21.2

214

21.5

23.1

23.2

25.1

25.5

25.6

25.7

25.8

Performance SECUTItY .........cccoiviiiiiiiiiii 82
Period of Validity of Performance SECULILY............ccoovrviiriiiiinieinicesreee s 83
Claims under Performance SECULILY ...........ccccurriiviiiriiiinicenee s 84
Cost of Performance SECULItY..........c.ccvviiiiiiiiiiii 84
INSPECHION OFf SIEE....coiiiiiiiiiii e bbb e bt eabe e nreas 84
ACCESS IO DALA ... 84
Programme 10 De SUDIMILEEA ..............ooviiiiiiiic s 84
REVISE PrOZTAIMINE. ...t 86
Cash Flow Estimate 10 be SUDIIEEA............c.ccveiiiiiiiiiiiicc s 86
Contractor’s SUPEIIMEENAEIICE ...........cviireiiiiirtier e 86
Contractor’s Agent or Representative ............ccooviiiiiiiiiiiicii 86
Engineer at LIDErty £0 ODJECE ........c.oiiiiiiiiiice e 87
Language Ability of Superintending Staff.................cocoviiiiiiiiii 87
Employment of Local PErsONNEL............cccoviiiiiiiiiiiiiiiic s 87
SEHNG OUL ... 87
NOBICE 10 ENGITICET .........coiiiiiie ittt e e nr e ne e e nre e 87
Safety, Security and Protection of the ENVIronment ................cocoovviieiiiiinincnseeecee s 87
EMPIOYET™S RISKS......oviiiiiiiiiiiiiiice s 89
Insurance of Works and Contractor’s Equipment...............cccccooiiiiiiiiiiiiiii 90
SCOPE OFf COVET ... e ettt ettt ettt ettt ettt h e h et e e hb e s b et e ek bt e s b bt e sbb e e sb b e e kbt e sbeeeebeeesbbeenbneenbneennbeens 90
EXCIULSIONIS. ... 1ttt bt e b bbbt r Rt R Rt n e r e n s 90
INSUYANCE OF GOOS .......oviiviiiiiiiiiie it 90
Third Party Insurance (Including Employer’s Property) ...........cccooviiiiiiiiiiii, 90
Minimum AMOUNE Of INSUTAIICE ...........evieiirierieiieesee st nreenre e 90
Evidence Of Terms Of INSULAIICE. ..........ccuiruiiitiriiietisie ettt sttt sttt ettt ettt s bbb nne e sne s 90
SOULCE Of INSULANICE ...t 90
INSUTANCE NOLICES. ... .o e 91
INSUTance in KEIYa .........coccoiiiiiiiiiii i 91
NOHfICAtION 10 TASUTETS .......oviiiiiiiiii e s 91
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26.2

26.3

28.2

29.2

29.3

294

29.5

30.2

30.5

30.6

34.2

34.3

34.4

34.5

34.6

34.7

34.8

34.9

34.10

34.11

34.12

34.13

34.14

34.15

34.16

34.17

34.18

34.19

34.20

Compliance with Statutes, Regulations...............ccccviiiiiiiiiii 91
Inspection and Audit by the FUNAing AZENCY ..........ccoviriiiiiiiiiic s 91
ROYAIEIES ...t 91
Passage and Control Of TLAFIC ...........coiviiiiiiiiii s 91
Reinstatement and Compensation for Damage to Persons or Property.............covvvvvvniveieninneniceenn 91
Protection of Existing Works and SETVICES ............coiviiriiiinieeinrieenre s 92
Protection of SUIVEY BEACONS............ccoviiiiiiiii i 92
Transport of Contractor’s Equipment or Temporary WOorks...........c.ccccoviiiiniiiiiiiiiinese e, 92
Complying with State Laws and RegUIAtiONS..............cccvviiiiiiiiiiii s 93
Effects of other Concurrent Construction Projects...........ccccevviiiiiiiiiicicii 93
Labour REGUIALIONS ..........ccoviiiiiiiiiii s 93
Engagement of LOCAL LADOUL ..............ccocuiiiiiiiieiise sttt sr e 93
Rates of Wages and Conditions of LADOUL ...............ccooiiiiiiiiiiiiis e 93
Repatriation of LaDOUL ..........cccoiiiiiiiiiiic 93
HOUSING fOr LADOUL ........ccviiiiiiiiiiiii bbb 93
Accident Prevention OffiCET............ccouiiiiiiiiiiiiiic e s 94
Health and Safety ..o 94
Life Saving Appliances and First Aid Equipment ..............cccccoooiiiiiiiiiiiiii 94
Measures against Insect and Pest NUSANCE.............cccevviiiiiiiiiiii 94
3703 T 31 (1 Lo SO SRT 94
320 g ) o) i (TS B Ve TSRS 94
SUPPLY Of FOOASLULES ...t 94
SUPPLY OFf WRLET ..ottt s ere s 94
ALCONOLC LIGUOT OF DIUZS .....c.vvvirireiieereienisreie s sse s me s e n et n et ren e nnenes 94
Arms and AMIMUIGEION ........ocvoiiiiiiiii bbb n s 95
Festivals and Religious CUSIOIMS.............ccciiiiiiiiiii 95
Disorderly CONAUCE...........ccoiiiiiiiiiii 95
RECOTAS Of LADOULL ...ttt bbbttt bbbt bbbt bt b et b et n et 95
THAAE UTONS .....c.eeiviiiiicie et h e r e bbb e bt e et n e sr e ar b e 95
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34.21 Default in payment of WAgES ...........cccoiriiiiiiiiiii s 95
34.22 Breach and Removal from LiSt............ccccoviiiiiiiiinicin s 95
34.23 ODbSErvance by SUDCONITACLOLS ...........cccurriiiirriiiinrieee st nne s 95
35.2  Maintenance Of RECOTAS ..........cooiiiiiiiiiiiiie i 95
35.3  Reporting Of ACCIACNES ........ceoiviiiiitiiiiiiiei e 95
MATERIALS, PLANT AND WORKMANSHIP .........ccciiiiiiiiiiiii it 96
36.1  Quality of Materials, Equipment, Supplies, Plant, and Workmanship ............cc.ccccovvrecnniininicnnnn. 96
COMMENCEMENT AND DELAYS...... .ottt sttt see st sttt sttt st sttt st besbe st e bt s be st e bt sb et ese st sbe st st b ese it 96
41.1 CommENCEMENE Of WOTKS .........cviiiiiiiiiieiiieie et sr e en s 96
41.2  Definition of COMMENCEMENT ..........c.cciiiiiiiiiiiiiii i 96
42.1  Possession Of Site and ACCESS TIETELO ............ccviirieiiririeinere ettt 96
42.4  Possession of Site and AcCess TNETELO .............ccueiiiiiiiiiicc s 96
45.1  Restriction on Working HOUTS...........cccccoiiiiiiiiiiiiii s 96
45.2  OVErtime HOULS. ..o 97
47.2  Reduction of Liquidated Damages ................cccocviiiiiiiiiii 97
47.3  Currency of Liquidated Damages ..............ccccoeiiiiiiiiiiiiiiie et 97
DEFECTS LIABILITY ......cotitiiittite ettt ettt ettt sbe sttt sbe sttt sbe e b e b b e bt e b b e bt e b b e bt e b b e bt e b et e bt e b et e bt e b e e bt et b e s et 97
49.2  Completion of Outstanding Work and Remedying Defects ..............ccoovviiiiiinininiiiiiiic, 97
49.5  Defects Liability Period REPIACEMENLS ...........ccccvviiiiiiiiiiiiiici s 97
ALTERATIONS, ADDITIONS AND OMISSIONS .......ccociiiiiiiiinreiirenieeses et seenene s 97
52.1  Valuation of VAriation ............ccccoviiiiiiiiiiii e 97
52.2  Power of Engineer 10 fix rates..........cccooiiiiiiiiiiiii i 98
B2.3  DAYWOTIK......ocoiiiiiiiiii i 98
PROCEDURE FOR CLAIMS ..ottt ittt sttt sttt st sttt st sttt be sttt st st e bbb e bt s bt e bt st et et st et ebe st st ebe st e ebe st 98
B3.1  NOLCE OFf CIAIIMS ......eeiviiiiiicie e bbbt sr bbbt e e nn b nn e nr e 98
CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS...........c.ccocoiiiiiiiiin s 98
54.1 Contractor’s Equipment, Temporary Works and Materials................ccooevieviiiiiiiiniiic 98
54.2  Employer not Liable fOr DAMAZE .........ccocirveiitiiiiiiiiieisie ettt sttt ettt sr e sbe b eene e 98
54.5  Conditions of Hire of Contractor’s EQUIPMENT ............c.ccceviiiiiiiiiiiiicic e 99
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54.9  Contractor’s Responsibilifies fOr LICENSES .........oiruiiiiiiiiiiiieiieie ettt 99
54.10 Equipment and PLANT.............ccoooiiiiiiiiiii e 99
MEASUREMENT ...ttt sre et sr e r et r e e r e b e e R st e s e R ne b e e Rt ne et e R e ne e e Rt nr e e e Rt nn e e enenr e e erenr e erennes 99
55.1 QUIAIEIEIES .. ..ottt et e bt e bt e b e e bbb e bt e e b e e bt et et e e e ne e neas 99
55.2  Bill of Quantities Withh 10 RAES ..........coeiiiiiiiiiiit e 99
B6.1  WOIKS tODE MEASULEM. ........ecveireiciiiriieeiete ettt r et n e et enenn e reenes 99
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION)

NOTES:

The Conditions of Particular Application (Conditions of Contract, Part II) modify and compliment like-
numbered clauses in the General Conditions of Contract (Conditions of Contract, Part I). Both parts shall
be read together, with the Conditions of Particular Application prevailing in case of conflict or
discrepancy. Clauses of the General Conditions of Contract not specifically modified and supplemented
shall remain in effect.

DEFINITIONS AND INTERPRETATION

1.1 Definitions

(a) (@)  The “Employer” shall be The Director General, Kenya Urban Roads Authority.

(iv) The “Engineer” shall be The Director (Urban Roads Development) , Kenya Urban
Roads Authority or any other competent person appointed by the Employer, and
notified to the Contractor, to act in replacement of the Engineer.

(b) (@) Insertin line 2 after “the Bill of Quantities”, the following, ”the rates entered by the
Contractor (whether or not such rate be employed in computation of the Contract
Price)”.

(v)  The word “Tender” and its derivatives are synonymous with the word ‘Bid,” and its
derivatives, and the words ‘Tender Documents’ with ‘Bidding Documents’. The
words “Appendix to Tender” and the words “Appendix to Bid” shall have the same
meaning as the words ‘Appendix to the Form of Bid’.”

Add the following paragraph at the end of Subclause 1.1 (f) (vii):

The aforesaid includes lands waters, river beds and other places on, under, in through which the
Works are to be carried out including all offices, workshops or places where materials are to be
stored or used for the purposes of the Contract. It also includes quarries; borrow pits, stock pile
areas and spoil areas”

Add Subclause 1.1 (g) (v):
Dates shall be construed in accordance with the Gregorian calendar.
Add the following Subclause 1.6:

1.6 Gender Specific Words

Wherever in the Contract Documents the word ‘man’ or ‘men’ is used directly or as a suffix it
means ‘woman’ or ‘women’ also. The Word ‘he’ includes ‘she’ also.

ENGINEER AND ENGINEER’S REPRESENTATIVE

2.1 Engineer’s Duties and Authority
With reference to Sub-Clause 2.1(b): Add the following

The Engineer shall obtain specific approval of the Employer before taking any of the following
actions specified in the General Conditions of Contract:

(@) Consenting to the sub-letting of any part of the Works under Clause 4.

(b)  Certifying additional cost determined under Clause 12

(¢ Determining an extension of time under Clause 44

(d) Issuing a variation under Clause 52

(e) Certitfying payment if the Contract Price will be exceeded

(f) Authorising the use of provisional sums in excess of the monetary limit for variations
(2) Issuing any Taking-over Certificate
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(h) Certifying additional payment/costs under Clause 65;
(i) Issuing a Defects Liability Certificate under Clause 62
(j) Fixing rates or prices under Clause 52.

Notwithstanding the provisions set out above, to obtain approval of the employer, if in the
opinion of the Engineer, an emergency occurs affecting the safety of life or of the Works or of
adjoining property, he may, without relieving the Contractor of any of his duties and
responsibilities under the Contract, instruct the Contractor to execute all such work or to do all
such things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The
Contractor shall forthwith comply, despite the absence of approval of the Employer, with any
such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price,
in respect of such instruction, in accordance with Clause 52 and shall notify the Contractor
accordingly, with a copy to the Employer.”

ASSIGNMENT AND SUBCONTRACTING

Subcontracting

Delete the second and third sentence and substitute:

No single subcontract may be for more than 10 percent of the Contract Price nor shall the sum
of all subcontracts exceed 25 percent of the Contract price. No one subcontractor may be
awarded subcontracts to a total value greater than 10 percent of the Contract Price. All
subcontracts greater than 2 percent of the Contract Price are to have the prior consent of the
Engineer. The Contractor shall however, not require such consent for purchases of materials or
to place contracts for minor details or for any part of the Works of which the manufacturer or
supplier is named in the Contract. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of any subcontractor, his agents, servants or workmen as fully as if they were the acts,
defaults or neglects of the Contractor, his agents, servants or workmen.

Add the following:
The Engineer should satisfy whether:

(@)  The circumstances brought out warrant such subcontracting; and

(b) The subcontractors so proposed for the Work possess the necessary experience,
qualifications and equipment for the job proposed to be entrusted to them in proportion
to the quantum of work to be subcontracted.

If the contractor proposes payments to be made directly to that subcontractor, this should be
subject to specific authorization by the Contractor so that such consent does not relieve him
from any liability or obligations under the contract.

CONTRACT DOCUMENTS

Language and Law
(@) The language governing this Contract shall be English.

The “Ruling Language” which shall be used to interpret this Contract shall be English.
Communication between the Contractor and Engineer or Engineer’s representative shall
be in English.

(b) The laws applicable to this Contract shall be the laws of the Republic of Kenya. Except to
the extent otherwise provided by the Contract, the Kenyan courts shall have exclusive
jurisdiction to hear and to determine all actions and proceedings in connection with and
arising out of the Contract and the Contractor shall submit to the jurisdiction of Kenyan
courts for the purpose of any such actions and proceedings.
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Priority of Contract Documents

Delete the documents listed as (1) to (6) and substitute with the following:

(I) The Contract Agreement (if completed)

(2)  The Letter of Acceptance

(3)  Minutes of Pre~-Contract Award Discussion, if any

(3) Bid and Appendix to Form of Bid

(4) The Conditions of Contract, Part II; Conditions of Particular Application

(5)  The Conditions of Contract, Part I; General Conditions of Contract

(6)  The Special Specifications

(7)  The Standard Specifications for Road and Bridge Construction, Ministry of Transport and
Communications, 1986

(8) Clarifications and Rectifications accepted by the Employer

(9) The Drawings

(10) The priced Bill of Quantities

(11) Schedules and other documents forming part of the Contract.

Add to Clause 6 the following Subclauses 6.6 to 6.10:
Metric Units

All units used in the Contract shall be metric and for measurement of angles the 360 degrees
circles systems shall be used

Intent of Drawings and Specifications

The intent of Drawings and Specifications is to describe the details for the complete
construction and maintenance of the Works which the Contractor undertakes to perform in
accordance with the terms of the Contract.

Where the Drawings or Specifications describe portions of the Works in general terms, but not
in complete detail, it is understood that only materials and workmanship of the first quality are
to be used. First quality refers to the quality as approved by the Engineer.

Unless otherwise specified, the Contractor shall furnish all labour, material, tools, equipment
and incidentals, and do all the work involved in executing the Contract in a satisfactory and
workman-like manner.

Design, Drawings and Specifications Prepared by the Contractor

No payment will be made to the Contractor for undertaking any kind of design work,
preparation of drawings and specification, other than that specifically required by the terms of
the Contract. Payment for design work, preparation of drawings and specifications, specifically
required by the terms of the Contract shall be deemed to be included in the Rates and Lump
Sums entered in the Bill of Quantities.

Submissions of Designs and Drawings

All detailed working drawings/shop drawings, design calculations and fabrication drawings for
Temporary Works (such as formwork, staging, centring, scaffolding, specialized constructional,
handling and launching equipment and the like) as well as bar bending and cutting schedules
for reinforcement, material lists for structural fabrication including detailed drawings for
templates, end anchorage and temporary support details for pre-stressing cables shall be
prepared by the Contractor at his own cost and forwarded in triplicate to the Engineer at least
six weeks in advance of actual constructional requirements. The Engineer will check and return
one copy of the same for the Contractor’s use with amendments, if any, noted in red ink. Such
approval shall not relieve the Contractor of any of his responsibilities in connection with
temporary works.

The Contractor will supply four copies of the approved drawings for the Engineer’s use. The
cost of preparing all such items of work shall be deemed to have been included in the respective
rates/prices quoted by the Contractor in the Bill of Quantities.
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6.10

7.4

7.5

7.6

8.1

As-Built Drawings

On completion of the Works, the Contractor shall arrange to furnish to the Employer two (2)
bound sets of all "As Built" drawings for every component of the Works at his own cost, all such
copies being on Polyester film of quality to be approved by the Engineer or his Representative
and digitized copy (2 No.) in Compact Discs (CDs) of quality approved by the Engineer or his
Representative. The Taking-over Certificate of the Works, as per the provisions of Clause 48.1
herein, shall not be issued by the Engineer in the event of the Contractor's failure to furnish the
aforesaid "As Built" drawings for the entire works.”

Add to Clause 7 the following Sub-clauses 7.4 to 7.6:
Drawings for Temporary Works

Drawings for Temporary works to be carried out by the Contractor shall be submitted to the
Engineer for approval.

Working drawings of concrete structures consisting of such details as may be reasonably
required for the successful execution of the work and which are not included in the plans
furnished by the Employer, shall be prepared by the Contractor. Three sets of working drawings
shall be submitted to the Engineer for approval.

Size of Drawings

All drawings submitted by the Contractor shall for convenience in filing be as far as possible of
a uniform size, and not more than 1010 mm x 680 mm. The drawings shall be numbered and
dated, and shall include the title of the Contract at the bottom of the drawing followed by the
title of the drawing. All drawings shall have the appropriate scales drawn on them and notes
shall be in English. All amendments to such drawings shall be noted and dated on the drawing.

Submission to the Engineer

Whenever the Contractor is required to submit to the Engineer proposals, details, drawings,
calculations information, literature, materials, test report and certificates, the Engineer will
consider each submission and, if appropriate, will reply to the Contractor in accordance with
the relevant provision of the Conditions of Contract. Unless a defined period of time is stated in
the contract, each submission shall be made by dates to be agreed with the Engineer having
regard to the approved programme and the need to give the Engineer adequate time fo
consider each submission.

The approval of the Engineer of any submission shall not relieve the Contractor of his
responsibilities under the Contract.

GENERAL OBLIGATIONS

Add to Subclause 8.1 the following:
Contractors General Responsibilities
Add to Subclause 8.1 the following:

(@) Within 28 days after receipt of the Engineer’s Order to Commence the Works, the
Contractor shall establish an office at the Site duly equipped for the Contractor’s
representative and his superintending personnel.

The Contractor shall maintain this office throughout the Contract period. The said office
shall be the legal domicile of the Contractor, and all correspondence sent to this office
shall be deemed to have been sent to the Contractor’s head office.

(b) A foreign Contractor or a Kenya-foreign joint venture, if not registered in Kenya under
the applicable laws of Kenya, shall undertake registration upon receipt of the Letter of
Acceptance and prior to signing of the Contract.

Add to Clause 8 the following Subclause 8.3:
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8.3

10.1

General Requirements

()

(b)

©

(D)

©

®

Q)

(h)

@

Materials delivered to the site by Contractor or materials made available or supplied by
the Employer shall be used solely for the execution of the Works.

The Contractor shall minimise the pollution of and disturbance of lands, roads and other
places on and around the Site. No trees or other vegetation shall be removed except to
the extent necessary for the works.

The Contractor shall comply with the current Government regulations with regard to
the transport, storage and use of explosives and radio-active materials and use of radio
communication equipment.

The Contractor shall take all reasonable precautions:

(1)  In connection with any rivers, streams, waterways, drains, water courses, lakes
and the like to prevent as a consequence of the works, silting, erosion of beds and
banks and pollution of the water that may adversely affect the quality or
appearance thereof or cause injury or death to human, animal or plant life.

(i) In connection with underground water resources, including percolating water, to
prevent any interference as a consequence of the work with the supply to or
abstraction from such sources and to prevent pollution of water that may
adversely affect the quality thereof.

The Contractor shall provide, maintain and remove on completion of the Works, settling
lagoons and other facilities to minimise pollution due to the Contractor’s operations
including but not limited to quarrying, aggregate washing, concrete mixing and
grouting.

The Contractor shall provide, maintain and remove on completion of the Works, fencing
around the site installations including housing, camps, offices and Ilaboratories,
providing free access to the Employer, the engineer, other Contractors and any other
persons entitled to such access and provide appropriate security measures on such
access roads.

All buildings erected by the Contractor upon the site and camp sites, and the layout of
the buildings and the sites, shall comply with the Laws of the country and all local By-
laws in so far as they are applicable.

The Contractor shall be absolutely and solely responsible for the safety and security of
Temporary Works including, but not limited to, all work yards, pilings, staging, dams,
coffer dams, trenches, fencing or other works and for the Plant and Contractor’s
Equipment in connection therewith which may be erected or provided for the execution
of the Contract Works.

This provision shall be applicable to all temporary Works, Plant and Contractor’s
Equipment whenever provided and erected by the Contractor or his Subcontractor(s) for
the purpose of or in connection with the Contract Works.

The contractor shall keep in close contact with the police, Labour officers and all other
officials as appropriate regarding their requirements for the control of workmen,
restricted area permits or other matters and shall provide all assistance and facilities
which may be required by such officials in the execution of their duties.

Performance Security

Replace the text of Subclause 10.1 with the following:

The Contractor shall provide security for his proper performance of the Contract to the
Employer within 28 days after the receipt of the Letter of Acceptance. The Performance Security
shall be as stipulated in the Appendix to the Form of Bid. The Performance Security shall
normally be in the currency or currencies requested for payment by the Contractor and in the
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10.2

same proportions as those requested for payment in the Contract. The Contractor shall notify
the Engineer when providing the Performance Security to the Employer.

The Performance Security shall be a bank guarantee which shall be issued either:

(@ By a bank located in Kenya or a foreign bank through a correspondent established and
reputable bank located in Kenya or;

Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or legislation or
as a result of a variation amounting to more than 25 percent of the portion of the Contract Price
payable in a specific currency, the Contractor, at the Engineer’s written request, shall promptly
increase the value of the Performance Security in that currency by an equal percentage.

The performance security of a joint venture shall be in the name of the joint venture.
Period of Validity of Performance Security

The performance security shall be valid until a date 28 days from the date of issue of the
Taking-Over Certificate for the last section in case of partial handover. The security shall be
returned to the Contractor within 28 days of expiration.
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10.3

104

14.1

Claims under Performance Security
Delete sub-~clause 10.3

Add the following Subclause 10.4:
Cost of Performance Security

The cost of complying with the requirements of this clause shall be borne by the Contractor.

Inspection of Site

Add the words “and the Contractor shall be deemed to have based his tender on all the
aforementioned” after the words “affect his tender”.

Delete the last paragraph completely and replace with the following:

The Employer in no way guarantees completeness nor accuracy of the soil, materials,
subsurface and hydrological information made available to the Contractor at the time of
bidding or at any other time during the period of the Contract, and the Contractor shall be
responsible for ascertaining for himself all information as aforesaid for the execution of Works
and his bid shall be deemed to have been priced accordingly.

Add a new Subclause 11.2:
Access to Data

Data made available by the Employer in accordance with Subclause 11.1 shall be deemed to
include data listed elsewhere in the Contract as open for inspection at the address stipulated in
Appendix to the Form of Bid.

Programme to be submitted

Delete Subclause 14.1 and replace with the following:

The time within which the Programme shall be submitted shall be twenty eight (28) days .This
detailed Programme shall be based upon the programme submitted by the Contractor as part of
his bid and shall, in no material manner, deviate from the said programme.

The Contractor shall allow in his Programme for the following 11 public holidays per calendar
year in Kenya upon which the Contractor shall not be permitted to work:

e New Year’s Day (1% January)
e Good Friday

Easter Monday

Labour Day (1t May)
Madaraka Day (1t June)
Idd-Ul-Fitr

Moi Day (10t October)
Mashujaa Day (20" October)
Jamhuri Day (12th December)
e  Christmas Day (25t December)
e Boxing Day (26t December)

The Contractor should also allow per calendar year for a further two (2) unspecified public
holidays which may be announced by the Government of Kenya with no prior notification, and
upon which he shall not be permitted to work.

The Programme shall be submitted in two copies in the form of a Critical Path Method
Network (CPM Network) showing the order of procedure and description of the construction
methods and arrangements by which he proposes to carry out the Works. In addition, the
aforesaid critical path programme should be supplemented by:
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(i) A Gantt/time-bar chart detailing each construction activity, showing for each construction
activity; the periods of construction activity planned; the percentage completion
anticipated per month; the total estimated quantity of work; the average monthly
production planned, and

(ii) A detailed work method statement in respect of each construction activity. It should also be
supplemented by a time-bar chart of the same programme. The programme shall be
coordinated with climatic, groundwater and other conditions to provide for the
completion of the works in the order and by the time specified. The Programme shall be
revised at quarterly intervals and should include a chart of the principal quantities of the
forecast for execution monthly.

The detailed work method statement of each particular construction activity shall list by
category/type and quantity the labour, skilled labour, supervisors, plant, equipment and
materials to be employed on the particular construction activity; together with: the estimated
average daily production anticipated, the estimated equipment availability and utilisation
factor anticipated and a detailed step description of the way in which resources are to be
utilised to achieve the required rate of construction/production.

The Contractor’s attention is particularly drawn to the need to familiarise himself with customs
procedures in connection with importation and to allow sufficient time in its programme for
these to be completed.

During the execution of Works, the Contractor shall submit to the Engineer detailed
particulars of any proposed amendments to the arrangements and methods submitted in
accordance to the foregoing.

If details of the Contractor’s proposals for Temporary Works are required by the Engineer for
his own information the Contractor shall submit such detail within fourteen days of being
requested to do so.

The various operations pertaining to the Works shall be carried out in such a progressive
sequence so as to achieve a continuous and consecutive output of fully completed road works
inclusive of bridge works and culverts within the time limits specified in the Contract.

The Contractor shall, wherever required by the Engineer, also provided in writing for
information a detailed description of the arrangements and methods which the Contractor
proposes to adopt for the execution of any particular part of the Works as directed by the
Engineer.

Progress reporting by the Contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items which are or are about to become
critical to the Progress of Works, along with proposals on how the Contractor intends to
address the situation.

The consent by the Engineer on any programme shall have no contractual significance other
than that the Engineer would be satisfied if the work is carried out according to such
programme, and that the Contractor undertakes to carry out the work in accordance with the
programme, nor shall it limit the right of the Engineer to instruct the Contractor to vary the
programme should circumstances make this necessary. The above shall not be taken to limit the
right of the Contractor to claim for damage or extension of time to which he may be fairly
entitled to in terms of the General Conditions of the Contract for delay or disruption of his
activities.

Notwithstanding the General Conditions of Contract Clause 14.1, the programme to be
submitted for the execution of the Works shall, in addition to the programme of pure
construction activities, include an alleviation programme for Site staff and labour in respect of
Sexually Transmitted Disease (STD) including HIV/AIDS. The STD and HIV/AIDS alleviation
programme shall indicate when, how and what cost the Contractor plans to satisfy the
requirements of Subclause 19.1 herein and the related Technical Specifications. For each
component, the programme shall detail the resources to be provided or utilized and any related
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14.2

14.3

15.1

15.2

sub-contracting proposed. The programme shall also include provision of a detailed cost
estimate with supporting documentation.

Revised Programme
Add the following at the end of this subclause:

The Contractor shall, when instructed by the Engineer, amend, correct or modify the
Programme of the Works so as to take into account any delays and/or advances and
modifications designs or for other reasons considered necessary by the Engineer.

If, during the progress of the work, the quantities of work performed per month fall below
those shown in the Programme, or if the sequence of operations is altered, or if the Programme
is deviated from in any other way, the Contractor shall, within two weeks after being notified
by the Engineer, submit a revised Programme necessary to ensure completion of the Works or
any part thereof within the Time for Completion, or any extended time granted pursuant to
Clause 43 and Clause 44 of the General Conditions of Contract or so as to take into account
any delays or advances or for other reasons considered necessary by the Engineer without
prejudice to the Employer’s right under Clause 63 of the General Conditions of Contract.

Any proposal to increase the tempo of work must be accompanied by positive steps to increase
production by providing more labour and plant on Site, or by using the available labour and
plant in a more efficient manner.

Should the Employer request and the Contractor undertake to finish the whole or part of the
Works ahead of the time originally required by the Contract, payment for accelerating the
work shall only be made if agreed to beforehand in writing and according to the terms of such
agreement.

If the Programme is to be revised by reason of the Contractor falling behind his Programme, he
shall produce a revised Programme showing the modifications to the original Programme to
complete the Works within the time as defined in Clause 43 of the General Conditions of
Contract.

The Employer shall have the right to withhold payment at any time if the Contractor fails to
submit the contractual construction programmes in accordance with Subclause 14.1 above or
revise construction programmes due to his negligence, failure or omission.

Cash Flow Estimate to be submitted

The time limit within which a detailed cash flow estimate is to be submitted shall be twenty
eight (28) days.

In preparing the estimates, the Contractor shall make provision for Advance payment,
repayment of advance, retention, payment for services provided by the Employer and timing
implications of Clause 60 Certificates and Payments.

A schedule of Payments for both local and foreign currency expected to be made to the
Contractor by the Employer, shall be provided.

The cash flow estimate submitted with the bid shall be revised each time the construction
Programme is submitted, and revised, under Subclauses 14.1 and 14.2 above.

Contractor’s Superintendence

Add the following at the end of the first paragraph of Subclause 15.1:

The Contractor shall, within seven (7) days of receipt of the Engineer’s Order to Commence the
Works, inform the Engineer in writing, the name of the Contractor’s representative and the
anticipated date of his arrival on Site.

Contractor’s Agent or Representative
Add the following Subclause 15.2:
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16.2

16.3

16.4

17.1

17.2

19.1

The Contractor’s agent or representative on the Site shall be an Engineer registered by the
Engineer’s Registration Board of Kenya in accordance with the Laws of Kenya cap. 530 or have
equivalent status approved by the Engineer and shall be able to read, write and speak English
fluently.

Engineer at Liberty to Object

At the end of this clause add “by a competent substitute approved by the Engineer at the
Contractor’s own expense”.
Add the following Subclauses 16.3 and 16.4:

Language Ability of Superintending Staff

A reasonable proportion of the Contractor’s superintending staff shall have a working
knowledge of the language specified in the Appendix to Form of Bid pursuant to Subclause
5.1(a), or the Contractor shall have available on site at all times a number of competent
interpreters, as required by the Engineer, to ensure proper transmission of instructions and
information.

Employment of Local Personnel

The Contractor is encouraged to the extent practicable and reasonable, to employ staff and
labour with appropriate qualifications who are Kenyan citizens.

Setting Out
The following additional paragraph shall apply to the provisions of the Subclause 17.1:

(d)  The checking of all the setting-out of the proposed works relative to existing ground
features, to be undertaken prior to the commencement of fabrication of structural steel
works for superstructures. This preparation is to include providing the facility for the
Engineer to undertake a timely check on this setting-out and alerting the Engineer to any
likely problems foreseen.

The contractor shall give to the Engineer not less than 48 hours of notice of his intention
to set out or give layout for any part of the works so that timely assignment can be made
for checking the same.

Add the following new Subclause 17.2:

Notice to Engineer

The Contractor shall give to the Engineer not less than 48 (Forty eight) hours’ notice of his
intention to set out or give levels for any part of the works so that timely arrangement may be
made for checking or issuing instructions. He shall indicate therein by which date the
information, if any, is required by him.”

Safety, Security and Protection of the Environment

Add Subclauses 19.1 (d), (e), (), (), (h), (), (), k), () and (m) and the subsequent text as
follows:

(d) Notwithstanding the Contractor’s obligation under Subclauses 19.1 (a), (b) and (c) of
the Conditions of Contract, the Contractor shall carry out, without limitation, the
following measures with a view to reducing or eliminating adverse environmental
effects by the site Works:

(1)  All quarries, borrow pits, diversions and detours shall be filled and landscaped, as
far as practical, to their original condition after extraction of construction
material.

(ii)  Soil erosion and sedimentation due to the surface runoff or water from culverts or
other drainage structures should be avoided by putting in place proper erosion
control measures.
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(iii) Long traffic diversion roads shall be avoided so as to minimise the effect of dust on
the surrounding environment. In any case, all diversions shall be kept damp to
reduce dust.

(iv) Haulage routes shall be kept as short as possible and watered as necessary.

(v)  Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they shall be collected
and disposed of in such a way that there do not adversely affect the natural
environment.

(vi) Rock blasting near settlement areas shall be properly coordinated with the
relevant officers of the Kenya government in an attempt to minimise levels of
noise pollution and community interference.

(© The formulation and enforcement of an adequate safety programme shall be the
obligation of the Contractor with respect to all the works under this Contract, regardless
of whether performed by the Contractor or his Subcontractors. The Contractor shall,
within 14 days after commencement of the Works, meet the Engineer to present and
discuss his plan for the establishment of such safety measures as may be necessary to
provide against accidents, unsafe acts, and so forth.

Within 28 days after commencement of the Works, the Contractor shall submit a
written safety, security and environmental protection programme to the Engineer
covering the overall works and based on the laws and regulations of Kenya. In addition,
he shall prepare special safety programmes for blasting and handling of explosives as
may be stipulated in the Specifications.

(f)  The Contractor shall take all due precautions to avoid soil and water contamination by
spillage of oil, grease, fuel and paint in the equipment yard, workshop or the site of
works. Lubricants should be recycled.

(@)  The Contractor shall install pollution control device in his asphalt plant.

(h) The Contractor shall implement re-plantation and grading of steep slopes in quarries
and borrow pits to prevent disfiguration of landscape.

(i) The Contractor shall implement compensatory afforestation plan to counteract
destruction of vegetation when required to do so by the Engineer. The Contractor shall
pay proper attention to the aspect of borrow pit drainage to prevent formation of
stagnant pools of water and incidence of mosquito vectors. All borrow pits will be
provided with efficient drains which shall be connected to the natural outfalls.

()  Notwithstanding implementation of any other provision contained in the Conditions of
Contract, the failure on the part of the Contractor or his staff in the cases listed below

will be considered default on the part of the Contractor and will attract the terms of
Subclause 63.1 for remedies.

e Poor sanitation and solid waste in the workers camp

e  Possible transmission of communicable diseases, including HIV/AIDS, between
local people and the Contractor’s workers

e  Poaching by the Contractor’s workers

e Illegal invasion of indigenous people by the Contractor’s labour.

(k)  All lights provided by the Contractor shall be screened so as not to interfere with any
signal light on the railways or with any traffic or signal lights of any local or other
authority.

() The Contractor shall be deemed to be in possession of, and ensure that the Contractor’s
personnel are fully aware of, relevant safety regulations.
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20.4

(m)

The Contractor shall ensure that all equipment, tools and other items used in
accomplishing the Works, whether purchased, rented or otherwise provided by the
Contractor are in safe, sound and good condition for performing the intending function.

Notwithstanding the terms of Clause 19.1 of the General Conditions of Contract, the
Contractor shall throughout the contract (including the Defects Liability Period):

@

(i)
(iii)

Conduct Information, Education and Consultation (IEC) campaign, at least every other
month, addressed to all the Site staff and labour (including all Contractor’s Employees,
all Subcontractors and Consultant’s employees, and all truck drivers and crew marketing
deliveries to Site) and to the immediate local communities, concerning the dangers and
impact of Sexually Transmitted Diseases (STD) in general and HIV/AIDS in particular;

Provide male or female condoms for all Site staff and labour as appropriate; and

Provide for STD and HIV/AIDS professional screening, diagnosis, counselling and full
treatment (except that in the case of HIV/AIDS cases treatment shall be limited to
referral to a dedicated national or regional HIV/AIDS programme)of all Site staff and
labour.

Amend Subclause 20.4 to read as follows:

Employer’s Risks

The Employer’s risks are:

(@)

(b)

©

(d)

Insofar as they directly affect the execution of the Works in Kenya where the Permanent
Works are to be executed:

(i)  War and hostilities (whether war be declared or not), invasion, act of foreign
enemies, terrorism

(i)  Rebellion, revolution, insurrection, or military or usurped power, or civil war

(iii) Ionising radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof;

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds

(v)  Riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works.

Loss or damage due to the use or occupation by the Employer of any section or part of the
Permanent Works, except as may be provided for in the Contract

Loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible, and

Any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(1)  Could not have reasonably foreseen, or

(i)  Could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:

i. Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

ii. Insure against such loss or damage.”
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21.2

214

21.5

23.1

23.2

25.1

25.5

Insurance of Works and Contractor’s Equipment
Delete the first sentence of this clause and replace with the following;:
“Prior to commencement of the Works the Contractor shall, without limiting his or the

Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the
Employer.”

Add the following words at the end of subparagraph (a) and immediately before the last word
of subparagraph (b):

“it being understood the insurance shall provide for compensation to be payable in the types
and proportions of the currencies required to rectify the loss or damage incurred.”

In Subclause 21.1(b), delete the words “or as may be specified in Part II of these Conditions”.

Scope of Cover
(@ Delete the words “from the start of Work at the Site” and substitute with the words
“from the first working day after the commencement date”

Add the following Subclause 21.2 (c):

(c) It shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the
insurance coverage at all times during the period of the Contract.

Amend Subclause 21.4 to read as follows:

Exclusions

There shall be no obligation for the insurances in Subclause 21.1 to include loss or damage

caused by the risks listed under Subclause 20.4 subparagraphs (a) (i) to (v) above.

Add the following Subclause 21.5:

Insurance of Goods

The Contractor shall insure or cause to be insured all imported goods financed out of the
proceeds of the Contract against marine and other hazards incidental to the acquisition,
transportation and delivery thereof to the place of use or installation and where appropriate
against all usual risks pertaining to the construction of the Works.

Third Party Insurance (Including Employer’s Property)
Add the following at the beginning of this Subclause:

Prior to commencement of the Works ...
Minimum Amount of Insurance
Add the following at the end of this subclause:

... With no limits to the number of occurrences

Evidence of Terms of Insurance

Insert the words “as soon as practicable after the respective insurances have been taken out but
in any case” before the words “prior to the start of Work at the Site”

Add the following Subclauses 25.5 to 25.8:
Source of Insurance

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to, the insurance referred to in Clauses 21, 23, and 24) with insurers from any eligible
source country which has been determined to be acceptable to the Employer.
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25.6

25.7

25.8

26.2

26.3

28.2

29.2

29.3

Insurance Notices

Each policy of insurance effected by the Contractor for the purpose of the Contract shall
include a provision to the effect that the Insurer shall have a duty to give notice in writing to
the Contractor and Employer of the date when a premium becomes payable not more than
thirty (30) days after the giving of such notice.

Insurance in Kenya

The risks against which the Contractor is obliged to insure under the Contract shall be insured
through established and reputable companies approved by the Employer and located in Kenya
and any cover against risks which the Contractor may enjoy shall be insured in Kenya by an
approved Kenyan Insurance Company in respect of the Contractor’s obligations under the
Contract.

Notification to Insurers

It shall be the responsibility of the Contractor to notify the insurers under any of the insurances
referred or event which by the terms of such insurances are required to be so notified and the
Contractor shall indemnify and keep indemnified the Employer against all losses, claims,
demands, proceedings, costs, charges and expenses whatsoever arising out of or in
consequence of any default by the Contractor in complying with the requirements of this
subclause whether as a result of avoidance of such insurance or otherwise.

Add the following Subclauses 26.2 and 26.3
Compliance with Statutes, Regulations

The Employer will repay or allow to the Contractor all such sums as the Engineer shall certify
to have been properly payable and paid by the Contractor in respect of such fees, provided
always that, without prejudice to Subclause 26.1, nothing contained in this sub clause shall be
deemed to render the Employer liable to all claims which may be considered to fall within the
provisions of Subclause 22.1.

Inspection and Audit by the Funding Agency

The Contractor shall permit the funding agency to inspect the Contractor’s accounts and
records relating to the performance of the Contract and to have them audited by auditors
appointed by the agency, if so required by the agency.

Royalties

Add the following at the end of Subclause 28.2:

The Contractor shall also be liable for all payments or compensation, if any, that are levied in
connection with the dumping of part or all of any such material.”

Add the following Subclauses 29.2 to 29.5:

Passage and Control of Traffic

The Contractor's attention is drawn to Specifications covering the Passage and Control of Traffic
and in particular to the requirement for the submission of a detailed Programme for Passage of
Traffic as required following the award of the Contract.

In case any operation connected with traffic which necessitates diversion, obstruction or
closure of any road, railway or any other right of way, the approval of the Engineer or the
Engineer’s Representative and the concerned authorities shall be obtained well in advance by
the Contractor.

Reinstatement and Compensation for Damage to Persons or Property

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and maintenance of the Works to a condition at least equal to
that prevailing before his first entry on them.
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294

29.5

30.2

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the
Contractor in writing of his opinion, in which circumstances, the Employer reserves the right
to employ others to do the necessary work of reinstatement and to deduct the cost thereof from
any money due or to become due to the Contractor.

The Contractor shall promptly refer to the Employer all claims, which may be considered to
fall within the provisions of Clause 22.1.

Protection of Existing Works and Services

The Contractor shall acquaint himself with the position of all existing services, such as sewers,
surface water drains, cables for electricity, data and telephone, telephone and lighting poles,
water mains, and the like before commencing any excavation or other works likely to affect
the existing services.

The Contractor will be held liable for all damage to roads, irrigation ditches, mains pipes,
electric cables, lines or services of any kind caused by him or his subcontractors in the
execution of the Works. The Contractor must make good any damage without delay and, if
necessary, carry out any further work ordered by the Engineer or Engineer’s Representative, all
at the Contractor’s cost. Where work is to be carried out in the vicinity of overhead power
lines, the Contractor shall ensure that all persons working in such areas are aware of the
relatively large distance that high voltage electricity can “short” to earth when crane, or other
large masses of steel, are in the vicinity of power lines. The Contractor’s attention is drawn to
appropriate standards which gives safe clearances for the various voltages.

The Contractor shall be held responsible for damage to existing works or services, and shall
indemnify the Employer against any claims in this respect (including consequential damages).
The Contractor shall be responsible for the reinstatement of the services, so affected, to the
satisfaction of the Engineer.

In all cases where such works or services are exposed, they shall be properly shored, hung up
or otherwise protected. Special care must be exercised in filling and compaction of the grounds
under mains and cable. The exposed water meters, stopcock boxes and similar items shall be
left uncovered.

As soon as any such existing works or services or structures are encountered on, over, under,
in or through the Site during the performance of the Contract, the Contractor shall make a
record of the location and description of such service or structure and shall send the same
forthwith to the Engineer.

Installations adjacent to the Works shall be kept securely in place until the work is completed
and shall then be made as safe and permanent as before.

Notwithstanding the foregoing requirements, and without reducing the Contractor’s
responsibility, the Contractor shall inform the Engineer immediately if any existing works or
services are located, exposed or damaged.

Protection of Survey Beacons

The Contractor shall not remove, damage, alter or destroy in any way plot beacons. Should the
Contractor consider that any beacons will be interfered with by the Work he shall notify the
Engineer who, if he considers it necessary, will make arrangements for the removal and
replacement of the beacons.

Transport of Contractor’s Equipment or Temporary Works
Add the following at the end of this subclause.

If it is found necessary for the Contractor to move one or more loads of heavy constructional
plant and equipment, materials or pre-constructed units of work over roads, highways, bridges
on which such oversized and overweight items are not normally allowed to be moved, the
Contractor shall obtain prior permission from the concerned authorities. Payments for
complying with the requirements, if any, for protection of or strengthening of the roads,
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30.5

30.6

34.2

34.3

34.4

34.5

34.6

highways or bridges shall be made by the Contractor and such expenses shall be deemed to be
included in his Contract Price.

Add the following Subclauses 30.5 and 30.6.

Complying with State Laws and Regulations

Nothing contained above shall excuse the Contractor or any of his Subcontractor(s) from
complying with state laws regulating traffic on highways and bridges.

Effects of other Concurrent Construction Projects

The Contractor shall be deemed to have fully familiarised himself with planned construction
operations or any other concurrent construction projects in Kenya which may have any
material effect on the Contractor’s own operations. In particular, the Contractor shall be
deemed to have allowed for the effects of other concurrent construction contract(s) on any
necessary transportation operations in connection with the Contract(s).

LABOUR

Add the following Subclauses 34.2 to 34.23
Labour Regulations

The Contractor and his Subcontractors shall, at all times, during the Contract period abide
fully by the governing local laws and regulations.

The Contractor shall be responsible for making all arrangements for and shall bear all costs
relating to recruitment, obtaining of all necessary visas, permits or other official permission for
movements of staff and labour.

Engagement of Local Labour

The Contractor is encouraged to the extent practicable and reasonable to employ staff and
labour with the required qualifications and experience from sources within Kenya,
particularly in the vicinity of the Site.

Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less favourable
than those established for the trade or industry where the work is carried out. In the absence of
any rates of wages or conditions of labour so established, the Contractor shall pay rates of
wages and observe conditions of labour which are not less favourable than the general level of
wages and conditions observed by other employers whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

Repatriation of Labour

The Contractor shall be responsible for the return to the place where they were recruited or to
their domicile of all such persons as he recruited and employed for the purposes of or in
connection with the Contract, and shall maintain such persons as are to be so returned in a
suitable manner until they shall have left the site or, in the case of persons who are not
nationals of and have been recruited outside the Republic of Kenya shall have left Kenya or the
site, as appropriate.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such
accommodation and amenities as he may consider necessary for all his staff and labour,
employed for the purposes of or in connection with the Contract, including all fencing, water
supply (both for drinking and other purposes), electricity supply, sanitation, cookhouses, fire
prevention and fire-fighting equipment, cookers, refrigerators, furniture, and other
requirements in connection with such accommodation or amenities. On completion of the
Contract, unless otherwise agreed with the Employer, the temporary camps or housing provided
by the Contractor shall be removed and the site reinstated to its original condition, all to the
approval of the Engineer.
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34.7

34.8

34.9

34.10

34.11

34.12

34.13

34.14

34.15

Accident Prevention Officer

The Contractor shall have on his staff on Site an officer dealing only with questions regarding
the safety and protection against accidents of all staff and labour. This officer shall be qualified
for this work and shall have the authority to issue instructions and shall take protective
measures to prevent accidents.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his
staff and labour and, in collaboration with and to the requirements of the local health
authorities, to ensure that medical staff, first aid equipment and stores, sick bay and suitable
ambulance services are available at the camps, housing, and on the Site at all times throughout
the period of the Contract and that suitable arrangements are made for the prevention of
epidemics and for all necessary welfare and hygiene requirements. Workers shall always be
transported using vehicles that meet the current transport regulations.

Life Saving Appliances and First Aid Equipment

The Contractor shall provide and maintain upon the Works sufficient, proper and efficient life-
saving appliances and first-aid equipment to the approval of the Engineer. The appliances and
equipment shall be available for use at all times.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff and labour
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to
health and the general nuisance caused by the same. The Contractor shall provide his staff and
labour with suitable prophylactics for the prevention of malaria, and shall take steps to prevent
the formation of stagnant pools of water. He shall comply with all the regulations of the local
health authorities in these respects and shall in particular arrange to spray thoroughly with
approved insecticide all buildings erected on the Site. Such treatment shall be carried out at
least once a year or as instructed by the Engineer. The Contractor shall warn his staff and
labour of the dangers of bilharzias and wild animals.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the Government
or the local medical or sanitary authorities for the purpose of dealing with and overcoming the
same.

Burial of the Dead

The Contractor shall make any necessary arrangements for the transport, to any place as
required for burial, of any of his expatriate employees or members of their families who may
die in Kenya. The Contractor shall also be responsible, to the extent required by the local
regulations, for making any arrangements with regard to burial of any of his local employees
who may die while engaged upon the Works.

Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food at
reasonable prices for all his staff, labour, and subcontractors for the purposes of or in
connection with the Contract.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the Site an adequate supply of drinking and other water for the use of the Engineer
and his staff, the Contractor's staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances, and
Government Regulations or Orders for the time being in force, import, sell, give, barter, or

94



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

34.16

34.17

34.18

34.19

34.20

34.21

34.22

34.23

35.2

35.3

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation,
sale, gift, barter, or disposal by his subcontractors, agents, staff, or labour.

Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall, in all dealings with his staff and labour, have due regard to all recognised
festivals, days of rest, and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous, or disorderly conduct by or among his staff and labour and take all reasonable
precautions for the preservation of peace and protection of persons and property in the
neighbourhood of the Works against the same.

Records of Labour

The Contractor shall keep proper wages books, in the language stipulated in the Appendix to
the Form Bid, pursuant to Sub-Clause 5.1 (a) showing the time worked and wages paid to all
employees in and about the execution of the Works, together with such other records as are
required by any Statute, Ordinance, Law, Regulation or Bye-Law in force in Kenya governing
the employment of labour. He shall be bound, whenever required, to produce such wages books
and other records for the inspection of any persons authorized by the Engineer.

Trade Unions

The Contractor shall recognize the freedom of his employees to be members of trade unions.

Default in payment of Wages

In the event of default in payment of wages of any workmen employed on the Contract, and if a
claim thereafter is filed in the office of the Engineer and satisfactory proof thereof is furnished,
the Employer shall be notified forthwith and may, failing payment of such claim by the
Contractor, arrange the payment out of monies at any time payable under the Contract and the
amount so paid shall be deemed payment to the Contractor under the Contract.

Breach and Removal from List

Should the Contractor or any subcontractor be found to be in breach of any of the provisions of
Clause 34, the Employer may recommend to the Government for his removal from the list of
approved Contractors.

Observance by Subcontractors

The Contractor shall be responsible for the observance by his subcontractor of the foregoing
provisions.

Add the following Subclauses 35.2 and 35.3:

Maintenance of Records

The Contractor shall maintain such records and make such reports concerning safety, health
and welfare of persons and damage to property as the Engineer may prescribe from time to
time.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition,
notify the Engineer immediately by the quickest available means. The Contractor shall also
notify the relevant authority (ies) whenever such report is required by the law of Kenya.
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36.1

41.2

42.1

42.4

45.1

MATERIALS, PLANT AND WORKMANSHIP

Rename Subclause 36.1 as below.

Quality of Materials, Equipment, Supplies, Plant, and Workmanship

Add the following paragraph at the end of this subclause.

The Contractor is encouraged, to the extent practicable and reasonable, to use materials,
Contractor’s Equipment, Plant, and supplies from sources within Kenya.

COMMENCEMENT AND DELAYS

Commencement of Works

Replace the words “as soon as reasonably possible “with the words “on Site within 28 days”.

Add the following subclause:

Definition of Commencement

For the purposes of this subclause, the Works shall be deemed to have commenced when all of
the following conditions are satisfied:

(@) The approved competent and authorized agent or representative of the Contractor is
resident in the project area and is giving his whole time to the superintendence of the
Works.

(b)  The provision by the Contractor of evidence that all insurances required by the Contract
are in force.

(©0 The Contractor has an established an office in the project area with postal address for
receipt of correspondence.

(d)  The principal items of constructional plant have been brought to Site and put to work in
the execution of the permanent Works.

Possession of Site and Access Thereto

At the end of Subclause 42.1, add the following:

The Contractor shall bear all costs and charges for such lands as the Contractor may
reasonably require for camps, offices, workshops, diversion roads, borrow pits, and quarries
and any additional facilities outside the site required by him for the purpose of works.

Add the following subclause:

Possession of Site and Access thereto

The Contractor shall not enter any part of the Site until he has requested and received
permission to do so from the Employer or the Engineer.

The Contractor shall not use any portion of the Site for any purpose not connected with the
Works.

Restriction on Working Hours

Delete Subclause 45.1 and substitute with the following:

If the Contractor requests for permission to work by day and night and if the Engineer shall
grant such permission, the Contractor shall not be entitled to any additional payment for so
doing.

All such work at night shall be carried out without unreasonable noise or other disturbance
and the Contractor shall indemnify the Employer from and against any liability for damages on
account of noise or other disturbance created while carrying out night work and from against
all claims, demands, proceeding, costs, charges and expenses whatsoever in regard or in
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45.2

47.2

47.3

49.2

49.5

52.1

relation to such liability. In addition, the Contractor shall be required to provide, for any work
carried out by night or recognised days of rest, adequate lighting and other facilities, so that
the work is carried out safely and properly.

Overtime Hours

Working hours shall be observed by the Contractor as stipulated in the Labour Laws of Kenya.
However when deemed necessary to expedite the Works, overtime, night time or holiday
working may be allowed by the Engineer in accordance with the provisions of Subclause 46.1.
The Contractor, in these cases, shall pay all costs of the Engineer and his staff for such
overtime, night time or holiday working at site as stipulated under Subclause 46.1 of the
General Conditions of Contract.

Reduction of Liquidated Damages
The following supplements this subclause.
There shall be no reduction in the amount of liquidated damages in the event that a part or a

section of the Works within the Contract is certified as completed before the whole of the
Works comprising that Contract.

No bonus for early completion of the Works shall be paid to the Contractor by the Employer.

The sum stated in the Appendix to Form of Bid as liquidated damages shall be increased by a
sum equivalent to any amount payable by the Employer to the Contractor under clause 70.1 in
respect of an increase in costs in such period that would not have been incurred by the
Contractor if the Works had been completed by the due date for completion prescribed by
Clause 43.

Add the following Subclause 47.3:

Currency of Liquidated Damages

Liquidated damages shall be paid by the Contractor to the Employer in the types and
proportions of currencies as shall be payable to the Contractor under the Contract.

DEFECTS LIABILITY

Completion of OQutstanding Work and Remedying Defects

Add at the end of this subclause the following sentence:

Any work ordered to be executed under this subclause shall be carried out at a time and in a
manner as directed by the Engineer so as to interfere as little as possible with the operations of
the Employer or of other contractors and no extension(s) of the defects liability period will be
allowed for the execution of this work.

Add Subclause 49.5 as follows:
Defects Liability Period Replacements

The provisions of this clause shall apply to all replacements or renewals of Plant and equipment
to be provided with respect to the utilities under the Contract, carried out by the Contractor to
remedy defects and damages as if the replacements and renewals had been taken over on the
date they were completed. The Defects Liability Period for the Works shall be extended by a
period equal to the period during which the Works cannot be used by reason of the defect or
damage. If only part of the Works is affected the Defects Liability Period shall be extended only
for that part.

ALTERATIONS, ADDITIONS AND OMISSIONS

Valuation of Variation

Add the following final sentences to this subclause:

The agreement, fixing or determination of any rates or prices as aforesaid shall include any
foreign currency and the proportion thereof.
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52.2

52.3

53.1

54.1

54.2

Where the Contract provides for the payment of the Contract Price in more than one currency,
and varied work is valued at, or on the basis of, the rates and prices set out in the Contract,
payment for such varied work shall be made in the proportions of various currencies specified
in the Appendix to Form of Bid for payment of the Contract Price. Where the Contract provides
for payment of the Contract Price in more than one currency, and new rates or prices are
agreed, fixed, or determined as stated above, the amount or proportion payable in each of the
applicable currencies shall be specified when the rates or prices are agreed, fixed, or
determined, it being understood that in specifying these amounts or proportions the Contractor
and the Engineer (or, failing agreement, the Engineer) shall take into account the actual or
expected currencies of cost (and the proportions thereof) of the inputs of the varied work
without regard to the proportions of various currencies specified in the Appendix to Form of
Bid for payment of the Contract Price.

Power of Engineer to fix rates

Add a final sentence to the first paragraph as follows:

Where the Contract provides for the payment of the Contract Price in more than one currency,
the amount or proportion payable in each of the applicable currencies shall be specified when
the rates or prices are agreed, fixed, or determined as stated above, it being understood that in
specifying these amounts or proportions the Contractor and the Engineer (or, failing agreement,
the Engineer) shall take into account the actual or expected currencies of cost (and the

proportions thereof) of the inputs of the varied work without regard to the proportions of
various currencies specified in the Appendix to Form of Bid for payment of the Contract Price.

Daywork

Add the following at the end of this subclause:

The Work so ordered shall immediately become part of the Works under the Contract. The
Contractor shall, as soon as practicable after receiving the Daywork Order from the Engineer
undertake the necessary steps for due execution of such Work. Prior to commencement of any

work to be done on a Daywork basis, the Contractor shall give a notice to the Engineer stating
the exact time of such commencement.

PROCEDURE FOR CLAIMS
Notice of Claims

Add the following at the end of this subclause:

The Contractor shall also state the references of the Contract Clauses and Subclauses on which
he has based his claims.

CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS

For the purpose of these subclauses, the term “Equipment” shall be read as “Contractor’s
Equipment” where the context so requires.

Contractor’s Equipment, Temporary Works and Materials
Amend Subclause 54.1 as follows:

Line 5; add “written” between “the” and “consent”.

Add a final sentence to this subclause as follows:

The Contractor shall every month give to the Engineer a statement showing the amount of
plant and Contractor’s equipment, which has been brought to the Site.

Employer not Liable for Damage

Delete this subclause entirely.
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54.5

54.9

54.10

55.1

55.2

56.1

Conditions of Hire of Contractor’s Equipment

Delete this subclause entirely.

Add Subclauses 54.9 and 54.10 as follows:
Contractor’s Responsibilities for Licenses

The Contractor shall obtain his own information with regard to the granting of import and
export licenses for materials, equipment and plant. The Contractor shall bear all expenses for
Plant, Materials, Equipment and Maintenance required for the completion and maintenance of
the works and shall be deemed to have satisfied himself with regard to all his liabilities under
the laws and regulations governing the granting of these licenses. The Contractor shall ensure
that requests for import and export licenses are submitted in sufficient time to clear all
formalities before the said licenses are required.

Equipment and Plant

The Contractor shall identify each piece of his equipment, other than hand tools, by means of
an identification number plainly stencilled or stamped on the equipment at a conspicuous
location, and shall furnish to the Engineer a list giving the description of each piece of
equipment and its identification number. In addition, the make, model number and empty
gross weight of each unit of compaction equipment shall be plainly stamped or stencilled in a
conspicuous place on the unit. The gross weight shall be either the manufacturer’s rated
weight or the scale weight. The make, model, serial number and manufacturer’s rated capacity
of each scale shall be clearly stamped on the load-receiving element and its indicator or
indicators. All meters shall be similarly identified, rated and marked.

MEASUREMENT

Quantities

Add the following to this subclause:

The quality and quantity of the Work included in the Contract Price shall be deemed to be that
which is set out in the Contract Bill of Quantities. The Bill of Quantities, unless otherwise
expressly stated therein, shall be deemed to have been prepared in accordance with the
principles of the latest edition of the Civil Engineering Standard Method of Measurement.

Any error in description or in quantity or any omission of items from the Contract Bill of
Quantities or Specifications shall not vitiate this Contract but shall be corrected and deemed to
be a variation required by the Engineer. Subject to the foregoing, any error whether
arithmetical or not in the computation of the Contract Price shall be deemed to have been
accepted by the parties hereto.

The Contract Price shall not be adjusted or altered in any way whatsoever otherwise than in
accordance with the express provisions of these conditions.

Add the following new sub clause:
Bill of Quantities with no Rates

Any item of Work described in the Bill of Quantities for which no rate or price has been
entered in the Contract shall be considered as included in other rates and prices in the
Contract and will not be paid for separately by the Employer.

Works to be Measured

Delete Subclause 56.1 and replace with the following:

The Contractor shall prepare and submit to the Engineer all necessary field notes and other
records taken and computations made for the purpose of quantity measurements, of which the
forms shall be approved by the Engineer, for the monthly progress payment under Clause 60.
The measurement of work quantities made by the Contractor shall be verified and certified by
the Engineer based on the above mentioned documents.
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57.1

58.4

59.5

60.1

60.2

The Contractor shall furnish all personnel, equipment and materials to make such surveys and
computations as necessary to determine the quantities of work performed. Unless otherwise
prescribed in the specifications or the drawings, all measurements for payment shall be made
by the dimensions, lines and grades as shown on the drawings or by direct survey of which the
methods shall be approved by the Engineer.

The documents submitted for measurement and payment shall become the property of the
Employer and shall be used to the extent necessary to determine the monthly progress payment
to be made to the Contractor under the Contract. Direct survey, if conducted, shall be subject
to checking and verification by the Engineer and all errors in the said survey work and related
computations as found during such checking shall be immediately corrected by the Contractor.

In case of any disagreement on an item of measurement, the Engineer’s opinion will prevail
during the assessment of the statement for monthly interim payments. Should the Contractor
consider himself entitled to any form of claim with respect to the disagreement in
measurement, the procedure for such is detailed under Clause 53 of the Conditions of
Contract.

Method of Measurement
Delete this subclause and substitute with the following:
The Works shall be measured net with deductions made in accordance with the principles of

the latest edition of the Civil Engineering Standard Method of Measurement. All measurements
shall be given in metric (SI) units.

PROVISIONAL SUMS
Add the following Subclause 58.4:
Prime Cost Sum

Wherever an item in the Bill of Quantities has been referred to as a “P.C. Sum” (Prime Cost
Sum), that item shall be construed as a Provisional sum and the provisions of Subclauses 58.1
to 58.3 will apply.

NOMINATED SUBCONTRACTORS

Certification of Payment to Nominated Subcontractors

Add the following paragraph at the end of Subclause 59.5:

If the Engineer desires to secure final payment to any nominated subcontractor before final
payment is due to the Contractor and if such subcontractor has satisfactorily indemnified the
Contractor against any latent defects, the Engineer may, in an interim certificate, include an
amount to cover the said final payment, and thereupon the Contractor shall pay to such
nominated subcontractor the amount so certified. Upon such final payment, the amount
named in the Appendix to Form of Bid as Limit of Retention Money shall be reduced by the sum
which bears the same ratio to the amount as does the subcontract and subcontractor shall be
discharged from all liability for the Work, materials or goods executed or supplied by such
subcontractor under the Contract to which the payment relates.

CERTIFICATES AND PAYMENTS
Delete Subclauses 60.1 to 60.10 entirely and substitute with the following:

Advance Payment

Clause 60.1 is not applicable in this contract

Interim Payment Certificate

The Contractor shall submit to the Engineer, in the manner required by the Engineer after the
end of each month a statement showing the estimated total value of permanent Work properly
executed and materials or goods for permanent works brought to Site up to the end of the
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60.3

previous month (if the value shall justify the issue of an interim certificate) together with any
adjustments under Clause 70 and any outstanding claims and sums the Contractor considers
may be due to him. The Contractor shall amend or correct his estimate as directed by the
Engineer and the latter shall not accept it until he is satisfied that it is fair and reasonable. With
respect to the said materials and goods, no payment for them shall be made unless:

(i)  The materials are in accordance with the specifications for the Works.

(i)  The materials have been delivered to Site and are properly stored and protected against
loss, damage or deterioration.

(iii) The Contractor’s record of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records are available for inspection
by the Engineer.

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the
materials and goods to the Site, together with such documents as may be required for the
purpose of evidencing such cost.

(v)  The materials are to be used within a reasonable time.

The Contractor will be paid on the certificate of the Engineer the amount due to him on
account of the estimated total value of the permanent Work executed up to the end of the
previous month together with such amount (not exceeding 75% of the value) as the Engineer
may consider proper on account of materials and goods for permanent Work delivered by the
Contractor on Site and in addition, such amount as the Engineer may consider fair and
reasonable for any Temporary Works for which separate amounts are provided in the Bill of
Quantities, all of which shall be subject to a retention of the percentage named in the
Appendix to Form of Bid until the amount retained (hereinafter and in all Contract documents
called the “Retention Money”) shall reach the “Limit of Retention Money” named in the said
Appendix to the Form of Bid. Provided always that no interim certificate shall be issued for a
sum [such sum always being the net amount thereof after all deductions for retention etc) less
than that named in the Appendix to Form of Bid as “Minimum Amount of Interim Certificate”
at one time.

Within 14 days after receiving a statement from the Contractor as aforesaid, and subject to the
Contractor having made such further amendments and corrections as the Engineer may
require, the Engineer shall issue a Certificate of Payment to the Employer showing the amount
due, with a copy to the Contractor.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and
where there is a dispute regarding an item for payment, the Engineer may delete this disputed
item from the Interim Payment Certificate and certify the remainder for payment provided the
said payment is in accordance with the preceding paragraph. In cases of difference in opinion
as to the value of any item, the Engineer’s view shall prevail.

Final Account and Final Payment Certificate

As soon as possible after the issue of Taking - Over Certificate or the termination of the
Contract and not later than the time of issue of Defects Liability Certificate, the Contractor
shall prepare and submit to the Engineer (with a copy to the Employer), a Statement of Final
Account showing in detail the total value of work done in accordance with the Contract
together with all sums paid in previous payments. Within thirty (30) after receipt of such
further information as may be reasonably required from the Contractor for its verification, the
Engineer shall check the said statement, prepare and submit a Final Payment Certificate to the
Employer (with a copy to the Contractor).

The Final Payment Certificate shall state:
(@) The (final) total value of all Work executed in accordance with the Contract
(b)  After giving credit to the Employer for all amounts previously paid to the Contractor, the

balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer, as the case may be.
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60.4

60.5

60.6

60.7

60.8

Unless the Contractor notifies the Engineer of his objection to the Final Payment Certificate
within twenty eight [28] days of delivery thereof, he shall be deemed to have agreed that he
accepts the total Contract Price as set out in the Final Payment Certificate as full settlement for
all work executed under the Contract including any claims, variations and omissions thereof.

However, a Final Certificate of Payment shall not be conclusive:

(i)  To the extent that fraud or dishonesty relates to or affects any matter dealt with in the
Certificate, or

(i)  If any arbitration or court proceedings under the Contract have been commenced by
either party before the expiry of 90 days after the issue of the Final Certificate of
Payment.

Payment of Certificates

Payment upon each of the Engineer’s Certificates for Interim Payments shall be made by the
Employer within the time stated in the Appendix to Form of Bid from the date of the Engineer’s
signature and issue of each Certificate of Payment to the Employer.

Payment upon the Engineer’s Final Payment Certificate shall be made by the Employer within
the time stated in the Appendix to Form of Bid from the date of issue of the Final Certificate of
Payment signed by the Engineer and countersigned by the Contractor or his authorised agent
or representative.

Payments to the Contractor by the Employer shall be made in the currencies in which the
Contract Price is payable into a bank account or accounts nominated by the Contractor.

Making of a payment by the Employer shall be considered to have been duly executed on the
day that the Employer has issued a cheque.

Retention Money

One half of the retention money shall become due upon the issue of a Taking — Over Certificate
and shall be paid to the Contractor when the Engineer shall certify in writing that the last
section of the whole of the Works has been substantially completed and the other half shall be
paid to the Contractor after the expiration of the Defects Liability Period and the issue of a
Certificate under Clause 62. Provided always that if such time there shall remain to be
executed by the Contractor any Works ordered during such period pursuant to Clauses 49 and
50 thereof, the Employer shall be entitled to withhold payment [until the completion of such
Works] of so much of the second half of the Retention Money as shall in the opinion of the
Engineer represent the Costs of the Works so remaining to be executed. Provided further that
in the event of different Defects Liability Periods having become applicable to different parts of
the Works pursuant to clause 48 hereof the expression “expiration of the Defect Liability
Period” shall for the purpose of this subclause be deemed to mean the expiration of the latest of
such periods.

Currency of Payment

The Contract price shall be stated in Kenya Shillings. All payments to the Contractor shall be
made in Kenya shillings.

Overdue Payments

Unless otherwise stated in the Appendix to the Form of Bid interest shall be paid on the
overdue amounts and the interest to be paid shall be based on the rates of the Central Bank of
Kenya 28 days prior to the opening of the bids.

Correcting and Withholding

The Engineer may by any interim certificate or through the final account make any correction
or modification to any previous certified sum and shall have authority, if any work or part
thereof is not being carried out to his satisfaction, to omit or reduce the value of such work in
any Interim Payment Certificate.

102



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

60.9

60.10

60.11

60.12

60.13

60.14

Completion by Sections

If a Taking-Over Certificate shall be issued for any section or part of the Works separately, the
payments herein provided for on or after issue of such a Certificate shall be made in respect of
such section or part and references to the Contract Price shall mean such part of the Contract
Price as shall in the absence of agreement be apportioned thereto by the Engineer.

Statement at Completion

Not later than 14 days after the issue of the Taking~Over Certificate in respect of the whole of
the works, the Contractor shall submit to the Engineer a statement at completion showing in
detail and in a form approved by the Engineer:

(@) The final value of all work executed in accordance with the Contract up to the date
stated in such Taking-Over Certificate.

(b)  Any further sums which the Contractor considers to be due; and

(¢)  An estimate of amounts, which the Contractor considers, will become due to him under
the Contract.

Estimated amounts at Completion shall be shown separately in the Statement. The Contractor
shall amend and correct the Statement as directed by the Engineer who shall issue a Certificate
at Completion to be processed in accordance with Subclause 60.4.

Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate, the Contractor shall
submit to the Engineer for consideration a draft final statement with supporting documents
showing in detail and in the form approved by the Engineer:

(@)  The final value of all work executed in accordance with the Contract, and

(b)  Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasonable require and
shall make such changes in the draft as may be required.

Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy
to the Engineer, a written discharge confirming that the total of the Final Statement represents
full and final settlement of all monies due to the Contractor arising out of or in respect of the
Contract. Provided that such discharge shall become effective only after payment under the
Final Payment Certificate issued pursuant to Subclause 60.14 has been made and the
Performance Security referred to in Subclause 10.1 has been returned to the Contractor.

Final Payment Certificate

Upon acceptance of the Final Statement as given in Subclause 60.12, the Engineer shall
prepare a Final Payment Certificate which shall be delivered to the Contractor’s authorized
agent or representative for his signature. The Final Payment Certificate shall state:

(a) The final value of all work executed in accordance with the Contract

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer as the case may be

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the
sum named in the Appendix to the Form of Bid.

Cessation of Employer’s Liability

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within 14
(fourteen) days of delivery thereof he shall be deemed to have agreed that he accepts the total
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62.1

63.1

63.2

63.

63.4

63.5

Contract Price as set out in the Final Certificate as full settlement for all work executed under
the Contract including any variations and omissions thereof.

Defects Liability Certificate

Delete the last sentence of this subclause beginning “Provided that the issue......... in Sub-
Clause 60.3”.

REMEDIES

Default of Contractor

Delete the last paragraph of this subclause and substitute with the following:

then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the Site and
expel the Contractor there from without thereby avoiding the Contract, or releasing the
Contractor from any of his obligations or liabilities under the Contract, or affecting the rights
and powers conferred on the Employer or the Engineer by the Contract, and may himself
complete the Works or may himself complete the work or may employ any other contractor to
complete the Works. The Employer or such other contractor may use for such completion so
much of the Contractor’s Equipment, Plant, Temporary Works and materials, which have been
deemed to be reserved exclusively for the execution of the Works, under the provisions of the
Contract, as he or they may think proper, and the Employer may, at any time, sell any of the
said Contractor’s Equipment, Temporary Works and unused Plant and materials and apply the
proceeds of sale in or towards the satisfaction of any sums due or that may become due to him
from the Contractor under the Contract.”

Valuation of Date of Expulsion

Modify the heading of Subclause 63.2 by substituting “Valuation at Date of Termination” for
“Valuation at Date of Expulsion.” In Subclause 63.2, delete the word “termination” on the
second and fifth lines and substitute “expulsion”.

Valuation of Date of Expulsion

Modify the heading of Subclause 63.3 by substituting “Payment after Expulsion” for “Payment
after Termination.” In Subclause 63.3, delete the words “terminates the Contractor’s
employment” on the first line and substitute “shall enter and expel the Contractor”.

Assignment of Benefit of Agreement

In Subclause 63.4, delete the word “termination” on the second line, and substitute
“expulsion”.

Add the following at the end of this subclause:

But on the terms that a supplier or subcontractor shall be entitled to make any reasonable
objection to any further assignment thereof by the Employer and the Employer may pay the
supplier or subcontractor for any such materials supplied or Works executed under such
agreement, whether the same be assigned as aforesaid or not, before or after the said
determination, the amount due by such arrangement in so far as it has not already been paid
by the Contractor.

Add the following subclause 63.5:

Corrupt or Fraudulent Practices

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent
practices, in competing for or in executing the Contract, then the Employer may, after having
given 14 days’ notice to the Contractor, terminate the Contractor’s employment under the
Contract and expel him from the Site, and the provisions of Clause 63 shall apply as if such
expulsion had been made under Subclause 63.1.

For the purpose of this Subclause:
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65.2

65.4

65.9

67.1

“Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Borrower, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

SPECIAL RISKS
Subclause 65.2 is amended to read as follows:
Special Risks

The Special Risks are the risks defined under paragraph (a), subparagraphs. (i) to (v) of
Subclause 20.4 of the Conditions of Contract”.

Projectile, Missile

Delete “whenever and wherever occurring” under line 2 and add “on or near the site” after
“explosive of war” under line 3.

Add Subclause 65.9 as follows:
Special Risks

(@) In the event of the Employer unilaterally ordering the final cessation of performance of
the Contract for reasons not specified elsewhere in the Conditions of Contract the
Contract shall be considered to be frustrated and the Contractor shall be indemnified as
provided for under Clause 65.1.

(b) In the event of the Employer ordering the adjournment of the Contract before or after
commencement of the Works for reasons not specified elsewhere in the Conditions of
Contract, the Contractor shall be entitled to indemnity for any injury which he may have
suffered as a consequence of such adjournment.

The Engineer shall award the Contractor payment of such sum as in his opinion shall be
reasonable giving regard to all material and relevant factors including the Contractor’s
on costs and overheads, and the nature of the instruction to adjourn the Contract.

SETTLEMENT OF DISPUTES

Engineers Decision

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during
the execution of the works or after their completion and whether before or after repudiation or
other termination of the Contract including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day
on which he received such reference the Engineer shall give notice of his decision to the
Employer and the Contractor. Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every
case, continue to proceed with the works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or
Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or
if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after
the day on which he received the reference, then either the Employer or the Contractor may,
on or before the 28th (twenty eighth) day after the day on which he received notice of such
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67.2

67.3

68.1

68.2

69.1

69.3

69.4

decision, or on or before the 28th (twenty eighth) day after the day on which the said period of
28 days expired, as the case may be, give notice to the other party, with a copy for information
to the Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the same to
commence Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
the Contractor and no notice of intention to commence adjudication as to such dispute has
been given by either the Employer or the Contractor on or before the twenty eighth day after
the day on which the parties received notice as to such decision from the Engineer, the said
decision shall become final and binding upon the Employer and the Contractor. “.

Amicable Settlement

Where notice to of intention to commence adjudication as to a dispute has been given in
accordance with sub clause 67.1, the parties shall attempt to settle such dispute amicably
before the commencement of Adjudication; provided that, unless the parties otherwise agree,
Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which
notice of intention to commence adjudication of such dispute was given, even if an attempt at
amicable settlement thereto has been made

Subclause 67.3 is deleted and substituted with the following sub-clause:

Arbitration

by an arbitrator to be agreed upon between the parties or failing agreement to be nominated
on the application of either party by the appointee designated in the Appendix to Form of Bid
for the purpose and any such referee shall be deemed to be a submission to arbitration within
the meaning of the Arbitration Laws of the Republic of Kenya.

NOTICES

Notices to Contractor

Add the following at the end of this sub-clause:

Notwithstanding the foregoing, the Contractor shall either maintain an address close to the
Works or appoint an agent residing close to the Works for the purpose of receiving notices to

be given to the Contractor under the terms of the Contract. This obligation shall be terminated
upon the issue of the Certificate of Completion.

Notices to Employer and Engineer

Delete the words “nominated for that purpose in Part II of these Conditions” in this sub-clause
and substitute with “given in the Appendix to Form of Bid”.

DEFAULT OF EMPLOYER
Under Sub-clause 69.1, 69.4 and 69.5, substitute “Sub-clause 60.4 for “Sub-clause 60.10”.

Default of Employer

In Sub-clause 69.1 (a), delete the words “28 days” in the second sentence and substitute with
the words “60 days”.

Delete Sub-clause 69.1 (d).

Payment on Termination

Delete from “, but in addition to the payments specified...” to the end of the Sub-clause.
Contractor’s Entitlement to Suspend Work

Delete the words ’28 days’ and substitute with ’60 days”.

Delete sub-clause 69.4 (b) and substitute with the following:

106



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

The amount of such cost, which shall be added to the Contract Price. However, the costs due to
idle time for plant, equipment and labour shall not be included in the said costs and shall be
borne by the Contractor.

Add to Sub-clause 69.4 as follows:

Without prejudice to the Contractor’s entitlement to interest under Sub-clause 60.7 (of these
Conditions of Particular application) and to terminate under Sub-clause 69.1, the Contractor
may suspend work or reduce the rate of work within 56 days after notification by the Foreign
Funding Agency to the Kenya Government that the Financier has suspended disbursements from
its loan, which finances in whole or in part the execution of the Works.

Add Sub-clause 69.6 as follows:
69.6 Suspension of Funding Agency Loan

In the event that the Foreign Funding Agency suspends the loan or credit to the Employer from
which part of the payments to the Contractor are being made:

(@) The Employer shall notify the Contractor, with a copy to the Engineer, of such
suspension within 7 days of having received the suspension notice from the Funding
Agency, provided that:

(1) The Employer shall state in such notification whether sufficient funds in the
appropriate currencies are expected to be available to the Employer to continue
making payments to the Contractor beyond a date 60 days after the date of the
Funding Agency’s notification of the suspension, and

(i) If such funds are not expected to be available, the Employer shall immediately
inform the Engineer to instruct the Contractor to suspend progress of the Works
pursuant to Subclause 40.1 of the General Conditions of Contract.

(b) If the Contractor has not received sums due to him upon the expiration of the 14 days
from the time when the Foreign Funding Agency’s loan or credit, from which part of the
payments to the contractor is being made under Interim Certificates, is suspended, the
Contractor may, without prejudice to the Contractor’s entitlement to interest under
Subclause 60.7, immediately take one or both of the following actions:

(1) Suspend work or reduce the rate of work, and/or

(ii) Terminate his employment under the Contract by giving notice to the Engineer. Such
termination shall take effect 14 days after giving of the notice.

70 CHANGES IN COST AND LEGISLATION

Delete Clause 70 in its entirety, and substitute by 70.1 — 70.8 (inclusive):

70.1Price Adjustment  “The amounts payable to the Contractor, in various currencies pursuant to Sub-~
Clause 60.1, shall be adjusted in respect of the rise or fall in the cost of labour,
Contractor’s Equipment, Plant, materials, and other inputs to the Works, by
comparing the Basic Rates at tendering stage and the current prevailing market
prices.

70.2 Other Changes To the extent that full compensation for any rise or fall in costs to the Contractor is

in Cost not covered by the provisions of this or other Clauses in the Contract, the unit rates
and prices included in the Contract shall be deemed to include amounts to cover the
contingency of such other rise or fall of costs.

70.8 Subsequent If, after the date 28 days prior to the latest date for submission of bids for the
Legislation Contract, there occur in the country in which the Works are being or are to be
executed changes to any National or State Statute, Ordinance, Decree, or other Law
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72

73.4

74.1

75.1

76.1

or any regulation or by-law of any local or other duly constituted authority, or the
introduction of any such State Statute, Ordinance, Decree, Law, regulation or by-law
which causes additional or reduced cost to the Contractor, other than under the
preceding sub-clauses of this clause, in the execution of the Contract, such additional
or reduced cost shall, after due consultation with the Employer and the Contractor,
be determined by the Engineer and shall be added to or deducted from the Contract
Price and the Engineer shall notify the Contractor accordingly, with a copy to the
Employer. Notwithstanding the foregoing, such additional or reduced cost shall not
be separately paid or credited if the same shall already have been taken into account
in any inputs to the Price Adjustment in accordance with the provisions of Sub-
Clauses 70.1.

CURRENCY AND RATES OF EXCHANGE
Currency Proportions

Delete clause 72 in its entirety and substitute the following:
“The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not
applicable.”

Duties on Contractor’s Equipment

Notwithstanding the provisions of Subclause 73.2, the Contractor’s Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purpose of executing
the Contract shall not be exempt from the payment of import duties and any other taxes upon
initial importation.

ADDITIONAL CLAUSES

Illegal Payments

If the Contractor, or any of his Sub-Contractors, agents or servants gives or offers to give to any
person any payment, gift, gratuity or commission as an inducement or reward for doing or
forbearing to do any action in relation to the Contract or any other contract with the Employer,
or for showing or forbearing to show favour or disfavour to any person in relation to the
Contract or to any other contract with the Employer, then the Employer may enter upon the Site
and the Works and expel the Contractor and the provisions of Clause 63 hereof shall apply as if
such entry and expulsion had been made pursuant to that Clause.

Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate this Contract at any time for the Employer’s
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer. In
the event of such termination, the Contractor:

(a)  Shall proceed as provided in Subclause 65.7, and
(b)  Shall be paid by the Employer as provided in Subclause 65.8.

Restriction on Eligibility

(a) Any Plant, materials, or services which will be incorporated in or required for the Works,
as well as the Contractor’s Equipment and other supplies, shall have their origin in any of
the countries and territories eligible under the Foreign Financier’s Rules for Procurement.

(b) For the purposes of this clause, ‘origin’ means the place where the materials and
equipment were mined, grown, produced, or manufactured or from which the services
are provided.

(©) The origin of goods and services is distinct from the nationality of the supplier.
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77.1

78.1

78.2

79.1

80.1

81.1

81.2

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall be joint and
severally bound to the Employer for the fulfilment of the terms of the Contract and shall
designate one of such persons to act as a leader with authority to bind the joint venture. The
composition or the constitution of the joint venture shall not be altered without the prior
consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save insofar as
may be necessary for the purposes thereof, and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper or elsewhere without the previous consent in
writing of the Employer or the Engineer. If any dispute arises as to the necessity of any
publication or disclosure for the purpose of the Contract the same shall be referred to the
Employer whose determination shall be final.

Drawings and Photographs of the Works

The Contractor shall not disclose details of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the work or
any part thereof or equipment employed thereon shall be taken or permitted by the Contractor
to be taken by any of his employees or any employees of his Subcontractors without the prior
approval of the Engineer in writing and no such photographs shall be published or otherwise
circulated without the approval of the Engineer in writing.

Official Visitors

The Contractor shall at all times when authorized by the Engineer give free and undisputed
access of all facilities to any authorized employee of the Kenya Government or other authorized
person wishing to view or inspect any part of the Site or Works or the materials therein.

Substantial Completion of the Works

The Contractor shall note that the Engineer reserves the right to certify the Works to be
“substantially completed” in accordance with the provisions of Clause 48 of the General
Conditions of Contract, unless the following portions of the Works are completed according to
the Specifications:

(@  Works up to and including the bituminous wearing courses,

(b)  All drains and drainage structures including bridges,

(¢)  Construction of the shoulders,

(d) Finishing of medians and slopes of cuts and fills and

(©) Reinstatement and environmental treatment of quarries and borrow pits.

Monthly Site Meetings

The Contractor or his authorised representative shall attend monthly meetings on the site with
representatives of the Employer and the Engineer at dates and times to be determined by the
Engineer. Such meetings will be held for evaluating the progress of the Contract and for
discussion of matters pertaining to the Contract which any of the parties represented may wish
to raise. Such meetings are not intended for discussing matters concerning the normal day-to-~
day running of the Contract.

The Contractor shall prepare and submit to the Resident Engineer one week before the meeting
a monthly report in the format approved by the Engineer giving all the information and details
regarding its accomplishment against the prevailing approved programme.

Minutes of Site Meetings
Agreements recorded in the Minutes of the Site Meetings are binding to all parties, if objections
to the minutes have not been given in due time.

The Minutes of the Site Meetings shall be issued within 7 days and shall be numbered
consecutively. Minutes shall be deemed to have been received by the Contractor unless the
Contractor gives notice at the following meeting that the Minutes were not received.

Any objections to the Minutes of the Site Meetings shall at the latest be raised at the
succeeding Site Meeting or presented to the Engineer in writing not later than 2 weeks after
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82.1

83.1

83.2

the meeting. If the Contractor at this time has not received the Minutes of the Site Meeting, the
objection must be given in writing to the Engineer not later than 2 working days after the
subsequent receipt of the said Minutes.

Legal Provisions

The Contractor shall keep himself fully conversant with the latest enactment’s, provisions and
regulations of all legislative and statutory bodies, and, in all respects and at all times, shall
comply with such enactment’s, provisions and regulations in regard to executing the Contract.

Noise and Disturbance

All works shall be carried out without unreasonable noise and disturbance. The Contractor
shall indemnify and keep indemnified the Employer from and against any liability for damages
on account of noise or other disturbances created while or in carrying out the work and from
and against all claims, demands, proceedings, damages, costs, charges and expenses
whatsoever in regard to or in relation to such liability.

Pollution

Subject, and without prejudice, to any other provision of the Contract and the law of the land
and its obligations as applicable, the Contractor shall take all reasonable precautions in
connection with:

(@)  The rivers, streams, waterways, drains, water-course, lakes, reservoirs and the like to
prevent:

(1) Silting

(i) Erosion of their beds and banks, and

(iii) Pollution of the water so as to affect adversely the quality or appearance thereof or
cause injury or death to animal and plant life.

(b) The underground water resources including percolating water to prevent:

(1) Any interference with the supply to or obstruction from such sources, and
(ii) Pollution of the water which may adversely affect the quality thereof.

The Contractor shall further comply with any and all laws, rules and regulations of
governmental agencies having jurisdiction which now exist or which may be promulgated
during the course of the works contracted for herein, relating to the control, regulation and
prevention of pollution. Not by way of limitation of the foregoing, but in furthermore thereof,
the Contractor shall use the highest prevailing and approved standards of care and diligence to
prevent and to take care of all waste, oil, water and other waste materials that may accumulate
and be caused by the Contractor’s operations and performance of this Contract so as to prevent
pollution of any nature or kind resulting from the Works performed under this Contract.
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SECTION 7: STANDARD SPECIFICATIONS
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SECTION 7: STANDARD SPECIFICATIONS

Standard Specifications refers to the Standard Specifications for Road and Bridge Construction, 1986
Edition
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SECTION 8: SPECIAL SPECIFICATIONS
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SECTION 8: SPECIAL SPECIFICATIONS
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GENERAL

Special Specification is supplementary to the Standard Specification and the two must be read in
conjunction. In any case where there appears to be conflict between the two then the Special
Specifications will take precedence.

In the absence of any definite provisions on any particular issue in the aforesaid Specifications,
reference may be made to the latest codes and specifications of Design Manual for Roads and
Bridges of the Ministry of Transport and communication of the Republic of Kenya, Kenya Bureau
of Standards (KEBS), BS, ASTM, AASHTO and in that order. Where even these are silent, the
construction and completion of the works shall conform to sound engineering practice as
approved by the Engineer and in case of any dispute arising out of the interpretation of the
above, the decision of the Engineer shall be final and binding on the Contractor.

Where reference is made in the Contract to specific standards codes to be met by the materials,
plant, and other supplies to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards as on the date of the bid and
codes/design manual in effect shall apply, unless otherwise expressly stated in the contract.
Where such standards and codes/design manual are national, or relate to a particular country or
region, other internationally recognised standards which ensure a substantially equal or higher
performance than the standards and codes/design manual specified will be accepted subject to
the Engineer’s prior review and written approval. The difference between the standards specified
and the proposed alternative standards must be fully described in writing by the Contractor and
submitted to the Engineer at least 28 days prior to the date when the Contractor desires the
Engineer’s approval. In the event that the Engineer determines that such proposed deviations do
not ensure substantially equal performance, the Contractor shall comply with the standards
specified in the documents.

101 LOCATION AND EXTENT OF SITE

The roads to be constructed are located in Savannah, Embakasi East constituency, Nairobi County
and cover a total of approximately 3.5 km.

The site of the works shall be within the road reserve and any other places as may be designated in
the Construction Contract.
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102

102.1

103

Extent of Contract

The major works to be executed under the Contract comprise mainly of but are not limited
to the following:
® Site clearance

(ii) Earthworks to formation level.
(iii) Pavement Construction as follows:
(@) Construction of 300mm subgrade from imported material to receive the
pavement layers as per the specifications
(b) Construction of 225mm thick hand packed sub-base
© Construction of 100mm thick DBM (0/30mm) base layer

(d) Provision of 50mm thick Asphalt concrete (0-14) wearing course for
carriageway
© Construction of 2.0m wide raised paving block walkway

(@iv) Drainage and Protection Works

) Road Furniture

(vi) Identification and relocation of services

(vii)  Maintenance of passage of traffic through the works

(viii)  Any other activity not listed above but may be deemed necessary and instructed by
the Engineer.

Projects Components

The works proposed in this Contract include but not limited to the following;

e 6.0-meter-wide carriageway

e 2.0 m wide footpaths;

e U-Drains on one side of the road;
e IBD drains

e Trapezoidal drains

e Road furniture and markings.

e Identification and relocation of services

Drawings

This clause shall be read as under:

The drawings provided for bidding purpose shall be as contained in the Bid documents. The
Engineer may from time to time, in order to enable satisfactory completion of works, revise,
amend, or supersede any of these drawings. It shall be the Contractor’s responsibility to
construct the works in conformity with the latest revision and amendment to the drawings
provided that the Engineer has given the Contractor in writing such reasonable prior notices
of intention to revise, amend, or supersede as the nature of the intended change required

and relevant drawings have been issued to the Contractor.
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104

105

107

108

109

Programme for Execution of the Works

The Contractor shall provide the works programme, required under Clause 14.1 of the
Conditions of Contract, within 28 days of receipt of the Engineer's Order to commence work.

The programme shall be coordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the Works of the Contract in accordance with the programme
agreed with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the
programme, of his obligation to complete the works in the prescribed order and by the
prescribed completion date and he shall from time to time review his progress and make such
amendments to his rate of execution of the works as may be necessary to fulfil his obligations.

The Contractor shall allow in his programme for construction of trial sections and carrying out
tests upon them as directed by the Engineer in accordance with the provisions of Clause 129 of
the Standard Specification. The time for completion of the Contract shall not be extended because
of the time taken to carry out tests and evaluate trial sections.

Order of Execution of the Works

In addition to Clause 105 of the Standard Specification, the Contractor shall carry out the Works
such that a continuous and consecutive output of fully completed work is achieved.

Generally, the Contractor shall commence the works at the beginning of the road package and
progress continuously towards the other end without leaving any isolated section or sections of
road uncompleted.

Certificate of Completion

Wherever the “Certificate of completion” and “Period of Maintenance” are stated in the
specification, these shall be read respectively as the “Taking Over Certificate” and “Defects
Liability Period”.

The Taking-Over Certificate for these works shall be issued upon application by the Contractor
under Clause 48.2 of the Conditions of Contract on substantial completion of the construction
works. The Defect Liability Certificate will be issued after the end of the Defects Liability Period.

Release of Retention Money will be on issuance of the said certificates.
Method of construction

Add the following to this clause:

The submissions of work programme, Order of Work and the General Description of works shall
be consistent in presentation and content when handed over for the Engineer’s approval and in
accordance with programmes and schedules as stated in Clause 14.1 of Conditions of Contract.

Notwithstanding any contrary provision contained in the last paragraph of Clause 108 of the
Standard Specification, the Engineer’s normal working hours shall be defined as 8:00 a.m. to
5:00 p.m. on weekdays, including lunch break from 1.00 p.m. to 2.00 p.m. and 8:00 a.m. to
1:00 p.m. on Saturdays, with Sunday being set aside as a day of rest. If the contractor wishes to
execute permanent works outside these hours, he shall request for and obtain written permission
from the Engineer at least one full working day in advance to enable the Engineer to make
necessary provision for the supervision of such work. The contractor shall meet any costs arising
thereof.

Notice of Operations
Name the existing text as 109.1 and add the following;:
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109.2 Notification Terms

117

119

120

It shall be the Contractor’s responsibility to notify the Engineer when any items of the Works
scheduled are completed and ready for approval, and the contractor shall give a notice of one
full working day to allow control tests to be performed.

Health, Safety and Accidents

Insert Sub-clause (i):

In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness
programme for public health education and particularly for HIV/AIDS as detailed under Section
26 of this specification.

Use of Explosives
Add the following to Clause 119:

The Contractor shall not use explosives without prior written consent of the Engineer. Where the
use of explosives is so provided or ordered or authorised, the Contractor shall comply with the
requirements of the following beside the law of the land as applicable:

(a)  The Contractor shall at all times make full liaison with and inform well in advance and
obtain such permission as is required from all Government Authorities, public bodies and
private parties whatsoever concerned or affected or likely to be concerned or affected by
blasting operations.

(b) The Contractor shall pay all license fees and charges, which may be, required for storage
of explosives or in respect of any other matters whatsoever.

(©)  The contractor shall be solely responsible for provision, supply, handling, storage and
transportation of all explosive ancillary materials and stores and all other things of every
kind whatsoever required for blasting operations and shall not delegate or subcontract
these activities without the approval of Engineer.

(d)  Before the beginning of the Defects Liability Period the Contractor shall remove all unused
explosives from the site on completion of the Works or which are ordered by the Engineer,
and submit to the Engineer written confirmation of compliance with the instruction.

(©) The Contractor shall submit to the Engineer monthly returns detailing the quantity of
explosives brought to the site together with the quantities used during the month and the
location and quantity of rock blasted.

Protections of Existing Works and Services
Add the following to this Clause:

The cost of determining the location of the existing services together with making good or
repairing of any damage caused all to the satisfaction of the Engineer shall be included in the
tender rates by the Contractor.

Any damage to, or interference with, existing utilities, caused by the Contractor’s operations
during the progress of the Works, shall be deemed to be the responsibility of the Contractor who
shall undertake to make good at his own expense any damage so caused to the existing
underground utilities or other features. The Contractor shall be liable in respect of all claims
arising from such damages or interference that may occur.

The Contractor shall be responsible for arranging in liaison with the relevant authorities as soon
as the requirements are known for the moving of or alterations to services including power lines,
telephone lines, data cables, water mains, sewers and surface water drains which are affected by
the works. The arrangements for such moving or alteration shall be subject to the agreement of
the Engineer and the relevant authorities.
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121

123

124

Diversion of services

Add the following to the existing text:

(@  The Contractor shall acquaint himself with the position of all existing services including
sewers, water pipes, underground drains, cable for electricity and telephone lines,
telephone and lighting poles before commencing any excavation or other work likely to
affect these existing services.

(b) The Contractor shall pay any charges arising from the moving of such services for which
Provisional Sums have been included in the Bill of Quantities. Subject to the agreement of
the Engineer and upon production of receipts, the Contractor shall be reimbursed in
Interim Certificates the net cost of such moving or alteration plus the percentage inserted
in the Bill of Quantities for all costs and profits in making the payments.

(©) The Contractor shall be entirely responsible for and shall repair at his own cost, any
services that may be damaged by his plant, equipment or personnel for not following the
laid down procedure of locating and shifting services or damage that may occur
subsequent to alteration of such services. The Contractor shall indemnify the Employer
against claims arising from damages to existing services or works.

Liaison with Government Officials and Police

Add the following to the existing text:

In addition to the requirements of maintaining liaison with Government Officials and Police, the
Contractor shall be responsible for acquainting himself with all current and valid ordinances or
regulations which may affect the work.

The Contractor’s attention is also drawn to his obligations with regard to inspection and
examination of the site as stipulated under Clause 11 of the Conditions of Contract.

Provision of land

Notwithstanding the provisions of Clause 124 of the Standard Specification, all requirements of
land for deviations, quarries, stockpiles, spoil areas and borrow pits when not in the road reserve
but required for the construction purposes shall be approved by the Engineer, but the Contractor
will make necessary arrangements with the property owners concerned and pay all charges
arising thereof on or before completion of the Contract. However, the Employer shall not provide
any land for the Quarries, stockpiles, spoil areas and borrow pits and access roads there to.

The Contractor shall remove all temporary works and shall restore all such land to the condition
in which it was immediately prior to the occupation thereof as is reasonable and practicable. No
separate payment shall be made to the Contractor on account of these items and the contractor
shall make due allowances for them in his rates elsewhere.

Any encroachment of the road reserve, for example by kiosks, shall be brought to the Engineer’s
attention by the Contractor at the earliest opportunity.
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125

127

131

132.1

132.2

Water Supply
Add the following to this clause:

The Contractor at his own cost shall obtain necessary permissions from both relevant
Government authorities and private parties to draw water from natural sources and private
sources respectively.

Information from Exploratory Boring and Test Pits

Delete the contents of Clause 127 and substitute with the following:

(a) The Materials Report prepared by the Employer does not form part of the bid documents.
However, the report will be made available for the Contractor’s verification only and any
conclusions in regard to suitability of material, location of borrow pits and material
quantities made by the Contractor based on this information, will be his own
responsibility.

(b) The Contractor shall allow in his programme for construction of trial sections and
carrying out tests upon them as directed by the Engineer. Trials would normally be
required at the start of each pavement layer and if change of method or equipment deems
it necessary as directed by the Engineer. The time for completion of the Contract shall not
be extended because of the time needed to construct trial sections and evaluate the test on
them.

At least fourteen (14) days before the work of laying any pavement layer is commenced the
Contractor shall construct a trial at least 100 m in length and to the full construction width and
shall be laid to the specified depth for the material. For each trial the contractor shall use the
materials m ix proportions, mixing laying, compaction plants and construction procedure that
he proposes to use for the main work. The main work of laying the pavement layer shall not be
commenced until this trial has been tested and approved by the engineer.

No variation in the construction procedure, mix proportions, size, grading or source of any of
the constituents shall be made without the agreement of the Engineer who may first require new
trial sections to be carried out.

Signboards
Add the following to this clause:

At the commencement of works, the Contractor shall provide and erect signboards as instructed
by the Engineer. The signboards shall comply with the requirements and detail shown in the
Book of Drawings. Any amendments to the details in the Book of Drawings, prior to the
signboards being erected, shall be with the approval of the Engineer.

Engineer’s representative Office

The contractor shall for the duration of the Contract, provide, furnish and equip Resident
Engineer’s office at a location to be identified by the Engineer.

The offices shall be provided with day and night watchmen and security lights, the cost of which
shall be deemed to have been included in the rates for the offices.

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of
Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any
miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the above.
The Contractor will, on provision of receipts, be paid under appropriate bill items in the BoQ.

Engineer’s Office and Laboratory Furniture

Furniture and equipment for the Engineer’s Laboratory shall be as listed in the Special
Specifications. It shall also be the Contractor’s responsibility to replenish consumables when
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instructed by the Engineer. The Engineer’s office and laboratory furniture will revert to the
Employer on completion of the contract.

The following items shall be required in the Engineer’s office. On completion of the contract all
furniture and equipment specified below which will have been supplied shall revert to the

Contractor.
1. Executive Desk 2 No.
2. Desk with lockable drawer 5No.
3. Chairs executive (swivel type) 7No
4. Lockable steel cabinets (with 4 drawers 1No.
5. Bookshelf 2 door with drawers & shelves 2m long 1No.
6. Bookshelf 3 door with drawers & shelves 2m long 1No.
7. Stapling machine (Ofrex) and pins 2No.
8. Paper punch 2No.
9. 3m tape measures 5No.
10. Scientific calculator (Fx 951MS or above) 5No.
11. Fully equipped first aid kit 2No.
12. Waste paper basket 5No.
13. Electric heater fans 2No.
14. Padlock 2No.
15. Wall clocks battery powered 1No.
16. Filling trays 12No.
17. Chairs (standard desk type) 10No.
18. Triplicate book 24No.
19. Diary 8No.
20. Inventory Book 4No.
21. Rulers 4No.
22. Hard cover note books (4quire) 20No.
23. Survey Books (Rise and Fall) 30No.
24. Field note books 24No.
25. Rims of Conqueror printing paper 24No.
26. A4 Envelops 50No. per packet 50 Pkts
27. B5 Envelops 50No. per packet 50Pkts
28. B6 Envelops 50No. per packet 50Pkts
29. Payment voucher books 10No.
30. Engineer’s pens(Uniball)0.7mm 10 No.
31. Pens (Bic Ball points) 25 in a Pkt 30Pkts
32. Cellotape 5No
33. Office glue stick 5 No
34. Dictionary 2 No.
35. Photocopy / Printing papers (Reams) 60 No.
36. Masking tape 6No.
37. Highlighters (Dozens) 3 No.
38. Spring files 60No.

The contractor shall be responsible throughout the contract period for the maintenance of
the office, it equipment and furniture and providing security all as specified in clauses 132
and 141 of the standard specification.

All payments for the office are subject to retention.

The contractor will be paid 50% of the cost on provision of the office complete with
furniture and equipment and the remaining 50% of the cost to be spread evenly within the
contract period. The cost of provision of all items under the Engineer’s Office shall be
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deemed to have been included in the rate for provision for the Engineer’s Office in the BoQ
and not separate payment shall be made on the same.

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions
of Contract to make payments of general receipted accounts for such items as stationery,
stores, furniture and equipment, claims and allowances for supervision personnel and any
miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will, on provision of receipts and proof of having supplied, be paid
under the same bill item as that of provision of the office. It is therefore assumed that the
Contractor includes these items as listed below in his rate for provision of the Engineer’s
office as no separate payment shall be made.

The Contractor, when instructed, shall provide and install at the Engineer’s office the
Equipment specified below with a dealer’s certificate and warranty:

e  Multifunctional printer
e Desktop

e Laptop

e Mobile phone

a). Photfocopying Machine INo.

ITEM MINIMUM SPECIFICATIONS

Print Method Laser, Coloured

Copy Speed >= 43 pages per minute

Monthly print volume Up to 20,000 pages

Paper Tray Capacity 2 x 500 sheets 100 sheets by pass tray

Media Sizes A3,A4,A5,B4

Print Resolution 600 x 600 dpi

Duplex Printing Automatic

Copier resize 25 —-400%

Salient features Sleep mode (Power saver) Help function Journal
report

Warranty 1 year
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b). Personal Computer (PC)

ZNo.

Processor
System Memory
Primary Storage
CD/DVD Drive
Display
Navigation
Audio

Communication Interface

1/0 Interface

Operating System
Pre-loaded Software
Anti-virus
Warranty

Preferred Brand

UPS

Intel Core i7 Processor Speed: 3.0GHz

8GB, DDR2 SDRAM expandable.

1TB (7200rpm) SATA II Hard drive

16x DVD+/~ RW Drive2 Drive with double layer write capability
17” TFT Monitor with SXGA 1400x1280 pixels resolution display
2 Button USB scroll mouse with mouse pad. Enhanced Quiet-key
USB Space-saver

A525 Speakers for multimedia output

Gigabit (UTP) network card with RJ45 port. The card must have
the wake-on LAN feature enabled. Internal 11a/b/g WI-FI

wireless card for wireless support.

6 USB 2.0 (2 front and 4 Rear) 1 parallel port 1 VGA out Speakers
line-out and headphone (front) 3 PCI expansion slots.

Latest Windows with license

Latest Ms Office (Professional) installed with license

Antivirus software with license

lyears

Dell

Make: APC Power Rating: 650VA Input Voltage: 220-270V MUST

BE SUPPLIED WITH STANDARD POWER PLUG AND BACK TO
BACK CABLES FOR CONNECTION TO CPU & MONITOR

UPS specifications

1. Rating 650 VAC (minimum)
2. Input Voltage 220-240V (minimum)
3. Output 220-240V (minimum)

50-60HZ

minimum 25 minute’s backup time on 50% rated
a. Sealed Lead-acid

b. Short recharge time (max. 5 hours for 100%)
Output overload

Input output short-circuit

4. Output frequency
5. Battery module

6. Protection

Software
1. XP Office Professional with licence
2. Antivirus Kaspersky (latest version)
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c).

d.

Laptop ZNo.
ITEM MINIMUM SPECIFICATIONS
Processor Intel i7, 3 GHz

System Memory 8GB DDR3 SDRAM 667MHz

Primary Storage
Optical Drives
Display

AC adapter
Wireless LAN

Navigation

Audio

Modem
LAN Network Interfaces
Operating System

Pre-loaded Applications

Carry Case
PC Card slots
Battery type & life

Salient features

Warranty

Preferred Brand

Laser jet Prinfer specifications

1TB

DVD+/ -RW

15” screen 1024x800 resolution
Compliant 100-240V / 50-60Hz
Internal Wi-Fi Card & Bluetooth

Keyboard with touchpad dual pointing device
& external USB optical mouse

Std stereo speakers, built-in microphone &
headphone jacks

In-built with SIM slot
100 Kbps Ethernet port RJ45
Latest Genuine Windows with license

Latest MS Office Pro with license Kaspersky
Antivirus with license

One
Card reader
6 cell Li~Ion battery up to 5 hrs

2 Mega pixel Webcam 4 x 2.0 USB slots
Security cable lock slot

2years

HP

ZNo.

ITEM
Print Speed

Print Technology
Print quality, black
Memory

Processor speed

MINIMUM SPECIFICATIONS
21ppm colour , 24ppm Coloured

Laser
Up to 1200 X 1200 dpi
96MB

256MHz

129



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

Paper trays std

Paper Handling

Duplex Printing (Printing on

both sides)

Paper sizes

2
150 sheet input tray, 250 sheet second paper tray

Automatic

Letter A3, A4, Legal, Executive, Index Cards,
Envelops

Compatible Operating Systems  Windows 7, i0OS, Linux, Macintosh

Connection interfaces

Preferred brands

Accessories supplied with

Hi-speed USB 2.0 Fast Ethernet 10/100/1000
HP

Connecting cables (Network + USB), Tonner, CD

printer (Includes Software and user guides), Power cord
Warranty 1 year
¢).  Paper Shredder INo.
Continuous run time continuous
Cut style cross-cut
Depth 17.7 in.
Dimensions 33"Hx 18"'Wx 17"D
Safe Sense; 100% Jam-~Proof System; Silent Shred; Caster;
Features Energy Saving System; Continuous Duty Motor; Electronic

Auto Start/Stop

Full-wastebasket indicator yes

Height 30.9 in.
Input voltage 120 V AC
Manual reverse yes
Maximum shred speed 16

Model 225Ci
Number of sheets per pass 20

Number of users 3-5
Overload protection yes

Product line Powershred
Shred size 0.16"x 1.5"

Shredder use

CDs/DVDs; credit cards; paper clips; staples

Throat width 9.5
Warranty length 2-~year limited; limited lifetime
width 17.1 in.
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132.3

.

Camera Specifications 1 No.
ITEM MINIMUM SPECIFICATIONS
Pixels 20.1 mega pixel
Optical zoom 20x
Compeatible recording media Memory stick duo / Memory stick PRO
duo / SD Memory Card
LCD >= 2.5” (230K Pixels)
Stamina (Battery Life) >= 110 minutes
Battery system Lithium ION Battery
USB 2.0 High Speed
Still image record mode JPEG
Supplied Accessories Battery — Lithium ION Battery
Battery Charger
Multi cable
Power Cord

Application Software

Salient features Battery remaining indicator
Recording media remaining indicator

Wrist strap

Carry case

The Personal Computers, Laptop, camera and Photocopying Machine shall revert to the
Contractor at the end of the Contract. The cost of provision of all items under the Engineer’s
Office shall be deemed to have been included in the rate for provision for the Engineer’s Office in
the BoQ and therefore no additional payment shall be made for the same.

Engineer’s Laboratory and Survey Equipment

a) General

The Contractor shall provide install and maintain in a good state of repair for the duration of
the Contract, such laboratory, survey and other equipment as listed in the Special
Specifications. Such equipment shall be of approved manufacturer and shall be made
available to the Engineer within the following time periods:

e Survey equipment, not more than 30 days after the Engineer’s Order to Supply
e Laboratory equipment, not more than 60 days after the Engineer’s order to Supply

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being
unable to perform survey work, field or laboratory test due to the Contractor’s failure to
supply and/or maintain the said equipment shall be deemed to have been caused by the
Contractor’s own actions and any consequences of such delays shall be interpreted as such.

The laboratory and survey equipment shall revert to the Employer on completion of the
Contract.
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b) survey equipment

1. 2 No. Levelling staff 5m. with levelling bubble Wild GNLE or similar
2. 2No. 50m. steel band measuring tape
3. 2No. 30m. linen measuring tape
4. INo. 3m. aluminium straight edge
5. INo. Im. stainless steel straight edge
6. INo. 100m. steel band tape
7. 3No. Programmable scientific calculators FX 570 or equivalent
8. 2No. Survey umbrella
9. 1No. Roll of tracing paper
10.  3No. Protractor 360
11.  2No. Triangular scales (Conventional scales)
12.  4No. 3m. ranging rods
13. Marker pens
14. Geodetic GNSS Receivers with downloading software as specified below;
Specification Minimum Requirements Detailed Requirements
GNSS Performance GNSS technology Smart Track technology:
» Advanced measurement engine
* Jamming resistant measurements
« High precision pulse aperture multipath
correlator for pseudorange measurements
+ Excellent low elevation tracking
* Very low noise GNSS carrier phase
measurements with <0.5 mm precision
* Minimum acquisition time
Smart Track technology: Smart Track technology:
Max. simultaneous tracked Up to 60 Satellites simultaneously on two
satellites frequencies
Satellite signals tracking *GPS: L1,12,1.2C
* GLONASS: L1, L2
* Galileo, QZSS2
* BeiDou B1, B2
* SBAS: WAAS, EGNOS, GAGAN, MSAS
Reacquisition time < 1.2 sec
Position latency < 20m/ sec
Measurement DGPS / RTCM Typically 25 cm
Performance & Single Baseline (<30 km) Horizontal: 8 mm + 1 ppm
Accuracy Vertical: 15 mm + 1 ppm
Network RTK Horizontal: 8 mm + 0.5 ppm
Vertical: 15 mm + 0.5 ppm
RTK technology Smart Check technology
Reliability Better than 99.99%3
Time for initialization <45 sec
OTF range Up to 70 km2
Supported RTK network VRS, FKP, iMAX
solutions
Supported RTK network MAC (Master Auxiliary Concept) approved by
standards RTCM SC 104
Hardware Weight 1.4 kg
Weight 2.90 kg standard RTK rover including

controller, batteries, pole and bracket

Dimension (diameter x

198.5 mm x 197.5 mm x H 99 mm
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height)

Supply voltage

Nominal 12 V DC
Range 10.5 — 28 V. DC

Power consumption

Internal power supply Recharge & removable
LI-Ion battery,

Internal power supply,
operation
time

+ 10.00 h static observations

* 7.00 h receiving RTK data with internal UHF
radio

* 5.00 h transmitting RTK data with internal
UHF radio

* 6.00 h receiving / transmitting RTK data with
internal modem

External power supply

Rechargeable external NiMh battery 9 Ah / 12
\

Memory & Data
Recording

Memory medium

Removable microSD Card: 1 GB

Data capacity 1 GB
Type of data Onboard recording of:
* GNSS raw data
* RINEX data
Recording rate Up to 20 Hz

User Interface

Buttons

* ON / OFF button
« Function button

Button functionality

Function button:
» Fasy switch between Rover / Base mode
» Fasy “Here” positioning functionality

Led status indicator

Bluetooth®, position, RTK Rover status, RTK
Base status, data logging, internal power
status, external power status

Additional user interface

Additional web interface functionality provides
full status indicator and configuration options

Communications

Communication ports

1 x USB / RS232 Lemo
1 x Bluetooth® port, Bluetfooth® v2.00+ EDR,
class 2

Radio modem

« Fully integrated, fully sealed receive and
transmit radios

» SATEL, Pacific Crest and TrimTalk support
* 403 — 473 MHz bandwidth

* Qutput power 1W max.

UHF antenna options

» External UHF antenna connector (Type QN)

GSM / UMTS phone modem

» Fully integrated, fully sealed 3.75G phone
modem

* Quad-Band GSM / GPRS: 850 / 900 / 1800 /
1900 MHz

* Penta-Band UMTS: 800 / 850 / 900 / 1900 /
2100 MHz

* DynDNS service support — Base station
supports up to 10 rovers via TCP/IP

GSM / UMTS antenna

* Integrated GSM / UMTS antenna

Radio modems

Support of any suitable UHF / VHF radio

Real-time data formats for
data transmission and
reception

CMR, CMR+

Real-time data formats
according RTCM standard for
data transmission and
reception

RTCM 2.2, RTCM 2.3, RTCM 3.0, RTCM 3.1,
RTCM 3.2 MSM

Full support of RTCM 3 Transformation
Message

c¢)  Importation, possession and use of irradiating devices
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Where required, the Contractor shall provide a nuclear gauge for the Engineer’s laboratory.
He shall follow the procedures for the procurement and deployment of the equipment in
accordance with the Ministry of Health Regulatory Process for Setting up a Radiation Facility
and arrange to obtain the necessary licences and permits, as required by the Radiation
Protection Board in compliance with the Radiation Act, Cap 243 of the Laws of Kenya. The
Approval for importation must be sought before the device is brought into the country. The
storage facility shall be approved by the Radiation Protection Board and the Ministry of
Roads Materials and Research Department.

Before handling the equipment, all staff to be deployed on the use of the gauge shall be
trained, assessed and approved by the Radiation Protection Board and the Ministry of Roads
Materials and Research Department. Exemptions shall be granted only to persons with proof
of previous training by the said institutions. They shall also undergo medical examinations at
a medical facility approved by the Board before deployment. The Contractor shall arrange
for purchase of radiation badges and monitoring radiation levels every month by the
Ministry of Health or an Agent approved by the Radiation Protection Board.

The cost of the medical examinations and monitoring radiation for the Engineer’s laboratory
staff shall be paid by the Contractor and reimbursed under the BOQ upon production of the
receipts. However, the Contractor shall include the cost of obtaining the licences, permits
and annual renewal thereof, construction of the storage facility and the transportation cage
in his rate for provision of the equipment and no additional payment shall be made in the
Contract.

The gauge shall revert to the Contractor on completion of the Contract

132.9 Wireless Communication for the Engineer

(b) Mobile phones

NETWORK
BODY

DISPLAY

PLATFORM

The Contractor shall, if so instructed by the Engineer, provide and maintain mobile phones
for the exclusive use by the Engineer and for the duration of the Contract. The Contractor
shall provide airtime for these mobile phones as directed by the Engineer. The minimum
specifications for the phone are shown below:

Technology GSM / CDMA / HSPA / EVDO / LTE
Dimensions 157.6 x 74.1 x 7.8 mm (6.20 x 2.92 x 0.31 in)
Weight 175 g / 198 g (ceramic) (6.17 oz)
Build Front glass (Gorilla Glass 6), back glass (Gorilla Glass 5), aluminum frame
- Front glass (Gorilla Glass 6), ceramic body
SIM Single SIM (Nano-SIM) or Hybrid Dual SIM (Nano-SIM, dual stand-by)
Samsung Pay (Visa, MasterCard certified)
IP68 dust/water proof (up to 1.5m for 30 mins)
Type Dynamic AMOLED capacitive touchscreen, 16M colors
Size 6.4 inches, 103.8 cm? (~88.9% screen-to-body ratio)
Resolution 1440 x 3040 pixels, 19:9 ratio (~522 ppi density)
Multitouch Yes
Protection Corning Gorilla Glass 6
HDR10+
Always-on display
(O} Android 9.0 (Pie); One UL
Chipset Exynos 9820 (8 nm) ~- EMEA/LATAM

Qualcomm SDM855 Snapdragon 855 (7 nm) ~ USA/China

CPU Octa-core (2x2.73 GHz Mongoose M4 & 2x2.31 GHz Cortex~-A75 & 4x1.95 GHz
Cortex-A55) ~ EMEA/LATAM
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MEMORY

CAMERA

SOUND

COMMS

FEATURES

BATTERY

MISC

TESTS

Octa-~core (1x2.84 GHz Kryo 485 & 3x2.41 GHz Kryo 485 & 4x1.78 GHz Kryo 485)
~ USA/China

microSD, up to 1 TB (uses shared SIM slot) ~ dual SIM model only

1/2.5" sensor size, 1.4 um pixel size, geo-tagging, simultaneous 4K video and 9MP
image recording, touch focus, face/smile detection, Auto HDR, panorama

2160p@30£fps, 1080p@60fps, 720p@2401fps, HDR, dual-video rec.,
12 MP, 1/4.1" sensor size, 1.34 um pixel size, f/1.7, 22mm, dual video call, Auto HDR

Fingerprint (under display), accelerometer, gyro, proximity, compass, barometer, heart rate, SpO2

Prism White, Prism Black, Prism Green, Prism Blue, Canary Yellow, Flamingo Pink,

GPU Mali-G76 MP12 - EMEA/LATAM
Adreno 640 - USA/China
Card slot
Internal 1TB, 12 GB RAM, 128/512 GB, 8 GB RAM
Primary 48 MP, £f/1.7, 26mm, phase detection autofocus, OIS, LED flash,
Features
Video
Secon
Loudspeaker Yes, with stereo speakers
3.5mm jack Yes
32-bit/384kHz audio
Active noise cancellation with dedicated mic
Dolby Atmos/AKG sound
WLAN Wi-Fi 802.11 a/b/g/n/ac/ax, dual-band, Wi-Fi Direct, hotspot
Bluetooth 5.0, A2DP, LE, aptX
GPS Yes, with A-GPS, GLONASS, BDS, GALILEO
NEC Yes
Radio FM radio (USA & Canada only)
USB 3.1, Type-C 1.0 reversible connector
Sensors
ANT+
Bixby natural language commands and dictation
Samsung DeX (desktop experience support)
Non-removable Li-Ion 4100 mAh battery
Talk Hime Fast battery charging 15W
Fast wireless charging 15W
Power bank/Reverse wireless charging 9OW
Colors
Ceramic Black, Ceramic White, Cardinal Red, Smoke Blue
SAR US 1.06 W/kg (head)  1.03 W/kg (body)
SAR EU 0.52 W/kg (head) 1.58 W/kg (body)
Price group 9/10
Performance Basemark OS II: 4426 / Basemark OS IT 2.0: 4568
Basemark X: 45017
Display Contrast ratio: Infinite (nominal), 4.514 (sunlight)
Camera Photo / Video
Loudspeaker Voice 70dB / Noise 69dB / Ring 71dB
Audio quality Voice 74dB / Noise 74dB / Ring 83dB
Battery life Endurance rating 91h
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137.1

138

Attendance upon the Engineer and His staff

Further to the provisions of Clause 137 of the Standard Specification, the Engineer may instruct
the Contractor to provide the staff for attendance to the Resident Engineer in accordance with the
following Sub-Clauses:

Staff employed and paid by the Contractor for attendance upon the Engineer

The Engineer may instruct employment of staff listed below by the Contractor for attendance
upon the Resident Engineer. The Contractor shall pay the salaries, allowances and benefits as
determined by the Engineer and claim reimbursement under the relevant bill item. These shall be
subject to the statutory deductions, namely PAYE, NSSF and NHIF which the Contractor shall
remit to the relevant authorities every month with copy of each remittance being submitted to
the Engineer for his records. The minimum monthly gross salary in Kenya Shillings for the
respective staff shall be as shown below:

Assistant Engineer 70,000.00
Inspector of works 50,000.00
Labaratory Technologist 50,000.00
Survey Assistant 50,000.00
Levellers 40,000.00
Environmentalist/Socialogist 30,000.00
Office Assistants 30,000.00
Chainmen 30,000.00
Secretary 30,000.00
General Attendants 30,000.00

The Engineer shall interview, select and recommend for employment all the positions listed
above. Upon employment, the Contractor shall provide each with an Employment Contract in
accordance with the Employment Act, 2007 or the latest amendment of the Act, stating therein
the conditions of employment. At the end of the Contract Period or termination of services,
whichever comes earlier, each employee shall be issued with a Certificate of Service as provided
for in the foregoing Act. Use of documents drafted by the Engineer shall not relieve the
Contractor of his duties and obligations under this Clause.

The contractor shall include his overheads and profits in his rates.

Provision of vehicles

In addition to provisions of the Clause 138 of the Standard Specification, The Contractor shall
when instructed to do so provide and maintain in good working condition for the exclusive use
of the Engineer and his staff throughout the contract:

(1 1 No. new 4WD station wagon vehicle Diesel propelled, with engine
capacity of not less than 3000cc for the exclusive use by the Resident
Engineer inclusive of the first 4000km per vehicle month

(i) 2No. new 4WD double cabin Diesel propelled, with engine capacity of
not less than 2500cc for the exclusive use by the Resident Engineer
inclusive of the first 4000km per vehicle month
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The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall
provide competent drivers during normal working hours and whenever required by the
Engineer.

Should any vehicle supplied not be in road worthy condition for more than 1 day,, the
Contractor shall provide an acceptable equivalent replacement vehicle until such time as the
original vehicle is repaired to the satisfaction of the Engineer and returned for use.

Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for mileage
above 4,000Km shall be made at a rate per Kilometre. These payments shall be inclusive of all
fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall include
any overtime the drivers might be due or any other allowances in addition to the normal
working hours. Payment shall be made under appropriate items in the Bills of Quantities.

The vehicles shall revert to the Contractor at the end of the contract.

Miscellaneous Accounts

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above.
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits
under appropriate items in the Bills of Quantities.

Payment of Overtime for Engineer’s Junior Staff

In addition to the support staff provided by the contractor, the following shall also constitute part
of the Engineer’s junior staff:

Assistant Engineer

Inspector of works

Labaratory Technologist

Survey Assistant

Chainmen

Environmentalist/Socialogist

Office Assistants

Levellers

Secretary

General Attendants

If the Contractor wishes to execute the works on regular basis outside the Engineer’s normal
working hours as given in Clause 108, over a prolonged period, the Engineer may if he deems it
necessary, employ additional supervisory staff for which the required salaries shall be in full by
the contractor through the Engineer’s office. In addition, the Contractor shall provide the
required accommodation for such staff at his own cost. The Contractor shall not be reimbursed
any of this cost.

Measurement and Payment

Item: Mobile Telephones

The provision of mobile phones units for the Engineer shall be measured and paid for by the
number. The rate entered in the Bill of Quantities shall include for the costs of providing the
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mobile units complete with charger unit, a “hands free” headset, connection to the network and
all service charges applicable.

Add the Following clauses:

Liquidated Damages

Liquidated Damages at the rate indicated in the Appendix to Form of Bid shall apply in the event
of the work not being completed within the time for completion plus any extension of time
which may be determined by the Engineer. The limit of liquidated damages shall be as indicated
in the Appendix to Form of Bid.

Protection of the Environment

Further to the requirements of Sub-clause 19.1 of the Conditions of Contract, the Contractor
shall be responsible for the following measures to protect the environment.

(a) Compliance with national and local statutes and regulations relating to protection of the
environment. The Contractor will be responsible for familiarizing himself with all existing
national and local legislation in this regard.

(b) Al construction activities shall be carried out using the best possible means to reduce
environmental pollution such as noise, dust and smoke. All vehicles and plant shall be
regularly serviced in accordance with the manufacturer’s recommendations to ensure that
they operate efficiently and without excessive noxious emissions. The Engineer will have
the authority to instruct the Contractor to temporally cease operations and/or remove
from the site vehicles or plant which do not comply with this requirements, until such
time that he is satisfied that the best practicable means to reduce environmental pollution
to a minimum are being used.

(¢) The Contractor shall at all times maintain all sites under his control in a clean and tidy
condition and shall provide appropriate and adequate facilities for the temporary storage
of all waste prior to disposal.

(@)  The Contractor shall be responsible for the safe transportation and disposal of all waste
generated as a result of his activities in such a manner as will not give rise to
environmental pollution in any form or hazard to human or animal health. In the event of
any third party being employed to dispose of waste, the Contractor shall be considered to
have discharged his responsibilities under this Clause from the time at which waste leaves
sites under his control, providing that he has satisfied himself that the proposed
transportation and disposal arrangements are such as will not give rise to pollution or
health hazard.

(¢) The Contractor shall be responsible for the provision of adequate sanitary facilities for his
workforce, and that of his subcontractors at all construction and ancillary sites. The
Contractor shall not allow the discharge of any untreated sanitary waste to ground water
or any water of ground surface watercourse.

(f)  All concrete and asphalt plants shall be operated and maintained in accordance with the
original manufacturers specifications and manuals, and in such a manner as to minimize
emissions of hydro-~carbons and particulate if in the opinion of the Engineer the operation
of such plant is causing or is likely to cause nuisance or health problems to the site staff or
the general public. The Contractor shall carry out such work as is necessary to reduce
emissions to an acceptable level within a time-scale agreed with the Engineer.

(@) The Contractor shall regularly spray with water all exposed dirt surfaces to reduce dust
levels.

(h)  The Contractor shall take all responsible measures, at all sites under his control to prevent
spillage and leakage of material likely to cause pollution of water resources. Such
measures shall include but not be limited to the provisions of bunds around fuel, oil and
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bitumen storage facilities and provision of oil and grease traps for servicing and fuelling
areas. Prior to construction of such facilities the Contractor shall submit details of
pollution prevention measures to the Engineer for his approval.

(i)  The Contractor shall be responsible for ensuring that exposed surfaces are re-vegetated as
construction progresses all to the satisfaction of the Engineer.

()  The removal of trees shall be kept to the minimum necessary to accommodate the
permanent works. Prior to the removal of any trees the contractor shall inform the
Engineer of the intended operation and obtain the permission of the Engineer for the
removal of the trees. If any tree is removed without permission the Contractor shall replace
it with an approved tree at no additional cost to the Employer.

(k) The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do
not start within the Site or in the environs thereto as a result of the works or from the
actions of his employees. The burning of waste, such as vehicle tyres causing noxious
emissions is prohibited. The contractor shall have available at all times trained fire-
fighting personnel provided with adequate fire-fighting equipment to deal with all fires.
The contractor shall additionally at all times provide sufficient fire protection and fighting
equipment locally to parts of the works which constitutes particular fire hazards.

No separate payment shall be made in respect of this Clause 142 and the Contractor shall be
deemed to have allowed in his general rates and prices for the costs of complying with the
requirements of this clause.

Off Road Environmental Measures

In addition to the provisions of Clause 142 above and all other requirements of the Conditions of
Contract, Standard and Special Specifications, the Employer and the National Environmental
Management Authority (NEMA) may order certain environmental measures to be carried out
which are off the road and not specifically covered under these provisions. The Contractor shall
carry out such works with equipment, labour and plant provided under the Contract or shall
make such arrangements for specialized works to be carried out by a specialized subcontractor.

The Contractor shall be paid for all direct expenses under a provisional Sum in the Bill of
Quantities and a percentage (%) for his handling costs and profits.

Staff Training

The Contractor shall allow for training of engineers, technicians and other support staff as may
be instructed by the Engineer.

The payment of the allowances of such staff shall be made as instructed by the Engineer under
the relevant item of the Bills of Quantities.
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200  MATERIALS AND TESTING OF MATERIALS

205 Soils and Gravels

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the
CBR of the material shall be determined at the specified state of compaction.

(i)  After four days soaking in the case of virgin materials, and
(i)  After seven days curing plus seven days soaking in the case of cement improved materials.

211 Bituminous Binders

(a) Requirements
(i)  Straight run bitumen

The ash content of penetration grade bitumen shall not exceed 0.5% by weight.
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301

SETTING OUT AND TOLERANCES

Setting Out

(@

b)

General

If traverse points to be used for setting out are close to the existing carriageway and
interfere with the construction works, the Contractor shall relocate them to a location
where they will not be disturbed. The coordinates and heights of all transverse points so
relocated shall be listed and provided to the Engineer for checking and/or approval. The
Contractor shall also reference with monuments the new road centrelines every 200 m
long straight sections and at all salient points along curves, consisting of a pin in a
concrete beacon, before commencement of any works.

The roads reserve boundary posts shall have 12 mm diameter steel pins, 200 mm long
embedded in concrete with 25 mm exposed and sticking from the top surface. This pin
shall be coordinated and heightened and details of the same shall be provided to the
Engineer for approval.

Detailed setting out

Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 400 mm
firmly into the ground and painted white above ground level. The offset from the
centreline shall be indicated by a small nail, 20-25 mm long, with its head driven flush
with the top of the peg. Chainages, chainage offsets and reference elevation shall be
clearly marked on the sides of the peg to the satisfaction of the Engineer.
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401

SITE CLEARANCE AND TOP SOIL STRIPPING

Sife Clearance

Add the following as the last paragraph of Sub-clause (a).

Site clearance is not required over the paved width of the existing road and shoulders. No
measurements and payment for site clearance will be made for this width. The remaining area
within the road reserve including the sides of the existing embankments and cutting should be
cleared as instructed by the Engineer. This operation shall also include the removal of selected
trees as directed by the Engineer. The Contractor shall provide paint and all the assistance the
Engineer may require to mark the trees which should not be removed during site clearance.

The Contractor shall take care not to uproot or damage trees which are within the road reserve
but outside the construction width. After the contractor has staked out the extent of the road, the
Engineer with assistance of the Contractor shall mark out the trees to be removed. After removal
the trunk and branches of these trees shall be cut into pieces not more than 2.0 m in length,
transported and neatly stored at the nearest Ministry of Roads camp at a position to be indicated
by the Engineer. Payment for this work shall be as detailed in the Bill of Quantities. The rate
inserted by the Contractor for this work shall include the cost of complying with all the
requirements of this clause.
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502

502.2

504

504.2

504.3

505

EARTHWORKS

General

Renumber the existing text as 502.1 and add the following Sub-clause 502.2 to this clause:

Definitions for Earthworks

Formation level is defined as the lower (bottom) level of sub-base. Sub-grade is the material
within 300 mm or such other thickness as may be shown on the drawings, below the formation
level. Earthworks are defined as the works below the sub-grade level.

Preparation Prior to Forming Embankments
Renumber the existing text as 504.1 and add Sub-clauses 504.2 and 504.3 as follows;
Benching

Where shown on the drawings or instructed by the Engineer, the Contractor shall, where fill is
required, excavate benches where the ground to receive the fill has a slope greater than
1 (vertical): 5 (horizontal).

Where benching is required, the existing ground, after removal of top soil in accordance with
the requirements of Section 4 of the Specification, shall be benched by cutting steps such that
the horizontal width between the cut face of the bench and the instructed final embankment
slope is not less than 1.5 m .Each slope shall be graded to a slope of 1 in 40 from the centreline
of the road so as to avoid the pounding of water. The minimum width of 1.5 m shall generally
be required for each bench and the Contractor shall allow working in narrow widths.

All earthworks in widening shall be compacted to 100% MDD (AASHTO T99).

The volume of material cut from benches and its re-utilization shall not be measured for
payment but is deemed to be included in the Contractor’s rates for earthworks.

Ground Compaction

After top soil stripping in accordance with Section 4 of the Specification and benching in
accordance with Clause 504 of the Specification, the existing ground, including benches, under
embankments shall be compacted to a dry density of at least 95% MDD (AASHTO T99) to a
depth of 150 mm below ground level unless otherwise directed by the Engineer. Compaction of
benches other than the first bench will not be separately measured and is deemed to be included
in the Contractor’s rates for earthworks.

Construction of Embankments

Only material approved by the Engineer shall be used in embankments. Material with high
swelling characteristics or high organic matter content and other undesirable material shall not
be used, unless specifically authorized by the Engineer. Unsuitable material shall include:

e Material containing more than 5% by weight of organic matter, such as topsoil , humus,
material from swamps, mud ,log stumps and perishable material

e  Material with a swell of more than 3%
e Clay with a liquid limit exceeding 50%

e Material having moisture content greater than 105% of optimum moisture content
(standard compaction) in its naturally occurring state.

Material for sub-grade shall meet the following requirements:

e  CBRof not less than 15% measured after 4 day soak on a laboratory mix compacted to a dry
density of 100% MDD(T99)

e Swell less than 1% on the laboratory mix sample
e  Maximum dry Density (MDD) not less than 1500 kg/m?.
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507.2

Add the following;:

In case the Contractor has in his possession heavy compaction equipment, he may opt to
construct the sub-grade in a single layer of 300 mm thickness, following compaction trials and
upon the Engineer’s approval.

Rename the existing text of the Standard Specification as 507.1 and add the following to this
clause:

Rock fill in Carriageway, Embankment and Behind Structures
(@ Scope of Application

With the approval of the Engineer, the rock fill Material can be used only in the
following circumstances:

(i) Where the height of embankment is more than 3 m, including formation level, the
lowest 1.0 m thickness can be constructed using rockfill.

(i) For all heights, the sloped portion beyond shoulder can be constructed using with
provision that, under all circumstances, a minimum of 500 mm thick earthen
cushion shall be available between formation level and top level of rockfill.

(iii) Behind the structures irrespective of the height of embankment up to the bottom of
sub-grade.

(b) Material

The maximum size of stones shall not exceed 300 mm in any direction. The voids
between rocks shall be filled by smaller rock fragments.

© Spreading and Compaction

The method of compaction as specified under Clause 507.1 of the Standard Specification
and/or as directed by the Engineer, should ensure that no boulders are loosely packed
and can move or rock after compaction. The top layer as well as the sides of the
retaining normal earth fill on one side shall be fully blinded with filter media
comprising crushed aggregate and sand. The grading and layering of filter media shall
be such as to form effective filter layer through which particles of inner soil fill of
embankment are not able to migrate into the rock fill layer in the process of
settlement/consolidation or due to movement of water. The layer work shall combine
with the layers of the adjacent rock fill so as to facilitate simultaneous compaction.

) Rates

The rates are applicable to completed construction as measured by taking levels before
and after compaction up to the top of blinding/filter media 300 mm thick and are
inclusive of all materials, void filling materials, blinding materials and filter media.

The preload material shall be removed from any stage of the construction when, in the
opinion of the Engineer, based on settlement monitoring records, the required primary
consolidation of the soft silts has been achieved.

Based on consolidation properties of soil, expected preload time shall be estimated for
each stage. However, this time can be influenced, not only by settlement, but also by the
rains. The Contractor will not be entitled to extra payment should these times be varied
due to the site conditions or the rains.

e Settlement Monitoring

Continuous monitoring of settlement will be necessary to check the efficiency of the
system. The instruments for monitoring settlement and stability shall include settlement
platforms, Piezometers to determine if pore pressures are exceeding limits that might
endanger stability, and Inclinometers to determine if lateral movement occurs.
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514

514.2

Settlement monitoring devices shall be installed at the Contractor’s cost to monitor the
settlement behaviour of ground under fill, to establish the effectiveness of the drainage
system. The Contractor shall carry out the settlement monitoring works, including the
installation of all the required equipment, in accordance with Standard Specification.

Compaction of Earthworks

Fill above ground level adjacent to pipe culverts shall be compacted in layers not exceeding 150
mm in thickness to a field density of 100% MDD (AASHTO T99) up to the level of the top of the
pipes or top of surround. The compaction shall extend for a width equal to the internal diameter
of the pipe on either side of the pipe (s) or surround (s).

Adjacent to the structures, all fill above ground level up to the underside of the sub-grade shall
be compacted in layers not exceeding 150 mm in thickness to a field density of 100% MDD
(AASHTO T99). In case of fill around box culverts, this shall be carried out for the full width of
the fill and for a length bounded by the vertical plane passing through the ends of wing walls.

Where the formation in cut areas is formed of hard material, the Contractor shall remove the
hard material to a depth of 200 mm or such other depth as may be directed by the Engineer. The
void so formed shall be backfilled with sub-grade quality material and compacted to the same
standard and tolerances as for sub-grade in fill.

Improved sub-grade, where required as part of the embankment construction shall be
compacted and finished to the same standards and tolerances as those required for normal sub-
grade.

Mass Haul Diagram

No mass haul diagram has been provided with the Contract documents. The Contractor shall
locate suitable materials for constructing earthworks along the alignment and elsewhere.

Borrow Pits

Delete the first paragraph and substitute with the following;

Fill material which is required in addition to that provided by excavation shall be obtained from
borrow pits to be located and provided by the Contractor but to the approval of the Engineer.
Top Soiling and Grassing

Consider the existing text to be Sub-clause 514.1

The embankments and cut faces referred to in Clause 514.1 of the Standard Specification are
synonymous with fill slopes and cut slopes defined in Clause 110 (c) of the same specification.

The guiding dams referred to in Clause 514.1 of the Standard Specification are synonymous
with the guiding dams referred to in Clause 817 of the same specification.

Add the following Sub-clause 514.2
Hydro-seeding

Where it is specified that hydro-seeding should be carried out on topsoil, the thickness of the
topsoil shall be 100 mm unless, where suitable soil is present, the Engineer orders the topsoil to
be omitted or applied in reduced thickness.

The Engineer and the Contractor shall agree the types and mixtures of seeds to be used on before
the Contractor orders any seed he may wish to use. The variety of resulting grass or plants
should not be attractive to livestock or grass eating animals.

The Contractor shall be solely responsible for establishing an acceptable grass cover and any
approval by the Engineer of seed or seed mixtures intended for use by the Contractor shall not
relieve him of this responsibility. All areas to be hydro-seeded or hand seeded shall be scarified
forming horizontal drills running parallel to the contours. The drills are to be spaced at intervals
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514.3

515

517

of 150 to 250 mm apart. Seeding to Mulch shall be added to the hydro-seeding mix at an
approved rate.

Hydro-seeding shall be carried out with an approved hydro-seeding machine at a rate of
application of not less than 20 gm/m? for fill and cut slopes and 10 gm/m? for other areas.
When the use of anti-erosion compounds is required and such compound is to be applied
simultaneously with the hydro-seeding, it shall be mixed with the hydro-seeding mixture before
application.

Application of Chemical Fertilizers

For all areas to be grassed the Contractor shall have the top 150 mm of the prepared surface
analyzed to determine the quantity and type of fertilizer that may be required for establishing
proper growth conditions for the grass. The locations of soil samples taken shall be indicated on
plans by the Contractor. The Contractor shall furnish the Engineer with the soil analysis and
subsequent fertilizer recommendations. Only after approval by the Engineer of the nature and
quantity of fertilizer may the application proceed.

Soil improvement chemicals and fertilizers shall be made available for application of chemical
fertilizer. As such no separate reimbursement to the Contractor shall be made. The Contractor
shall be deemed to have included his costs in the rates for top soiling and grassing.

Side drains

Whenever excavation works inside drains constitutes a separate operation from the bulk
earthworks such excavations shall be classified as catch water drains under Section 8 of the
Specification.

Measurement and payment

(a) Fill in soft material
Add the following at the end of this item:
Quantities for embankment widening shall be measured using the final compacted volume
of filled material over the existing embankment after removal of top soil. No separate
payment shall be made to the Contractor for any additional earthworks resulting from his
construction methods or for working space for his construction plant and equipment or for
complying with the requirements of Clause 504.2 of this specification with respect to
benching where necessary. The Contractor shall take this into consideration when
preparing his rates.

(©) Spoil in soft material
Add the following at the end of this Item:

The rate for spoil in soft material shall also allow for removal and disposal of material in
waterlogged areas. No separate payment shall be made for overhaul.

Add the following:

(n) Item: Providing an approved seed mixture for hydro-seeding

Unit: Kilogramme (kg)

The Unit of measurement shall be the kilogramme of seed of the specified or approved seed
mixture provided. The rate shall include the full compensation for procuring and furnishing
certified seeds and compliance with Clause 514.2 of this specification.

(0) Item: Hydro-seeding

Unit: Hectare (ha)
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The unit of measurement for hydro-seeding shall be the area, measured in hectares of grass
established by hydro-seeding which has an acceptable cover. The rate shall include full rate
for furnishing cellulose pulp, mixing it with seed, water and with any anti-erosion
compound, if required, applying the mixture, watering weeding, reseeding bare patches,
and for any other work which may be necessary for establishing an acceptable cover and
maintaining the grass.

Add the following to this section. The details apply to both the activities for the quarries and
road works.
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600

601

602

QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS

General

The Employer will not make available to the Contractor any land for quarries, borrow pits,
stockpile and spoil areas, except for those in the road reserves and specifically approved by the
Engineer.

The Contractor will be entirely responsible for locating and providing suitable sources of
materials complying with the specifications and for procurement, winning, haulage to site of
these materials, rehabilitating the borrow pits, quarries, stockpile and spoil areas, and all costs
involved therein. Similarly, the Contractor will be responsible for provision of areas for stock
piling materials and disposal of spoil dumps or stockpiling within the road reserve. The
Contractor may utilize them subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirement of this clause. The Contractor shall include the costs of complying with this clause
in the rates and prices inserted elsewhere in the Bill of Quantities.

Definitions
Add the following to Clause 602:
(d) Materials Report
The information on possible material sites is given for the general guidance of bidders.

However, bidders are advised to conduct their own investigation as the information
contained therein is neither guaranteed nor warranted.

148



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

700

703

703.1

703a

703a.1

703a.2

703a.3

EXCAVATION AND FILLING FOR STRUCTURES

Excavation of foundations for structures

Make amendments to this clause as follows

Read the second paragraph as “unless otherwise instructed by the Engineer, all excavated
surfaces in material other than hard material, on which foundations for structures shall be
placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before structures are
constructed.

Paragraph 4, last line: ~ Replace "95%" with "100%".

Add the following to this clause:

Preparation of Foundation and Approval

(@)

b)

Preparation of Foundation

The bottom of foundations shall be levelled both longitudinally and transversely or
stepped as directed by the Engineer. Where the material met with is other than rock, the
same shall be compacted to at least 95% MDD. Where rock and soil are met with in part
widths, the area in the soil portion shall be sub-excavated to a depth of 100 mm and
backfilled with Class 15/20 concrete. All rock faces shall be freed of soft and loose
material, cleared and cut to a firm surface, level, stepped or serrated as directed by the
Engineer. All seams shall be cleared out and filled with cement mortar, to the satisfaction
of the Engineer.

Approval of Foundation
After excavation in each location is completed, the Contractor shall notify the Engineer,

and no foundation concrete shall be placed until the Engineer has approved the depth of
the excavation and the character of the foundation material.

Erosion Protection Works at Upstream and Downstream of Culverts/Bridges

Scope

The work shall consist of provision of erosion protection works in the form of bed flooring and curtain
or cut-off walls at the upstream and downstream ends of the new as well as the existing box/pipe
culverts. The work shall be carried out to such designs and at such locations as indicated on the

Drawings or as directed by the Engineer.

The erosion protection works shall consist of dry rubble stone bed flooring and random rubble

masonry curtain (cut-off) wall at the upstream and downstream ends of box/pipe culverts.
Materials

The material for bed flooring shall be dry rubble stone, each stone weighing not less than 40 kg.

The curtain wall shall be constructed of random rubble masonry in cement mortar of 1:3.

Construction Operations

(@)

(b)

Curtain Wall

The trench for the curtain wall shall be excavated as per Clause 703 of the Standard
Specification at such locations and to such depths shown on the Drawings or as directed by the
Engineer. After preparing the foundation bed, the curtain wall shall be constructed to the

thickness shown on the Drawings and to levels up to top of the bed flooring.
Floor Paving
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707

708

709

710

The bed for the flooring shall be prepared by excavation in accordance with Clause 703 of the
Standard Specification or filling in accordance with Clause 707 of the same specification,
levelled and compacted to at least 98% MDD. The top of bed shall be prepared to such levels
that after construction of the bed flooring, it is in line with the invert of the culvert barrel and

sloping away. The bed flooring shall end before the curtain wall.

Backfilling of Excavations and Filling for structures

Make amendments to this clause as follows

Delete “95% where ever it appears and insert “100%”.

Protection of Structures

Add the following to Clause 708.

Unless specific provisions for any structure in respect of cofferdams has been made in the Bill of
Quantities, no payment will be made for the erection, maintenance and removal of cofferdams
and the Contractor’s rates shall be deemed to be all inclusive.

Excavations for River Training and New Watercourses

Add the following to Clause 709:

For culvert widening the Contractor shall inspect the structures to be widened and allow for any
river training works he deems necessary in his rates for excavation.

Stone Pitching
Add the following to Clause 710:

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures
shall consist of sound un~weathered rock approved by the Engineer.

All stone for pitching shall be capable of withstanding a crushing stress of 20 N/mm? when
soaked. The source of stone shall be free from overburden, mudstone, cracks, sand holes, veins,
laminations or other imperfections as may be identified by the Engineer during the approval
process.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid,
interlocked and rammed into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and
notify the Engineer for his agreement of the extent of the Works required and his approval and
instructions to proceed with the Works. Stone pitching repair and reconstruction shall be
carried out in accordance with Clause 710 of the Standard Specification. The Works shall
involve removal of the damaged stone pitching and reconstruction of the said areas in
accordance with Clause 710 of the Standard Specification by the use of the sound salvaged
material together with any necessary additional material where all such materials shall comply
with Section 7 of the Standard Specification

150



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

800

804

805

809

810

812

816

817

CULVERT AND DRAINAGE WORKS

Excavation for Culverts and Drainage Works

In the Standard Specification make the following amendments on this clause:

In paragraph 6, line 3, in paragraph 7, line 5 and in paragraph 11, line 6, delete reference to
“95%” and insert “100%”.

Excavation in Hard Maierial

In the Standard Specification, sub-clause 805 (a) and (b) delete reference to “95%” and insert
“100%”.

Bedding and Laying of Pipe Culverts

In the Standard Specification, sub-clause 809 (a), delete reference to “95%” and insert “100%”.
Add the following to Clause 809:
(d) Laying, Bedding and Surround for Culverts Cast In-situ

In addition to the requirements of the Standard Specification, where inflatable balloon
method of casting culverts in-situ is used, it is essential that thorough pre-construction
trials are carried out and necessary adjustments made to ensure that:

(i) All concrete used for surround and the top 50 mm or 80 mm of bedding for culverts
shall be Class 30/20 while the rest of the concrete shall be class 20/20.

(i) The inner concrete barrel surface immediately in contact with the inflated balloon
form during placing shall achieve Class F3 finish.

(iii) Cement to be used shall be cement 42.5
Jointing Concrete Pipes

In addition to the requirement of Clause 810 of the Standard Specification, all precast concrete
pipes shall be ogee jointed pipes laid with a 1:2 (cement: sand) mortar and provided with fillets
on the outside and as described in the Standard Specification.

Backfill

In the Standard Specification make the following amendments to this clause:

(a)  Wherever the expression “dry density of 95% (AASHTO T99)” occurs, this expression
shall be deleted and replaced with “dry density of 100% (AASHTO T99)”.

(b)  Delete paragraph 6: “For pipes culverts...depth of 150 mm?”, entirely.
Minor Drainage Structures

Add the following to this clause:
(@ Concrete Lined Drains

The exposed surfaces of concrete lined drains shall be a class UF2 finish. Concrete lined
drains shall be constructed to the same standard as the minor drainage structures.

(b) Cast in situ chutes on side slopes

Where pre cast chutes are provided, refer to Section 1 of this the specifications.

Mitre Drains, Cut-off Drains, Catch Water/Drains, Outfall Drains and Earth Dams

Rename the existing text as 817.1 and add the following sub-clauses:
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817.2

817.3

8174

817.5

817.6

Cleaning Existing Drains

Where instructed by the Engineer, the Contractor shall clear blocked side drains and/or outfall
drains to a free flowing condition. The work shall consist of but not be limited to:

e Stripping and removal of extraneous material including vegetation and roots to spoil
e Carting away and spreading any spoil to the satisfaction of the Engineer, and
e Reshaping the drains to a free flowing profile.

Cleaning of Hydraulic Structures

Where instructed by the Engineer, the Contractor shall clean the existing hydraulic structures
by removing all undesirable material in the structures to ensure they are clean and free flowing.
The Contractor shall dispose of all the silt and other undesirable material to spoil. After the
cleaning out of structures, the Contractor shall be responsible for maintaining the hydraulic
structures in a clean condition for the duration of the Contract.

Removal of Existing Pipes, Inlet and Outlet Structures

The Contractor shall remove existing concrete pipes, where instructed by the Engineer including
bedding, surround, inlet and outlet structures. Concrete shall be disposed of as directed by the
Engineer. Masonry structures where in a good condition shall be preserved to reuse as may be
directed by the Engineer. Additional material shall be added to the void left after removal of
these pipes and structures and shall be carefully compacted to 100% MDD (T99). The void shall
then be preserved for placement of any new pipes or construction of new structures.

The existing inlet and outlets structures, where in good condition, and reusable as beds to pipe
extensions, shall not be removed. Any such structures removed without the Engineer’s approval
shall be restored to the original condition at the Contractor’s expense.

Extension of Existing Pipes

Where shown on the drawings or instructed by the Engineer, the Contractor shall extend the
existing concrete pipes. Part of the existing pipe surround shall be broken and concrete collar
constructed as shown on the drawings. The extension shall be backfilled to the same standards
as for new pipes.

Chute drain for High Embankment Sections
(@ Scope

This work shall consist of construction of chute drain on the slope of the road
embankment including erosion protection works at the locations and to dimensions shown
on the Drawings or as directed by Engineer. The schedule of works shall be so arranged
that the drains are completed in proper sequence with roadway to ensure that no damage
is caused due to lack of drainage.

(b) Materials
The drains shall be of half round pipe of 600 mm dia. formed by joining pre-cast semi-
circular RCC sections at site as shown in the drawings. The RCC work shall conform to the
relevant clauses of these specifications.
The toe wall below ground level shall be of brick masonry in cement mortar 1:4 or plain
cement concrete of class 15/20, as shown on the Drawings.

Dumped riprap for erosion protection at ground level shall be hard, unweathered and
durable rubble stone of size 150 mm to 250 mm.

(©  Construction Operations

Excavation for fixing drain sections at the locations where the chute drains are to be
installed, a semi-circular cut on the side slope of the embankment along the line of the
chute drain shall be made in such a way that the RCC drain sections could be fixed snugly
with their edges flush with the adjoining embankment slope. The sloping bed of the drain
shall be to a regular line and suitably compacted to provide a firm bed.
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817.7 Stone Masonry and Concrete Paving

(@)

)

Description

The work shall consist of construction of lined ditches, stone paved shoulders, hard strips,
chutes, toe walls, retaining walls, slab culvert walls, head walls, wing walls, aprons and
slope protection works using natural stones for stone related masonry and precast
concrete blocks for concrete block masonry set in cement mortar.

Materials

(@)

(ii)

(iii)

Stones

Stones used shall be hard and durable without weak seams or cracks and of
rectangular shape. The Los Angeles Abrasion Value shall not exceed 50. The
apparent specific gravity shall not be less than 2.2 and water absorption when
tested in accordance with AASHTO T85 shall not exceed 5 percent.

Concrete Blocks

Concrete blocks for concrete block masonry shall be precast from Class 20/20
concrete while those used for paving shall be in Class 25/20 concrete. The blocks
shall, in general, have the length, width and height in the proportion of 3:1.5:1 or
as ordered by the Engineer. The blocks shall be moist cured for at least 7 days, and
kept under cover for another 21 days in the casting bed before being lifted for use
in the works. The blocks when tested flat after 28 days of casting shall have a
compressive strength not less than 125 percent of the cylindrical compressive
strength specified for the class of concrete used.

Mortar

The mortar shall be made of a mixture of cement and sand in the proportion of one
cement to three sand. Cement shall be Portland cement conforming to AASHTO
M85, Type I or II. The sand shall be crushed stone or natural sand or a combination
thereof conforming to AASHTO M45. Water added shall be just adequate for
making a workable mix and shall be subject to the approval of the Engineer.
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©

Construction Requirements

@

(ii)

(iii)

Stone Masonry

The stone masonry shall be used for walls of different types above the ground level.
The stones shall be of regular shape with length of any stone not exceeding 3 times
its height, with the breadth on the bed not less than 150 mm nor greater than three
quarters of the thickness of the wall. Unless otherwise directed, the stone shall have
thickness not less than 150 mm.

All stone possessing bedding planes shall be laid with its natural bed as nearly as
possible at right angles to the direction of the load, and in case of arch rings, the
natural bed shall be radial.

Each course shall present a uniform horizontal line of more or less equal height.
Vertical joints shall be broken by the adjoining courses. All joints shall be
sufficiently thick to prevent stone to stone contact and shall be completely filled
with mortar. On the exposed face no part of the masonry shall deviate from the
general line of the wall by more than 20 mm.

Walls of stone masonry shall be provided with weep holes as shown on the
Drawings or directed by the Engineer. In continuous long structures, expansion
joints shall be formed as shown on the Drawings subject to a minimum spacing of
10 m.

All face joints shall be finished almost flush with the surface of the work without
covering the stones. The top surface of all walls shall be provided with 20 mm thick
cement mortar coping with a crossfall for shedding rainwater.

Newly laid masonry shall be protected against the harmful effects of weather and
cured for a minimum period of 4 days. All visible surfaces of the masonry shall be
clean and free from mortar stains and other blemishes.

Backfill behind the stone masonry walls shall be placed only after the masonry
work has been in place for at least 14 days or as directed by the Engineer.

Grouted Stone Riprap

This type of masonry that is constructed in a single layer over a bed of mortar shall
be used for shoulder paving, hard strips, aprons, drainage chutes, lined ditches and
slope protection. The stone shall be of regular shape and uniform thickness. Prior to
laying of the stone, the base shall be brought to regular shape and levels, watered
and well compacted. Where this type of masonry is to be used for paving shoulders
or for carriageway widening of the existing roads, the base shall be slightly
loosened, watered and compacted to 95% MDD prior to application of the riprap.
The stone shall be placed over a bed of mortar about 20 mm thick. After placement
of the stones by hand, all the joints shall be completely filled with cement mortar.
The finished work shall present a uniform surface with no point deviating from the
general line by more than 10 mm in the case of shoulder paving, and hard strips,
and not more than 25 mm in other cases. The finished work shall be protected
against the adverse effects of weather and cured for at least 4 days.

Dry Stone Riprap

This work shall consist of placing 150 mm to 300 mm size rubble stone on the front
side of cut-~off walls of culverts and Irish Crossings as erosion protection measure.
The dimensions of the riprap construction shall be as shown on the drawings or as
directed by the Engineer. The stone used shall be of hard and durable type as are
used for stone/boulder masonry. The stone shall be so placed that major hollow
spaces are avoided.
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819.1

(@)

Measurement and Payment

@

(ii)

(iii)

Stone Masonry

The quantity to be paid will be measured by volume in m® of stone masonry
complete in place and accepted. In computing the volume for payment, the
dimensions used will be limited to those shown on the Drawings or ordered in
writing by the Engineer.

No deductions will be made for weep holes, drainpipe or other openings of less than
0.2 m? in the area. The cement mortar coping on top of the wall shall be included
in the measurement for stone masonry.

If the masonry is for heightening or lengthening an existing wall, the work of
removing the plaster, if any, on the old wall including roughening of the surface to
effect good bonding shall be considered incidental to the work and shall not be paid
for separately.

The quantities of excavation below ground level and backfilling will be measured as
structural excavation.

Grouted Stone and Dry Stone Riprap

Grouted Stone Riprap shall be measured by m? of completed and accepted work
placed to the specific thickness. Measurement shall be limited to the dimensions
shown on the Drawings or as otherwise authorised by the Engineer. No
measurement shall be made of unauthorised areas or for extra thickness. Toe walls
and cut-off walls below ground level shall be measured in m® and paid for as
Boulder Masonry.

Where the rip-rap is used for shoulder paving or for widening carriageway of
existing road, the bed preparation shall be measured as sub-grade preparation in
accordance with Clause 508 of the Standard Specification. In all the other cases,
slope and bed preparation shall not be measured for payment but will be
considered subsidiary to the pay item.

Dry Stone Riprap shall be measured as placed in position in m®. Any excavation for
making space for placing the riprap shall be measured as common excavation in
accordance to Clauses 504 and 505 of the Standard Specification.

Payment

The amount of completed and accepted work as measured will be paid for at the bid
unit prices per m® for “Stone Masonry”, “Dry Stone Riprap” and “Grouted stone
riprap”, used for shoulder paving, hard strips, ditch lining, aprons, drainage chutes
and slope paving. These prices shall be in full compensation for furnishing and
placing all materials, and for all labour, equipment, tools and incidentals necessary
for completion of the work complying with the specifications.

Add the following to Clause 819 of the Standard Specification:

Repair of Drainage Spouts

The repair of drainage spouts shall be made by cleaning of the existing drainage pipes of all
muck and replacing the broken pipes or by providing new drainage spouts in cases where the
same have not been provided.

(@)

Materials

()
(i)

(iii)

Ordinary Portland cement KS 1825
Aggregates conforming to BS 5328
GI Pipes
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)

)

(iv)  Paint.
Equipment

(i)  Welding equipment
(i)  Painting brushes
(iii) Miscellaneous construction equipment

Procedure

The existing drainage spouts shall be cleaned of all muck. The new GI drainage spouts
shall then be replaced for the damaged spouts as per the detailed drawings.

In case where drainage spouts have not been provided, the RCC kerb shall be cast after
fixing new pipes as per the detailed drawings. The casting of concrete and fixing of pipes
shall be made as per the standard practice.

The GI drainage spouts shall be painted with black anticorrosive paint of approved brand
and manufacture to give an even shade.

The existing reinforcement shall be realigned and additional reinforcement shall be
provided as per the drawings or as directed by the Engineer.

Concrete shall be mixed and laid as per the standard practice and as per the drawings. For
bonding old concrete with the new concrete, the old concrete surface shall be painted with
epoxy bonding agent or polymer cement slurry before the concreting is cast.

820  Measurement and Payments for Additional Items

@

®)

©

Item: Concrete for top 50 mm or 80 mm bedding and surround for culverts cast in situ.
Unit: m®

The rate for concrete for each size of culverts instructed shall include for the cubic metre
of the top 50 mm or 80 mm of concrete for bedding and surrounds, as instructed,
calculated from the dimensions on the drawings or as directed by the Engineer.

The rate for concrete for bedding and surrounds for culverts cast in situ shall include for
the cost of providing and placing the concrete and complying with Clauses 809, 810,
814,819 and 1713 of the Standard Specification.

No extra payment shall be made for provision of inflatable forms and other requirements
for casting culverts in-situ and the Contractor shall be deemed to have provided for these
in his rates.

Item: Cleaning and grading the existing outfall and metre drains
Unit: m®

Cleaning the existing drains shall be measured by the volume instructed. The volume shall
be the product of the cross sectional area of the material to be removed from the drain
and the length instructed.

Item: Removal of material from existing side drains

Unit: m®

Cleaning of the existing drains shall be measured by the volume instructed. The volume
shall be the product of the cross sectional area of the drain to be cleaned and the length

instructed. Payment will not be made under this item where the material can be removed
in conjunction with bulk earthworks.
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821

822

(d) Item: Removal of the existing pipes
Unit: m3

Removal of the existing pipes shall be measured by the length of culvert removed. It shall
include for breaking out where necessary and carting of the removed culvert and
surrounds to spoil or stockpile as shall be directed by the Engineer. It shall also include
all the costs of complying with the requirements of Clause 817.3.

(v) Item: Demolition of inlet and outlet structures
Unit: m® of concrete or masonry

Demolition of inlet and outlet structures shall be measured by the volume of concrete or
of masonry structures demolished. There will be no distinction between reinforced and
un-reinforced concrete structures. The rate shall include for disposal of concrete and
reuse of masonry as directed by the Engineer. Stone pitching shall not be measured
separately and where it is to be removed shall be treated as normal site clearance.

(w) Item: Cleaning the existing hydraulic structures
Unit: m3

Cleaning of the existing hydraulic structures shall be measured by the volume of material
removed. The rate shall include for the cost of removing all undesirable material,
transporting and disposing off as well as the additional costs of gaining access to the
structures as specified and maintaining the structures in a clean condition.

(x) Item: Concrete collar
Unit m3

Reinforced concrete collars shall be measured by the volume of concrete placed as shown
on the drawings or instructed by the Engineer.

Where the existing culvert which is to be extended has a concrete surround, the rate shall
also include for removal of this surround for the length of the collar to be placed around
the existing culvert.

In all cases the rate shall also include for excavation below the culvert and the
preparation and compaction of the in situ material to form a bed for the collar.

Cement Mortared Stone Masonry Walls

Masonry walling shall be constructed with sound clean stone with a minimum width of
200 mm. The stone shall have a fair finish. The stone shall be individually placed to break joint
and to provide a minimum of voids. The stone shall be wetted and jointed in a 3:1 (sand:
cement) mortar. Exposed stone on the wall faces shall be cleaned of mortar by washing or wire
brushing. The mortar shall be flush pointed to the approval of the engineer.

Weep holes shall be provided as instructed and shall be cleaned of mortar and any other
clogging material that may have entered during construction.

The walling shall be protected from the weather and kept moist for a minimum of seven (7)
days after completion.

Subsoil Filter Drains

The Contractor shall lay subsoil filter drains where shown on the drawings or instructed by the
Engineer. The drain shall extend to the underside of the sub-grade or sub-base and shall consist
of a perforated pipe wrapped in geotextile fabric as specified in the Standard Specifications and
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823

824

825

826

shown on the drawings. The pipe and fabric shall be laid on and backfilled with granular filter
materials. The granular material shall comply with the requirements given in the table below.

BS Sieve Size Percentage by mass Passing Sieve
(mm) Minimum Maximum
37.5 100 100
20 85 100
10 50 100
5 35 90
1.18 15 50
0.600 5 35
0.150 0 5
Gulley Pots and Chambers

Where shown on the drawings or instructed by the Engineer, the existing roadside gulleys and
gulley pots shall be adjusted before laying final wearing course such that there are no
depressions around man holes, gulleys or chambers. The beds, frames and haunches shall be
adjusted with concrete Class 20/20 true to line and level and to the satisfaction of Engineer.

Pedestrian Crossings

Where shown on the drawings or instructed by the Engineer, the Contractor shall construct
pedestrian crossings across open drains. The crossing will be 2 m wide, with culverts located as
directed by the Engineer. The pedestrian crossing shall be finished to the same standards as the
adjacent footpath. Where there is no footpath, the crossing shall be finished with approach path
comprising 150 mm gravel base with surface dressing similar to the adjacent shoulder as
directed by the Engineer.

Measurement and Payment for Further Additional Items

(@) Item: Preparation of bed for concrete lined open drains
Unit: m?

The unit of measurements shall be the square metre of excavation trimmed to receive
concrete lining. The rate shall include for all the excavation below the finished line of the
drain, providing and laying of gravel bed, and compacting and shaping to the line and
level required to receive the concrete lining.

(b) Item: Cast in situ concrete chutes
Unit: m®

Cast in situ shall be read as “Pre-cast”. Pre Cast concrete chutes shall be measured by the
volume of concrete cast. The rate shall include for preparation of sides, laying, fixing and
for complying with the requirements of Sections 8 and 17 of the Standard Specification.

Concrete and Cement Strength

Concrete class shall be as specified. Cement to be used in all construction works shall be 42.5
KN.
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900

903

903.1

904

906

PASSAGE OF TRAFFIC

Maintenance of Existing Road

Amend as follows:

The Engineer shall hand over the existing road to the contractor, in sections, at the
commencement of the Contract for construction purpose. However, the Contractor shall be
responsible for all repairs and maintenance of the entire road package for the duration of the
Contract. The existing road is bituminous and the Contractor shall maintain it with asphalt
materials or other materials similar to those of the existing pavement layers. The Contractor
shall regularly inspect the road and carry out such repairs and maintenance to the satisfaction
of the Engineer. If at any time the Engineer draws the Contractor’s attention to a road section
which requires maintenance the Contractor shall promptly repair the section. The Contractor
shall be legally responsible for any accident or damage attributable to his failure to maintain the
road.

Add the following to this clause:
Maintenance of Right of Way

Throughout the period of the Contract the Contractor shall at all times maintain public vehicular
access to the right of way, within the right of way and from the right of way to all public and
private land, as it was immediately prior to his commencement of the Works.

The Contractor may, on submission of written request to the Engineer, including a drawing,
programme and specification, be given approval to operate:

(a) A road diversion suitable for the road traffic and suitable width or

(b) Traffic on a one way system using manual coordinated direction control or automatic
traffic lights having a secure source of power.

Applications for approval shall show every detail of the proposals including road construction
cross section including pavement, surfacing, profile and drainage, road signing, communication
between the ends of the controlled section lighting and the proposed period of operation.

One way systems shall be provided with adequate sign posting and the Contractor shall limit
delays to any traffic to the minimum and with the approval of the Engineer. The travelling public
shall be notified by signs, of exceptional delay well in advance of the site of delay, as required by
the Engineer.

Payment for temporary diversions, traffic provisions and maintenance of roadways shall be as
provided in the Contract and as instructed by the Engineer.

Construction of Deviations

Add the following paragraph between the second and the third paragraphs of Item (a):

The Contractor shall programme his works in such a way that traffic shall not be required to
pass over more than 1.5 km at any one time unless otherwise approved by the Engineer.

Passage of Traffic through the Works
Add the following to this Clause.

The Contractor shall be deemed to have inspected the site and satisfied himself as to the
adequacy of his bid for these works and no additional payments will be made for any
expenditure on traffic control. Should the Contractor propose any other method of passage of
traffic including construction of traffic deviations and use of the existing roads the Contractor
shall investigate the alternatives, construct and maintain them to the satisfaction of the Engineer.
The Employer shall not be liable for investigations or costs arising from the alternatives methods
of traffic control proposed by the Contractor. Deviations or other measures for traffic control
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912

where proposed by the Contractor shall meet the requirements of the specifications and
drawings and be approved by the Engineer.

The Contractor shall ensure that the workforce and site supervisory staff at all times wear high
visibility garments when work is carried out on or adjacent to a section of the road open to
traffic. The Contractor shall ensure that the supervisor or person in charge of the work force is
readily recognized from the rest of the workforce. In addition, the Contractor shall provide a full
time traffic safety officer to coordinate aspects of road safety for the whole site.

The Contractor shall be deemed to have included all costs related to employing the traffic safety
officer and for all the duties performed by him in his rate for passage of traffic.

Measurement and payment

(@

b)

b)

©

Item: Construction of Deviation
Amend as follows:

The rate for construction of deviation shall include provision, placing, forming and
compaction of gravel sub-base, stone base and bituminous wearing courses.

Item: Provide and Maintain Road Signages
Unif: Lump Sum

Payment of the lump sum shall be through equal monthly instalments over the period of
the Contract on a pro rata basis subject to the approval of Engineer.

Item: Maintain existing Roads and deviations

Unit: Lump Sum

Payment of the lump sum shall be paid per kilo metre length the period of the Contract,
excluding the Defects Liability Period provided that the total sum of instalments paid shall
not exceed the lump sum; and

(i) If any month the Engineer is not fully satisfied that the Contractor has fully complied
with all the provisions of this sub-section, the Employer shall withhold the whole of
the instalments due to the Contractor and the Engineer shall, in addition, deduct from
any monies due to the Contractor a sum of Kshs 150,000 per day for the period of
non-compliance from the date of the Engineer’s notice for that month.

(i) Where notified by the Engineer the contractor shall complete maintenance on a
section or sections of the road so notified within 14 days. Provided further that, if the
Contractor fails to complete maintenance on any section within 14 days of the
Engineer’s notification thereof, the Engineer shall deduct Kshs. 200,000 for delay per
day.

Item: Reinstatement of Deviations
In the first paragraph of Clause 912 (h), delete the words “by the lump sum stated in the

Special Specification’ and replace with ‘as described under Item 9.04 of the Bill of
Quantities”.

160



ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

1100

1107

1107.1

SHOULDERS AND FOOTPATHS

Add the following to this section:
Footpaths

Where shown on the drawings or directed by the Engineer, footpaths shall be constructed. The
Footpaths shall be constructed using the precast concrete paving blocks (coloured in red oxide))
as the finish on neat gravel base. The line of the footpaths shall be as shown on the drawings or
as directed by the Engineer.

Pre-~cast Concrete Paving Blocks

Precast concrete blocks shall be hydraulically pressed, complying with BS 7263: Part 1. Blocks
shall be laid in accordance with BS 7263: Part 2 to the required cross fall.

1107.2 Flexible Surfacing for Footpaths and other Paved Areas

1108

Flexible surfacing for footpaths and paved areas shall be laid in compliance with section 16 of
the Standard Specification.

Surfacing shall be laid true to level and cross fall as shown on the drawing or instructed by the
Engineer. Payments for flexible surfacing on footpaths will be measured and paid in accordance
with the provisions of section 16 of Standard Specification.

Measurement and Pavement
(a) Item: Precast Concrete Paving Blocks
Unit: m2
Precast concrete blocks shall be paid by the area measured on plan. The rate shall include

for supplying, laying the bedding, jointing, compacting, laying at kerbs and radii and all
the Contractor’s obligations with respect to this clause.
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1200 NATURAL MATERIAL SUBBASE AND BASE

1201

GENERAL

Natural materials for base and sub-base shall conform to the specifications given in Section 12
of the Standard Specifications for Road and Bridge Construction.

Where instructed by the Engineer, the Contractor shall undertake repairs, widening and
reprocessing to the existing carriageway and shoulders in accordance with sections 12 and 14
of the Special Specifications.

a) Areas to be scarified and reprocessed

The contractor will scarify, add new material and reprocess sections as determined by the
Engineer.

b) Pavement repairs

The Contractor will carry out repairs to base and subbase as directed by the Engineer and
according to Specifications given in Sections 12 and 14 of the Standard Specifications.

¢) Pavement widening
The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100%

MDD (AASHTO T99), provide lay and compact material for subbase and base as directed by the
Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.

1203 MATERIAL REQUIREMENTS

1205

1209

Natural materials for base and subbase shall conform to the specifications given in
Section 12 of the Standard Specifications for Road and Bridge Construction for
cement and lime improved base and subbase.

The Contractor shall allow for winning, hauling to site, laying, watering and compacting to
100% MDD (AASHTO T.180). The material shall also comply with the following requirements:-

P.I - Max 15
CBR @ 100% MDD (modified AASHTO T180) at 4 days soak: Min 30

P.M. ~ Max 250

PROOF ROLLING

The Contractor shall proof roll the completed base and sub-base layer with double drum steel
roller or equivalent equipment, applying a load of not less than 5 tonnes per meter width of roll.
The layer so proof rolled shall be free from any visible/ notable movement under the proof
roller and free from any wheel marks, ridges, compaction planes or any other surface
irregularities/deformations.

Approval of the processed layer will only be given after satisfactory completion of proof rolling
and any remedial measures as may be instructed by the Engineer shall be at the Contractor’s
expense.

MEASUREMENT AND PAYMENT
Natural material for subbase and base shall be measured by the cubic metre placed and
compacted upon the road calculated as the product of the compacted sectional area laid and
the length.

Measurement and payment of natural materials for subbase shall be in conformity with
Method A of the Standard Specification with the following amendment
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1210

Delete “Free haul of 1.5km” whenever it is referred to under this Clause. No separate payment
shall be made for overhaul in this contract.

HAND PACKED STONE

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid
in a manner such that when proof rolled and compacted it forms a stable and dense matrix as
a road base.

a)

b)

c)

d)

Sources of Material

The Contractor may obtain suitable material from existing commercial quarries. Before
being delivered to the site of the Works, the material will be tested for compliance with
the requirements stipulated in the following sub clauses.

General Requirements

Where the use of hand packed stone is specified, the shall have a nominal base
dimensions of 75mm square and minimum height of 150 mm or when compacted to give
a layer of 150 mm. The rock from which the stones and screenings are produced shall be
class C with the following requirements:

A.C.V. — Max. 40%
L.A.A. — Max. 30%
S.S.S. — Max. 12%
FI -30 max

CR — 60 min

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be
NONPLASTIC

Stones

The stones shall be free from an excess of flat or elongated particles, soft and less durable
rock, clays, loam, topsoil and other deleterious matter. The stones shall be of such grading
and size that they pack firmly when laid by hand. The larger stones shall have a
maximum dimension slightly greater than the thickness for the required compacted layer
and be of a shape acceptable to the Engineer. The smaller stones shall have a reasonably
uniform grading and be of a nominal size suitable, in the opinion of the Engineer, for
filling the surface voids of the as placed larger stones in place. The nominal size of the
smaller stones will be of the order of 50mm.

Screening

The screenings shall consist of tough durable crushed rock, free from an access of flat,
elongated, soft or disintegrated pieces and harmful material, such as loam, clay, organic
matter, or other deleterious substances and shall be to the Engineer’s approval.

The grading of the screenings shall form a smooth curve and shall be within and
approximately parallel to the following limits: -

B.S. Sieve Size Percentage by Weight Passing B.S. Sieves
10mm 100
Smm 85-100
0.425mm 30-50
0.150mm 10-30
0.075mm 0-20
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e)

Sandy soil which may, with the approval of the Engineer, be added to the screenings or
used in lieu of the screenings, shall comply with the following requirements: ~

1) It shall consist mainly of sand sizes and have a reasonable smooth grading.
ii)  The fraction passing 0.075mm sieve shall be less than the weight passing 5mm
sieve.
iii)  P.I shall not be greater than 5.

Construction

On the prepared area, individual stones shall be positioned by hand with the greatest
dimension vertical, and the largest and flattest end downwards. The greater number of
stones shall be slightly higher than the thickness of the layer when laid. After placement
of the stones in the specified manner, the material shall be initially compacted, preferably
with a grid roller and a vibratory roller, which shall continue until the layer is thoroughly
keyed, and until the compacted layer contains not more than 10% air voids. The
irregularities that may show up during compaction shall be corrected by loosening the
surface and removing or adding material as may be required and recompacting. Where
necessary quarry fines of the same material shall be spread and broomed into the
interstices and rolling shall continue until no more fines will go in to give a homogenous
compacted layer of sub base.

Measurement and Payment

The stone will be paid for as the volume in cubic metres of material measured in place
upon the road. The volume of material shall be calculated as the product of the compacted
thickness specified or ordered by the Engineer and the net area required to be laid. The
rate shall be the full inclusive price for providing, laying, packing and compacting the
material and shall include for complying with Clauses 1311a), b). The rate shall also
include for all haulage. The rate quoted for this item should include the cost for laying the
levelling quarry dust layer, as no extra payment shall be made for this layer.
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1300

1303

1306

1311

GRADED CRUSHED STONE SUBBBASE

Material requirements

The material for graded crushed stone Sub-base shall comply with requirements for Sub-base
stone Class B 0/40. After compaction and compliance with the requirements of Clause 1403 of
this specification below, the Sub-base/Base graded crushed stone material shall have a
maximum of 8% of particles smaller than 0.075 mm and the resultant layer shall comply with
all requirements of Section 13 of the Standard Specification.

The crushing ratio for all graded crushed stone pavement materials shall be minimum 100%.
Laying and Compacting Graded Crushed Stone Sub-base

Graded crushed stone shall be laid by a paving machine.

Add the following to this section:
In Situ Reprocessing of Graded Crushed Stone

In pavement reconstruction sections with an existing graded crushed stone base, the existing
graded crushed stone shall be used in pavement and shoulder construction. The bituminous
layer shall be removed to spoil or for recycling as instructed by the Engineer, leaving in place
the existing graded crushed stone base in situ. After removal of surfacing, the graded crushed
stone shall be jointly inspected by the Engineer and Contractor and any contaminated material
re-used in earthworks, deviations or disposed off in manner approved by the Engineer. Where
the contaminated layer extends into a lower pavement layer, the Existing sub-base or sub-grade
layer shall be reworked and re-compacted before reprocessing the graded crushed stone layer.
Before addition of any stone material the existing surface shall be lightly compacted to remove
undulations and levels taken. The Contractor shall confirm the grading of the stone material and
shall add imported material, mixed in such a manner that the reprocessed material shall comply
with the requirements of Clause 1303 of the Standard Specification. The material shall be
scarified, mixed, watered, spread and compacted as sub-base or base in the carriageway and/or
shoulders as shown on the drawings or directed by the Engineer.
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1400 CEMENT TREATED MATERIALS

1403 Cement Treatment

Material requirement

Cement for improvement shall be Ordinary Portland Cement complying with Clause 207 of the
Standard Specification. The cement content of the improved graded crushed stone material will
be in the range of 1% to 2% by weight. The actual cement content requirement will be
determined on site as directed by the Engineer after laboratory and site trials.

Graded Crushed Stone shall be in accordance with Section 13 of the Specifications.

14A  LEAN CONCRETE

14A/04 Mix Requirements

@

Proportions

The ratio of cement to aggregate shall be 3% by weight (including any absorbed
moisture but excluding free water in the aggregate).

14A/05 Method of Construction

@

Curing
Add the following to this Clause:

The lean concrete shall be protected from injuries action by sun, rain, flowing water,
frost, or mechanical injury. At completion of finishing and at the time the concrete
surface has hardened enough to prevent the surface being marred by the curing
material it shall be cured by one or more of the following methods:

Moist Curing: Wet the concrete surface with a fine spray of water and cover with water
proof paper, polythene-coated burlap, or polythene sheeting. Thoroughly saturate
polythene-coated burlap with water before placing. Select size of sheets that are at least
300 mm longer than necessary to cover the entire width and edges of base. Place sheets
with light coloured side up. Overlap adjacent sheets not less than 300 mm with the
lapped edges securely weighed down or the sheets lapped 150 mm and cemented or
tampered to form a continuous cover and closed joint. Place the weight on the cover
down to prevent displacement or billowing from winds. Fold coverings down over the
exposed edges and secure with a continuous bank of earth or other approved means.
Use covers in good condition when placed and immediately repair tears and holes they
occur during the 7-day curing period.

Liquid Membrane-forming Compound Curing: Apply compound immediately after
surface loses its water sheen and has a dull appearance. The curing membrane method
should conform to AASHTO M 148. Mechanically agitate curing compound during use.
Apply at maximum rate of 5.0 square meters per litre of compound. If compound lacks
uniform continuous coherent films or exhibits checks, cracks, peels, or pinholes, apply
an additional coat of compound to areas where films is defective. Have readily available
impervious sheet curing for use to protect freshly placed concrete in the event that
conditions occur to prevent correct application of compound at the proper time. Re-
spray surfaces with curing compound after rainfall. Apply at the same rate required
above.

The concrete surfaces shall be protected from foot and vehicular traffic and other
sources of abrasion for a minimum of 72 hours. The curing method adopted shall be
maintained for the entire curing period.
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14A/08 Measurements and payment

(@ Iftem: Curing lean concrete
Unit: m?

The unit of measurement shall be the area of surface cured satisfactorily. The rate shall
allow for complying with Section 14A of the Standard Specification.
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1500 BITUMINOUS SURFACE TREATMENTS AND SURFACE DRESSING

1502B Materials for Prime Coat and Tack Coat

(i)  The binder for prime coat shall be MC 70 cutback bitumen. This shall be applied over
granular surface to receive any bituminous layer.

(i)) The binder for tack coat shall be K1-60 bitumen emulsion. This shall be applied over
bituminous surface to receive further bituminous layer. A tack coat shall also be applied
on prime coat, which has lost its adhesive properties due to contamination, long
exposure or weathering before receiving bituminous layer. Such an application shall be
made without additional expenditure by the Employer, unless it is required due to
reasons outside the Contractor’s control.

1504B Spraying of Prime Coat and Tack Coat

(i)  The rate of application of prime coat shall be from 1.0 to 1.2 litres/m?. The exact
quantity to be applied may be varied within these limits to suit field conditions and will
be determined from trials by the Contractor and approved by the Engineer.

(i) The rate of application of the tack coat on bituminous surface shall be 0.3 to 0.8
litres/m?. The exact quantity to be applied may be varied within these limits to suit field
conditions and will be determined from trials by the Contractor and approved by the

Engineer.
1502C Materials for Surface Dressing
(@ Binder

The binder shall be 80/100 penetration bitumen.
() Chippings
() Hardness, soundness, shape and cleanliness

Stone for surface dressing on the carriageway and shoulders shall be class 1. Should
it be necessary and in the Engineers opinion to clean chippings before laying, the
Contractor will wash the chippings to the satisfaction of the Engineer and no extra
payment will be made for this operation.

1503C Rate of Application of Binder and Chippings

Rates of spray of bituminous binder and spread rates for chippings shall be as stated in the
relevant items in the Bill of Quantities or as instructed by the Engineer. The exact rate to be
applied may be varied to suit field conditions and will be proposed by the Contractor for the
agreement of the Engineer.

Should any change occur in the nature of source of chippings or binder, the Contractor shall
advice the Engineer accordingly who will then decide if new field trials are necessary and if
any revisions are required to the spray and spread rates.

Payments for binder and chippings will be based on instructed rates.
1505C Pre-~coated chippings

Where shown on the drawings or instructed by the Engineer, chippings used for surface
dressing shall be pre-coated. The bituminous binder used for pre-coating shall be A3 anionic
bitumen emulsion.

The chippings shall be completely coated with the binder at a nominal rate of 0.4% ~ 0.8% by
dry weight of chippings. The actual rate of application should be as instructed by the Engineer
following the Contractor’s field trials.

The mixing plant shall comply with the requirements of Clause 1603A, Parts (a) and (b), of
the Standard Specification.
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The binder shall be heated so that it can be distributed uniformly and care shall be taken not
to overheat it. The temperature shall at no time exceed 35°C.

The chippings shall be washed (f necessary) dried and heated so that they are mixed at a
temperature of between 20°C and 35°C The binder shall be introduced in the mixer in the
amount specified and the materials mixed until a complete and uniform coating of the
chippings is obtained.

Should any change occur in the nature of source of chipping or binder the Contractor shall
advise the Engineer accordingly who will then decide if new field trials are necessary and if
any revisions are required to the spray and spread rates.

1508C Application of Surface Dressing

At the joint between the shoulder and carriageway, each layer of surface dressing on the
carriageway shall be extended 100 mm into the shoulder. In like manner each layer of surface
dressing on the shoulder shall also be extended 100 mm into the carriageway. The Contractor
shall allow in his rates for this overlap. No additional payment will be made for either the
binder or the chippings when complying with this requirement.

1509C Aftercare and Control of Traffic

Surface dressing shall not be trafficked for at least seven (7) days. Where the surface dressing
is to be applied to new asphalt concrete, a minimum period of 72 days must elapse before
commencing the surface dressing.

1511C Measurement and Payment
(© [Item: Pre-coated chippings

Unit: m® of each nominal size of each class

Pre-coated chippings shall be measured by the cubic metre of each nominal size for
each class calculated as the product of the area in square metres instructed to be
covered and the reciprocal of the instructed rate of application in m? per M® or the
actual rate of application in m? per m® whichever calculation gives the lower volume.

The rate for chipping shall include for the cost of providing and hauling the chippings
and bitumen pre-coating the chippings with bitumen at the instructed rates, spreading
and rolling the chippings at the instructed application rate, all hauls as necessary and
complying with parts A and C of Section 15.
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1600 BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES
1600A GENERAL

1603A Construction Plant

(@ Compaction Plant

To achieve specified densities it is expected that vibrating rollers will be required to
achieve satisfactory results. It is essential that thorough pre-construction trials be
carried out to ensure that the vibrating rollers are set up at the optimum amplitude and
frequency for the material being laid that they do not break down aggregate particles
and that the optimum compaction temperatures are established to allow compaction
without creating ripple effects or other distortions of the surfacing.

1606A Sife trials

Delete the second paragraph and insert the following:
The trials shall be carried out to:

(@  Test materials designed in the laboratory so that a workable mix, which satisfies the
specified requirements can be selected.

(b) Enable the Contractor to demonstrate the suitability of his mixing and compaction
equipment to provide and compact the material to the specified density and to confirm
that the other specified requirements of the completed asphalt pavement layer can be
achieved.

Renumber paragraph 5 from “(v)-(vi)” to read “(v)~(viii)”.
1607A Mixing of Aggregates and Bitumen
Delete the second and third paragraphs and then add the following:

The aggregates minus the filler prepared as specified above shall be accurately weighed and
conveyed into the mixer in proportionate amounts of each aggregate size required to meet the
job~mix formula. The required amount of bitumen for each batch shall be introduced into the
mixer in batch mixing. The bitumen shall be added after the aggregates have been introduced
into the mixer and mixed for 5 to 10 seconds. The filler shall be added after the bitumen and
mixing shall continue after addition of the filler for at least the time recommended by the
plant manufacturer or as much extra time as is necessary to obtain a homogenous mixture but
for no longer.

The Aggregates and bitumen shall each be heated to enter the mixing chamber at
temperatures selected within the range 150 °C to 170 °C. The temperature of the stone at
entry to the mixing chamber shall not be more than 15 °C higher than that of the bitumen; the
temperature of the bitumen shall be such that on entry to the mixer its Kinematic viscosity is
in the range of 150-300 centistokes. The temperature of the aggregate and bitumen at entry
into the mixing chamber shall be chosen within the above limits and having regard to the
prevailing air temperature and haulage distance to ensure that the temperature of the mix is
not less than 135°C when it is laid and not less than 120°C when rolling is commenced. If
excessive displacement occurs under the roller the minimum rolling temperature may be
reduced at the sole discretion of the Engineer.

The volume of the aggregates and bitumen shall not be so great as to extend above the tips of
the mixer blades when the blades are in vertical position. All overheated and carbonized
mixtures which form or show indication of moisture will be rejected. When moisture is
detected in the finished mixture, all aggregates in the bins shall be removed and returned to
the stockpiles.
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1608A Transporting the Mixture

Delete the entire clause and replace it with the following

The mix shall be transported from the mixing plant to the spreader in truck having tight,
clean smooth beds, which have been treated to prevent adhesion of the mixture to the truck
bodies. Gasoline, Kerosene, diesel fuel or other solvent shall not be used for this purpose.
Loads shall be covered by waterproof canvas or metal sheets during wet weather. Vehicles
shall be insulated when the air temperature and/or length of haul make this necessary to
maintain the temperature between specified limits. Any loads wetted excessively by rain will
be rejected. Hauling over freshly laid material will not be permitted.

1609A Laying the Mixture
Add the following paragraphs:

Mixtures that have a temperature of less than 135°C when dumped into the paver will be
rejected. The paver shall be adjusted and the speed regulated so that the surface of the course
will be smooth and the course of such depth shall be such that, when compacted, it will
conform to the cross-section shown on the drawings. Lanes shall be parallel to the road
centreline.

All joints shall present the same texture, density and smoothness as other areas of the
surfacing. The joints between old and new lanes or sections shall be carefully formed in such a
manner as to ensure a continuous bond between the old and new pavement. All contact
surfaces at cold joints, and joints with structures including manholes and pits shall be coated
with a thin and uniform coat of MC 70 or other medium curing bitumen.

1610A Compaction
Add the following paragraphs:

Tests for conformity with the smoothness and levels specified shall be made by the Contractor
immediately after initial compaction and any deviations in excess of the specified tolerances
shall be corrected by loosening the hot surface with rakes and removing or adding materials
as necessary before continuing the rolling. The speed of the rollers shall not exceed 5 km/h
and shall at all times be slow enough to avoid displacement of the hot mixture. Any
displacement of the mixture, occurring as results of reversing the direction of the rollers, or
from any other cause, shall be corrected at once by loosening the surface with rakes and re-
rolling. Rolling of the surfacing shall be continued until all roller marks are eliminated and
the required density is obtained.

The rollers shall not be permitted to stand on surfacing which has not been fully compacted.
Precautions shall be taken to prevent the dropping of oil, grease, gasoline or other foreign
matter on any layer.

The Contractor shall provide competent workmen who are capable of performing all work
incidentals to the correction of all surfacing irregularities.

After final rolling, no vehicular traffic of any kind shall be permitted for at least 24 hours.
1611A Finishing Joints and Edges

Add the following to this clause:

Construction joints in the various pavement layers shall be staggered by at least the following
distances

(a) Joints in Binder Course relative to joints in Wearing Course: 500 mm
(b) Joints in Dense Bitumen Macadam base relative to joints in Wearing Course: 400 mm
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The contractor shall produce a plan showing all pavement construction joints for approval by
the Engineer before pavement construction commences.

Transverse joints in Dense Bitumen Macadam Base Binder and Wearing Course shall be
staggered by at least 500 mm. The roller shall pass over the unprotected end of the freshly laid
mixture only when laying of the surfacing is to be discontinued for such length of time as to
permit the mixture to become cold. Otherwise 500 mm at the end of the lane shall be left
uncompacted.

Cold transverse joints shall be cut back to expose an even, vertical service for the full
compacted thickness of the course and painted with medium curing cutback bitumen as
specified above. The fresh mixture shall be raked uniformly against the joint and carefully
compacted to ensure a good bond with the cold material.

The Contractor shall adjust any kerbs, gulley pots and chambers in accordance with final
finished road level before laying the final Wearing Course.

1614A Tolerances

Add the following at the end of the second paragraph:

Passing sieves between 1.0 mm and 0.075 mm sizes, +3% by total weight of dry aggregate
including mineral filler

Passing 0.075 mm sieve, +2% by total weight of dry aggregate including mineral filler

1600B ASPHALT CONCRETE FOR SURFACING

1602B Materials for Asphalt Concrete

(@) Penetration grade bitumen
Delete sub-section (a) and replace with the following:

Bitumen shall be penetration grade, and shall meet the requirements of Table 4.3 in
ORN 19 as summarized below:

Table 4.3 (ORN 19) Minimum requirements for penetration grade bitumen

Test, based on Original | Test Method .

’ Bitumen (ASTM) Penetration Grade
Penetration at 25°C D5 40/50 60/70 80/100
Softening point (°C) D36 49-59 46-56 42-51
Flash point (°C) (Min) D92 232 232 219
Solubility in
trichloroethylene (%) 2042 99 99 99
(min)

TFOT heating for 5h at
163°C:
(@) Loss by mass (%, D1754 0.5 0.5 0.8

(Max)

(b Penetration (% of

original),(Min) b5 58 54 50
(©) Ductility at 25°C,

(Min) D113 ~ 50 75

The bitumen for asphalt concrete works shall be 80/100 grade.

(c) Mineral Filler

(i) Under this sub-clause in the Standard Specification, rename Table 16B-1 as

16B-1 (a)
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(i)  Add the following

The coarse aggregate shall entirely be crushed rock from a source known to give high
values of stability (>9 kN) in the Marshall Test. Crushed river gravel shall not be used.
Aggregate shall be Class “a” meeting the requirements given in Table 16B-1(b) below.

Table 16B-1(b) Requirements for coarse aggregate (retained on 6.3-mm sieve)

Property

Marshall stability ®
Static immersion test®

Retained indirect Tensile strength10

Test Property
Cleanliness Sand equivalent for <4.75 mm fraction >40
(Material passing 0.425 sieve)
Plasticity index? <4
Linear shrinkage <2
Particle shape Flakiness index (FI)® <25
Strength Aggregate Crushing value (ACV)* <25
Aggregate impact value (AIV)* <25
10% FACT (dry) KN* ><136c?
Los Angeles Abrasion (LAA)®
Abrasion Aggregate Abrasion Value* <12
Soundness’ Sodium Sulphate Soundness (SSS):
Coarse aggregate <10
Fine aggregate <le
Magnesium Sulphate Soundness (MSS):
Coarse aggregate <15
Fine aggregate <20
Polishing Polished Stone Value >60
Water absorption Water Absorption® <2
Immersion Mechanical test: index of retained
Bitumen affinity >75

>95% coating retained
>79% (at 75% VIM)

£

AASHTO T104

AASHTO T182

SORNSD AR RN

AASHTO 1176

British standard 1377, part 2

British standard 812, part 105

British standard 812, parts 110 to 114
ASTM C131 and C535

British standard 812, part 2

0. AASHTO &283

D whiteoak (1990) (shell bitumen handbook)
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The aggregates for bituminous mixes shall be stored in single sizes in separate bins or in
areas covered with tightly laid wood planks, sheet metal, hard compact gravel, concrete
or other hard and clean surfaces. The surfaces shall be self-draining, and in such a
manner that will preclude the inclusion of foreign material. Aggregates of different
grades and sizes and from different sources shall be stored in separate piles and if these
piles are close together they shall be separated by bulkheads.

1603B Grading Requirements

The grading mixture of a coarse and fine aggregate shall be within and approximately parallel
to the grading envelopes as given in table 16B-~1(a) for 0/20 binder coarse and 16B-1 (b) for
0/14 wearing course. In addition, the material shall comply with the requirements below.

The Contractor shall investigate a number of gradings so that a workable mix, which also
retains a minimum of 3% Voids in Mix (VIM) at refusal density, is identified. As guidance
towards identifying a suitable grading, recommendations are provided in Tables 16B-~1(c) and

(D)
Table 16B-~1(c): Superpave aggregate grading control point
Nominal Maximum Sieve size
Size (mm), () Control point (%passing)
(Note 1 below)
0.075 0 6
37.5 2.36 15 41
25.0 90
37.5 20 100
50 100 ~
0.075 1 7
25.0 2.36 19 45
19.0 90
25.0 920 100
37.5 100 ~
0.075 2 3
19.0 2.36 23 49
12.5 ~ 20
19.0 920 100
25.0 100 ~
0.075 2 10
12.5 2.36 28 58
9.5 ~ 20
12.5 920 100
19.0 100 ~
Table 16B~1(d): Super pave boundaries of aggregate restricted zone
Sieve size Minimum and maximum boundaries of Sieve size for nominal
within maximum aggregate size (minimum /maximum % passing)
restricted zone | 37.5 25.0 19.0 12.5
4.75 34.7-34.7 39.5-39.5 ~ ~
2.35 23.3-27.3 26.8-30.8 34.6-34.6 39.1-39.1
1.18 15.5-21.5 18.1-24.1 22.3-29.3 25.6-31.6
0.6 11.7-15.7 13.6-17.6 16.7-20.7 19.1-23.1
0.3 10.0-10.0 11.4-114 13.7-13.7 15.5-15.5

Note (1): The definition of Nominal Maximum Size of aggregate is one sieve larger than the
first sieve to retain more than ten per cent of the aggregate. It is also recommended that where
possible that largest particle size should not be more than 25 mm so that the requirements of
the marshal test can be complied with.

Mixes identified for compaction trials shall be manufactured to the laboratory design bitumen
content and two other bitumen contents of + 0.5 % and 1.0% additional bitumen. Cores will
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be cut to determine the density of compacted material. The core will then be re-heated to
145%5°C in the appropriate mould and compacted to refusal in the vibrating hammer test.
The cores cut from the compaction trial must have a destiny equivalent to 95% refusal density.

The compaction trials will identify a workable mix which can be made to bitumen content
which gives 3% voids in mix (VIM) at refusal density.

1604B Requirements for Asphalt Concrete

The nominal binder content shall be 5.0% ~ 5.5% in addition to the requirements given in
Table 16B-2 of the Standard Specification. The minimum Marshall stability of the mix for
2x50 blows shall be 9 kN and, at compaction to refusal, it shall have 3-5(%) voids in mix
(VIM).

In order to determine the suitability of a coarse aggregate source, a Marshall Test programme
shall be carried out. It will be advantageous to use a crushed rock which is known from past
experience to give good results in the test procedure. A grading conforming to the Type I
Wearing course detailed in Table 16B-1, 0/14, of the Standard Specification should be tested
(but with 100% passing the 20 mm sieve) and it shall meet the requirements of Table 16B-2
of this specification.

Having established the suitability of the aggregate source several gradings shall be tested in
the laboratory, including that used for the Marshall Test, to establish relationships between
bitumen content and VIM at refusal density. For each mix, samples will be made up to a range
of bitumen contents and compacted to refusal using a gyratory compactor and a vibratory
hammer in accordance with BS 598 (Part 104:1989) with the following revision.

“It should first be confirmed that compaction on one face of the sample gives the same refusal
density as when the compaction cycle is applied to both faces of the same sample. The
procedure which gives the highest results shall be used”

From the bitumen content —VIM relationship, bitumen content which corresponds to VIM of
3% shall be identified. Compaction trial shall be undertaken to confirm the workability of the
mix. At least two or more grading will be required for compaction trials. The compaction
trials will identify a workable mix which can be to a bitumen content which gives 3% voids
mix (VIM) at refusal density.

1605B Mixing and laying asphalt concrete

The temperature of the bitumen and aggregates when mixed shall be 110+£3°C above the
softening point (Ring and Ball) of the bitumen.

Compaction shall commence as soon as the mix can support the roller without undue
displacement of material and completed before the temperature of the mix  falls  below
90°C.

The minimum thickness of individual layers shall be as follows:

(a) For 37.5 mm mix 65 mm
(b) For 25.0 mm mix 60 mm
@©) For 19.0 mm mix 50 mm

d) For the 12.5 mm mix 40 mm

1606B Compaction

Rolling shall be continued until the voids measured in the completed layer are in accordance
with the requirement for a minimum compacted density of 98% of Marshall Test Maximum
Density or a minimum mean value of 95% of refusal density (with no value less than 93%) as
appropriate.
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1608B Sealing bituminous surface

After the Wearing Course has been trafficked and bitumen has hardened, the Wearing Course
shall be sealed with 10/14 mm pre-~coated chippings in accordance with Clause 1505C. The
period of hardening will depend on the traffic level and should be such that the chippings will
not become embedded in the wearing surface. The Contractor will propose and the Engineer
will approve a section to be ready for sealing.

1600C DENSE BITUMEN MACADAM FOR BASE
1601C GENERAL

1602B MATERIAL REQUIREMENTS
(a) Penetration Grade Bitumen
Bitumen shall either be either 80/100 or 60/70 penetration grade as specified in the special
specifications or as instructed by the Engineer.

(@) Aggregate

Course aggregate (retained on 6.3mm sieve) shall consist of crushed stone produced form
rock or boulders, the minimum size of which are at least 4 times the maximum size of the
final crushed stone. The coarse aggregate shall be free from clays, silt, organic matter and other
deleterious substances and shall comply with the following requirements:-

LAA Max 35

ACV Max 28

SSS  Max 18

FI Max 25
The crushing ratio shall not be less than 100%.

Fine aggregate (passing a 603mm sieve) shall be free from clay, silt, organic and other
substances. Unless otherwise specified. The sand equivalent of the fine aggregate shall not be
less than 40 and SSS not more than 12.

(b) Mineral filler
Mineral filler shall consist of finely ground particles of limestone, hydrated lime, OPC or other
non-plastic mineral matter as specified. It shall be thoroughly free from lumps. At least 75 %(
by weight) shall pass a 0.075mm sieve and 100% shall pass a 0.425mm sieve. It shall halve
bulk density in toluene measured in accordance with BS = 812 between 0.5 and 0.9 g/ml.

1603C GRADING REQUIREMENTS FOR DENSE BITUMEN MACAM
The grading of the mixture of coarse and fine aggregate shall be within and approximately
Parallel to one of the following grading envelopes as specified.

Sieve % by weight passing
size 0/40 0/30
50 100 ~
37.5 95-100 100
28 70-94 90-~100
20 ~ 71-95
14 56~76 58-82
6.3 44-60 44-60
2 25-40 26-40
1 20-33 20-33
0.3000 7-21 7-21
0.150 4-15 ~
0.075 2-8 2-8
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1604C REQUIREMENTS FOR BITUMEN MACADAM
The mixture shall comply with the appropriate requirements given in the table 16C-1 as
stated in the special specifications
The proportion, by weight of total mix, of bitumen shall be stated in the special spec. This shall
be termed the nominal binder content. The binder content of the working mix will be
instructed by the Engineer following laboratory and site trials.

TABLE 16C-1: REQUIREMENTS FOR DENSE BITUMEN MACAM

0/40 0/30
Marshall stability (50blows)N Min 5000 Min 5000
Flow value (mm) 2-5 2-4
Voids in total mix (%) 4-10 4-10
Loss of stability after soaking (ASTM 1075) as
% of unsoaked value Max 35% Max 35%

1605C MIXING AND LAYING DENSE BITUMEN MACADAM

The temperature of the freshly mixed DBM shall be between 130° and 150°.The minimum
temperature at laying and commencement of compaction shall be 120°C and at completion of
compaction shall be not less than 90°C.

The requirement regarding laying specified in clause 1609A shall be modified as follows:
Laying plant capable of spreading the mixture over full carriageway width shall be used as
much as possible ,otherwise the longitudinal joint shall be compacted before the temperature
of the existing lane has dropped to 70°C where 80/100 bitumen is used and to 80°C where
60/70 bitumen is used. This temperature limitation requires the use at least two mechanical
pavers working in echelon.

The minimum thickness of compacted layer shall be 60mm when 0/30 aggregate is used and
75mm when 0/40mm is used. No compacted layer shall exceed 100mm thickness when
0/30mm aggregate is used and 125mm when 0/40mm is used.

1606C COMPACTION

Rolling shall be continued until the voids measured in the completed layer are within the
appropriate specified range given in table 16C-1.

1607C SEALING OF DENSE BITUMEN MACADAM

DBM coarse shall be sealed by applying the wearing coarse within two weeks of completing
any section of base coarse.

If the contractor is unable to comply with this clause he shall apply a temporary single seal
surface dressing at his own expense within two weeks.

1608C MEASUREMENT AND PAYMENT
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a) Item: Dense Bitumen Macadam

Unit: m3

1700 CONCRETE WORKS

1703 Materials for Concrete

This work shall consist of placing selected approved material of 250 mm minimum diameter
on the foundation put after excavation to receive levelling concrete in accordance with these
specifications and in conformity with the lines, grades and cross sections shown on the
Drawings as directed by the Engineer.

(@)

(b)

©

Materials

Selected rock: The selected rock boulders to be placed for this work shall be hard, sound
and durable quarry stones as approved by the Engineer. Samples of the stone to be used
shall be submitted to and approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300 mm.
Construction Method

After completion of the structural excavation the surface of the loose soil shall be
levelled and compacted. Then the stone of the above sizes shall be placed in one layer of
250 mm over the compacted bed where the bottom slab will rest. Coarse sand shall
spread to fill up the voids in the stone boulders, and compaction with vibratory
compactors should be performed to make this layer dense whereon a concrete of
levelling course shall be placed.

Measurement and Payment

Measurement for the bedding materials shall be made in cubic metres for the completed
and accepted work, measured from the dimension shown on the Drawings, unless
otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full
compensation for furnishing and placing all materials, all labour equipment, tools and
all other items necessary for proper completion of the work in accordance with the
Drawings and specifications and as directed by the Engineer.

Add the following for fine aggregate

It shall also meet the following requirements.

| Test | Test Method | Requirement
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Fineness Modulus AASHTO Mo 2.0-3.5

Sodium Sulphate Soundness AASHTO T104 10% Max.

loss on 5 cycles

Friable particles content AASHTO T112 1% Max.

Test for organic impurities AASHTO T21 Lighter than standard

Sand equivalent AASHTO T17 75% Min.

Fraction passing 75 micron AASHTO T27 5% by weight max. (10% max.
sieve for crusher dust)

Add the following for course aggregate
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The coarse aggregate shall conform to the following quality requirements:

Test Test Method Requirement
Sodium Sulphate Soundness AASHTO 104 12% max.

loss on 5 cycles

Los Angeles Abrasion AASHTO T96 40% Max.

Content of Friable Particles AASHTO T112 1% by weight Max.
Soft Fragments and Shale AASHTO M80 Max. 5% by weight
Flaky Pieces BS 812 20% Max.
Elongated pieces BS 812 20% Max.
Combined quantity of chlorides

calculated as sodium chloride ASTM D1411 1000 ppm, Max.
and sulphates as sodium

sulphate

Add the following to Clause 1703(g):

The water for mixing and curing concrete shall not contain solids and impurities more
than the following permissible limits:

Impurities Permissible Limits
Organic, mg/1 200
Inorganic, mg/1 3000
Sulphates (as SO4), mg/1 500
Chlorides (as Cl), for plain cement

concrete work and 1000 mg/1 for 2000
reinforced concrete work mg/1

The pH value of work shall generally be between 6 and 8.
Add the following to Clause 1703:
(iii) Limits for Total Chemical Impurities in concrete

For reinforced concrete work the total chemical impurities collected from
aggregates, cement, admixtures and water shall not exceed the following limits:

Permissible limits of undesirable
Impurities chemicals in concrete in percentage by
weight of cement
Chlorides (as Cl ion), (%) 0.06
Sulphates (as SO3), (%) 4.0

1703a Levelling of Concrete for Bottom Slab Including Formwork Cost

This work shall consist of placing and levelling lean or blinding concrete Class 15/20 over the
prepared bed of stone boulders in the foundation for bottom slab and wing walls in
accordance with these specifications and in conformity with the lines, grades, thickness and
typical cross-sections shown on the drawings unless otherwise directed by the Engineer.

(@ Materials for levelling concrete

Requirement for the concrete class 15/20 is specified as follows:

Design compressive strength, 28 days  : 15 N/mm?
Maximum size of coarse aggregate : 20 mm
Maximum cement content : 300 kg/m3

Maximum water/cement ratio of 50% with slump of 80 mm
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()

©

Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be
smooth, compacted and true to the grades and cross-section shall be set to the required
lines and grades.

Measurement and payment

Measurement for levelling concrete (Class 15/20) shall be made in cubic metres
completed and accepted levelling concrete work measured in place and which has been
executed in accordance with the drawings and the Specifications.

Payment for this work shall include furnishing and placing all materials, labour,
equipment and tools, and other incidentals to specifications and as directed by the
Engineer.

1703b Reinforcement Bars for Walls and Slabs

This work shall consist of furnishing, fabricating and placing in the concrete of the bottom
slab, top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of the quality,
type and size in accordance with these specifications and in conformity with the requirements
shown on the Drawings.

@

(b)

Material

Reinforcement bars shall be deformed and shall meet the requirements of British
Standard BS 4461, unless otherwise called for on the drawings or approved by the
Engineer.

No reinforcement bar shall be delivered without a certificate guaranteeing the yield
stress. The reinforcement bars shall be kept off the ground, free from dirt, oil, grease, or
avoidable rust and stored within a building or provided with suitable covers.

If it is necessary for the Engineer to ascertain the quality of the reinforcement bars, the
Contractor shall test the reinforcement bars, at his own expense, by the means as
directed by the Engineer.

Construction Method
(i)  Bar Bending Schedule

The Engineer shall provide the Contractor with bending schedules showing the
location types, sizes, bending dimensions and cut lengths of the reinforcement
bars required to be fixed in the works.

(i)  Cutting and bending

Qualified men shall be employed for the cutting and bending and proper
application shall be provided for such work.

Bars shall be cut and bent cold to the dimensions indicated and with equipment
and methods approved by the Engineer.

Stirrups and tie bars shall be bent around a pin having a diameter not less than
15 times the minimum diameter of the bars. Bends of other bars, where full
tension in the bar may occur, shall be made around a pin having a diameter not
less than 7.5 times the bar diameter as shown on the drawing.

Reinforcing bars shall be accurately formed to the shapes and dimensions
indicated on the Drawings, and shall be fabricated in a manner that will not be
injurious to the materials.
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(© Placing

Reinforcing bars shall be accurately placed in proper position so that they be firmly
held during placing of concrete.

Bars shall be tied at all intersections by using annealed iron wire 0.9 m or larger
diameter or suitable clips.

Distances from the formwork shall be maintained, corrected by means of metal hangers,
metal blocks, metal supports or other supports approved by the Engineer.

The Engineer shall inspect the formwork and reinforcement bars after placing. When a
long time has elapsed after placing reinforcement bars, they shall be cleaned and
inspected again by the Engineer before casting concrete.

(d) Splicing and Joint

When it is necessary to splice reinforcement bars at points, position and methods of
splicing shall be determined based on strength calculations and approved by the
Engineer.

In lapped splices, the bars shall be lapped by the required length, and wired together at
several points by using annealed iron wire larger than 0.9 mm.

When a long time has elapsed after placing reinforcement bars, they shall be cleaned
and inspected again by the Engineer before placing concrete.

(e Joint

Exposed reinforcement bars intended for bonding with future extensions shall be
effectively protected from injury and corrosion.

Oxyacetylene welding joint of reinforcing steel shall be carried out only if authorized by
the Engineer in writing.

() Measurement and Payment

Bending and installation of reinforcement bars of piers and abutments shall be
measured in terms of tonnes. The length of steel bar of each size will be shown on the
drawings in which the bar length for splicing is excluded. In computing the weight to
be measured, the theoretical weights of bars of the cross-section shown on the
Drawings or authorized shall be used. These weights are given in the table below.
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Bar Type and the Nominal Weight of Bar in Kilograms per 12 m length of
Diameter in Millimetres bar
T10 7.40
T12 10.66
T1o 18.95
T20 29.60
T25 46.30
T32 75.80

1703¢c Formwork for Vertical Walls and Slabs

This work shall consist of all temporary moulds for forming the concrete for culvert walls and
slabs together with all temporary construction required for their support. Unless otherwise
directed by the Engineer all formwork shall be removed on completion of the walls and slabs.

@

(b

Materials

Formwork shall be made of wood or metal and shall conform to the shape, lines and
dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or
other defects affecting the strength or appearance of the finished structure.

Release agents shall be either neat oils containing a surface activating agent, cream
emulsions, or chemical agents to be approved by the Engineer.

Construction Method

()

(i)

Formworks

Formwork shall be designed to carry the maximum loads, which may be imposed
and so be rigidly constructed as to prevent deformation due to load, drying and
wetting, vibration and other causes. After formwork has been set in correct
location it shall be inspected and approved by the Engineer before the concrete is
cast.

If requested, the Contractor shall submit to the Engineer working drawings of the
formwork and also calculations to certify the rigidity of the formwork.

Unless otherwise described in the Contract, all form joints for exposed surfaces of
concrete shall form a regular pattern with horizontal and vertical lines
continuous throughout each structure and all construction joints shall coincide
with these horizontal and vertical lines. PVC pipes of 50 mm diameter for weep
holes shall be arranged as shown on the Drawings.

Unless otherwise specified, formwork shall be designed to form chamfers at all
external corners whether or not such chamfers are shown on the Drawings to
prevent cracks and other damage from arising.

The inside surface of forms shall be cleaned and coated with a releasing agent to
prevent adhesion of the concrete. Release agents shall be applied strictly in
accordance with the manufacturer’s detailed instructions. The release agent shall
be applied to the formwork prior to erection. Release agent must not come into
contact with reinforcement. Immediately before concrete is cast, the formwork
shall be thoroughly cleaned and freed from sawdust, shavings, dust, mud or other
debris by hosing with water. Temporary openings shall be provided in the
formwork to drain away the water and rubbish.

Scaffolding
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All scaffolding required to support the formwork shall be designed and
constructed to provide necessary rigidity and support the loads without
appreciable deflection or deformation.

Details, plans and structural and flexural calculations for scaffolding shall be
submitted to the Engineer for approval, but in no case shall the Contractor be
relieved of his responsibility for the results obtained by use of these details.

(iii) Removal of formwork
The time at which the formwork is removed shall be the Contractor’s
responsibility and the formwork shall not be removed until the concrete strength
has reached the strength to the approval of the Engineer
© Measurement and Payment

No measurement shall be allowed for formwork of temporary construction joints.

Payment for the formwork shall be incidental to the pay items of particular grade of
concrete for furnishing, erecting, jointing all the formwork for the concrete including
furnishings and applying release agent, and construction of the required scaffolding to
support the formwork all conforming to the shape, lines, grade and dimensions of the
structure as shown on the Drawings, all in accordance with the Drawings and as
directed by the Engineer.

1703d Concrete Works to Vertical Walls and Slabs

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs in accordance with these specifications and in
conformity with the requirements shown on the Drawings.

Concrete class 25/20 shall be used for Culvert walls and slabs.

(a) Concrete Materials

@

Cement:

Cement shall be of Portland type (Strength 42.5) and shall conform to the
requirements of BS 12 or equivalent.

The Contractor shall select only one type or brand of cement. Changing of the
type or brand of cement will not be permitted without a new mix design
approved by the Engineer. All cement is subject to the Engineer’s approval.
However, approval of cement by the Engineer shall not relieve the Contractor of
his responsibility to furnish concrete of the specified compressive strength
requirements.

Conveyance of cement by jute bags shall not be permitted. Storage in the
Contractor’s silo or storehouse shall not exceed more than two (2) months and
age of cement after manufacture at mill shall not exceed more than four (4)
months. The Contractor shall submit to the Engineer for his approval the result of
quality certificate prepared by the manufacturer.

Whenever it is found out that cement has been stored too long, moist or caked,
the cement shall be rejected and removed from the project.

(b)  Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from
absorbed chemicals, clay coating or materials in amounts that could affect hydration,
bonding, strength and durability of concrete.
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Grading of aggregates shall conform to the requirements in the tables below.

6)

(ii)

(iii)

(@iv)

)

(vi)

Grading of Fine Aggregate
Sieve Size (mm) Percentage by Weight Passing
10 100
5 89 - 100
2.5 60— 100
1.2 30—-100
0.6 15-54
0.3 5-40
0.15 0-15
Grading of Coarse Aggregates
Size Coarse | Amounts finer than each standard sieve percentage by weight
Aggregate 40 30 25 20 15 10 5 2.5
100 | - ~ 90 -~ -~ 30-69 |0-10
100

Other requirements for aggregates are as detailed below.

Fine Aggregates
Fitness Modulus, AASHTO M-6
Sodium Sulphate Soundness, AASHTO T104: Max. 10% loss
Content of Friable Particles AASHTO 112: Max 1% by weight
Sand Equivalent, AASHTO T176: Min. 75

Coarse Aggregate
Abrasion, AASHTO T96 Max 405 loss
Soft Fragment and shale, AASHTO M80: Max. 5% by weight
This and elongated Pieces, AASHTO M8O0: Max. 15%

Water

All sources of water to be used with cement shall be approved by the Engineer.
Water shall be free from injurious quantities of oil, alkali, vegetation matter and
salt as determined by the Engineer.

Admixture

Only admixture, which have been tested and approved in the site laboratory
through trial mixing for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the
specific information or guarantees prepared by the admixture supplier. The
Contractor shall not exclude the admixture from concrete proportions.

Chemical admixtures where permitted shall conform to the requirements of
AASHTO M194. Unless otherwise specified, only Type A (Water reducing), Type
B (Retarding), Type D (Water reducing and retarding), Type F (Water reducing,
high range) or Type G (Water reducing, high range and retarding) shall be used.

Admixtures containing Chloride ion (Cl) in excess of one percent by weight of the
admixture shall not be used in reinforced concrete.

A Certificate of Compliance signed by the manufacturer of the admixture shall be
furnished to the Engineer for each shipment of the material used in the works.
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() Concrete class 25/20
Concrete Class 25/20 shall be used for culvert walls and slabs. The requirements of
concrete Class 25/20 are provided as follows unless otherwise the Engineer will
designate any alteration.
Design compressive strength, 28 days: 25N/mm?
Maximum size of coarse aggregates: 20 mm
Maximum water/cement ratio of 45% with slump of 80 mm

(d) Proportioning Concrete
The Contractor shall consult with the Engineer as to mix proportions at least thirty (30)
days prior to beginning the concrete work. The actual mix proportions of cement,
aggregates, water and admixture shall be determined by the Contractor under
supervision of the Engineer in the site laboratory.

The contractor shall prepare the design proportions which has 120% of the strength
requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job~-mix proportions have been
approved by the engineer.

() Concrete Work
@) Batching

Batching shall be conducted by weight with accuracy of:

Cement : 0.5 %
Aggregate : 0.5 %
Water and Admixture : 1%

Equipment should be capable of measuring quantities within these tolerances for
the smallest batch regularly used as well as for larger batches.

The accuracy of batching equipment should be checked every month in the
presence of the Engineer and adjusted when necessary.

(i) Mixing and delivery
Slump of mixed concrete shall be checked and approved at an accuracy of
+25 mm against designated slump in these specifications.

(iii) Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to
exceed thirty three degrees Celsius (33°C) during casting operations.

(iv) Concreting at night

No concrete shall be mixed, placed or finished when natural light is insufficient,
unless an adequate approved artificial lighting system is operated; such night
work is subject to approval by the Engineer.

(v)  Placing

In preparation of the placing of concrete, the interior space of formwork shall be
cleaned and approved by the Engineer prior to casting concrete. All temporary
members except tie bars to support formwork shall be removed entirely from the
formwork and not buried in the concrete. The use of open and vertical chute shall
not be permitted unless otherwise directed by the engineer.
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The Contractor shall provide a sufficient number of vibrators to properly compact
each batch immediately after it is cast in the formwork.

Measurement and Payment

Measurement for the Concrete Works Class 25/20 of culvert walls and slabs shall be
made in cubic metres for the walls and slabs actually constructed, measured from their
dimensions shown on the drawings. Payment for the Concrete Works (Class 25/20) of
culvert walls and slabs shall be the full compensation for furnishings all materials of the
concrete mixing, delivering, placing and curing the concrete, equipment and tools,
labour and other incidentals necessary for the completion of the work in accordance
with the Drawings and these specifications and as directed by the Engineer.

1704 Concrete Works of the Beams and Deck Slabs

1704.1 Description

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of the in situ beams and deck slab, including form F3 type finish, in accordance
with Standard Specifications and in conformity with the requirements shown on the Drawings.

Concrete Class 30/20 shall be used for beams and slabs.
1704.2 Concrete materials

(@

(b)

Cement

Cement shall be of Ordinary Portland (Strength 42.5) type and shall conform to the
requirements of BS or equivalent.

The Contractor shall select only one type or brand of cement or others. Changing of the
type of cement will not be permitted without a new mix design approved by the Engineer.
All cement is subject to the Engineer’s approval. However, approval of the cement by the
Engineer shall not relieve the Contractor of the responsibility of furnishing concrete of the
specified compressive strength requirements.

Conveyance of cement by chute bags shall not be permitted. Storage in the Contractor’s
silo or store house shall not exceed more than two (2) months, and the age of cement after
submitting to the Engineer the result of quality certificate prepared by the manufacturer
for his approval.

Whenever it is found out that cement have been stored too long, moist, or caked, the
cement shall be rejected and removed from the project.

Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from
absorbed chemicals, clay coating, or materials in amounts that could affect hydration,
bonding, strength and durability of concrete. The aggregates should conform to BS 882.
Grading of aggregates shall conform to BS 812.

Other requirements for aggregates are as given below.

(i) Fine Aggregates

Fitness Modules AASHTO M-6 2.3103.1

Sodium Sulphate Soundness AASHTO T104 Max. 10% loss
Content of Friable Particles AASHTO 112 Max. 1% by weight
Sand Equivalent AASHTO T176 Min.75
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(@)

1704.2.1

1704.2.2

1704.2.3

(i) Coarse Aggregate

Abrasion AASHTO T96 Max. 405 loss
Soft Fragment and Shale AASHTO M80 Max. 5% by weight
Thin and elongated pieces AASHTO M80 Max. 15%
Water
All sources of water to be used with cement shall be approved by the Engineer. Water
shall be free from injurious quantities of oil, alkali, and vegetable matter and salt as
determined by the Engineer.
Admixture
Only admixture which have been tested and approved in the site laboratory through trial
mixing for design proportion shall be used.
Before selection of admixture, the Contractor shall submit to the Engineer the specific
information or guarantees prepared by the admixture supplier.
The Contractor shall not exclude the admixture from concrete proportions.
Concrete class 30/20

Concrete Class 30/20 shall be used for in situ beams and deck slabs. The requirements of
concrete Class 30/20 are as detailed below unless otherwise the Engineer will designate any
alteration.

Design compressive strength, 28 days: 30N/mm?
Maximum size of coarse aggregates: 20 mm
Minimum cement content: 300 kg/m?3, and

Maximum water/cement ratio of 45% with slump of 80 mm

Proportioning Concrete

The Contractor shall consult with the Engineer as to the mix proportions at least thirty (30)
days prior to beginning the concrete work. The actual mix proportions of cement,
aggregates, water and admixture shall be determined by the Contractor under supervision
of the Engineer in the site laboratory.

The contractor shall prepare the design proportions which has 120% of the strength
requirements specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job~-mix proportions have been
approved by the Engineer.

Concreting Work
(@ Batching
Batching shall be conducted by weight with accuracy of
Cement: 2 %
Aggregate: V2 %
Water and Admixture: 1%

Equipment should be capable of measuring quantities within these tolerances for the
smallest batch regularly used as well as for larger batches.

The accuracy of batching equipment should be checked every month in the presence
of the Engineer and adjusted when necessary.

(b) Mixing and Delivery
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Slump of mixed concrete shall be checked and approved against designated slump in
these specifications. The time elapsing from when the water is added to the mix until
the concrete is deposited in place at the site of the work shall not exceed thirty (30)
minutes in case that the concrete is hauled in non agitative type trucks or carriers, or
more than sixty (60) minutes in case that it is hauled in truck mixers or other carriers
with agitators.

(c) Concrete in Hot Weather

No concrete shall be placed when the ambient air temperature is expected to exceed
thirty three degrees Celsius (33°C) during casting operations.

(d) Concreting at Night

No concrete shall be mixed, placed or finished when natural light is insufficient
unless an adequate approved artificial lighting system is operated, and such night
work is subjected to approval by the Engineer.

() Placing

In preparation of the casting of concrete, the interior space of formwork shall be
cleaned and approved by the Engineer prior to casting concrete. All temporary
members except tie bars to support formwork shall be removed entirely from the
formwork and not buried in concrete. The use of open and vertical chute shall not be
permitted unless otherwise directed by the Engineer. The Contractor shall provide a
sufficient number of vibrators to properly compact each concrete batch immediately
after it is cast in the formwork.

1704.3 Concrete class 35/20

Concrete Class 35/20 shall be used for in situ beams and deck slabs. The requirements of
concrete Class 35/20 are as detailed below unless otherwise the Engineer will designate any
alteration.

Design compressive strength, 28 days:  35N/mm?
Maximum size of coarse aggregates: 20 mm

Minimum cement content: 300 kg/m?3, and
Maximum water/cement ratio of 45% with slump of 80 mm

1704.4 Measurement and Payment

1705

Measurement for the Concrete Works for beams and deck slabs shall be made in cubic metres
for the walls and slabs actually constructed, measured from their dimensions shown on the
Drawings. Payment for the concrete works of beams and deck slabs shall be full compensation
for furnishing all materials of the concrete mixing, delivering, placing and curing the concrete,
equipment and tools, labour and other incidentals including form F3 type, necessary for the
completion of the work in accordance with the Drawings and these specifications and as
directed by the Engineer.

Mixing Concrete

Add the following to Clause 1705 of the Standard Specification.

Mixed concrete from the central mixing plant shall be transported in truck mixers, truck
agitators, or other approved containers. The time elapsing from the time water is added to the
mix until the concrete is deposited in place at the site of the work shall not exceed 30 minutes
when the concrete is hauled in non-agitating trucks, or more than 90 minutes when hauled in
truck mixers or truck agitators.

Where concrete is supplied from a central plant, there shall be sufficient transporting
equipment to ensure continuous delivery at the rate required. The rate of delivery shall be such
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as to provide for the proper handling, casting, and finishing of the concrete. The method of
delivery and handling the concrete shall be in a way which will facilitate casting with a
minimum of re-handling and without damage to the structure or the concrete. The methods of
delivery and handling for each site shall be approved by the Engineer. The Engineer may
suspend the mixing and casting of concrete at any site for which he considers the Contractor’s
delivery equipment inadequate until such a time as the Contractor provides additional approved
delivery equipment.

Concrete shall be allowed to be placed only when the Engineer or his representative is present at
the site and has previously checked and approved in writing the positioning, fixing and
condition of the reinforcement, and the alignment and suitability of the formwork.

Concrete shall be placed so as to avoid segregation of the materials and displacement of the
reinforcement. When casting involves dropping the concrete by more than 1.5 metres, it shall
be conveyed through sheet metal troughs, chutes or other approved pipes. The chutes, troughs
and pipes shall be kept clean and free from coating of hardened concrete by thoroughly
washing with water after each operation.

Rename Clause 1740 as 1740.1 and add the following to this clause:

1740.2 Interlocking Concrete Paving Block

(@ Quality

The block for the paving works shall be as shown on the drawings and as directed by
Engineer. The blocks shall be 60 mm thick of quality concrete class of such that yields the
strength of 50 N/mm2, having specified the size and type with grey or red or combination

of them.
Grading of sand for bedding Grading of sand for the joint filling
Sieve Size (mm) Percentage Passing Sieve Size (mm) Percentage Passing
9.52 100 2.36 100
4.75 95— 100 1.18 90 - 100
Grading of sand for bedding Grading of sand for the joint filling
Sieve Size (mm) Percentage Passing Sieve Size (mm) Percentage Passing
2.36 90 - 100 0.6 60—-90
1.18 50 -95 0.3 30-060
0.6 25-60 0.15 10-30
0.3 10-30 0.075 0-10
0.15 0-15
0.075 0-10

(b) Foundation of Paving Blocks

Over the prepared and consolidated sub-grade a layer of Sub-base using crushed
aggregate shall be laid to falls and slopes to a compacted thickness of 100 mm and
compacted with C-10 tonne roller. Over the prepared sub-base, a layer of 3 mm and
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down fine sand shall be laid and compacted to 25 mm in thickness and to required falls
and slope to the satisfaction of the Engineer.

(¢) Paving Blocks Laying

The blocks shall be laid on top of the prepared base in required pattern as directed by the
Engineer. On completion of the laying work, approved fine screened sand shall be spread
over the paving and the joints filled with fine sand compacted as directed by the Engineer.
Extra sand on the surface shall be removed by brushing. When required, the edge blocks
shall be cut clean and sharp with approved tools and as per the manufacturer’s
instructions. The cut edges shall be rubbed smooth before laying. Compaction with a
power vibrating plate (Wacker model VPH 70) shall be used suitably as recommended by
the approved proprietary manufacturer. Any blocks damaged during laying shall be
replaced. The entire work of the installation and materials shall meet the approval of the
Engineer.

1741 Measurement and Payment
Delete Clause 1741(c).

Add the following to Clauses 1741 (d), (e) and (f):
Read Clause 1741(1) as follows:

The precast unit of measurement shall be m3 of particular grade of concrete.

Add the following to this section:
1742 Plant and Equipment for Aggregates and Concrete

1742.1 Aggregate Processing Plant
Aggregate processing plant to be provided by the Contractor shall conform to the following:

(@ Type of Plant

Except where aggregates are supplied from commercial sources, a modern and dependable
aggregate plant capable of producing satistactory concrete aggregates in sufficient quantities
and the rate necessary to meet the requirements of the construction schedule shall be provided
at a location acceptable to the Engineer. Complete facilities shall be provided for proper
crushing, washing, classifying, storing, reclaiming and delivering the aggregates to the mixing
plant.

(b) Samples and Test

The aggregate plant shall be operated for a sufficient time in advance of the dates set for first
placement of concrete to permit the development of procedures which result in high capacity
production of aggregates proven by tests to meet all the requirements of this specification.

(c) Fines in Sand

The facilitation for fine aggregate production shall be so designed and operated as to retain the
necessary quantity of finer fractions. An excess of fines will not be permitted. If natural sand is
from marine source, the sand shall be cleaned of clayey material and washed with potable water
before use. All crushing, washing, screening, classifying, blending, batching, or other properties
of fine aggregate necessary to meet these specifications shall be performed so as to produce
acceptable gradation complying with this specification.

(d) Drainage of Sand

Aggregates shall not be removed directly from the washing or classifying operations to the
aggregate bins in the concrete mixing plant, but shall be stored as required, to permit drainage
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e

®

of excess water and in such a manner as to avoid contamination by foreign materials. Sand shall
remain free-draining storage for at least 48 hours prior to use.
Segregation

The stockpiles for aggregates shall be formed so as to prevent segregation, and as approved by
the Engineer. The deposition and removal thereof shall be conducted in a manner to maintain
the uniformity of grading. The side slopes of stockpiled aggregates shall be kept flatter than the
angle of repose to prevent accumulation of coarser material at the bottom of the slope.

Volume of Storage

Sufficient live storage of all size fractions of processed aggregates shall be maintained at all
times, to permit continuous placing of concrete at the rates so as to meet the scheduled
requirements. If aggregates are stockpiled on the ground, the bottom portion of the stockpile
within 300 mm of ground shall not be used. The Contractor may also plan to store sufficient
quantity of coarse and fine aggregate so that concreting during the rains can proceed without
hindrance as the collection of the same during the rains may be difficult.

Approval of Aggregate Plant Layout

Plans and written specifications for the aggregate processing plant including description
and capacity data on the processing equipment, and flow charts of the whole processing
operation which shall show rates of flow of material at the various crushing and
separation points in the processing, as well as the volumes of the stockpiles and the
number and types of equipment to be used in transporting the aggregates from aggregate
plant to the mixing plant, shall be submitted to the Engineer in advance of plant erection
for his approval.

Concrete Plant

A modern dependable batch type mixing plant capable of producing concrete of specified quality
and at the rate of output required to meet the specified requirements, and a balanced
complement of transporting, handling and placing equipment shall be provided at locations and
in a manner approved by the Engineer. The concrete mixing plant shall be completely installed
for a sufficient length of time prior to scheduled date for placement of first concrete, to enable
the Engineer to make the necessary physical tests, prior to use of the plant for the production of
concrete.

(@) Standby Arrangement
As a standby arrangement to the batching and mixing plant, the stationary mixer/mixers

of capacity 700 litres of mixed concrete and other appropriate equipment shall be
provided.

(b) Type of Plant

The type of plant to be furnished shall be fully automatic. The term “automatic” is used to define

a plant in which:
(i) Batch weights are set manually on a mix selector
(i) Mixes are charged automatically by mix selector
(iii) Materials are batched automatically
Ice flaking machine of sufficient capacity shall be installed as a part of batching plant.
(c) Batchers
Individual weigh batchers shall be provided for all works, requiring the use of more than

two separate size groups of coarse aggregates. Cumulative weight batchers may be used
for work requiring the use of not more than two separate size groups of coarse aggregates
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provided that the cement is weighed and batched separately from the aggregates. The
batchers shall be arranged to permit the convenient addition or removal of material.
Batching equipment shall be so constructed and arranged that the sequence and time of
discharge can be controlled to produce a re-blending and mixing of the aggregates and,
wherever possible, mixing of the cement with the aggregates as the materials pass through
the charging hopper in to the mixer. This control shall be effected by the controls of the
batcher discharge gates. Batcher controls shall be so interlocked that a new batching cycle
cannot be started until all batchers are completely empty.

(@  Weighing Units
Every delivering point of aggregates and cement into the mixer, charging hopper
shall have a weighing unit and each weighing unit shall include a visible, springless
direct reading dial which shall indicate the scale load at all stages of the weighing
operation from zero to full capacity.

The scale dials and the weighing equipment shall be in full view of the operator, so
that he may conveniently observe the operation of the batcher gates and the
discharge of the materials. Provision shall be made for adjustment and change in
weights of materials being charged in the hopper.

(i) Measuring Water

Water shall be measured by weight except in situations for which written approval
is given by the Engineer to measure by volume. The mechanism for measuring and
delivering water to the mixers shall not permit leakage when the valves are closed.

The filling and discharge shall be measured by weight. The filling shall be capable of

ready adjustment to permit varying the quantity of the admixtures to be batched.
The equipment shall be kept in a clean and fully operating condition.

(iii) Tolerance in Batching

Weighing devices shall be capable of measuring the various ingredients of the
following accuracy.

Materials Percent (by weight)
Cement 1

Water 1

Aggregate smaller than 40mm size 2

Admixture 1 (or volume)

(iv) Records & Charts

An accurate record shall be maintained at the batching plant by the Contractor for
the following:

(a)  The weight of the cement, water and admixture

(b) The weight of the aggregate for each size shall be recorded separately.

(©)  Temperature of the concrete immediately after mixing

(@  Mixing time of each batch when all the materials are loaded into the mixer
()  Time when the concrete is delivered from the mixer

(f)  Ambient temperature

(v)  Recorders

A recorder shall be provided for each set of units measuring each of the materials
delivered to the mixer. The recorder shall produce a continuous visible record, on a
single ruled chart, of the weight of the cement, water and each size of aggregates, of
the mixing time of each batch after all materials are in the mixer, of the temperature
of the concrete and of the time of day at intervals of not more than fifteen (15)
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1900

1901

2000

2001

2004

minutes. The recorder shall be completely housed and shall be capable of being
locked and shall be placed in a position convenient for observation by the plant
operator and the Engineer. Each chart shall be so ruled and printed that it may be
readily and permanently identified, so that the quantities and time may be read
directly without scaling or calculation. A portion of the recorder chart equivalent to
at least thirty (30) minutes of plant operation shall be visible after recording. This
portion of the chart shall be supported over its entire width on a smooth, firm
backing so that notes can be made without puncturing the paper. The recorders and
scale dials shall be housed in a room, box or compartment visible at all times and
sufficiently tight to exclude objectionable dust coming from the plant operation.

STRUCTURAL STEELWORK
GENERAL

The steel sections will meet the conditions for structural steel in section 19 of
the Standard specification.

The material requirements will be as the per designer’s manual,
manufacturer’s instructions

ROAD FURNITURE

Road Reserve Boundary Posts

The Contractor shall establish a reference point on top of each boundary post.
Permanent Road Signs

Rename the existing text with the heading “2004.1 Posts and Road Signs”

2004.1 Posts and Road Signs

Posts for road signs shall be vandal-proofed by the drilling of 3 mm diameter holes at 100 m
centres on alternative sides.

Add the following to this clause:

2004.2 Colour and configuration

The colour, size and location of all traffic signs for the project road shall be as specified on the
drawings and in the absence of any details or any missing details, the signs shall be provided as
directed by the Engineer.

The sign shall be reflectorised as shown on the drawings or as directed by the Engineer. The
signs shall be of retro-reflective type and made of prismatic reflected sheeting fixed over
aluminium sheeting as per these specifications.

The cautionary and mandatory signs shall be fabricated through the process of screen-printing.
With regard to informatory signs with inscriptions, the message shall be of cut out letters made
in the transparent overlay film pasted over the base sheeting with pressure sensitive adhesive or
as the base sheeting with pressure sensitive adhesive or as instructed by the manufacturers or as
directed by the Engineer.

2004.3 Material

The various materials and fabrication of the traffic signs shall conform to the following
requirements:
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(b)

©

(d)

()

Concrete

Concrete shall be of the grade shown on the Contract drawings or otherwise as directed
by the Engineer.

Reinforcing Steel

Reinforcing steel shall conform to the requirement of the relevant codes as directed by
Engineer unless otherwise shown on drawing.

Bolts, nuts, washers

High strength bolts, precision bolts and nuts shall conform to the relevant specifications.
The bolts and nuts shall be galvanised (zinc coated, 0.55 kg/m? minimum single spot)
and galvanising shall conform to the relevant specifications.

Plates and supports

Plates and support sections for the signposts shall conform to the relevant specifications.
The plates and supports shall be galvanised (zinc coated, 0.55 Kg/m2. minimum single
spot.) and galvanising shall conform to the relevant specifications.

Aluminium

Aluminium sheets used for sign boards shall be of smooth, hard and corrosion resistant
aluminium alloy conforming to the relevant specification. The back of the sheet shall be

painted with two coats of Epoxy paint.

The thickness of the sheet shall be 3 mm for all types of signs.

2004.4 Structural Details

The structural details for supports shall be as per the Contract drawings and/or as directed by
the Engineer.

2004.5 Retro-reflective Sheeting

(@)

b)

General Requirements

The retro-reflective sheeting used on the sign shall consist of the white or coloured
sheeting having a smooth outer surface, which has the property of retro-reflective over its
entire surface. It shall be unused and shall show no evidence of cracking, scaling, pitting,
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A
certificate of having tested the sheeting for these properties in an unprotected outdoor
exposure facing the sun for two years and its having passed these tests shell be obtained
from a reputed laboratory of the manufacturer of the sheeting, for each lot separately.

The reflective sheeting shall be of prismatic lens type OF ASTM - Type-IX.

Lens Type

The retro-reflective sheeting shall be of Prismatic lens type, consisting of cube corner
lenses and pressure sensitive adhesive and should be applied to the sign substrate at room
temperature of 18°C, transparent, waterproof plastic having smooth surface. The
coefficient of retro-reflective as determined in accordance with ASTM Standard E- 810
shall give the minimum values as indicated in table given below.

Minimum Coefficient of Retro-reflection for Retro-~reflective sheeting Prismatic
Lens Type (candelas/Iux/m?2)
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Obtus(c;)Angl e Entran(c(:)c)a Angle White | Yellow | Green Red Blue
0.1 ~4 660 500 66 130 30
0.1 +30 370 280 37 74 17
0.2 -4 380 285 38 76 17
0.2 +30 215 162 22 43 10
0.5 ~4 240 180 24 48 11
0.5 +30 135 100 14 27 6
1.0 -4 60 60 8 16 3.6
1.0 +30 45 34 4.5 9 2

When totally wet, the sheeting shall not show less than 90% of the values of retro-
reflectance indicated in table above. At the end of 7 years, the sheeting shall retain at least
75% of its original retro-reflectance.

2004.6 Messages and Borders

The messages (legends, letters and numerals) and borders of Cautionary/Regulatory sign boards
shall be screen printed. Screen printing shall be processed and finished with materials in a
manner specified by the sheeting manufacturer and shall be bonded with the sheeting in the
manner specified by the manufacturer.

The messages (legends, letters and numerals) and borders of information signs shall be of cut
letters made in transparent overlay film pasted over the base sheeting with pressure sensitive
adhesive or as instructed by the manufacturers or as directed by the Engineer.

For screen printed transparent coloured areas on white sheeting, the co-efficient of retro-
reflection shall not be less than the values of corresponding colour in the table above.

Cut-out messages and borders, wherever used, shall be made in transparent film applied on base
sheeting with pressure sensitive adhesive with the coefficient of retro-reflection which shall not
be less than the values of corresponding colour in the table above. For the background colour of
the sign the coefficient of retro-reflection shall not be less than that specified in the table above
for the respective colours.

2004.7 Colour

The colour shall be as specified and shall conform to the requirements of the table below.
Conformance to colour requirements shall be determined spectrophotometrically in accordance
with ASTM E 1164, with instruments utilizing either 45/0, or 0/45 illumination/viewing
conditions and tolerances as described in ASTM E 1164 for retro-reflective materials.

Conformance to Colour Requirements

Reflectance
Limit (y)

Colour X y X y X y X y Min Max.
White .30 3 35 | .35 | .33 .37 .28 .32 40.0

Yellow 48 | 42 .04 | 45 | 46 .53 42 48 24.0 45.0
Red .69 | .31 .59 | .31 .56 .34 .65 .34 3 15

Blue 07 | .17 A5 | .22 ] .21 .1e 13 .03 1.0 10.0
Green .03 | .39 de | .36 | .28 44 .20 .79 3.0 9.0

The four pairs of chromaticity coordinates determine the acceptable colour in terms of CIE 1931
standard colorimetric system measured with standard illumination source D65. These colours
are equivalent to those listed in ASTM D4956 using source C.

The colour shall be durable and uniform in acceptable hue when viewed in daylight or under
normal headlights at night.
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2004.8 Adhesives

The sheeting/film shall have a pressure sensitive adhesive of the aggressive tack type requiring
no heat, solvent or other preparation for adhesion to a smooth clean surface. The adhesive shall
be protected by an easily removable liner (removable by peeling without soaking in water or
other solvent) and shall be suitable for the type material of the base plate such that it shall not be
possible to remove the sheeting from the sign base in one piece by use of sharp instrument. The
adhesive shall form a durable bond to smooth, corrosion and weather resistant surface of the
base plate. In case of pressure sensitive adhesive sheeting, the sheeting shall be applied in
accordance with the manufacturer’s specifications.

2004.9 Fabrication

The surface to be reflectorized shall be effectively prepared to receive the retro-reflective
sheeting. The aluminium shall be de-greased either by acid or hot alkaline etching and all
scale/dust removed to obtain a smooth plain surface before the application of retro-reflective
sheeting. If the surface is rough, approved surface primer may be used. After cleaning, the metal
shall not be handled, except by suitable device or clean canvas gloves, between all cleaning and
preparation operation and application of reflective sheeting/primer. There shall be no
opportunity for the metal to come in contact with any contaminants prior to the application of
retro-reflective sheeting.

Complete sheets of the material shall be used on the signs except where it is unavoidable. At
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm.
Where screen printing with transparent colours is proposed, only butt jointing shall be used.
The material shall cover the sign surface evenly and shall be free from twists, cracks and folds.
The transparent overlay film in which cut-out messages have been made shall be bonded with
sheeting in the matter specified by the manufacturer.

2004.10 Warranty and Durability

The Contractor shall obtain from the manufacturer a seven-year warranty for satisfactory field
performance including stipulated retro-reflectance of the retro-reflective sheeting of Prismatic
lens type and that of transparent film and submit the same to the Engineer. In addition, a seven-
year warranty for field satisfactory performance of the finished signs with retro-reflective
sheeting of Prismatic lens type, inclusive of the screen printed or cut out letters/legends,
transparent film and their bonding to the retro-reflective sheeting shall be obtained from the
contractor/Supplier and submitted to the Engineer. The Contractor/Supplier shall also furnish a
certification that the signs and materials supplied against the assigned work meets all the
stipulated requirements and carry the stipulated warranty.

Warranties shall be given in original and shall have legal jurisdiction in Kenya. Warranties
given by power of attorney holders will not be acceptable.

Processed and applied in accordance with recommended procedures, the reflective material
shall be weather resistant and, following cleaning, shall show no appreciable discoloration,
cracking, blistering or dimensional change and shall not have less than 50 % of the specified
minimum reflective intensity values, given in the table under Clause 2004.4 (b) above, when
subjected to accelerated weathering for 1000 hours, using type E or EH weatherometer
(AASHTO Designation M-~268).

2004.11 Installation

Sign posts, their foundation and sign mountings shall be so constructed as to hold these in a
proper and permanent position. Sign supports shall be of galvanised structural steel and shall
be firmly fixed to the ground by means of properly designed foundation or as shown on the
Contract Drawings. The work of the foundation shall conform to the relevant clauses of the
Standard Specification.
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2004.12

2004.13

2004.14

All components of the signs and supports, excluding the back side of aluminium sheet and the
reflective portion, shall be thoroughly scaled, cleaned and galvanised (zinc coated, 0.55
Kg/m?2. minimum single spot.) and shall conform to the relevant specifications.

The signs shall be fixed to the posts by welding and/or bolts and washers as shown on the
drawing. After the nuts have been tightened, the tails of the bolts shall be furred over with a
hammer to prevent removal.

Foundation for Support

The foundation for the supports of the sign boards with single support shall be by making
excavation in all type of strata to the sizes and level as shown on the relevant drawings and
fixed with class 20/20 cement concrete during installation.

The foundation for the supports of the sign boards with two or more supports shall be made
by boring holes in all types of strata to the sizes levels as shown on the relevant drawings and
fixed with class 20/20 cement concrete during installation. All concrete works shall be
carried out as per the relevant specifications.

Measurement for Payment

The measurement of standard cautionary and mandatory sign boards shall be in numbers of
sign boards supplied and fixed and this shall constitute full payment for the supply of all
materials for the sign board and its supports and foundations, fabrication and installation in
the ground or embankment as per the specifications. Informatory sign boards with board area
exceeding 1.0 m2. Shall be measured by area of the reflectorised sheet in square meters.

Rate

The Contract unit rate shall be payment in full for the cost of making the road sign including
supports and foundations, including all materials, installing it at the site and incidentals to
complete the work in accordance with the specifications. In case of overhead sign boards
supported on overhead gantry the rate shall not include the support gantry, its foundation and
erection which shall be paid separately.

2005 Road Marking

Road marking paints shall be hot applied thermoplastic materials as specified under Clause 219
of the Standard Specification.

2006 Guardrails

Add the following to this clause:

2006.1 Removing, Renovating and Re-erecting Guardrails

Where the existing guardrails have to be removed, or removed and re-erected, or removed,
renovated and re-erected, the three processes of removal, renovation and re-erection shall be
carried out as follows:

(@ Removing the Guardrails

All guardrails and end units shall be loosened. Posts shall be carefully dug out and the
holes shall be filled and compacted in 150 mm layers. Items used for fixing, including
bolts, nuts, washers, shall be placed in bags, after which all materials shall be transported
to a store approved by the Engineer and all stored in-groups by type.

Where material is intended for re-use, it shall first be unpacked for inspection by the
Engineer. The Engineer will decide which material that shall be disposed off if, on
inspection it is found unsuitable for re~use.

(b) Renovating the Guardrails
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)

Guardrails and end pieces suitable for re-use shall be taken to the workshop for cleaning
and painting. Rust and the existing paint shall be completely removed and minor
indentations hammered out. The guardrails shall receive surface treatment in accordance
with Clause 2006 of the Standard Specification.

Timber posts suitable for re-use shall be cleaned and treated with an approved timber
preservative. Bolts nuts and washers to be re~used shall be cleaned and all dust removed,
and shall then be oiled.

Re-erection
The guardrails shall be erected in positions as shown and all the removed materials

suitable for re-use and as much supplementary new materials as may be necessary shall
be used. Re-erection shall be as specified for new guardrails.

2006.2 Pedestrian Railing

Pedestrian safety barriers shall comply with the requirement of BS 3049. The steel tubing and
wire mesh shall be primed with zinc chromate or equal suitable for galvanizing, undercoat and
finished with not less than two coats of permanent outdoor enamel of white paint.

2007 Kerbs

Name the existing text with the head as “2007.1 Installation”.

Add the following to this clause:

2007.2 Existing Kerbs

Where shown on the drawing or directed by the Engineer, the Contractor shall remove the
existing road kerbs and channel, including bed and haunches. Care shall be taken to minimize
over break into the existing pavement. The Contractor shall reinstate any over break with a lean
concrete or such other materials as may be approved by the Engineer.

2007.3 Repair of Damaged Railing and Kerbs

The repair of damaged railing shall be done by replacement of damaged pipes and posts.
The damaged kerbs shall be repaired by cement mortar.

(@

b)

©

Materials as per Relevant Codes

Ordinary Portland cement

Coarse aggregate and fine aggregate

Tor steel

Water suitable for concreting

MS steel sections and pipes

Zinc rich epoxy primer like Nitro zinc primer or any approved equivalent and epoxy coal
tar.

Equipment

(i)  Welding equipment

(i)  Painting/white washing brushes
(iii) Other miscellaneous equipment
Procedure

The damaged portion of steel/RCC rating shall be removed up to the unaffected portion of
the railing and the parent remaining parts which have to be connected with new
components shall be thoroughly cleaned.
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2010 Trees

In case of RCC railing, the casting of new units shall be carried out by adopting standard
practice of construction using all necessary care. The newly constructed RCC components
shall be cured as per standard practice of curing by water. The dried up and cured
concrete shall be white/colour-washed with proper care to match with the existing
colours.

In case of MS pipe railing, the new components or repaired components shall be fixed
with necessary care keeping in consideration the alignment and level. The railing
components shall then be painted with zinc rich epoxy based primer and finishing with
two coats tar epoxy or paint to match the existing colour including cleaning and surface
preparations as directed by the Engineer.

The damaged kerbs shall be repaired with cement mortar and the cement mortar shall be
cured as per the standard practice. The kerbs shall then be painted black and yellow in
alternative bands with reflecting paint of specification and quality approved by the
Engineer to give an even shade on work as per the Standard Specification.

Add the following to Clause 2010 of the Standard Specification:

2010.1 Plantation of Trees and Hedges

(@)

b)

Scope
The work shall consist of:

e Planting of tree saplings in median or other designated locations, and
e Planting of hedges within median area.

Materials

(6))] Dump Manure
Dump manure shall be of well decayed (at least six months) organic or vegetable
matter, obtained in the dry state from the municipal dump or other similar sources
approved by the Engineer. The manure shall be free from earth, stone, brickbats or
other extraneous matter.

(i)  Farmyard Manure

Farmyard Manure shall be well decayed (should be at least 6 months covered in
dump), free from grits and any other unwanted materials.

(iii) Good Earth
The soil shall be agricultural soil of sandy-loam texture, free from grit, marrum,
shingle, stone, brickbats, building rubbish and any other foreign matter. The earth
shall be free from clods or lumps of sizes bigger than 75 mm in any direction. It
shall have PH value ranging between 6 and 8.5.

(iv)  Oil Cake (Neem/Castor/Groundnut)
The cake shall be free form bush, dust, grit and any other foreign matter.

(v)  Sapling of Trees
The sapling of trees shall be of medium height, leafy type and draught resistant

variety native to the area and be of good quality of minimum of 2 m height or
calliper diameter of 25 mm as directed by the Engineer.
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©

(vi)

Sapling of Hedges

The saplings shall be of draught resistant variety normally grown for hedges in the
area, approved by the Engineer.

Construction Operations

@

(ii)

(iii)

Tree Planting and Refilling Earth after Mixing with Oil Cake, Manure and Watering

Holes of circular shape of 900 mm diameter and 1000 mm in depth in ordinary soil
shall be excavated and the excavated soil, broken to clods of sizes not exceeding 75
mm in any direction, shall be stacked outside the hole. Stones, brickbats, unsuitable
earth and other rubbish, all roots, weeds and other undesirable growth encountered
during excavation shall be separated out and unserviceable material removed from
the site as directed by the Engineer.

Useful material, if any, shall be stacked properly and separately. Good earth in
quantities required to replace such discarded stuff shall be brought and stacked at
site by the Contractor, with a depth not more than 500 mm from ground level. The
pit shall be treated for termite by raking the soil up to 50 mm and treated with 5%
Aldrin or Chlordane dust in soil.

The tree hole shall be manured with powdered neem/castor oil cake along with
farm yard manure/dump manure screened through 16 mm sieve and these shall be
uniformly mixed with the excavated top soil after the manure has been broken
down to powder (size of particles not to exceed 6 mm in any direction) in equal
proportion. A 2 m high sapling of trees shall be placed at the centre of the hole and
then the mixture shall be filled into the hole up to the level of adjoining ground and
then profusely watered to enable the soil to subside. The refilled soil shall then be
dressed evenly with its surface about 50 mm to 75 mm below the adjoining ground
level or as directed by the Engineer.

The planting shall be completed soon after completion of the median.
Circular Mild Steel Tree Guard with Bars
The tree guard shall be 900 mm in diameter.

The tree guards shall be formed of:

e 3 Ne 25 mm x 25 mm x 3 mm angle iron verticals 1.95 m long excluding
splayed outward at lower end up to an extent of 50 mm

e 3 Ne 25 mm x 5 mm MS flat rings fixed as per the design

e 5 Ne 1.55 m long 6 mm diameter bars. Each ring shall be in two parts in the
ratio of 1:2 and their ends shall be turned in radically for a length of 40 mm at
which they are bolted together with 8 mm diameter and 30 mm long MS bolts
and nufs.

The vertical iron shall be welded to rings along the circumference with electric
plant. 15 Ne bars shall be welded to rings at equal spacing along the circumferences
of ring. The lower end of the angle iron verticals shall be splayed outwards up to an
extent of 50 mm. The lower end of the flat of lower ring shall be at the height of
1.95 m. The middle ring shall be in the centre of top and lower ring. The bars shall
be welded to the rings as directed by the Engineer. The entire tree guard shall be
given two coats of paint of approved brand and of required shade over a priming
coat of ready mixed primer of approved brand. The design of the tree guard shall be
approved by the Engineer.

Planting of Hedges
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2012

2013

2014

The hedges saplings shall be planted in two rows, one each along each edge of the
median. Bed for the saplings shall be prepared with necessary manuring, and the
live saplings shall be planted in lines parallel to the median edge to the directions of
the Engineer. Spacing between saplings in a row shall be such that a thick hedge
can be grown, and this shall generally be not farther away than 300 mm.

The planting shall be completed soon after completion of the medians.
(iv)  Grassing of Median Area

The area of the median between the hedges shall be seeded and mulched to develop
grass cover as directed by Engineer.

(d) Maintenance

The saplings of trees and hedges planted shall be watered and maintained by the
Contractor till issuance of the final certificate at the end of the Defects Liability Period.
This shall also include watering, weeding out of undesirable plants and replacement of
dead plant, manuring and trimming of the hedges.

Add the following clauses to this section:

Service Ducts beneath Roads

Where instructed by the Engineer, the Contractor shall construct service ducts beneath the
carriageway and shoulders/footpaths. The ducts shall consist of 100 mm to 300 mm diameter
ogee precast concrete pipes surrounded by a minimum of 100 mm thickness of Class 15/20
concrete. The minimum clearance between the road formation and the top of the concrete
surround shall be 100 mm.

The ducts shall be provided with draw cords fabricated from strong man-made fibre such as
nylon and each duct shall be sealed at each end with a tight fitting plastic plug. In the existing
pavement, the duct shall be at least 250 mm below the road surface measured from the top of
the concrete pipes and all back filling shall be in Class 15/20 concrete. The concrete pipes shall
conform to the requirements of Clause 215 of the Standard Specification.

Duct Markers

Duct markers shall be installed by the Contractor at each end of the services ducts provided
under Clause 2012 above. The duct marker shall be located immediately beyond the outer edge
of the shoulder or footpath and as close to the line of the duct as physical constraints permit.
Where several ducts are laid side by side, only one duct marker post will be necessary. The duct
marker posts shall be constructed as shown on the drawings and shall be clearly and durably
marked on the side facing away from the road. The marker shall be inscribed ‘X DUCTS’ where
X is the number of ducts stated in the group marked by the marker posts.

Road Bump and Rumble Strips

Where shown on the Drawings or instructed by the Engineer, the Contractor shall provide,
place trim to line and level bumps and/or rumble strips on the carriage way, connecting roads
or shoulders. Where instructed, the road bumps shall extend the full width of carriageway and
shoulders. The bumps shall be constructed in asphalt concrete to the dimensions shown on the
Drawings and to the same standard as the wearing course on the main carriageway.
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2015

2016

2017

Bollards

Where shown on the Drawings or instructed by the Engineer, the Contractor shall construct
permanent bollards. The bollards shall be gauge 16 steel pipe Bollards of diameter minimum
150mm and 1.0 m above the ground, embedded to a depth of 0.5m at place. The bollards shall
be filled using a minimum class (15/20) concrete and as shown on the Drawings.

Retro-Reflective Road Studs

All retro-reflective road studs shall comply with BS 873: Part 4. The Contractor shall submit
details of the reflective road studs he proposes to use in the works to the Engineer for approval.
The Contractor shall submit also a Certificate of approval from an approving authority. The
reflective road studs shall be installed in the locations shown on the drawings or instructed by
the Engineer.

Measurement and Payment
(@ Item: Remove existing guardrail
Unit: m

Removal of guardrail shall be measured by the metre as the length of guardrail instructed
to be removed, measured between terminal points of the sections removed. The rate shall
include for loading, transporting to any point on the site, off-loading and stacking the
material and disposing off material unsuitable for re-use.

(b) Item: Renovate and re-erect guardrails
Unit: m
The unit of measurement shall be the length of single guardrail, whether straight or bent,
or end pieces renovated as specified. The rate shall include for all works as specified and
storage as required. The rate shall also include for erecting the guardrails in accordance
with Clause 2006 and any new poles, nuts, bolts and accessories that may be required.

(c) Item: Pedestrian railing
Unit: m
Pedestrian railing shall be paid by the length instructed by the Engineer. The rate shall
include for supplying and erection in accordance with the drawings. It shall also include
for any bending of end pieces as may be required, disposal of excess materials and tidying
up the site after completion of installation.

(d Item: Service ducts
Unit: m
Service ducts stall be measured by the metre as the length of duct installed as per the
Engineer’s instructions. The rate shall include for providing all materials, excavation, and
installation of concrete pipes with concrete surround, backfilling to formation level,
compaction, draw-cords and plugs, all in accordance with Clause 2012 above.

(e Item: Duct markers
Unit: Ne
Duct markers posts shall be measured by the number installed. The rate shall include for

provision and installation of posts, all excavation and backfill, compaction to the
satisfaction of the Engineer and removal of surplus materials.
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(f) Item: Bollards
Unit: Ne
Bollards shall be measured by the number installed. The rate shall include for provision
and installation of bollards, all excavation and backfill, compaction to the satisfaction of
the Engineer and removal of surplus material.

(@ Item: Reflective road studs
Unit: Ne
Retro-reflective road studs shall be measured by the number installed. The rate shall
include for provision and installation of studs to the manufacturer’s recommendations
and satisfaction of the Engineer.

(h) Item: Road Bumps

Unit: m3 of each type

2100 MISCALLANEOUS BRIDGE WORKS

All miscellaneous bridge works will meet the conditions as prescribed in
section 21 of the Standard specification.

The material requirements will be as the per designer’s manual and
manufacturer’s and Engineers instructions.
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2200

2201

2202

2203

DAY WORKS

Scope

This specification covers instructions that may be issued by the Engineer as additional or
substituted work to be executed on a day work basis by the Contractor or by his sub-contractors.

Standards

All codes and standards mean the latest. Where not specified otherwise the installation shall
generally follow the Kenyan Standard Specification for Road and Bridge Construction

Measurement and Payments

Measurement and payment for all day works items shall be in accordance with the items listed
in the Bill of Quantities, the preamble to Bill of quantities and the specifications above and cover
the payment of plant, labour and materials for work executed in accordance with the Engineer’s
instructions.
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2300

ENVIRONMENTAL MANAGEMENT PLAN

The Contractor shall implement the Environmental Management Plan (EMP) measures (Matrix
Tables given below both for construction and maintenance and use phases), enhancement
measures as directed by the Engineer. He shall submit the report on compliance with the
Environmental Mitigation measures periodically to the Engineer. The Engineer will review the
compliance submitted by the Contractor.
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Environment and Social Management Plan Matrix

(a) Construction Phase
Table 1: Actions Matrix

dependants . physical status of water
| e Monitor standards of DEO and KURA Engineers.. quality,
sanitation at the construction . )
Immediate action and

Sources: camps, e . Centralized
maintained throughout the effective collection of solid

e  Stream bed siltation,

e Silt from earth moving, project period.

Item | Anticipated  Impacts  and | Proposed Actions Responsibility and | Targets to Achieve Monitoring Parameters
Ne | Sources Timeframe
1 Degradation of water sources: . Minimal silt ° Status
e Over-abstraction of water, | e  Observe regulations on water | The Contractor, discharging into water bodies, of streams and
e Water quality degradation, abstraction permits, slope , , wetlands and water
e Effects on downstream excavations, etc.), The Resident Engineer. . NO effects on quality along reserve,

e  General social
Concerns.

inevitable dusty conditions
and/or emissions as short as
possible,

Construction activities (earth
moving and machinery
operations).

e Oiland e  Establish a mechanism for wastes Specific attention at all
1 and grease, solid waste collection, crossings and other water

* Raw asphalt concrete, storage, transfer and bodies.
e Workshops and machinery disposal,

maintenance areas,
e Construction camp sites, e Liaise with water authorities
e  Material preparation sites. for installation of RGSs at all

crossings.
2. | Air quality: Low visible particulate matter in e Dust level within the

e  Dust and particulate e Ensure earth surface roads, The Contractor and the the air. project,

matter, deviations and dry materials | Resident Engineer. ‘ e Exhaust fumes from
e Visual disruption, are kept damp at alls times, Requirements of Clause 19 of the construction

. Surveillance by the, NEMA | General Conditions of Contract hineri
e  Particulate matter, Officials. DEO and Publi machinerices.
e Surface depositions e FEstablish information flow lc1als, LULL at 1€
. ’ process o the communities Health Officials. Project wide situation.
e Bronchial and eye o
on dusty conditions, i i

problems. Project period

Sources: * Keep
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Item | Anticipated Impacts and Sources | Proposed Actions Responsibility and Targets to Achieve Monitoring Parameters
No Timeframe
3 | Vegetation Cover Degradation: Vegetation trend that is also safe to | Greenery along the route
e Removal of vegetation from | e  Collaborate with the Local The Contractor and the road users. of the road.
road reserve and deviation authorities in their Resident Engineer
routes, beatification programmes, Requirements of Clause 19 of the SpCCIal attention at Sloppy
o Loss of vegetation from standard Bid Docs sections and river
material sites and access e Implement top-soiling and ) crossings will be
routes, grassing programme for the KURA Engmqers and DEO necessary.
road reserve and material to keep surveillance
Sources: sites,
e  Construction of deviations .
e Material b Vt d > | o Introduce soft shrubs in the
aterial borrow pits an median of the dual carriage,
quarries,
e Introduce trees on canopies
on reserves near built-up
areas,
e  Ensure vegetation does not
compromise road safety.
4 Environmental Pollution: Minimal disruption to physical and | ¢  Water quality,

e Siltation of water bodies,

e  Pollution of water (turbidity
and hydrocarbons
residuals),

e  Visual pollution (from dust
and emissions),

Sources:
e Qil/grease storage,

e  Solid waste disposal (filters,
greases, asphalt wastes,
etc.),

e  Construction machinery
and vehicles,

e Excavated earth,
e  Water abstraction points,

e Develop Standard Operating
Procedures (SOPs), schedules
and supervision guidelines
for the project works,

e  Focus on sensitive features
(e.g. stream crossings and
slopes) for necessary
precautions,

e  Establish dust control
programme and machinery
performance and waste
disposal controls,

The Contractor
Resident Engineer
NEMA offices, water offices

and KURA Engineers to
keep surveillance.

biological environmental quality
throughout the route.

e  Environmental

features,

e  Risks to health and
safety,

o  Wastes
characteristics.

Pollutants from camp
sites, service yards and
material preparation
yards.
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Item | Anticipated Impacts and Sources | Proposed Actions Responsibility and | Targets to Achieve Monitoring Parameters
Ne Timeframe
5 | Land degradation: Conservation of soils on each side Land use trends.
° Soil loss, ° Monitor land use trends The Contractor and the of the road.
e Soil quality degradation, along the route in liaison Resident Engineer A per_ect Wld.e concern,
e Land use changes with planning department, s_pemflc locations of camp
o Material sites ’ . sites, _sloppy zones and
’ e Initiate a planned vegetation Suryelllance by the KURA crossings.
Source: programme on road reserve, | Engineers and DEO
L4 Surface runoff channels [T The Contractor to carry
from camps and working *  Rehabilitation plans of out full ESIA for all
areas materials sites with material sites
’ o landowners (lease
e  Temporary road diversion .
agreements to reflect this
routes,
; . aspect).
e  Material extraction and
transportation.
6 Health and Safety The Contractor and Information flow and dissemination | Complaints on health
e Personal injuries e Provide safety programmes Resident Engineer. on health and safety. safety aspects related to
(construction employees), for material sites and the road construction
e Communicable diseases working areas, The PPRO, Specific response to HIV/AIDS activities.
including HIV/AIDS), , 155ues ,
e Potential accidents at o Provide safety provisions Survelllgnce by the ' Trends in HIV{ AIDS cases
(signage and lighting) for Respective DWO, DPHO, Requirements of Clause 19 of the along the corridor,

material quarries,

e  Environmental diseases
(bronchial and eye

problems),

Sources:

e  Construction dust and
emissions,

e Interaction of construction
workers with communities,

e  Pollution of water from
construction activities,

e  Material sites,
e  Traffic deviations,
e Construction camp sites.

deviations,

e  Awareness, prevention and
training on HIV/AIDS and
other social diseases,

e  Provide service roads and bus
at settlement areas to reduce
road accidents.

e  Provide medical, insurance
cover and PPEs for all the
construction workers.

and the DEO

Entire project period.

standard Bid Docs

Requirements of Clause 34 and 35
of the General Condition Of
Contract

Special focus on material
sites and road diversions
routes.

Focus on major towns and
settlement areas I the
project corridor.
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Item | Anticipated Impacts and | Proposed Actions Responsibility and | Targets to Achieve Monitoring Parameters
No | Sources Timeframe
7 | Social and Economic:
e  Temporary disruption of e Enhance consultations with
business activities, communities on activities | The Resident Engineer in | An acceptable, sustainable and | Trends in socio-economic
e Insensitivity to public affecting them and | conjunction with the economicallly viable road with long dyngmics along the
concerns during collaborate on the impacts | Contractor, term benefits to the people without | project road and its
construction, reduction, adveyse impli.cations. on the | catchments,
e Access into and out of o . physical and social environment.
hlghway by Special social L4 Establish modalities of Llal}SlOIl. . with d 10(;?'1
groups, recruiting manual labour ?,ut 'Om'lelsAd and  the
e Benefits to riparian from within the project rovincia ministration,
communities areas,
e  Safety issues (deviations Entire construction period Special  attention on

e  Provide service roads and

and materials sites, etc.), )
slips accesses,

e Noise to residents living

realigned and expanded
sections of the road.

along the route, . Encroached sections will
e Relevant Locals Authorities to also require attention.

Sources: consider physical planning

Materials sites along the highway / road (s)

Deviation routes for maximum benefits,

2

Construction machineries,

Crossings, e Integrate construction works

Construction camps. with other projects ongoing

in the project route,

e The contractor to establish
and manage environmental
and social committee to
oversee mitigation measures,
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Item | Anficipated  Impacts and | Proposed Actions Responsibility and | Targets to Achieve Monitoring Parameters
Ne | Sources Timeframe
8 | Provision of Road Reserve
e  Kenya Urban Roads Authority | KURA Clear project route and get back the | The design of the road is
to undertake avaﬂablhty of the road reserve. confined within the 60m.
road reserve, UpOl’l commencement of
the project Completed survey will
e  Serve adequate quit notices to provide actual
the encroaching developments encroachments and
necessary acquisitions.
9 | Material Sites (hard stone,
gravel and water) Full ESIA studies should be Contractor and Resident Sustainable abstraction of It is likely that all material
e land degradation, undertaken on all materials sites Engineer. materials. sites will be on private
e Loss of land vegetation upon final identification, land.
covers Rehabilitate the material sites after | DEO and KURA Engineers Sources of construction
e Surface hydrology - iliti . I ih b
changes cqnstructlon. Lease responsibilities | to supervise water have otner uses by
S with landowners necessary, the communities.
e Access roads’ damages, Throughout the
*  Water sources’ Obtain appropriate permits for construction phase.
degradation, construction water abstractions
e Water quality.
10 | Decommissioning

Removal of construction
camps,

Materials sites and
preparation yards,
Equipment removals.

e Carry out decommissioning
audits for the camp sites,

e Rehabilitate all material sites
and preparation yards,

e  Remove all construction
equipment and excess
materials from the site.

The Contractor under
supervision of the Resident
Engineer, PPRO and the
DEOs

Rehabilitated material sites and
cleared material preparation yards.

Usability of the affected
camps’ and material sites.
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(b) Road Maintenance and Use
Table 2: Action Plan Matrix (Maintenance and Use)
Item | Anticipated Impacts and Sources | Proposed Actions Responsibility and | Targets to Achieve Monitorable Indicators
Ne Timeframe
1 Environmental Pollution:
e Water quality degradation, Establish a policy and
e Air pollution, implementation guidelines in
e Solid waste dumping (road close collaboration with
litter) experts and NEMA, )
" . Complaints on the
*  Material spills (pollutants), KURA utilization of the roads,

Vehicular scraps,

Residuals from material sites
and preparation yards,

Sources:

Surface runoff drains from
the road,

Qils spills on road surface,

Road litter (from road users
and roadside clearing),

Poorly maintained vehicles —
higher related emissions,

Spills from accident sits,
Emerging social and
economic centres,

Road repairs and
maintenance activities.

Develop monitoring
compliance with vehicular
emission standards along the
road,

Introduce clean-up
responsibilities for the road
users (e.g. spills from
accident vehicle owners),

Provide public waste
receptacles at strategic
locations along the route (bus
stops and crossing areas),

Drainage channels be kept
clear at all times to prevent
overloading with polluting
materials,

Collaboration with the traffic
police on enforcement of road
regulations.

Consultation with the DEO
and Water Offices for
surveillance,

Administration, Traffic
Police Department and the
Local Authorities.

A road that is compatible with the

social conditions and features.

Environmental quality
trends (status of water
sources, water quality
and aquatic vegetation),

Compliance with road
transport regulations.
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Item | Anticipated Impacts and | Proposed Actions Responsibility and | Targets to Achieve Monitorable Indicators
No Sources Timeframe
2 Health, Safety and Security e Draw S’[rategjes for road KURA

e Contamination of water
and water sources,

Noise and vibrations,
Increased road accidents,
Security aspects,

Spread of infectious

diseases (HIV/AIDS and
other social diseases)

Sources:
e  Contaminated runoff from
the road surface,

e  Roadside litter and solid
wastes,

e Increased traffic and
driving style variances
along the route,

e Social interactions,

e Inadequate road safety
signage and facilities.

safety measures and
sensitize residents within
risk areas, ,

e Integrate safety measures in
the overall maintenance of
the road,

e Develop liaison with health
provision arms for
emergence response on the
road,

e Liaise with appropriate
department to ensure
compliance with road
regulations and traffic rules
along the stretch,

e Ensure maintenance of
signage and other facilities
at all times.

Traffic Police
department,

Administration
Leadership, Health
department and rescue
roups.

Continuous

Enhanced safety throughout the
road and construction of the road
to enforce security.

Complaints from the
riparian residents,

Recorded cases and
categories of road
accidents,

HIV/AIDS trends within
towns along the route.
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Social and Economic Aspects

Land use changes due to
efficient transport,
Increased settlements and
population,

Higher traffic volumes,
Mixed economic activities
(general trading,
industrial, institutional,
etc.),

Road safety issues,
Road ownership by all.

Collaboration with physical
planning Depts. to enhance
roadside planning.

Collaborations for
sustainable social and
economic development,

Include environmental
aspects in scheduled road
audits.

KURA

Continuous process

Compatibility of the road with
social and economic interests of
the local residents and road users.

Land use trends in time
and along the route,

Population trends

Complaints received
from the local
communities and the
road users in general.
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Item | Anticipated  Impacts and | Proposed Actions Responsibility and | Targets to Achieve Monitorable Indicators
No Sources Timeframe
4 Maintenance
e Drainage clearance for e  Establish modalities for the
free storm water flow, involvement of the riparian | KURA
e Vegetation clearing for landowners in the
enhance visibility, maintenance of the road,
* Roadside litter gc?l}ectlon, e Install and maintain DEO, water authorities Maintained high level quality of
° Rpad safety'facﬂltles and iat dsi the Administration for road surface, installations and
signage maintenance, appropriate road signs. rveillan mponent
e Re-encroachment info fhe Liaise with other authorities | SUrvettiance Componemts.
in the control of roadside
road reserve, ) .
. advertisement billboards .
. Road§1de land development that masks the safety signs, Continuous process
practices,
e Maintain trash bins at
strategic locations along the
route (bus stops and major
crossing points),
e Prepare a maintenance
procedure in line with
existing guidelines.
5 Decommissioning phase: Undertake a decommissioning KURA

audit of part, sections or entire
road reconstruction and
establish appropriate measures
to prevention environmental
pollution and public safety.

After the design road life
span (15 — 25 years)

Any major repairs along
the route.

None or minimum impacts to the

environment and social well being
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2500

2501

2502

2503

2504

2505

2505.1

HIV/AIDS, GENDER, SOCIAL ISSUES AND LOCAL PARTICIPATION

Scope
This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS awareness
campaign and preventive measures which are to be instituted.

Interpretation and Documentation

The following documents shall inter-alia be red in conjunction with this specification.

° The instruction to bidders
° The Conditions of Contract
. The drawings

HIV/AIDS Awareness Campaign

The Contractor shall institute an HIV/AIDS awareness campaign amongst his workers for the
duration of the Contract. As part of the Campaign the Contractor will be required to display AIDS
awareness posters in all buildings frequented by workers employed on the Contract where such
buildings fall under the control of the Contractor. In addition, at least ten (10) of the Contractor’s
vehicles, regularly used on site shall display HIV/AIDS awareness posters. The posters shall be
printed on gloss paper and shall be at least A1 size on building and A3 size or other approved size on
vehicles. The message on the posters shall be supplied by the Employer through the Engineer before
the posters are printed.

AIDS awareness shall also be included in the orientation process of all workers employed on the
Contract.

In the awareness campaign, the Contractor shall employ and designate a safety officer who will
undertake and coordinate all aspects of the HIV/AIDS awareness campaign.

AIDS Prevention Campaign

The Contractor shall institute an HIV/AIDS prevention campaign amongst his workers for the
duration of the Contract. As part of the campaign the Contractor will be required to make condoms
available to workers. The condoms shall be from an approved manufacturer and comply with the
current ISO Standards or WHO/UNAIDS Specifications and Guidelines for condoms, 1998, or any
more recent equivalent publication. The Contractor shall make available at least 4,000 condoms
every month, through dispensing machines or other approved method of distribution. The
Contractor shall at all times keep the site adequately supplied with condom:s.

As part of the campaign the Contractor shall operate at least one STD and HIV/AIDS clinic on site or
make alternative arrangements with an existing suitably qualified and equipped Local clinic. The
clinic shall have a minimum of two rooms each at least 10 m* with ablution and washroom. The
clinic shall be suitably staffed and equipped for screening, diagnosis and counselling of STD and
HIV/AIDS of the project staff and labour. The Contractor shall cover the costs of the clinic to provide
free treatment for general STD cases, whereas workers with HIV/AIDS shall be referred to the
national HIV/AIDS programme coordinated by the Ministry of Health.

HIV/AIDS Training

Objective

The objective of the AIDS/HIV training programme is to reduce the risk of exposure to and spread of
the HIV virus in the Area influenced by the construction project. The target group will be local
labourers and their superintendents employed by the works Contractor. The wider community will
benefit indirectly through their normal day-to-day interaction with the target group.

2505.2 Scope of activities

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting both individuals
and groups. They may consist of:
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e Information posters in public places, both on and offsite (eating houses, bars and guest houses)
and on the Contractor’s vehicles

e Availability of socially marketed condoms

e Peer educators (reference people) drawn from the local labour and educated in HIV/AIDS issues
for discussion with colleagues (estimate 1 per 100 employees).

e Small focus group discussions to disseminate information covering key issues
e Theatre groups and video presentations

e Promotional events (such as football matches) to encourage openness and discussion of
HIV/AIDS issues.

e Promotional bill boards to raise awareness of the integration of construction and HIV/AIDS
activities

e Inclusion of HIV/AIDS activities at site meetings with the Local Aids Committees and other
approved representatives.

e Availability of promotional materials including T-shirts, caps, bumper stickers and key rings.

The scope of activities may be tailored as required to meet the perceived needs and priorities of the
labourers and should involve participatory approaches to ensure that they are appropriate and have
a public health impact. The scale and frequency of activities may also be adjusted to suit the
requirements of the target group. The education will cover:

e Preventive behaviour including partner reduction, condom use, awareness and appreciation of
the importance of treatment of sexually transmitted incidences (STIs)

e Skills including negotiating safer sex, correct condom use, purchase of condoms without
embarrassment, and

e  Referral to local health centres and available services.

Tasks to be undertaken to support the above activities services shall include:

e Establishing the status and focus of all current and planned HIV/AIDS activities in the area to
ensure complementarities and determining potential involvement in project activities

e Carrying out s brief review of regional activities combining road construction with HIV/AIDS
campaigns to determine options, best practice key issues and constrains

e Reviewing of Information, Education and Communication (IEC) materials available and their
relevance to road construction, making recommendations for future development of IEC
materials

e Providing education and training for the site personnel, superintendents and peer educators for
the scope of activities as above.

e Providing supervision for peer educators to ensure sustained quality of education and provision
of incentives for the scope of activities as above.

e Providing Mechanism for the social marketing of condoms and distribution of materials

e Monitoring activities regularly to assess effectiveness and impact. This should include an initial,
interim and final assessment of basis knowledge, attitude and practices (KAP) taking account of
the existing data sources and recognizing the limitations due to the short time frame to show
behaviour change. The KAP shall be supported by qualitative information from focus group
discussion.

2505.3 Collaboration

HIV/AIDS activities are coordinated nationally by the National Aids Control Council (NACC). The
Kenya Urban Roads Authority in consultation with NACC and the Ministry of Health (MOH) shall
coordinate with the local representatives. Representatives of Local Health Authorities shall be invited
to attend training and communication activities.
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Activities on the construction site shall be linked as far as possible with the on-going HIV/AIDS
awareness and prevention in the area. This will ensure complementary of approaches, reinforcing
education and minimizing duplication, in addition, these links will ensure that the target group will
have access to continued information after the end of the construction period.

2505.4 Contractor’s Responsibilities

The Contractor will employ and designate a qualified HIV/AIDS expert, to be approved by the
Engineer, who will work closely with the Employer, Ministry of Health and other implementing
agencies to support the HIV/AIDS awareness and prevention activities. This will ensure maximum
effectiveness and integration with construction activities. Specific but not exclusive, issues to be
addressed by the Contractor shall include:

e Scheduling appropriate timing and durations of the implementation of HIV/AIDS activities as
part of work plan for labourers and superintendents.

e Designated rest times such as lunch breaks and paydays shall be excluded.
e Identification of suitable individuals from recruitment records for education with the
implementing organization

e  Provision of suitable sites for communication activities and for condom distribution
e  Monitoring of the implementation of peer educator activities, and

e Provision of support as necessary to the implementing organization.

2505.5 Inputs

An organization experienced in the provision of HIV/AIDS awareness and prevention activities shall
be selected as a subcontractor to provide the above scope of activities on behalf of the main
Contractor.

2505.6 Reporting

2506

The implementing organization shall produce the following reports to be submitted to the
Contractor, Consultants, Kenya Urban Roads Authority and NACC:

e Monthly progress briefs for inclusion in site meetings discussions
e Quarterly reports detailing activities carried out, issues and follow ups
e A review report of activities in the road construction sector

e A review report of the existing IEC materials with recommendations for development of
materials specifically for the road sector

e A final report detailing the methodology and activities carried out under this project including
lessons learnt, impact, liaison with the Contractor and other parties.

In addition, a report with the recommended approach for integration of HIV/AIDS awareness and
prevention activities in the road construction sector shall be produced. This shall be a synthesis of
project activities including contractual approaches, communication activities, availability of
materials and liaison with the existing organizations. It shall be developed with all parties involved
in the construction activities to ensure that the wide range of views and experiences are gained.

The final report and recommended approach will be presented to the Kenya Urban Roads Authority,
NACC and other interested organizations including private sector, funding agencies and Non-~
Governmental Organisations.

Timing
Activities shall commence at the start of the construction period and continue throughout the
Contract period to ensure that a sustained impact reporting and dissemination activities shall

continue for three months after the project is completed to ensure integration into the current
practice.
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Measurement and Payment

The payment items in this Clause shall include full compensation for all work associated ~ with the
provision of HIV/AIDS related services as specified.

Item: Instituting an HIV/AIDS awareness campaign

Unit: Months

The unit of measurement shall be the calendar month or part thereof, measured over the duration of
the campaign. The rate shall include for providing a Safety Officer to deal with HIV/AIDS together
with his/her transport requirements. The payment shall be made monthly, pro-rata for parts of a

month, from the date of appointment of the officer until the completion of the works or substantial
demobilization of the local workforce whichever comes first.

Item: Instituting an HIV/AIDS prevention campaign

Unit: Months

The unit of measurements shall be the month. The rate shall include the cost of providing a clinic or
make alternative suitable arrangements, running the clinic, providing condoms as per the
specifications and meeting all the costs of time related costs.

The payment shall be made monthly, pro-rata for parts of a month, from the date of establishing the
clinic until the completion of the works or substantial demobilization of the local workforce
whichever comes first.

Payment shall only be made for periods during which the Contractor has effectively provided the
services.

Item: HIV/AIDS training

Unit:  Provisional Sum

Payment shall be made for the actual expenditure incurred by the Contractor for which receipted
vouchers shall be produced. The rate shall include full compensation for equipment, labour and

material required for the provision of the services.

In addition, the Contractor will be paid for handling, overheads and profit at a percentage (%) rate
of the receipted expenses incurred.
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SECTION 9: BILLS OF QUANTITIES

Insert Bogs appropriately
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PREAMBLE TO BILL OF QUANTITIES

The Bill of Quantities shall form part of the Contract documents and is to be read in conjunction with
Instructions to Bid, Conditions of Contract, Specifications and Drawings.

The brief description of the items in the Bill of Quantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed description given in the Conditions of Contract and
specification for the full direction and description of work and materials.

The Quantities set forth in the Bill of Quantities are estimated and provisional representing substantially
the work to be carried out and given to provide a common basic for bidding and comparing the bids.
There is no guarantee to the Contractor that he will be required to carry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basic of payment
shall be the Contractor’s rates and the quantities of work actually done in fulfilment of his obligation
under the Contract.

The prices and rates inserted in the Bill of Quantities will be used for valuation of the work executed
and the Engineer will measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in link against every item in the Bill of Quantities with the exception
of items which already have provisional sums affixed thereto. The bidders are reminded that no “nil”
or “included” rates or “lump-sum” discounts will be accepted. The rates for various items should
include discount if any. Bidders who fail to comply with this will be disqualified.

Provisional Sums (including Dayworks) in the Bill of Quantities shall be expended in whole or part
at the discretion of the Engineer in accordance with Subclause 52.4 and Clause 58 of the
Conditions of Contract.

The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise provided
in the Contract , include all constructional plants to be used, labour, insurance, supervision,
compliance, testing, materials, erection, maintenance of works overhead and profit, taxes and
duties together with the general risks, liabilities and obligations set out or implied in the Contract ,
transport, electricity and telephone, water, use and replenishment of all consumables, including
those required under the Contract by the Engineer and his staff.

The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed to have been
prepared in accordance with the principle of the latest edition of the Civil Engineering Standard
Method of Measurement (CESMM)

“Authorised” “Directed “or “Approved” shall mean the authority, direction or approval of the
Engineer.

Unless otherwise stated, all measurement shall be net on the finished work carried out in

accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or

dimensions required in this Contract. Any work performed in excess of the requirements of the

plans and specifications will not be paid for, unless ordered in writing by the Engineer.

. Hard/rock materials in this Contract, shall be defined as the material which, in the opinion of the
Engineer, require blasting, or the use of metal wedges and sledge hammers, or the use of

compressed air drilling for their removal, and which cannot be extracted by ripping with a dozer
tractor of at least 150 brake horse power (112 kilowatt) with a single rear-mounted hydraulic ripper
Boulders of more than 0.2 m® occurring in soft materials shall be classified as hard material
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(m) Soft materials shall be all material other than hard material as defined under Item (1) above.

(n) The units of measurement and abbreviations tabulated below are used herein

Unit Abbreviation
Number No
Millimetre mm

Square millimetre

mm? / sq mm

Metre m

Square metre m? / sqm
Cubic metre m®/ cum
Hectare ha
Kilogramme kg

Lump sum LS

Prime Cost PC

Tonne Tonne
Metric ton (100 kg) t / tonne
Degrees centigrade °C

Hour h/ hr
Week wk
Month mth
Horsepower HP
Kilowatt Kw
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ACCESS TO DONHOLM PHASE 8

BILL OF QUANTITIES

BILL 1

PRELIMINARY AND ADMINISTRATION OVERHEADS

Item No.

Description

Units

Quantity

Unit Rate(Ksh)

Amount KSh

1.01

Provide and maintain the
Engineer's office as per the
specifications

Lump Sum

2,000,000.00

2,000,000.00

1.02

Extra over item 1.01 for
contractors overheads and
profits

%

2,000,000.00

1.03

Provide and maintain furniture
and equipment for the
Engineer's office as specified for
the Contract period

Lump Sum

1,000,000.00

1,000,000.00

1.04

Extra over item 1.03 for
contractors overheads and
profits

%

1,000,000.00

1.05

Provide Laboratory equipment
and reagents for use by the
Engineer's Representative's and
his staff for entire duration of
the contract

Lump Sum

1,000,000.00

1,000,000.00

1.06

Extra over item 1.05 for
contractors overheads and
profits

%

1,000,000.00

1.07

Allow a provisional sum of KShs.

500,000 for offsite Material
Testing as directed by the
Engineer

Prime Cost

500,000.00

500,000.00

1.08

Extra over item 1.07 for
contractors overheads and
profits

%

500,000.00
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1.09

Provide,fuel,insure and
maintain with driver 2No. new
4WD double cabin Diesel
propelled, with engine capacity
of not less than 2500cc for the
exclusive use by the Resident
Engineer inclusive of the first
4000km per vehicle month

V. Month

36

1.10.

Extra over item 4000km on item
1.09 for contractors overheads
and profits.

%

1.11

Allow a Provisional Sum of KShs
4,000,000 for the Engineer's
miscellaneous account to be
spent in whole or part as
instructed by the Engineer and
to be reimbursed against
receipts.

Prime Cost

4,000,000.00

4,000,000.00

1.12

Extra over item on item 1.14 for
contractors overheads and
profits.

%

4,000,000.00

1.13

Provide, erect and maintain
publicity signs as instructed by
the Engineer.

1.14

Allow a Provisional Sum of
KShs 1,000,000 for the
Engineer's staff mobile phone
airtime charges

Prov. Sum

1,000,000.00

1,000,000.00

1.15

Include a percentage on Item
1.14 for the Contractor's
Overheads and Profit

%

1,000,000.00

1.16

Allow for attendance upon the
Engineer by the following staff
in accordance with Clause 137
of Special Specification

()

Assistant Engineer

Mnth

18

70,000.00

1,260,000.00

(1)

Inspector of works

Mnth

36

50,000.00

1,800,000.00

(iii)

Labaratory Technologist

Mnth

36

50,000.00

1,800,000.00

@iv)

Survey Assistant

Mnth

18

50,000.00

900,000.00

)

Levellers

Mnth

36

40,000.00

1,440,000.00

(vi)

Environmentalist/Socialogist

Mnth

18

30,000.00

540,000.00

(vii)

Office Assistants

Mnth

18

30,000.00

540,000.00

(viii)

Chainmen

Mnth

18

30,000.00

540,000.00
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(ix) Secretary Mnth 18 30,000.00 540,000.00
x) General Attendants Mnth 36 30,000.00 1,080,000.00
1.17 Include a percentage on Item % 10,440,000.00

1.16 for the Contractor's
Overheads and Profit.

Total Carried Forward to Summary:
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BILL 4

SITE CLEARANCE

Item No.

Description

Units

Quantity

Unit Rate(Ksh)

Amount KSh

4.01

Clear site on road reserve including
removal of trees,hedges, bushes,
and other vegetation or deleterious
organic material , grub up roots in
accordance with the specifications

Ha

4.02

Remove upto 0.2m top soil
including removal of all grass,
transport to spoil and spread or
stockpile for re-use as directed by
the Engineer

m3

3000

4.03

Excavate, remove and dispose
existing 900mm, 600mm and
300mm dia pipe culverts including
the inlet and outlet structures as
directed by the Engineer

(a)450mm

300

(b)600mm

700

(c) 900mm

400

4.04

Dismantling of structures on
roadway including sorting out the
dismantled material, disposal of
unserviceable material complete
with leads and lifts as instructed by
the Engineer and utilizing the
serviceable material free of cost in
permanent works.

(a) Stone masonry

100

(b) Plain Concrete

100

(¢) Reinforced Concrete

150

(d) Dismantling

(1) Ms Pipes, fences andguard rails

150

4.056

Provide a provisional sum of
KShs.5,000,000 for relocation of
services.

Prov.
Sum

5,000,000.00

5,000,000.00
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4.06 Include a percentage on Item 4.05 | % 5,000,000.00
for the Contractor's Overheads and
Profit

Total Carried Forward to Summary:
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BILL 5 EARTHWORKS

Item No. | Description Units || Quantity | Unit Rate(Ksh) | Amount KSh

No separate payments shall be made for the overhaul of the material and the
cost of such haulage shall be included in the rates and or prices.

Cut to spoil in soft material as

5.01 directed by the Engineer

m3 36750

5.02 As Item 5.01 but in hard material ms3 1837.5

Provide, spread, water, process and
compact 300 mm improved

5.03 subgrade to 100% MDD (AASHTO m3 7350
T99) in two layers of 150 mm
thickness.

Fill in soft material and compact to
95% MDD (AASHTO T99) in layers
5.04 of m3 15067.5
150mm each in accordance with the
specifications.

Provide and fill in hard material as
5.05 per standard specifications. m3 753.375

5.06 Rock fill as directed by the Engineer | m3 7350

Total Carried Forward to Summary:
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BILL 8 CULVERTS AND DRAINAGE WORKS

Item No. | Description Units || Quantity | Unit Rate(Ksh) | Amount KSh

No separate payments shall be made
for the overhaul of the material and
the cost of such haulage shall be
included in the rates and or prices.

Excavate in soft material to the range
of depths stated below for pipe
culverts, subsoil drains, headwalls,
wing walls, aprons, toe walls, drop
inlets, mitre drains, cut off drains,
outfall to free flowing, catch water
drains and median drains including
support of trench sides, backfilling
and compacting as specified or as
instructed by the Engineer.

8.01 m? 1,338

As Item 8.01 but hard material

8.02 (requiring no blasting)

Provide, lay and joint 450 mm L.D.
Reinforced Cement Concrete pipes
for Service ducts as per the drawings
or as instructed by the Engineer

8.03 m 150

Provide, lay and joint 600 mm LD.
Reinforced Cement Concrete pipes
including class 15/20 concrete
haunching

8.04 m 1300

Provide, lay and joint 900 mm
Internal Diameter (I.D.) Reinforced
Cement Concrete pipes class 15/20
concrete haunching

8.05 m 100

Provide and place A142 fabric mesh

8.07 )
reinforcement

m? 4216

Provide, place and compact class

8.08 15/20 for bedding

m3 200
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8.09

Provide and place Class 25/20
concrete for side walls, top slabs,
trenches, drains, retaining walls, toe
walls, head walls, rest crushed sand
including formwork and wing walls
and aprons, 20% natural and
provision and placing of
reinforcement as shown on the
drawings or as instructed by the
Engineer.

m3

200

8.10

Provide, place and compact class
20/20 concrete including
reinforcement for U- drains as per
book of drawings.

md

270

8.11

Provide and place invert block drains
with two course side slabs

3000

8.12

Provide and place 200mm thick
stone pitching including grouting to
outfall drains as detailed in the
drawings or as directed by the
Engineer

M2

100

8.14

Provide and place precast
concrete slabs 600mm x 600mm x
50mm and place over open lined
drains in trade centres and markets

No.

583

Total Carried Forward to Summary:
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PASSAGE OF TRAFFIC

Unit Rate(Ksh) ||| Amount KsSh

Allow for the passage of traffic Lump
through the works Sum
9.02 Provide , lay, water and compact M3 300

natural gravel of CBR greater than
30% for construction and
maintenance of deviations as
directed by the Engineer

Total Carried Forward to Summary:
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BILL 12 || NATURAL MATERIAL FOR BASE AND SUB BASE

Item No. Unit Rate(Ksh) || Amount KSh

Provide,lay and compact 150mm
handpacked stone material in one
12.01 layer including filling of voids with | m® 5374.6875
stone dust and watering as directed
by the Engineer

Provide , lay, water and compact
12.02 natural gravel of CBR greater than

’ 30% for walkway as directed by the
Engineer

W& 1134

Total Carried Forward to Summary:
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BITUMINOUS SURFACE TREATMENT

Item No. Unit Rate(Ksh) [ Amount KSh

15.01 Clean and prepare surfaces of main L
carriageway, shoulders, footpath, 27,720
accesses and junctions, provide, heat
and spray MC 70 cutback bitumen
prime coat at a rate of spray in the
range of 1.0 litre/m? - 1.2 litre/m?

15.02 Clean and prepare surfaces of main | L 46200
carriageway, shoulders, footpaths,
acceses and junctions, provide, heat
and spray K1-160 bitumen emulsion
as tack coat on the bituminous layer
at a spray rate in the range of 0.8
litre/m? ~ 1.0 litre/m? or as
instructed by the Engineer

Total Carried Forward to Summary:
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BITUMINOUS MIXES

Unit Rate(Ksh) | Amount KSh

16.01 Prepare surface, provide, mix, lay M3 1102.5
and compact 530mm thick Asphaltic
Concrete (AC) Type 1 as a binder
course on base with bitumen and
0/20mm aggregates.

16.02 On prepared surface of base layer, m3 771.75
provide,mix, lay and compact 35mm
Asphalt Concrete(AC) Type I as
wearing course on base with
bitumen and 0/ 14 aggregates on
prepared surface of bituminous layer

Total Carried Forward to Summary:
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Item No. Unit Rate(Ksh) || Amount KSh

Provide and lay hot applied
thermoplastic road
marking compound in
approved colour and shade
(ASTM 9) for road marking
on bituminous surface on
centerline, 100 mm, edge
line 150 mm wide 3.0 mm
thick, using fully automatic
extrusion machine and
using pre-melter for
melting thermoplastic
material including cleaning
the surface of all dirt, dust,
and other foreign matter,
complete with demarcation
at site/pre~-marking,
finishing and managing the
traffic movements.
Marking to be done as per
the specifications, detailed
drawings and as instructed
by the Engineer.

(i) For lane marking M2 385
(broken lines) with yellow
paint, 100 mm wide

(ii) For edge lines M2 1155
(continuous line) with
white paint, 150 mm wide

(iii) pedestrian crossings, Mz 140
chevrons, directional
arows, give way and stop
lines 500mm wide

20.02 Supply and fix No 10
regulatory/mandatory road
sigh boards made up with
high intensity grade retro-
reflective type sheeting
(ASTM 9) complete as per
the drawings and Technical
specifications.
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20.03 Supply and fix Ne 10
cautionary/warning road
sign boards made up with
high intensity grade retro-
reflective type sheeting
(ASTM 9) complete as per
the drawings and Technical
Specifications

20.04 Supply and fix informatory
road sign boards made up
with high intensity grade
retro-reflective type
sheeting complete as per
drawing and Technical
specifications.

(i) Area less than 1.0 m? Ne 10

(ii) Area more than 1.0 m2 | Ne 10
but less than 2 m?2

20.05 Provide and lay cement
concrete kerb/divider for
central reserve, cycle
tracks, footpaths and traffic
islands in concrete Class
25/20 as per the drawings
and as instructed by the
Engineer complete with all
leads and lifts. Pre-
cast/cast-in-situ kerb

/divider
(i) Barrier type m 7350
(ii) Flush m 7350

20.06 Excavate for, provide, lay m 3000
and joint 100mm x 125mm
wide precast concrete
channels to radius greater
than 12m and laid on
100mm thick concrete
class 15/20 bed and
haunch as specified

20.07 Construct AC speed humps | m? 50
and rumble strips on

carriageway in locations
directed by the Engineer
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20.08

Excavate in any material
for, provide all materials,
supply and install bollards
150mm diameter class A
black pipes circular hollow
sections 6mm thick,
200mm diameter with
brackets welded at base and
filled with compacted
concrete class 10/15 and
1:3 cement mortar conical
coping on top to the
Engineer's satisfaction. The
pipes shall be 1000mm
long with 550mm
protruding above the
ground and the part above
ground painted black with
a 300mm white reflective
strip.

100

20.09

Provide and install retro-
reflective reflective road
studs (cat's eyes) as per the
drawings and as instructed
by the Engineer

400

20.10.

Provide a provisional sum
for Kshs.1,000,000.00 for
provision and

laying of service ducts for
utilities as instructed by the
Engineer

Prov.

Sum

1,000,000.00

1,000,000.00

20.11

Extra Over on Item 20.10
for the Contractor's
Overheads and Profit.

%

1,000,000.00

Total Carried Forward to Summary:
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23: CONCRETE PAVING BLOCKS
Unit Rate(Ksh) | Amount (KSh)

Provide, lay and install 200mm x
100mmx 60mm thick approved
precast concrete paving blocks on
approved 40mm thick sand bed at
the footpaths and other areas as
specified on the drawings and as
directed by the Engineer. Colour and
laying pattern of the blocks to be
approved by the engineer.

BILL 23 TOTAL CARRIED TO SUMMARY PAGE
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CROSS CUTTING ISSUES

Item No. Unit Rate(Ksh) ||| Amount (KSh)

25.01 Allow a provisional sum of KShs. Prov. 500,000.00
500,000.00 for carrying out an Sum
Environmental and Social Impact
Assesment and preparation of ESIA
report as instructed by the
Engineer.

500,000.00

25.02 Extra Over on Item 25.01 for the %

Contractor's Overheads and Profit. 500,000.00
25.03 Allow a prime cost of Ksh. Prov. | 1 500,000.00 500,000.00
500,000.00 for Environmental Sum

Monitoring and Environmental
Audit for the project including
Implementation of the
Environmental Management plan
as directed by the Engineer

25.04 Extra Over on Item 25.03 for the %
Contractor's Overheads and Profit. 500,000.00

25.05 Allow for Prime Cost of ksh. Prov. | 1 500,000.00 500,000.00
500,000.00 for Landscaping and Sum
beautification including planting
and maintaining of trees, shrubs
and grasses as directed by the
Engineer.

25.06 Extra Over on Item 25.05 for the % 500,000.00
Contractor's Overheads and Profit.

Total Carried Forward to Summary:
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BILL Ne 26: HIV/AIDS Awareness

Item No. | Description Units || Quantity | Unit Rate(Ksh) | Amount KSh

26.01 Implement HIV/AIDS awareness month | 18.00
campaign amongst the workers for
the duration of the Contract

26.02 Allow for the availability of condoms | month | 18.00
to workers and staff for the duration
of Contract

26.03 Allow for the participation of month | 18.00
representative of local health
authorities, provincial director of
health and National AIDS council to
train and communicate with
workers. Allowance to include
transport, meals, accommodation
and any other reasonable allowances
associated expenses and equipment
expenses

26.04 Allow for the engagement of month | 18.00
specialist HIV sub contractor to deal
with prevention and awareness
activities as per programme to be
approved by the Engineer

26.05 Allow for the preparation and month | 18.00
submission of monthly report for
HIV/AIDS awareness and prevention
activities report to be tabled at site
meetings

26.05 Allow for provision of hand washing | month | 18
stations, facemasks and adhereance
to other COVID 19 protocols

Total Carried Forward to Summary:
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GRAND SUMMARY OF BILL OF QUANTITIES

BILL ITEM | DESCRIPTION AMOUNT
1 Preliminary and General items

4 Site Clearance and Top Soil Stripping

5 Earth Works

8 Culverts and Drainage Works

9 Passage to Traffic

12 Natural material for sub base and base

15 Bituminous Surface Treatment and Surface Dressing

16 Bituminous Mixes

20 Road Furniture

23 Concrete paving blocks

25 Cross cutting Issues

26 Hiv Awareness

(A) SUB-TOTAL (1)

(B) Add 2.5% VARIATION OF PRICE of sub-total (1)

(C) Add 2.5% of sub-total (1) for Contingencies

(D) SUB-TOTAL (2) = (A+B+C)

(E) Add ...16% VAT of sub-total (2)

GRAND TOTAL CARRIED FORWARD TO FORM OF BID AS BID SUM (D+E)
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SECTION 10: DRAWINGS
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FIGURE C.1 - CULVEET ENTEY / EXIT STRUCTURE TYFPES

TYPE 1 (ENTRY AND EXIT) TYPE 3 (ENTRY AND EXIT)
I !
! :
! !
N . . - - L I I N
! - - r L
=~=F=F ==E==E
i |
¥ 1
B1 ' B !
! !
TYPE 2 (ENTRY ONLYY) TYPE 4 (ENTRY AND EXIT ON ACCESS)

o T mrTES FE Em O pEE EETES rmcomm
—
—
—

i

B2

MNOTE:

PSP i | N —-

Coding system has been used in describing the standardized designs of the
various culvert entry and exit structures. The code names consist of a

number

to specify shape and function as elaborated in above while the used

followrs:

A = (Concrete block
B = Stome masonry
C = Dressed stones

An example code of “B2™ would therefore stand for a drop inlet
structure to be built in stone masonry.

type
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FIGURE C.4 - HEADWALL TYPE 3A (CONCRETE BLOCK HEADWALLS)

E
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FIGURE C.5 - HEADWALL TYFE 3B (STONE MASONRY HEADWALLS)
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FIGURE C.6 - HEADWALL TYPE 4 ( FOR ACCESS CULVEKTS)
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FIGUEE C.7- BEDDING AND HAUNCH FROFILES TYFES [ & I

PROFILE | PROFILE 1l
CDONCH = CONCHE =

- R
e h
—
b
| l
a'| d | a
c
Diameter 430 (ST 200 200
(1] {1mm) {mm) () 450 ()| 600 fmm)| ()
Dimensions in (m) Dimensions in (m)
.| .15 Q.2 Q.2 Q15 0.2 0.2
b 0.1 Q.15 a.15 il Q.15 Q.15
C 086 .12 1.48 LEG 1.12 1.48
d .56 Q.72 1.08 056 Q.72 1.08
e .14 Q.18 Q.27 028 Q.36 0,54
f (min.) 0.34 Q.45 Q.68 .34 Q.45 Q.68
&
h 0.24 033 0.42 (Rt Q.51 Q.69
i
iConcrete Volume in (m3/m) Volume in {(m3/m)
016 | o3 | o4s 02 | oar | ose
Application | gy suberade condition; - Fair o poor subgrade
- Owerdill = % Diameler; Condition;
- Beasonal waterflow only. - Owverfill > %4 Diameter;
- Seasonal waterflow only.
Remarks |- Use gravel material for backs - Use gravel material for
overfill. backs overfill.
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FIGURE C.8 - BEDDING AND HAUNCH PROFILES TYPES Il & IV

h
e
L J | J;
al d |a al d |a
Diamcter 450 600 200 200
(D) (mm) (mm) (mm) 450 (MmN 600 (mm)| (mm)
Dimensions in (m) Dimensions in (m)
a 0.15 0.2 0.2 0.15 0.2 0.2
b 0.1 0.15 0.15 0.1 0.15 0.15
c 0.86 1.12 1.48 086 | 1.12 | 148
d 0.56 0.72 1.08 0.56 0.72 1.08
c 042 0.54 0.81 0.46 0.52 0.78
f (min.) 023 | 03 0.45 0.15 0.15 0.15
2 015 | 015 | 0.5
h 0.52 0.69 0.96 0.81 1.02 1.38
i 0.28 0.35 0.45
KConcrete Volume in (m3/m) Volume in (m3/m)
026 | 047 | om 037 | o061 0.92
Application | pajr subgrade condition: - Fair to poor subgrade
- Overfill > % Diameter; Condition;
- Scasonal waterflow only. - Overfill > % Diamcter;
- Scasonal waterflow only.
[Remarks |- Use gravel material for back/ - Use gravel material for
overfill. back/ overfill.

251




ACCESS TO DONHOLM PHASE 8: TENDER No.: KURA/DEV/HQ/317/2020-2021

FIGURE C.8 - BEDDING AND HAUNCH PROFILES TYPES Il & IV

-y
h
- .
Diamcter 450 600 200 200
(D) (mm) (mm) (mm) 450 (mm) 600 (mm)| (mm)
Dimensions in (m) Dimensions in (m)
a 0.15 0.2 0.2 Q.15 0.2 0.2
b 0.1 0.15 0.15 0.1 0.15 0.15
c 0.86 1.12 1.48 086 | 112 | 148
d 0.56 0.72 1.08 0.56 0.72 1.08
c 042 0.54 0.81 0.46 0.52 0.78
fmin) | 023 | 03 | 045 0.15 | 015 | 0.15
2 - - - 015 | 015 | 015
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - - 0.28 0.35 0.45
KConcrete Volume in (m3/m) Volume in {m3/m)
026 | 047 0.71 037 | o061 | 092
Application | paip subgrade condition: - Fair to poor subgrade
- Overfill > % Diamcter; Condition;
- Scasonal waterflow only. - Overfill > ¥ Diamcter;
- Scasonal waterflow only.
[Remarks - Use gravel material for back/ - Use gravel material for
overfill. back/ overfill.
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l1s 150 | A [ p1so|1s0 |
A

-
i 1
I L 1 T

150mm GROUTED
STONE PITCHING

STONE MASQNEY TO

E-SECTION X-X ON FOUR SIDES OF
STREUCTURE { 200X 300mm)

QUANTITIES TABLE
. DIMENSIONS | " .
LI'L'.ISS- Slone masoney o
sechon (o) paiching im3)
A B (C| D E
Excavalion {ma3)

4000 1000 | o0 | 1003 | 4200 T30 1L.30 z2l.7s

A. B0 000 | 800 | 1603 | 430 1000 Lao HL13

1 4000 1800 | 400 | 1000 0 700 | 120 18.30

E B0 1800 | 400 | 1000 0 8,00 L.3o 1.5
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E‘.-.- 100 men
{1
Ll IR E W b b . |
P.C.C. KERB AND CHANNEL
SCALE 1710

P.C.C. CHANMEL AND HAUNCH

SCALE 1:50

\ |
sl N /
oS S
7] —

i

V-

DiA. 300MM INVERT BLOCK DRAIN
SIDE SLABS VARIES

SCALE 110

FIGURE 1 - PUBLICITY SIGN
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200
43.3mm dia. 4.0mm hk

—_—_—
|clircular st2el sectian

||I 200mm dia x 100mm ht
]

N il —

¥ dnm thick fing

300
—

1:50mim haight

28mm x 35mm % 3mm hick
square hollow section

Gauge 14 [Zmm thick)

Elee eneet
N1 R
KENVAURBAN ROADS AUTHORITY 1 Ssmmheont
Effirsont and Sivf Urber Bsad E1mm upper case and IE0mm lower case Al

Z&mm upper case and 20mm lower case Mt

2400

RO MARKING OF STATE A3mm heignt

HOUSE ROAD

HWERNMENT OF KENYA
DEVELOFMENT FLNIN

3887

DIRECTOR GENERAL - (RUBA}

REGIONAL MANAGER - AIROH

ELECUM CONTRACTORS

35mim nelght
'
148.3mm aa £.0mm ihk
clreutar sieel eachian TEAmm da x £.0mm ihick
cirzular shesl seclio
8 1,500 e "
= e e e e
8 R i
B L.oo: e
T AEAE e
450
HOTES

1. The wording snall be writen In refrecionsad paint or material

2. The frames shall b2 palnted in Dlack
A All the frame lnints tn he welded isinn 3mm Silet welt or a5 dreetad b the Enalneer
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