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KENYA URBAN ROADS AUTHORITY

Lfficient and safe urban roads

Cr—x % Barabara Plaza, Mazao Road - Off South Airport Road, JKIA
= Tel: 254-020-8013844 / 254-717-105233
Email: info@kura.go ke Web: www.kura.go.ke

P.O. Box 41727-00100, GPO, NATIROBI

TENDER DOCUMENTS FOR PROCUREMENT OF SMALLWORKS

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY
Name: KENYA URBAN ROADS AUTHORITY
Address: P.O. BOX 41727 ~ 00100 NAIROBI
Email address: info@kura.go.ke.

2)  Invitation to Tender (ITT) No. KURA/RMIF/CE/015/2022 ~ 2023

3) Tender Name PERIODIC MAINTENANCE OF B27 — KAMUNYAKA — KARANDI — KANGAITA —

KIMUNYE — NGARIAMA/GATUTO — KITHIRITI — CATHOLIC ECD ROADS KERUGOYA
MUNICIPALITY KIRINYAGA COUNTY: PACKAGE 15
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INVITATION TO TENDER

PROCURING ENTITY: KENYA URBAN ROADS AUTHORITY P.O. BOX 41727 ~ 00100 NAIROBI

CONTRACT NAME ANDDESCRIPTION: PERIODIC MAINTENANCE OF B27 — KAMUNYAKA — KARANDI —
KANGAITA — KIMUNYE — NGARIAMA/GATUTO — KITHIRITI — CATHOLIC ECD ROADS KERUGOYA
MUNICIPALITY KIRINYAGA COUNTY: PACKAGE 15

1 The KENYA URBAN ROADS AUTHORITY invites sealed tenders for the construction of PERIODIC
MAINTENANCE OF B27 — KAMUNYAKA - KARANDI - KANGAITA - KIMUNYE -
NGARIAMA/GATUTO - KITHIRITI — CATHOLIC ECD ROADS KERUGOYA MUNICIPALITY
KIRINYAGA COUNTY: PACKAGE 15 APPROX. 11.30 KM

2 Tendering will be conducted under open competitive method using a standardized tender document.
Tendering is open to ALL qualified and interested Tenderers.

3 Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours FROM 10.00AM fo 4.00PM at the address given below.

4, Acomplete set of tender documents may be purchased or obtained by interested tenders upon payment
of a non- refundable fees of Kenya shillings One Thousand only (Kshs 1,000.00) in cash or Banker's
Cheque and payable to the address given below. Tender documents may be obtained electronically
from the Website www.kura.go.ke or www.tender.go.ke. Tender documents obtained electronically
will be free of charge.

5. Tender documents may be viewed and downloaded for free from the website (Error! Hyperlink
reference not valid._www.tender.go.ke. ). Tenderers who download the tender document must
forward their particulars immediately to KENYA URBAN ROADS AUTHORITY CENTRAL REGION P.O
BOX 1994-10100 NYERI /o facilitate any further clarification or addendum.

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for
210days from the date of opening of tenders.

7. All Tenders must be accompanied by a fender Security of Kshs. 300,000.00.

8 The Tenderer shall chronologically and sequentially serialize all pages in a numerical format
1,2,34,5....... Including the cover page of the tender documents submitted.

9 Completed tenders must be delivered to the address below on or before 127 JULY, 2022 af 10.00a.m.
Electronic Tenders will nof be permitted.

10.  Tenders will be closed and opened on 12™ JULY, 2022 at 10.00am. Tenders will be publicly opened
in the presence of the Tenderers' designated representatives who choose to attend at the address below.

11.  Late tenders will be rejected.
12  The addresses referred to above are:

Address for obtaining further information and for purchasing tender documents

1) Name of Procuring Entity KENYA URBAN ROADS AUTHORITY

2  Physical address: KURA CENTRAL REGION, NYERI LOCATED AT PUBLIC WORKS OFFICES, CHANIA
RIVER ALONG KABURINI ROAD

3) Postal Address: P.O. BOX 1994-10100 NYERI.

4) DEPUTY DIRECTOR (URC) CENTRAL REGION, P.O. BOX 1994 — 10100, NYERI
centraladmin@kura.go.ke
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B.  Address for Submission of Tenders.
1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY

2  Postal Address:DEPUTYDIRECTOR, KENYA URBAN ROADS AUTHORITY, P.O BOX 1994
10100 NYERI

3 Physical address KURA CENTRAL REGION, NYERI LOCATED AT PUBLIC WORKS OFFICES,
CHANIA RIVER ALONG KABURINI ROAD

C.  Address for Opening of Tenders.

1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY,

2 Physical address KURA CENTRAL REGION, NYERI LOCATED AT PUBLIC WORKS OFFICES,
CHANIA RIVER ALONG KABURINI ROAD P.O BOX 1994 10100 NYERI KURA BOARD ROOM
NYERI

Name: ENG. SILAS M. KINOTI

. SECTOYR CENER DIRECTOR GENERAL
Designation: DIRECTOR GENERAL KENYA URBAN ROADS
AUTHORITY (KURA)
P. O. Box 41727 - 00100
NAIROSI

Signature Ly Date:

-

28TH JUNE 2022
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PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.  Scopeof Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

2.  Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all information that would in that respect give such firm any unfair competitive advantage
over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer
are same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

3.  Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members shall be
specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
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shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)  Directlyorindirectly controls,is controlled by oris under common control with anothertenderer;
or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or
c)  Hasthesamelegal representative as another tenderer;or
d)  Has arelationship with another tenderer, directly or through common third parties, that puts it

in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or

e)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for the Contract implementation;or

g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or

h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:
i) are directly or indirectly involved in the preparation of the Tender document or

specifications of the Contract, and/or the Tender evaluation process of such contract; or

i)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A

tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,

except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT

4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-~ consultants for any part of the
Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to

tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be

awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any
significant subsidies or budget support from any public entity or Government, and (iii) operating
under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

3.9 AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or official

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
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United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose is
be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Ifem 9”.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less
than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the
individual member firms are not registered in Kenya or if are registered in Kenya and have less than
51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10
percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a Registration
Certificate before they can undertake any construction works in Kenya. Registration shall not be a
condition for tender, but it shall be a condition of contract award and signature. A selected tenderer
shall be given opportunity to register before such award and signature of contract. Application for
registration with National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority.
Exemption shall not be a condition for tender, but it shall be a condition of contract award and
signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award
and signature of contract. Application for exemption from the Competition Authority of Kenya may be
accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

4.  Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing
the tender and entering into a contract for construction of the Works. The costs of visiting the Site
shall be at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
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Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section I ~ Instructions to Tenderers (ITT)

ii)  SectionII - Tender Data Sheet (TDS)

iii)  SectionIII - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V -~ Drawings

ii)  Section VI - Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

i) Section VIII -~ General Conditions of Contract (GCC)
i) Section IX - Special Conditions of Contract (SC)

iii)  Section X ~ Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7.  Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre~tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of
the site of the works. The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.
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8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source
of the questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (710 names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-~
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the
pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification
of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre-~ arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT 6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in accordance
with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring
Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission
of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. CostofTendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender
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13.1 The Tender shall comprise the following:

a)  FormofTender prepared in accordance with ITT 14;

b)  Schedulesincluding priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;

c)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d)  Alternative Tender,if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g)  Conformity: a technical proposal in accordance with ITT 18;

h)  Anyother document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall
chronologically serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity. When specified in
the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

16. TenderPrices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered
by the rates for other items in the Bill of Quantities and will not be paid for separately by the
Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive
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notwithstanding this omission, the average price of the item quoted by substantially responsive
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments,
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the
Tenderer tojustify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4,
provided the Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2 Inaccordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Formes.

19.3 Amargin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a contractor or group of contractors’ qualifies for a
margin of preference. Further the information will enable the Procuring Entity identify any actual or
potential conflict of interest in relation to the procurement and/or contract management processes,
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or a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted
is complete, current and accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the tenderer
in relation to the procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

ii)  ifthe contract hasbeen awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whetherthe tenderer or any other persons have committed any criminal offence.

19.10If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.
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20.3 1If the award is delayed by a period exceeding the number of days to be specified in the TDS days

beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by
the factor specified in the TDS;
b)  in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender

evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank);or
b)  anirrevocable letter of credit;

c)  aBanker'schequeissued by a reputable commercial bank;or

d)  another security specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall

be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall
be rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to
extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or

f)  ifthe successful Tenderer fails to:

i) sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all

Issued by the Kenya Urban Roads Authority: June 2022

KURA/RMLE/CE/015/2022-2023 I13/FPage CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.
21.10 A tenderer shall not issue a tender security to guarantee itself.
22. Formatand Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT
15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to

their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The
name and position held by each person signing the authorization must be typed or printed below
the signature. All pages of the Tender where entries or amendments have been made shall be signed
or initialed by the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in
a single sealed package, or in a single sealed container bearing the name and Reference number of
the Tender, addressed to the Procuring Entity and a warning not to open before the time and date for
Tender opening date. Within the single envelope, package or container, the Tenderer shall place the
following separate, sealed envelopes:

a)  in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11;and

b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:

i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”,
the alternative Tender; and

ii)  in the envelope or package or container marked “COPIES~ ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe name and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entitywill

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.
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24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the
option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall
follow the electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of
the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution,and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices

do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26. 1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.

27. TenderOpening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1,
shall be as specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice

Issued by the Kenya Urban Roads Authority: June 2022

KURA/RMLE/CE/015/2022-2023 I5/FPage CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

contains a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialed by the members of the tender opening committee attending the opening. The
number of representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a)  thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTender Price, per lot (contract) if applicable, including any discounts;
c)  anyalternative Tenders;
d)  thepresence orabsence of a Tender Security, if one was required.
e)  number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes.
A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with
ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall
do soin writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not
in response to a request by the Procuring Entity shall not be considered. The Procuring Entity's
request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations,Reservations,and Omissions
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30.1 During the evaluation of tenders, the following definitions apply:

a)  “Deviation” is a departure from the requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance
of the requirements specified in the tender document; and

c)  “Omission” is the failure to submit part or all of the information or documentation required in

the Tender document.
31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation,or omission. Amaterial deviation, reservation,or omission is
one that, if accepted, would:

a)  affectin any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-~material Non~conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-~ conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of
its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person or
entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
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subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy between words and figures, the amount in words shall prevail

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises,
or enterprise of women, youth and/or persons living with disability, who are appropriately registered
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume

of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for
their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as
can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.

By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following;:

a)  price adjustmentdue to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT39;

c)  price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3;and

d)  any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and
the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including

any discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification
Criteria.
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38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in

regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too

high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to
check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer
on the reason for the high tender price. The Procuring Entity shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender

for the contract based on revised estimates, specifications, scope of work and conditions of
contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (offen due fo collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering,

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the

consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a)  acceptthe Tender;or
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b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d) rejectthe Tender,

42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

43. BestEvaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a)  Most responsive to the Tender document; and
b)  thelowestevaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Confract
45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.
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46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a)  thenameand address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

c)  astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is

addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) theexpiry date of the Standstill Period; and

e)  instructionson how torequest a debriefing and/or submit a complaint during the standstill
period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow

any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall provide
the debriefing within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 2 1days of the date of the letter.

50. Signing ofContract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and

upon the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
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Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to
Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity
may award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall containthe following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) thename of the successful Tenderer, the final total contract price, the contract duration.
d) datesofsignature,commencement and completion of contract;

e)  names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II ~ Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1 The name of the contract is PERIODIC MAINTENANCE OF B27 — KAMUNYAKA —
KARANDI — KANGAITA — KIMUNYE — NGARIAMA/GATUTO — KITHIRITI —
CATHOLIC ECD ROADS KERUGOYA MUNICIPALITY KIRINYAGA COUNTY:
PACKAGE 15

The reference number of the Contract is KURA/RMLF/CE/015/2022~2023

ITT 2.3 The Information made available on competing firms is as follows: NOT
APPLICABLE

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
NOT APPLICABLE

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE

B. Contents of Tender Document

8.1 (A) Pre-Tender conference SHALL NOT'take place

(B) A pre-arranged pretender visit of the site of the works SHALL NOTtake place.
Tenderers are to make their own arrangements to visit the projects sites/roads to
appraise themselves of the site conditions before submitting their bids

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 3days before closure/opening date.

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is www.kura.go.ke

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

(D Name of Procuring Entity KURA URBAN ROADS AUTHORITY

(2) Physical address DEPUTY DIRECTOR CENTRAL REGION, NYERI OFFICE
LOCATED AT PUBLIC WORKS OFFICES, CHANIA RIVER ALONG KABURINI ROAD
(3) Postal Address P.O. BOX 1994~10100 NYERI

4) DEPUTY DIRECTOR (RURC), CENTRAL REGION,

TEL:0773012241  email:centraladmin@kura.go.ke

C. Preparation of Tenders

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:

1. CERTIFIED COPY OF CERTIFICATE OF REGISTRATION/INCORPORATION

2.VALID TAX COMPLIANCE CERTIFICATE

3.CERTIFIED COPY OF REGISTRATION CERTIFICATE WITH THE NATIONAL
CONSTRUCTION AUTHORITY IN THE STATED CATEGORY

4. CERTIFIED COPY OF RECENT CR12 FORM — 6 MONTHS

5.APPENDIX TO FORM OF TENDER FULLY FILLED, STAMPED AND SIGNED
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ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
6.WRITTEN POWER OF ATTORNEY, CERTIFIED SIGNED BY COMMISSIONER FOR
OATHS
NB: (CERTIFICATION MUST BE BY A COMMISSIONER FOR OATHS)

ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages in a
numerical format 1, 2, 3,4, 5....... Including the cover page of the tender
documents submitted

ITT 15.1 Alternative Tenders SHALL NOTbe permitted

ITT 15.2 Alternative times for completion SHALL NOT permitted.

ITT 15.4 Alternative technical solutions SHALL NOT be permitted.

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as
described below:

(@) The unit rates and the prices shall be quoted by the Tenderer in the Bill of
Quantities, entirely in Kenya Shillings.

ITT 20.1 The Tender validity period shall be 210 days

ITT 21.1
Tender Security shall be required, the amount and currency of the Tender Security
shall be Kshs 300,000.00 IN THE FORM OF A BANK GURANTEE FROM A
RECOGNISED BANK IN KENYA

ITT 21.2 (d) NOT APPLICABLE FOR ALL

ITT 21.5 On the Performance Security, other documents required shall be: NOT
APPLICABLE

ITT 22.1 The tenderer shall prepare and submit TWO Tender documents (Original and a
Copy).

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of a signed written power of attorney by a commissioner for oaths.

D. Submission and Opening of Tenders

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:
(D Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY
(2) Postal Address DEPUTY DIRECTOR (RURC), CENTRAL REGION, TEL:
0773012241 email:centraladmin@kura.go.ke
3 Physical address CENTRAL REGION, NYERI LOCATED AT PUBLIC
WORKS OFFICES, CHANIA RIVER ALONG KABURINI ROAD
4) Date and time for submission of Tenders: On or before 127 JULY, 2022
AT 1000HRS
(5) Tenderers shall not submit tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of

Tenders provided below:
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ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
(1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY
(2) Physical address DEPUTY DIRECTOR (RURC), CENTRAL REGION, TEL:
0773012241 email: centraladmin@kura.go.ke
(3) State date and time of tender opening. 12™ JULY, 2022 AT 1000HRS
ITT 27.1 ELECTRONIC SUBMISSION OF TENDERS SHALL NOT BE ALLOWED.
ITT 27.6 The tenders shall be initialed by representatives of the Procuring Entity attending

Tender opening.

Initialization shall be conducted as follows: -

ALL APPOINTED MEMBERS OF TENDER OPENING COMMITTEE SHALL
INITIALIZE ALL BOQ PAGES INCLUDING THE SUMMARY PAGE, FORM OF
TENDER AND BID BONDS (WHERE APPLICABLE)

E. Evaluation, and Comparison of Tenders

ITT 32.3 The adjustment shall be based on the average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE

ITT 35.2 The invitation to tender is extended to ALL.

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND fo execute certain specific parts
of the Works by subcontractors selected in advance.

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

NOT APPLICABLE

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section III, Evaluation and Qualification Criteria.

ITT 51.1 The Adjudicator SHALL NOT APPLY

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website info@ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: ENG. SILAS M. KINOTI MBS
Title/position: DIRECTOR GENERAL
Procuring Entity: KENYA URBAN ROADS AUTHORITY

Email address. de@kura.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

() the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1.

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

b)  Valueof single contract - Exchange rate prevailing on the date of the contract signature.

c)  Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity should use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting
the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that
are front loaded. The Standard Tender Evaluation Report Document for Goods and Works for
evaluating Tenders provides very clear guide on how to deal with review of these requirements.
Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be
considered further.

S/No.

Completeness and

. o References Requirement
Responsiveness Criteria

~ Properly fill, sign and Stamp

1. Form of Equipment Section IV; Form EQU : ) ) )
~ Provide all required information
) ~Provide all required information
2. Key personnel and Section IV; Form PER 1 & .
Declaration 2 ~Properly fill, sign and stamp
) ~Provide all required information
3. Section IV; Form 4, ELI-

Tender Qualification 1 1ELI-1.2 -Properly fill, sign and stamp

~Provide all required information

4. Non Performance Section 1V; Form 4,Form
CON-2 ~Properly fill, sign and stamp
5 Pending Litigation Section IV; Form 4,Form | -Frovide all required information
' CON-2 -Properly fill, sign and stamp
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S/No.

Completeness and
Responsiveness Criteria

References

Requirement

Litigation History

Section IV; Form 4,Form
CON-2

~Provide all required information
~Properly fill, sign and stamp

Financial Situation &
Performance

Section IV; Form
4,Form,FIN-3.1

~Provide all required information
~Properly fill, sign and stamp

Average Annual
Construction Turnover

Section IV; Form 4,Form
FIN-3.2

~Provide all required information
~Properly fill, sign and stamp

Financial Resources

Section IV; Form 4,Form
FIN-3.3

~Provide all required information
~Properly fill, sign and stamp

10.

Current Contract
Commitments/Works
in Progress

Section IV; Form 4,Form
FIN-3.4

~Provide all required information
~Properly fill, sign and stamp

11.

General Construction
Experience

Section IV; Form 4,Form
EXP-4.1

~Provide all required information
~Properly fill, sign and stamp

12.

Specific Construction
and Contract
Management
Experience

Section IV; Form 4,Form
EXP-4.1(a)

~Provide all required information
~Properly fill, sign and stamp

13.

Form of Tender

Section IV; Format

~ Provide all required information
~Properly fill, sign and stamp
~Tenderer to use stationery bearing
its letterhead

14.

Tenderer’s Eligibility

Section IV; Form 5 A(a-f)

~Provide all required information
~Properly fill, sign and stamp

15.

Certificate of Independent
Tender Determination

Section IV; Form 5 B

~Provide all required information
~Properly fill, sign and stamp

le.

Self-declaration Forms

Section IV; Form 5 C -
FORM SD1 & 2

~ Provide all required information
~Properly fill, sign and stamp

17.

Appendix 1-Fraud and
Corruption

Section IV; Form 5 D

~Read, Understand and Comply
~Properly fill, sign and stamp
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Completeness and .
S/No. , e References Requirement
Responsiveness Criteria
) Section IV; 7 ~Unconditional bank
18. Form of Tender Security quarantee
~-In the format provided with all
conditions
~ must be valid for 30 days after
bid validity
19. Priced Bill of Sectior} VI (Bill of Fill all the bill of
s Quantities) Quantities, sign stamp
Quantities and counter sign any
alteration(s)
Serializing of -
20. = TDS CLAUSE 13.2 - Chronologically and _
document sequentially serialize all pages in
a numerical format
1,2,3,4,5....... Including the
cover page of the tender
documents submitted.
21. Certificate of ITT 13.1 (h) Copy certified by commissioner of
Incorporation oaths
certificate
29 Tax Compliance ITT 13.1 (h) Must be valid
Certificate
23 National Construction ITT 13.1 (h) Category stated in the Tender
Authority Certificate Notice
24. Recent CR12 ITT 13.1 (h) Copy certified and current (for
Certificate the last 6 months)
25. Appendix to form of form 1 Must fill, stamp and sign
tender
26 Commitment to Section IV; 9 Properly fill, stamp, seal and sign
) Provide Beneficial
Ownership
Information

3.  Assessment of adequacy of Technical Proposal with Requirements (if Applicable)

The Procuring Entity will evaluate the Technical Proposals of all responsive tenders using the following

criteria, sub-criteria, and assessment system for the evaluation of the Technical Proposals:

ITEM

DESCRIPTION

ASSESSMENT

1

FINANCIAL CAPABILITY

Met/Not Met

Working capital of Kshs. 3,300,000.00

o |

Cash flow statement (forecasts)

Audited Statements of account for the last 2 years presented in the

Internationally Financial Reporting Standard

Minimum Average Annual Turnover of Kshs.43,200,000.00

EXPERIENCE

General Experience as Contractor in the last five years.

oo

Experience in road construction in the last three years.
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ITEM

DESCRIPTION ASSESSMENT

Experience as a prime contractor, joint venture member,
management contractor or sub-contractor in at least three (3) road
projects with value of Kshs. 16,900,000.00 in the last five years.

KEY PERSONNEL

Head Office Staff meets criteria

Site Agent meets criteria

Senior Foreman meets criteria

Project Surveyor meets criteria

O Q0 |ITe

Material Technologist

PLANT AND EQUIPMENT

)

Details of all listed equipment in table 9 provided

WORK METHODOLOGY

Work methodology provided as required

TRAFFIC MANAGEMENT

Provided as required

ENVIRONMENTAL MANAGEMENT

Provided as required

QUALITY & QUANTITY MANAGEMENT

Provided as required

CURRENT COMMITMENTS

The total value of outstanding works on the on-going contracts
not exceeding Kshs. 16,900,000.00

REMARKS Met/Not Met

Tenderers who do not score MET will automatically be disqualified. Tenderers who pass the technical
evaluation will be evaluated further.

4.

Tender Evaluation (ITT 37) Price evaluation: in addition to the criteria listed in ITT 37.2 (a) — (c) the

following criteria shall apply:

i)

i)

i)

Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:
NOT APPLICABLE

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: NOT APPLICABLE

Other Criteria; if permitted under ITT 37.2(d): AS DETAILED IN EVALUATION CRITERIA IN
SECTION111; EVALUATION AND QUALIFICATION CRITERIA

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1

i)

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided
the tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii)  Ifatenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies
and the others will be considered for award to second lowest the tenderers.

OPTION 2
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The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the won Lots.

Alternative Tenders (ITT 15.1)
An alternative if permitted under ITT 15.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

Margin of Preference is: NOT APPLICABLE

Post qualification and Contract ward (ITT 42, 49), more specifically,

a)  Incase the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b)  Incase the tender was not subject to post-qualification, the tender that has been determined to be
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each
of the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow
of Kenya Shillings 3,300,000.00 (20% of contract price).

i)  Minimum average annual construction turnover of Kenya Shillings 43,200,000.00
calculated as total certified payments received for contracts in progress and/or completed
within the last (two) 2 years.

iii) At least three (3) of contract(s) of a similar nature executed within Kenya, or the East
African Community or abroad, that have been satisfactorily and substantially completed
as a prime contractor, or joint venture member or sub-contractor each of minimum value
Kenya shillings_16,900,000.00 (equivalent to the Budget).

iv)  Contractor's Representative and Key Personnel, which are specified as detailed in the
Qualification Form Summary below;-

v)  Contractors key equipment listed on the table “Contractor's Equipment” below;-

vi)  Other conditions depending on their seriousness.

a) History of non-~performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that
non-~performance of a contract did not occur because of the default of the Tenderer,
or the member of a JV in the last 3 years. The required information shall be furnished
in the appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and
in the case the Tenderer is a JV, of each member of the JV, shall remain sound
according to criteria established with respect to Financial Capability under
Paragraph (i) above if all pending litigation will be resolved against the Tenderer.
Tenderer shall provide information on pending litigations in the appropriate form.

c) Litigation History
There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last 5 years. All parties to the contract shall furnish the information
in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the year’s specified. A consistent
history of awards against the Tenderer or any member of a JV may result in rejection of
the tender.
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1 2 3 4 5
Item Qualification Subject Qualification Requirement Document To be Completed by | For Procuring Enfity’s
No. Tenderer Use (Qualification MET
or NOT MET)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI — 1.1 and 1.2, with
attachments
2 Tax Obligations for Has produced a current tax clearance certificate TDS; ITT 13.1 (h)
Kenyan Tenderers or tax exemption certificate issued by the Kenya
Revenue Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 | Form of Tender Confidential
Business Questionnaire
4 PPRA Eligibility Not having been declared ineligible by the PPRA as | Form of Tender ITT 11.1
described in ITT 3.8
5 State~ owned Enterprise | Meets conditions of ITT 3.7 Forms ELI — 1.1 and 1.2, with
attachments, Form of Tender
6 Goods, equipment and | To have their origin in any country that is not Forms ELI — 1.1 and 1.2, with
services to be supplied | determined ineligible under ITT 4.1 attachments, Form of Tender
under the contract
7 History of Non- Non-performance of a contract did not occur asa | Form CON-2
Performing Contracts result of contractor default since 1% January,2019
8 Suspension Based on Not under suspension based on-execution of a Form of Tender part xiii
Execution of Tender/Proposal Securing Declaration pursuant to
Tender/Proposal ITT 19.9
Securing Declaration by
the Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long- Form CON — 2
term profitability still sound according to criteria
established in section III of evaluation criteria 7
b(vi) b and assuming that all pending litigation
will NOT be resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award Form CON - 2
decisions against the Tenderer since 1% January,
2019
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has Form FIN — 3.1, with
access to, or has available, liquid assets, attachments

KURA/RMLE/CE/015/2022-2025
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2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be Completed by
Tenderer

For Procuring Entity’s
Use (Qualification MET
or NOT MET)

unencumbered real assets, lines of credit, and
other financial means (independent of any
contractual advance payment) sufficient to meet
the construction cash flow requirements estimated
as Kenya Shillings 3,300,000.00(20% of EE)
equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and
for future contract commitments.

(iii) The audited balance sheets or, if not required
by the laws of the Tenderer’s country, other
financial statements acceptable to the Procuring
Entity, for the last 2 years shall be submitted and
must demonstrate the current soundness of the
Tenderer’s financial position and indicate its
prospective long-term profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover
of Kenya Shillings 4.3,200,000.00 calculated as
total certified payments received for contracts in
progress and/or completed within the last 2 years,
divided by Zyears

Form FIN — 3.2

13

General Construction
Experience

Experience under construction contracts in the
role of prime contractor, JV member, sub-
contractor, or management contractor for at least
the last 5 years, starting 1% January, 2017

Form EXP — 4.1

14

Specific Construction &
Contract Management

A minimum number of three (3) similar contracts
specified below that have been satisfactorily and

Form EXP 4.2(a)

KURA/RMLE/CE/015/2022-2025
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2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be Completed by
Tenderer

For Procuring Entity’s
Use (Qualification MET
or NOT MET)

Experience

substantially completed as a prime contractor,
joint venture member, management contractor or
sub-contractor between 1st January, 2019 and
tender submission deadline i.e. three (3) contracts,
each of minimum value Kenya shillings
16,900,000.00 (Equivalent to budget) equivalent.

15

Contractor's Equipment

~Bidder shall provide evidence of ownership
whether owned or leased (except those from
Mechanical & Transport Department
(MOTIHUD))

~ Those hiring shall provide certified copies of
Lease Agreement not more than three months
from the Date of Tender Opening.

Form EQU and Equipment Table
(9) below

16

Contractor's
Representative and Key
Personnel

The site staff shall possess minimum levels of
qualifications set below;

HQ Staff:

Qualification =

Diploma in Civil Engineering/Building
construction

Site Agent:

Qualification =

Dip. in Civil Engineering
General Experience — 5 yrs
Specific Experience ~ 3 yrs
Material Technologist
Qualification =

Dip. in Civil Engineering
General Experience — 5 yrs
Specific Experience ~ 3 yrs

Form PER -1 and Form PER-2

KURA/RMLE/CE/015/2022-2025
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1 2 3 4 5

Item Qualification Subject Qualification Requirement Document To be Completed by | For Procuring Entity’s

No. Tenderer Use (Qualification MET
or NOT MET)

Foreman:

Qualification = Dip. Civil Engineering
General Experience = 5 yrs

Specific Experience = 3 Yrs

Surveyor:

Qualification = Diploma in Survey
General Experience = 3 yrs
Specific Experience = 2 Yrs

KURA/RMLE/CE/015/2022-2025
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10. CONTRACTOR'S EQUIPMENT.

The Bidder shall indicate the core plant and equipment considered by the company to be necessary for
undertaking the project together with proof of ownership or lease of the same. The lease must be current
i.e., FY 2022-2023. Leases which are out dated will not be accepted. (* Mandatory minimum number of
equipment required by the Employer for the execution of the project that the bidder shall make available
for the Contract).

Item
No.

Equipment Details

Ideal
Number
Required
for the
Contract
Execution

No. of
Equipment
Owned by
the Bidder

No. of
equipment to be
hired/purchased
by the Bidder

No. of
equipment
to be made
available
for the
Contract
by the
Bidder

Date of
Arrival on
Project

(Days after
commence)

A) Concrete
Equipment

(i) Mobile concrete
mixers

(i1) Concrete
vibrators

B) Transport
(Tippers,
dumpers, water
tankers)

(i) 6 X4 tippers
payload 16 — 20
tones

(il) Water tankers
(18,000 — 20,000
Its. capacity)

C) Earth — Moving
Equipment

(i) Wheeled loaders

(i) Motor graders
(93 - 205kW)

D) Excavators

1. Hydraulic
crawler mounted
(7 — 10 tonnes) —
0.25-0.4 m3
SAE bucket.

E) Rollers

Self-propelled
single drum
vibrating (various
types)

(ii) Pneumatic Roller

F) F) Others

(i) Paver

(>ii) Pot hole cutter
(iii) Hand sprayer
(iv) Pedestrian Roller

P

I certify that the above information is correct.

Signature of Tenderer:

KURA/RMLE/CE/015/2022-2023
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11. Financial

The tenders that pass the technical assessment shall be subjected to costs comparison. The Best Evaluated
Tender shall be determined as the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:

a)  Most responsive to the tendering document; and

b)  The lowest evaluated cost.
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SECTION IV — TENDERING FORMS

QUALIFICATION FORMS

1. FORMEQU : EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
O Owned [ORented [OlLeased O Specially manufactured

Onmiit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project

Signature........................ Date....oooovvviiieininna.n
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2

below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Head Office Staff

NAME Of CANAIAALE: ...ttt ettt ettt et et eaeeeeseeeesessnnnnnnnnnnnnnnes

Duration of
appointMent: | e

[insert the whole period (starf and end dates) for which this position
will be engaged)

Time commitment: for
this POSItION: [ .o e
[insert the number of days/week/months/ that has been scheduled for

this position|
Expected time
schedule for this | ..o e
position: [insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

2. Title of position: Site Agent

INAME Of CANAIAALE: ittt et ettt eeeeesensannasasssensseessssesessansassasnnnannes

Duration of
appointment: | L e

[insert the whole period (starf and end dates) for which this position
will be engaged)

Time commitment: for
this POSIEION: [ .o e
[insert the number of days/week/months/ that has been scheduled for

this position|
Expected time
schedule for this | ...
position: [insert the expected time schedule for this position (e.g. attach high
level Gantt charf]
3. Title of position: Senior Foreman

INAME Of CANAIAALE: .. eeeeiieiiiiiie ittt ettt ettt tetesaneeeseessnssssessnsseseessannness

Duration of
appointment: | L e

[insert the whole period (starf and end dates) for which this position
will be engaged)

Issued by the Kenya Urban Roads Authority: June 2022
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Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position|

Expected time
schedule for this
position:

Linsert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: Foreman

Name of candidate: .....

Duration of
appointment:

[insert the whole period (starf and end dates) for which this position
will be engaged)

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position|

Expected time
schedule for this
position:

Linsert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: Project Surveyor

Name of candidate: .....

Duration of
appointment:

[insert the whole period (starf and end dates) for which this position
will be engaged)

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position|

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Signature........................

KURA/RMLE/CE/015/2022-2025
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3. FORM PER-2:

Resume and Declaration ~ Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer

POSIHION: o et s
[£itle of position from Form PER- 1]

Personnel Name: Date of birth:
INFOrMAtION | ceveiiie e eicciiieeieene e e,

[language and levels of speaking, reading and writing skills/

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring Entity:

Issued by the Kenya Urban Roads Authority: June 2022
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role 5:;2?3;?1:& Relevant experience

[main [role and . . .
project responsibilities on | [time in role] [aoii‘jg{;ﬁi the experience relevant o this
details] the project] P

Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this
Form PER -2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position
as provided in the Tender:

Commitment Details

Commitment to duration of contract:
StartDate...........cccccc.oun.... End
Date.......ooovvvviiiiiiiin...

[insert period (start and end dates) for which this
Contractor’s Representative or Key FPersonnel is available fo
work on this contract/

Time commitment:

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available fo
work on this contract/

[ understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;

b) my disqualification from participating in the Tender;

c) my dismissal from the contract.

Name of Key Personnel: /inserf name/

Signature: Date:

(day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):

Issued by the Kenya Urban Roads Authority: June 2022
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POSIEION: o it s
[title of position from Form PER- 1|

Personnel Name: Date of birth:
INFOrMAtION | oeveieie e e e e,

[language and levels of speaking, reading and writing skills/

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role purahon of Relevant experience

J involvement P
[main [role and . . .
project responsibilities on | [time in role/ [ﬁifigﬁi the experience refevant fo this
details/ the project] M
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this
Form PER -2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position
as provided in the Tender:

Commitment Details

Commitment to duration of contract:
StarfDate............ccccc.o...... End
Dafe........oovvvvviiiiiiiina..

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available fo
work on this contract]

Time commitment:

[insert period (starf and end dates) for which this
Contractor’s Representative or Key Personnel is available fo
work on this contract/

[ understand that any misrepresentation or omission in this Form may:
d)  be taken into consideration during Tender evaluation;

e) my disqualification from participating in the Tender;

f) my dismissal from the contract.

Name of Key Personnel: /insert name/

Signature: Date:

(day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):

Issued by the Kenya Urban Roads Authority: June 2022
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included herecunder.

4. 1FORMELI -1.1

Tenderer Information Form

Date:

ITT No. 13.1 and title: DOCUMENTS COMPRISING THE TENDER

Tenderer's name

In case of Joint Venture (JV), name of each member:

INOT APPLICABLE
Tenderer's actual or intended country of registration:

[in country of registration]:
Tenderer's authorized representative information

Name:

IAddress:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

J Legal and financial autonomy

. Operation under commercial law

J Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.

Note: Tick as appropriate and provide the documents required.

Signature........................ Date....ooevviiiiiini
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4.2FORMELI ~1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date: NOT APPLICABLE

ITT No. and title: NOT APPLICABLE

Tenderer’s JV name:

NOT APPLICABLE

JV member’s name:

NOT APPLICABLE

JV member’s country of registration:

NOT APPLICABLE

JV member’s year of constitution:

NOT APPLICABLE

JV member’s legal address in country of constitution:
NOT APPLICABLE

JV member’s authorized representative information
Name:  NOT APPLICABLE

Address: NOT APPLICABLE
Telephone/Fax numbers: _ NOT APPLICABLE
E-mail address: _ NOT APPLICABLE

1. Attached are copies of original documents of

LI Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

LI In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
Note: Tick as appropriate and provide the documents required.

Signature Date
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4.3FORM CON — 2

Historical Contract Non~Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:

JV Member’s Name: NOT APPLICABLE

ITT No. 37 (7) vi, (a) and title: NON PERFORMANCE

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
O Contract non-performance did not occur since ..................... specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since .................... [insert year] specified in Section IIL,
Evaluation and Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)
[insert amount  |Contract Identification: ................c.ooeiiiiiiii, [insert amount/
and percentage/

[indlicate complete contract name/ number, and any
other identitication]
Name of Procuring Entity:

[indicate main reason(s)/

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

l No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.

Note: Tick box as appropriate and provide the documents required.

Signature Date
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Year of Amount in dispute | Contract Identification Total Contract

dispute (currency) Amount
(currency),
Kenya Shilling
Equivalent

(exchange rate)

........................................ Contract Identification: e

Matter in dispute: .......ooovviiiiiiiiiiiiiiiinn..

Party who initiated the dispute:

Status of dispute: ......ooovvviiiiiiiiiiiii.
......................................... Contract Identification: .........................

Name of Procuring Entity: ......................

Address of Procuring Entity: ...................

Matter in dispute: .......oooiiiiiiiiiiiiiiin...

Party who initiated the dispute: ................

Status of dispute: ......ooviiiiiiiiiiiii,
Litigation History in accordance with Section III, Evaluation and Qualification Criteria
[ No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4.
[ Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-~Factor
2.4 as indicated below.
Year of | Outcome as | Contract Identification | Total Contract
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award

percentage of Net
Worth

Amount
(currency),
Kenya Shilling
Equivalent
(exchange rate)

[inserf
year/

[insert percentage/

Contract Identification: ..........ccoovvvvvevvevnnnnn.

[indlicate complete contract name/ number, and
any other identification]
Name of Procuring Entity: .................oooaael.

[indicate complete contract name, number, and
any other identification]
Name of Procuring Entity: ..................ooo...

[insert full name]
Address of Procuring Entity: ......................

Matter indispute: ......ooovviiiiiiiiiiiiiii
[indicate main issues in dispute]
Party who initiated the dispute: ...................

[indicate “Procuring Entity” or “Contractor”]

Reason(s) for Litigation and award
decision..........

[indicate main reason(s)]

[insert amount/

Signature
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4.4FORMFIN — 3.1:

Financial Situation and Performance

TeNdErer’s NAME: ... ...uineit it ettt e e
Date: oo

JV Member’s Name: NOT APPLICABLE

ITT No. 37 (7) b i, ii & iii and title: FINANCIAL PERFORMANCE

4.4.1. Financial Data

Type of Financial information Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate

Signature Date
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for Zyears pursuant Section III, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@ reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

© be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

(] Attached are copies of financial statements! for the Zyears required above; and complying with the
requirements

Signature Date

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5FORM FIN — 3.2:

Average Annual Construction Turnover

Tenderer’s Name:

Date:

JV Member’s Name: NOT APPLICABLE

ITT No.37(7) b, iii and title:

| Annual turnover data (construction only)

Year Amount Exchange rate Kenya Shilling

Currency equivalent
................ Kshs Kshs
[indicate | cooiiiii e | e
year] [insert amount and indicate

currency]
Average
Annual Kshs Kshs
Construction | co.eevvvvviiiiiiiiniiiiinneeee |
Turnover *

See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
’ equivalent)
1 Kshs
2 Kshs
3 KshS «oviiiiiiiii
i gnature ................ [
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Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Estimated | Average Monthly
Name of Contract |Procuring Entity’s | Outstanding Work |Completio |Invoicing Over Last
Contact Address, [Current Kenya n Date Six Months
Tel, Shilling /month [Kenya Shilling
Equivalent] /month)]
1
Kshs ....coovvvennnnn...
2
Kshs .oooovuiinennnn...
3
4
5
..... ; 1gnamre R

KURA/RMLE/CE/015/2022-2025
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4.8 FORMEXP ~ 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and title:

Page of pages

Starting  Ending  (Contract Identification Role of
Year Tenderer

Year

Contract name:

Brief Description of the Works performed by the
Tenderer: ....oouoiniiiii i
Amount of contract: ...,

Name of Procuring Entity: ...........c..cooiiiiii,

Brief Description of the Works performed by the

Tenderer:

Issued by the Kenya Urban Roads Authority: June 2022
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Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of CONtract: .....covvvvieiiiiiiiiiiieiiiiannenns

Name of Procuring Entity:

Signature Date

Issued by the Kenya Urban Roads Authority: June 2022

54

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

4.9FORM EXP ~ 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:

Date:

JV Member’s Name: NOT APPLICABLE

ITT No. and title:

Similar Contract | 4N 0] & (12 1 Lo 4 WA

Award date:
Completion date:
Role in Contract: Prime Member in Management Sub-
.......................... Contractor [V Contractor contractor
O O O O
Total Contract Amount
KshS...oovieieeieiiinineennne

If member in a JV or sub-
contractor, specify participation in | N/A
total Contract amount

Procuring Entity's Name:

Telephone/fax number i

A LSS,

E-mails s

Signature Date
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FORM EXP ~ 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount
2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities
6. Other Characteristics
Signature Date
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4.10 FORMEXP ~ 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name: NOT APPLICABLE

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-~contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:
Information

Contract Identification

Award date

Completion date

Role in Contract Prime Memberin ~ Management Sub-~
Contractor [V Contractor  contractor
O O O (]

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of [Total quantity in Percentage Actual

production, as applicable) performed the contract participation Quantity

under the contract per year or part of (i) (i1) Performed

the year () x (i)

Year 1

Year 2

Year 3

Year 4

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:
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OTHER FORMS

5. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

1) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

11)  Allitalicized text is fo help Tenderer in preparing this form.

111) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION OF THE TENDERER attached fo this Form of Tender.

1v) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
«  Tenderer's Fligibility- Confidential Business Questionnaire
»  Certificate of Independent Tender Defermination
«  Self-Declaration of the Tenderer

Date of thisTendersubmission: ............c..c.cccovvveinvennnnenna. ... [Insert date (as day, month and
year) of Tender submission]

Request for TeNder NO.: ....ciuiiniiiiieiiiiiii i ie e ee et erearaarenrannae [insert
identification)

Name and description of TENAEr ........ccveiniiiiiiiiiiiiiiiiieiieineeereereeneeeeeeaenenns [Insert as per
ITT)

Alternative NO.: ...........oooeiiiiiin.. [insertidentification No if this is a Tender for an alfernativel

To: KENYA URBAN ROADS AUTHORITY [insertf complete name of Procuring Entity)

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above named Works, we, the undersigned offer to construct and complete the
Worksand remedy any defects therein for the sum of Kenya Shillings [/Amount in figures/

[amount in words/ Kshs

The above amount includes foreign currency amount (s) of [stafe figure or a percentage and
currency| [figures] NOT APPLICABLE [words] NOT APPLICABLE.

The percentage or amount quoted above does not include provisional sums, and only allows not
more than two foreign currencies.

2 We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

3 Weagree toadhereby thistenderuntil .........cooeeeeeeenenn.n... [Insertdate/,and it shall remain binding
upon us and may be accepted at any time before that date.

4 Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you
are not bound to accept the lowest or any tender you may receive.
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5 We, the undersigned, further declare that:

i)  Noreservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

iil) Zender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [/insert a brief description of the Works];

V) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

Vi  Option 1, in case of one lot: Total price is: [insert the fotal price of the Tender in words and
figures, indicating the various amounts and the respective currencies|;, Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the fotal price of each lof in words and figures, indicating the
various amounts and the respective currencies|; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words andfigures,
indicating the various amounts and the respective currenciesl;

vii)  Discounts:The discounts offered and the methodology for their application are:
viii) The discounts offered are: [ Specity in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used fo apply the discountsl;

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

xii)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to,
and not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

Xiv) State-owned enterprise or institution: | select the appropriate option and delete the otherl [ We
are not a state-owned enterprise or institution] / | We are a state-owned enfterprise or institution
but meet the requirements of ITT 3.8];

Xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: /insert complete name of
each Recipient, its tull address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].
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Name of Address Reason Amount
Recipient

(If none has been paid or is fo be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed,

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xX) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from www.ppra.go.ke during the procurement process
and the execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any
conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

¢)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1~ Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[inserf complete
name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [ inserf complete titie of the person signing the Tendet]
Signature of the person named above: [insert signature of person whose name and capacity are

shown above| Date signed | insert date of signingl day of [ insert monthl, | insert yearl

Date signed day of ,

Noftes

*In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer
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** Person signing the Tender shall have the power of atforney given by the Tenderer fo be attached

with the Tender.

APPENDIX TO FORM OF TENDER

CONDITIONS GCC DATA
CLAUSE
DIRECTOR GENERAL,
KENYA URBAN ROADS AUTHORITY,
BARABARA PLAZA, BLOCK D,
Procuring Entity’s Name and 1.1(@) lf\)If-\)IRBOOI;I( 41727-00100,
Address -
Tel. No.: +254 — 020 ~ 8013844/0717105233
dg(@kura.go.ke
DIRECTOR (ROAD ASSET & CORRIDOR MANA),
KENYA URBAN ROADS AUTHORITY,
BARABARA PLAZA, BLOCK D,
Project Manager’s address 1.1(x) P.O.BOX 41727-00100,
NAIROBI
info(@kura.go.ke
Electronic transmission NOT APPLICABLE
Time for the Parties entering .
into a Contract Agreement 28 days after receipt of Letter of Acceptance
No later than 7 days after the Order to commence.
Possession of the site 20.1 No later than the Commencement Date.
The performance security shall be in the form of
Performance Security an unconditional bank guarantee in the amount
50.1 of five (5%) percent of the Contract Price and
denominated in Kenya Shillings.
Time for Provision of The Performance Security shall be delivered
Performance Security 50.1 within 28 days after receiving the lLetter of
Acceptance.
Normal working hours shall be 8:00 a.m. to 5:00
p.m. on weekdays, including lunch break from
Working Hours 6.5 1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 pm
on Saturdays, with Sunday being set aside as a
day of rest.
Commencement of Works 1.1(co) Not later than 7 (Seven) days after Notice of
Order to Commence.
Programme of Works 26.1 Not later than 7 (Seven) days after issuance of
Order to Commence
Time for Completion 53.1 Six (6) Months.
Amount of  Liquidated
Damages 47.1 0.05% of the Contract Price per day
Limit of Liquidated Damages 47.1 5% (Five percent) of the Contract Price.
Defects Liability Period 341 3 Months
Retention Money 46.1 5% (Five percent) of Interim Payment Certificates
Cash Flow Estimate 39 Not later than 7 (Seven) days after issuance of
Order to Commence

KURA/RMLE/CE/015/2022-2025
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CONDITIONS GCC DATA
CLAUSE
Advance Payment 49.1 NOT APPLICABLE.
Minimum Amount of 14.6 Kshs.3,800,000.00 (Kenya Shillings Three
Interim Payment Certificates ) Million Eight Hundred Thousand Only)
Time within which payment
to be made after Interim
Payment Certificate signed 41.1 28 days
by Engineer
Time within which payment
to be made after Final
Payment Certificate signed 55.1 28 days
by the Engineer
Periods for submission of Prior to commencement of the Works, and in any
insurance: 13.1 case not later than 7
a. Evidence of insurance ) days after issuance of Order to Commence
Minimum amount of third- 13.1 1% of the Contract Sum
party insurance )
Date for Submission of Not Applicable
operation and maintenance 56.1
manuals
Date for Submission of As 56.1 Not Applicable
Built drawings )
Appointer of Arbitrator 24.5.1 The Chartered Institute of Arbitrators (Kenya)

Notice to Procuring Entity and
Project Manager

The Procuring Entity’s address is:
Director General

Kenya Urban Roads Authority
Barabara Plaza, Block D.
P.O.Box 41727 — 00100
NAIROBI.

Tel. +254 020 8013844

Email: dg@kura.go.ke, Web:www.kura.go.ke

The Project Manager’s address is:

Director (Road Asset & Corridor Management)
Kenya Urban Roads Authority

Barabara Plaza, Block D, Airport Road
P.O.Box 41727 — 00100

NAIROBL

Tel. +254 020 8013844
Email: info(@kura.go.ke, Web:www.kura.go.ke

Signature
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A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a
JV.Tenderer is further reminded that it is an offence to give false information on this Form.

(a) Tenderer'sdetails

ITEM DESCRIPTION
1
Name of the Procuring Entity | Lo
2
Reference Number of the Tender | oo e,
3
Date and Time of Tender OPening | ceouiiiiiitii e
4 Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location :
4. Building :
5. Floor :
6. Postal Address :
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date | i e
7 | Name, country and full address (postal and
physical addresses, email, and felephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the
Tenderer handles. | (R
10 | State if Tenders Company is listed in stock

exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock
exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full NOT APPLICABLE Age Nationality_
Country of Origin Citizenship _
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c)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT).....cccceeueirieriiiineniiiniiieetceeicreeerceeece e
iii) Issued Kenya Shillings (EQUIVAIENE).....cc.ooivuiriiniririiiece e
iv) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3

(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

i)  Arethere any person/personsin .......c.ooeeee cevuennn. (Name of Procuring Entity) who has/have

an interest or relationship in thisfirm? Yes/No..........covvvviiin..

If yes, provide details as follows.

Names of Person | Designation in the Procuring Interest or Relationship with Tenderer
Entity

WIN|—

i) Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide details of
YES OR the relationship with
NO Tenderer

1 | Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another
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Type of Conflict Disclosure | If YES provide details of
YES OR the relationship with
NO Tenderer

tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 | Tenderer would be providing goods, works, non-~
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

7 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name

Title or Designation

(Signature) (Date)

Issued by the Kenya Urban Roads Authority: June 2022

66

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the wundersigned, in submitting the accompanying Letter of Tender to  the
[Name of Procuring

Entity] for: [Name
and  number of  tender] in  response to the request for tenders  made
by: [Name of
Tenderer] do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:
1 [ have read and I understand the contents of this Certificate;

2 [ understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a)  hasbeen requested to submit a Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

5 The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses, in
the attached document(s), complete details thereof, including the names of the competitors and
the nature of, and reasons for, such consultations, communications, agreements or
arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a)  prices;
b)  methods, factors or formulas used to calculate prices;
c) theintention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph (5) (b) above;

8 the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5) (b) above.

DN\ 25 1 4 1<

3 =R
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Date

[Name, title and signature of authorized agent of Tenderer and Date].
C. SELF ~ DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

......................................... In the Republic of .................................. do hereby make a
statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of
......................................................................................... (Inserf name of the
Company) who is a Bidder in respect of Tender NO. .....oouiiiiiiiiiii e,
....................... BT L
.................................................................................. (insert name of the Procuring

entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT whatis deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

N Of P. O. BOX it
bemg aresident of.........ooviiiiiiiiiii In the Republic of .........cooiiiiiiiii.. do
hereby make a statement as follows: ~

1  THAT 1 am the Chief Executive/Managing Director/Principal Officer/Director of

2 (Inserf name of the Company) who is a Bidder in respect of Tender No.
. for
..................................................................................................... (]nsen‘ tender
title/description) for
................................................................................................... (Insert name of the

Procuring entity) and duly authorized and competent to make this statement.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of

............................................................................................................ (insert name of the Procuring
enfzfy) which is the procuring entity.

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity)

5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

6. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

P (person) on behalf of (Name of the Business/
COMPANY/FITIN) <o e declare that I have read
and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

[ do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized signatory..........c.ocoiiiiiiiiiiiiiiiiiiiiiinn. SIgN..eiiiiiii e

| RS (5 Te) 4 F

(Company Seal/ Rubber Stamp where applicable)

Witness
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D. APPENDIX 1~ FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
1.  Purpose

2.  The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (z10. 533 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

3.  Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers, any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (wWhether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations
as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (z10. 33 of 2015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. Afew of the provisions noted below highlight Kenya's policy of notolerance for such practices
andbehavior: -

1)  a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2 Aperson referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding;
or

b) ifacontract hasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shallnottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in
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subsection (5) (a) and the contract is awarded to the person or his relative or to another person
in whom one of them had a direct or indirect pecuniary interest, the contract shall be
terminated and all costs incurred by the public entity shall be made good by the awarding officer.
Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Definesbroadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;

i) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation;or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

b)  Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

c)  Rejects a proposal for award! of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-~consultants, Service providers, Suppliers, Agents personnel, permit

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and
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f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement process
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices.

1 For the avoidance of doubt, a party's ineligibility fo be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either
directly or as a nominated sub-contiactor, nominated consulfant, nominated manufacturer or supplier, or
nominated service provider, in respect of such contract, and (i) entering intfo an addendum or amendment
infroducing a material modification fo any existing contract.

Z Inspections in this context usually are investigative (i.c., forensic) in nature. They involve fact-finding
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity fo address
specific matters related fo investigations,/audits, such as evaluating the veracity of an allegation of possible
Fraud and Corruption, through the appropriate mechanisms. Such activity includes buf is not limited fo:
accessing and examining a firm's or individual's financial records and information, and making copies
thereof as relevant; accessing and examining any other documents, data and information (whether in hard
copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as
relevant; inferviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information.

Issued by the Kenya Urban Roads Authority: June 2022

73

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

6. FORM OFTENDERSECURITY - DEMAND BANK GUARANTEE

Beneficiary: NOT APPLICABLE
Request forTenders No:

Date:

TENDER GUARANTEENO.:

Guarantor:

1 Wehavebeen informed that (hereinafter called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of

2. Under Request for Tenders No. (“the ITT”).

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or
(ii) has failed to furnish thePerformance.

5 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's
notification to the Applicant of the results of the Tendering process;or (ii)twenty-eight days after the end
of the Tender Validity Period.

6. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[signature(s)]
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7. FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shallfill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.
1 BY THIS BOND [name of tenderer/ as Principal
(hereinafter called “the Principal”), and

, authorized to transact business in
KENYA, as Surety (hercinafter called “the Surety”), are held and firmly bound unto
as Obligee (hereinafter called “the Procuring
Entity”) in the sum of [amount of Bond] /, for the
payment of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves,
our successors and assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated
the day of ,forthe
construction of [name of
Contract/ (hereinafter called the “Tender”).

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to
tenderers (“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4 The Surety hereby agrees that its obligation will remain in full force and effect up to and including
the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's
Letter of Tender or any extension thereto provided by the Principal.

5 IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed
in their respective names this day of 20

Principal: Surety
Corporate Seal (where appropriate)

(Signature) (Signature)

(Prinfed nameand title) (Printed name and title)
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8 Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works/

Name of currency Amounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:

Provisional sums expressed in local currency | [To be entered by the Procuring Entity]
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9. COMMITMENT TO PROVIDE BENEFICIAL OWNERSHIP INFORMATION

L e e eeeeeeeeeeeeeeeieneeaa e OF PU OV BOX
beingaresidentof ..o, in the Republicof ................... do hereby make a state as follows: -

1. THAT I am the Chief Executive Officer/Managing Director/Principal Officer/Director/ Authorized

(@ i 1o~ o ) USSP (Insert name of the Company)
WhO is @ Bidder in reSPECt OF TeNAET NO...ouiueeuietiuietneontsusntnmmimiiiiie e aeeaeseaeeseeseseessessessesseeseeseessessesssesses
BOT e
(Insert tender title/description) advertised by ............... e

(Insert name of the Procuring entity) ( the Procuring Entity) and duly authorized and competent to make this statement.

2. THAT I do hereby commit to provide Beneficial Ownership Information in conformity with the Beneficial
Ownership Disclosure Form to the procuring entity upon receipt of notification of award in the event we are the
successful tenderer in this subject procurement proceeding. | fully understand that failure to furnish the procuring
entity with the Beneficial Ownership Information within the period provided for in the letter of award shall invalidate
my award and may considered as refusal to enter into a written contract which is punishable under Section 41(1) (e)
of the Public Procurement and Asset Disposal Act, 2015.

Name of the Firm/CompPany..........c.cuuieiiiiii ittt ettt et et et te e eeaeaneaneanenes 19999555993559599333559993955
Registered Physical Address of the Company...........c.oeouiiiiiiiiriie e YT YT YN Y T YAy
POStA AAIESS. ... e ettt e T,
Telephone NO.......covvviiiiiiiiiiiiiinnn, sirvrnrsnnnsnye - MODIIE NUMDET L..oviiiiiiiiieicce e Yy rrrTees
Email Address ... ..o YTy ey
Name of AUthOTISEd SIGNAtOTY. ... ..uiutittit ittt ettt ettt et et e et e e e e e e aneaneanenes 19999555993559599333555993955
LD TT] a0 15 10 o YT YT I YN YY Y Y Y Y9 ee
N3 4 110 )y 2 1rrrrrrrererIIIIIY Yy

D N

AT L 4TSS 0
SIgNAIUIE OF WItESS . . ..ottt e e e e e,
D
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BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation 4 of the Companies (Beneficial Ownership
Information) (Amendment) Regulations, 2022. In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership
information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the legal person (tenderer) or arrangements
or a natural person on whose behalf a transaction is conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or

arrangement.
Tender Reference No.: [insert identification no] Name of the Tender Title/Description:
[insert name of the assignment] to: [insert complete name of Procuring Entity]
In response to the requirement in your notification of award dated [insert date of notification of award] 10
furnish additional information on beneficial ownership: [select one option as applicable and delete the options that are not
applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares a person holds | % of voting rights a Directly or indirectly having the | directly or indirectly
in the company Directly or | person holds in the right to appoint a majority of exercises significant
indirectly company the board of the directors or an | influence or control

equivalent governing body of over the tenderer
the Tenderer (Yes/ No) /company (Yes / No)

Full Name Directly----------- % of Directly................ %
shares of voting rights

National identity card number
or Passport number

1. e Indirectly---------- % of
Personal Identification Number voting rights

(where applicable) Indirectly--------- % of
shares

Nationality
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Details of all Beneficial Owners

% of shares a person holds
in the company Directly or
indirectly

% of voting rights a
person holds in the
company

Directly or indirectly having the
right to appoint a majority of
the board of the directors or an
equivalent governing body of
the Tenderer (Yes/ No)

directly or indirectly
exercises significant
influence or control
over the tenderer
/company (Yes / No)

Date of birth [dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

Occupation or profession

Full Name

Directly----------- % of

National identity card number
or Passport number

shares

Personal Identification Number
(where applicable)

Indirectly---------- % of
shares

Nationality

Date of birth [dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

Occupation or profession

Directly................ %
of voting rights

Indirectly---------- % of
voting rights

KURA/RMLE/CE/015/2022-2025
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Details of all Beneficial Owners % of shares a person holds | % of voting rights a Directly or indirectly having the | directly or indirectly
in the company Directly or | person holds in the right to appoint a majority of exercises significant
indirectly company the board of the directors or an | influence or control

equivalent governing body of over the tenderer
the Tenderer (Yes/ No) /company (Yes / No)

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority together with other details in relation to
contract awards and shall be maintained in the Government Portal, published and made publicly available pursuant to Regulation 5 of the Companies (Beneficial Ownership

Information) (Amendment) Regulations, 2022

I11) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ...........cccceevene. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ..........cccccveve. [insert complete title of the person signing the Tender]
Signature of the person hamed above: ....................... [insert signature of person whose name and capacity are shown above]
Date this .......cccceevvvenen. [insert date of signing] day of..............c....... [Insert month], [insert year]

Bidder Official Stamp/ Company Seal.
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PART II - WORK REQUIREMENTS
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SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed
in a separate booklet.

FIGURE C.1 - CULVERT ENTEY # EXIT STRUCTURE TYPES

TYPE 1 (ENTRY AMD EXIT) T¥PE 3 [ENTRY AMND EXIT)
| !
i |
! !

11 S S

! — L] lF —-— =

==FE=F ==E==F
| !
B1 ' " !
| i

TYPE 2 (ENTRY OMLY!) TYPE 4 (ENTRY AND EXIT OM ACCESS)

) )

i

B2

NOTE:

Coding system has been used in describing the standardised designs of the
various culvert entry and exit structures. The code names consist of a
number

to specify shape and function as elaborated in above while the used
construction materials are identified through an alphabetic symbol as

follows:

A = (Concrete block
B = Sione masonry
C = Dressed stomes

An example code of “B2" would therefore stand for a drop inlet type
structure to be built in stone masonry.
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FIGURE C.5 - HEADWALL TYPE 3B (STONE MASONRY HEADWALLS)
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FIGURE C.6 - HEADWALL TYPE 4 ( FOR ACCESS CULVEKTS)
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FIGUEE C.7- BEDDING AND HAUNCH FROFILES TYFES I & 1T
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SECTION VI ~ SPECIFICATIONS
Notes for preparing Specifications

1 Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should
require that all materials, plant, and other supplies to be permanently incorporated in the Works be
new, unused, of the most recent or current models, and incorporating all recent improvements in
design and materials unless provided otherwise in the Contract. Where the Contractor is responsible
for the design of any part of the permanent Works, the extent of his obligations must be stated.

2 Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

3 There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved
in constructions, although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

4, Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

5, The Procuring Entity should decide whether technical solutions to specified parts of the Works are to
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain elements
of the Works, taking into consideration the comparative specialized advantage of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic
design parameters and Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown
of prices, proposed construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its own merits and
independently of whether the tenderer has priced the item as described in the Procuring Entity's design
included with the tender documents.

Issued by the Kenya Urban Roads Authority: June 2022

92

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

SECTION VI —A: STANDARD SPECIFICATIONS
Standard Specifications refers to the Standard Specifications for Roads and Bridge

Construction, Published by the Ministry of Transport and Communications of the Republic
of Kenya, 1986 Edition and shall be applicable in this contract.

SPECIAL SPECIFICATIONS

SECTION 1 — GENERAL

101 SPECIAL SPECIFICATIONS
Special specification is supplementary to the Standard Specifications and the two
must be read in conjunction. In any case where there appears to be conflict between
the two then the Special Specifications will take precedence.

102 LOCATION OF CONTRACT.

The works are located in Kerugoya Municipality, Kirinyaga County.

S/No | Road Name Project Section Scope of Works %%th
B27 — Kamunyaka- Periodic 0.50KM
Karandi~Kangaita~ Routine 10.80KM

1 Kimunye- Kerugoya Town
Ngariama/gatuto-~
Kithiriti-Catholic ECD Total 11.30KM
Roads

The length of the roads is approximately 11.30km
103 EXTENT OF CONTRACT

The works to be executed under the Contract comprise mainly of but not limited to
the following: ~

1. Road Works

e Site Clearance of road reserve

e Benching/grading and gravelling of shoulders as appropriate
[ ]

Road formations including construction of road embankment using fill material
up to desired formation layer.

Construction of 150mm thick sub base layer using neat gravel.

Construction of base layer using hand packed stone of 150mm

Application of 50mm Asphalt Concrete Type I as Wearing Course

Laying of 50mm paving blocks on walkways

Installation of road furniture (guardrails, Road marking, channels and kerbs)
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2. Drainage Works

e Excavation/cleaning of drains and culverts

e Installation/repair of culverts

e Protection works: Stone pitching, gabions etc.

3. Maintenance of passage of traffic through and around the works.

4. Relocation of services.

5. Maintenance of works during Contract Period — Defect Liability Period shall be 3
months.

Any other activity not listed above in either category but deemed to be necessary
by the Engineer, shall be subject to the Engineer’s formal instructions within the
mode of payment stipulated either by day works or on a measured basis.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry
out the Works such that a continuous and consecutive output of fully completed
work is achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause
48 of the conditions of Contract shall be the whole length of each section of the road
substantially completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of
works scheduled are completed and ready for approval, and the contractor shall give
sufficient notice to allow control tests to be performed.

Explosive and Blasting

(a) The requirements of the Laws of Kenya governing explosives and other
requirements and regulations of Government of Kenya and other authorities
shall be complied with.

(b) No explosives of any kind shall be used without prior written consent of the
Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and

transporting of all explosives, ancillary materials and all other items of related kind

whatsoever required for blasting.

117 HEALTH, SAFETY AND ACCIDENTS
Add the following:
In addition to providing, equipping and maintaining adequate first aid stations
throughout the works in accordance with the laws of Kenya, the contractor shall

provide and maintain on site during the duration of the Contract, a fully equipped
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the
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necessary medical advice on HIV and related diseases to the Engineer’s and
Contractor’s Site staff. The Contractor shall allow for this in the rates and be
responsible for all site welfare arrangements at his own cost.

120 PROTECTION OF EXISTING WORKS AND SERVICES

121

123

124

The Contractor shall acquaint himself with the position of all existing services such
as sewers, water drains, cables for electricity and telephone, lighting and telephone
poles, water mains, etc., before commencing any excavation or other work likely to
affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff,
transport and the like necessary for determining the locations of existing services,
including the making good of any damage caused to such services all to the
satisfaction of the Engineer, shall be deemed to be included in the tender rates. No
other payment shall be made for the costs of such operations, nor for the making good
of damage caused thereby to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or
services and shall indemnify and keep indemnified the Employer against any claims
in this respect (including consequential damages).

DIVERSION OF SERVICES

(@) The Contractor shall acquaint himself with the location of all existing services
such as telephone lines, electricity cables, water pipes, sewers etc., before
execution of any works that may affect the services. The cost of determining the
location of the existing services together with making good or repairing of any
damage caused all to the satisfaction of the Engineer shall be included in the BID
rates.

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible
for removal of alteration and relocation of existing services.

(c) The Contractor shall indemnify the Employer against claims originating from
damage to existing services or works.

LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government
officials of the area regarding their requirements in the control of traffic or other
matters, and shall provide all assistance or facilities, which may be required by such
officials in the execution of their duties.

LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES,
INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land
for temporary works and construction purposes shall be to the approval of the
Engineer but the Contractor will make all necessary arrangements with the property
owners concerned and pay all charges arising therefrom. On or before completion
of the Contract, the Contractor shall remove all temporary works and shall restore all
such land to the condition in which it was immediately prior to the occupation thereof
as far as is reasonable and practicable. No separate payment will be made to the
Contractor on account of these items and the Contractor must make due allowance
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for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be
required to appoint competent surveyors who will liaise with the Engineer on matters
related to the demarcation of the existing road reserve, site measurements, removal
and reinstatement of existing services.

STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the
Contractor shall carefully protect from the weather all work and materials which may
be affected thereby.

TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from
the suppliers of materials and goods required in connection with the works as the
Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested
in accordance with the requirements of the specifications and shall give the results of
all the tests carried out. The Contractor shall provide adequate means of identifying
the materials and goods delivered to the site with the corresponding certificates.

SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signs on the site as directed.
The Engineer shall, as shown in the Drawings, direct the minimum dimensions and
thickness of the steel framework and sheet. The framework and sheet shall be
prepared and painted black, while the ring at the top of the supporting frames shall
be painted white. The wordings and KURA’s logo shall be printed on backlit sticker
paper resistant to the effects of weather using reflectorised paint or material approved
by the Engineer. The sticker shall be placed on both sides of the board. The colours,
fonts and heights of the letters shall be as indicated on the typical drawings and as
directed by the Engineer.

132  OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE

132.1

ENGINEER’S REPRESENTATIVE OFFICE

The contractor, when instructed, shall for the duration of the Contract, furnish and
equip Resident engineer’s office located at the KURA’s Regional offices. The room to
be occupied by the Engineer’s Representative and its front office shall be provided
with a floor carpet to be approved by the Engineer. The windows shall be fitted with
curtains and blinders.

A telephone shall also be provided for the Resident Engineer’s office for his exclusive
use. All the charges and fees related to the installation and maintenance of the
telephone shall be deemed to have been included in the rates for providing and
maintaining the Office. The Contractor will be reimbursed, separately, the cost of
operating the telephone under appropriate bill item in the BoQ.

The offices shall be provided with day and night watchmen and security lights, the
cost of which shall be deemed to have been included in the rates for the offices.
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The Contractor may be instructed by the Engineer under clause 58 of the General
Conditions of Contract to make payments of general receipted accounts for such items
as stationery, stores, furniture and equipment, claims and allowances for supervision
personnel and any miscellaneous claims or the Engineer may direct the Contractor to
purchase or pay for the above. The Contractor will, on provision of receipts, be paid
under appropriate bill items in the BoQ.

The survey equipment to be provided would include:
1. Engineer’s automatic level Wild NAK 2 or similar 2No

2.Total station reading 1” with tripod and setting on

pole with datalogger and survey software to match
Total Station Datalogger. Include data transfer program,
and plotting modes, setting out calculations

and Cogo facilities INo

3. Levelling staff 5m. with levelling bubble Wild GNLE
or similar 4No

4. 50m. steel band measuring tape 2No
5. 30m. linen measuring tape 2No.
6. 3m. aluminium straight edge 2No
7. 1m. stainless steel straight edge 1No
8. 100m. steel band tape 2No.
9. Draughtsman’s stool 3No.
10. Complete set of highway curves INo
11. Programmable scientific calculators FX 880P or equivalent  4No
12. Survey umbrella 2No.
13. Roll of tracing paper 10No
14. Protractor 360 2No
15. Graph paper A3 size 100No
16. Drawing table 2No.
17. Erasing shield 4No.
18. 3m. ranging rods 9No
19. Marker pens 30No.

The contractor may be directed to pay for stationery, equipment or reagents that are
foresaid and also pay for servicing and repair of the laboratory equipment being used
on the project.

The Contractor shall provide, install and maintain in a good state of repair, such
survey and other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the
Engineer for the Engineer’s exclusive use throughout the Contract, not later than three
(3) weeks after the Engineer’s order to supply. All equipment shall be ready to use
and complete to perform the tests. The equipment shall revert to the Employer on
completion of the Contract.

Any delays to the Contractor or the Contractor’s activities caused by the Engineer
being unable to perform survey work, field or laboratory tests due to the contractor’s
failure to supply and/or maintain the said equipment shall be deemed to have been
caused entirely by the Contractors own actions, and any consequences of such delays
shall be interpreted as such.
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The payment to comply with this requirement is provided in the Bill of Quantities and
ownership of all equipment paid for as instructed above shall revert to the Employer
after the completion of the Works.

Failure by the Contractor to provide or maintain the equipment shall make him
responsible to bear all costs that may be incurred as a result of the Engineer’s staff
using alternative means of communication, including delays in supervision and
approval of Works by the Engineer.

132.3 COMMUNICATION FOR THE ENGINEEER
(a) Mobile phones
The  Contractor shall provide, connect and maintain mobile phones for the exclusive use by the
Engineer for the duration of the contract. The Contractor shall include for the cost of
providing the mobile units complete with charger unit, “hands free” headset for each unit,
connection to the network and all service charges applicable all as directed by the Engineer. The
Contractor shall provide air-time with each mobile phone which shall be paid for under prime cost
sum allowed for in the bills of quantities. The mobile telephones shall be WAP enabled with e~mail
capabilities and integrated camera of a minimum of 3.0 mega pixels. Payment for these mobiles and
associated costs is included in the Bill of Quantities, and ownership of mobile phones will revert to
the Employer after completion of the Works.

(b) Internet and e-mail services

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity
with minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer,
including all accessories and Terminal Equipment and pay for all associated installation,
maintenance and usage charges throughout the duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and associated
costs as per Appendix to item 1.17 of the Bills of Quantities.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

In addition to the staff stated in Clause 135, the following staff will be provided for the supervision
of work: 1No. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab attendants. Additional
attendant staff, as required by the Engineer, shall be paid for under Item 01-80-030 of the Bill of
Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF
PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when
instructed, provide and maintain in good working condition for the exclusive use of the Engineer
and his staff throughout the Contract, the following types and numbers of brand new vehicles or as
specified. The Engineer shall approve the type of vehicles and confirm the number of each type to
be provided. The Contractor shall insure the vehicles comprehensively for any licensed drivers and
shall provide competent drivers during normal working hours and whenever required by the
Engineer. The cost of provision of the vehicle shall be inclusive of the first 4,000 kilometers travelled
in any month.

Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an

acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired to the
satisfaction of the Engineer and returned for use.

(a) Type 1 Vehicles (Double Cabin 4WD Pick up)
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Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, diesel
propelled engine maximum 2,500 cc. The starting mileage of the vehicles shall not exceed
60,000km odometer reading. The vehicles should be fitted with other accessories below:

(a) Spare tyre and wheel jack;

(b) FM radio and CD player;

(c) Power Windows;

(d) Full Air-conditioning;

(e) Immobilizer and antitheft security system;

(e) Driver and passenger SRS Airbags;

(f) Canvas cover over the carrying deck at the back.

At the end of the contract, all type 1 vehicles shall revert to the Contractor.

(c) Type 2 Vehicles (station wagon/saloon)

Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol propelled engine
maximum 1,800 cc. The starting mileage of the vehicles shall not exceed 60,000km odometer
reading. shall in addition be fitted with a fibre glass body or similar and two columns of sitting
benches on the carting deck at the back.

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide
competent drivers during normal working hours and whenever required by the Engineer.

At the end of the contract, all type 2 vehicles shall revert to the Contractor.
Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ.
139 MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The
Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

142 ENVIRONMENTAL PROTECTION

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding
environmental protection and waste disposal, and shall liaise with the National Environmental
Management Agency (NEMA).

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer;
that the impact of the construction on the environment shall be kept to a minimum and that
appropriate measures are taken to mitigate any adverse effects during the construction.

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring, or defacing
of the natural surroundings in the vicinity of the work. Except where clearing is required for
permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be
protected from damage by the Contractor’s construction operations and equipment. All
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the
Engineer, and at the Contractor’s expense.
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The Contractor shall ensure that measures are in place to control soil erosion and water
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter
mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control
devices and methods. Temporary erosion control provisions shall be coordinated with
permanent erosion control features to assure economical, effective and continuous measures
throughout the period of the works. The Contractor’s attention is drawn to the requirements
of Clause 502, in that works need to be progressively finished so that permanent vegetation
can establish quickly to mitigate soil erosion and erosion of drains.

The Contractor shall provide all the labour, equipment, materials, and means required and
shall carry out proper and efficient measures wherever and as often as necessary to minimise
the dust nuisance.

The Contractor shall comply with all applicable Kenyan laws, orders and regulations
concerning the prevention, control and abatement of excessive noise. Blasting, use of
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity
impact noise may be performed at night only upon approval of the Engineer.

Immediately after extraction of materials, all borrows pits shall be backfilled to the
satisfaction of the Engineer. In particular borrow pits near the project road shall be backfilled
in such a way that no water collects in them.

Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

The Contractor's attention is drawn to the requirements of the Standard Specification in
regard to the environment and in particular to the following clauses:
Clause 115: Construction Generally

Clause 116: Protection from Water
Clause 136: Removal of Camps
Clause 605: Safety and Public Health Requirements Clause

Clause 607: Site Clearance and Removal of Topsoil and Overburden

(h) No additional payment will be made to the Contractor to cover costs arising from the

requirements for this Clause and the Contractor must include these costs in the rates inserted into

the Bills of Quantities.

143

STAFF TRAINING

The Contractor shall allow for training of engineers, technicians and other support staff as
may be instructed by the Engineer.

The payment of the allowances of such staff shall be made as instructed by the Engineer under
the relevant provisions in the Bills of Quantities.
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SECTION 2 ~ MATERIALS AND TESTING OF MATERIALS

All materials testing shall be in accordance with Section 2 of the Standard Specifications.

SECTION 3 ~ SETTING OUT & TOLERANCES

SETTING OUT

a)

b)

In addition to the provisions of clause 3.01(a) if the traverse points to be used
for the setting out are close to the existing carriageway and interfere with
construction works then the Contractor will have to relocate them to a location
where they will not be disturbed. The co-ordinates and heights of all traverse
points so located shall be listed and provided to the Engineer for checking
and/or approval. Contractor shall also monument the new centreline every
200m along straight and all salient points along curves by a pin in the concrete
beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins
embedded in concrete, 200mm long with 25mm exposed to the air, sticking
out form its top surface. This pin shall be co-ordinated and heighted and result
of the same shall be provided to the Engineer for approval. Cost of these works
shall be included in the rates as no separate item has been provided.

Commencement of the works shall not be permitted until this basic survey
data has been provided and approved by the Engineer for at least 2 Kms of the
road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm
firmly into ground and painted white above the ground. The offset from centre line
shall be indicated by small nail 20mm to 25mm long with its head driven flush with
the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the
peg to the satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade
works, Contractor shall take cross-sections again and submit the copy of the same to
Engineer for agreement. These cross-sections shall then be used as basis of
measurement for all subsequent layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.
REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in
existing or newly constructed drains, drainage channels, and accesses.

REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove any
structure and payment for this shall be made on day works basis.

SECTION 5 ~ EARTHWORKS
PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching is required for existing pavement to accommodate earthworks
subgrade or subbase for widening the road, the rate for compaction of existing ground
shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of
water penetrating the underlying layer, construction of the subsequent layers shall be
postponed until the underlying layers are dry enough to accommodate the
construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both
vertically and perpendicular to the direction of the travel. The step shall be 500mm
perpendicular to the direction of the travel and 150mm vertical unless otherwise
instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring
that specified density is achieved.

CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.
Material with high swelling characteristics or high organic matter content and any
other undesirable material shall not be used, unless specifically directed by the
Engineer. Unsuitable material shall include:
)] All material containing more than 5% by weight or organic matter
(such as topsoil, material from swamps, mud, logs, stumps and other
perishable material)
(i)  All material with a swell of more than 3% (such as black cotton soil)

(ii)  All clay of plasticity index exceeding 50.

(iv)  All material having moisture content greater than 105% of optimum
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moisture content (Standard Compaction)

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and
subgrade shall be provided for as part of earthworks operation and payment shall be
made as “fill”. The material for subgrade shall have a CBR of not less than 8%
measured after a 4 day soak in a laboratory mix compacted to a dry density of 100%
MDD (AASHTO T99) and a swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the
subgrade shall be repaired by filling in selected soft, hard or natural of minimum CBR
30% and compacted in accordance with clauses in the specifications applying to
normal subgrade.

Embankment repair: Where directed by the Engineer, any localized filling in soft,
hard or natural; selected material requirements shall be executed in accordance with
Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of
the surround(s), if any and for a width equal to the internal diameter of the pipe on
either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level upto the underside of
the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of
fill around box culverts this should be carried out for the full width of the fill and for
a length bounded by the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification,
Compaction of subgrade material (i.e. material immediately below formation) in cut
areas shall not be carried out by the contractor in areas where the formation is formed
in hard material, unless specific instructions to the contrary are issued by the
Engineer.

Where improved sub-grade material shall be required, this shall be compacted and
finished to the same standards and tolerances as those required for normal subgrade
and clauses in the specifications applying to normal subgrade shall also apply.

BORROW PITS

The first part of the Standard Specification is amended as follows:-~

Fill material which is required in addition to that provided by excavation shall be
obtained from borrow pits to be located and provided by the Contractor but to the
approval of the Engineer contrary to what has been stated.

MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate
for compaction of fill in soft material shall allow for the requirements of clause 508

of the special specification and no extra payment shall be made for compaction
around pipe culverts (100% MDD AASHTO T.99).
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SECTION 6 ~ QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
GENERAL

Notwithstanding any indications to the contrary in the Standard specification the
Engineer will not make available to the Contractor any land for quarries, borrow pits,
stockpiles and spoil areas, except for those areas in road reserves specifically
approved by him.

The contractor will be entirely responsible for locating suitable sources of materials
complying with the Standard and Special Specifications, and for the procurement,
Wining, haulage to site of these materials and all costs involved therein. Similarly the
contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites
for spoil dumps or stockpiles within the road reserve forming the site of the works the
Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates
inserted into the Bills of Quantities.

MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders.
Bidders are however advised to conduct their own investigation as the information
contained therein is neither guaranteed nor warranted

PROVISION OF LAND

Notwithstanding any indications to the contrary in the Standard specification the
Engineer will not make available to the Contractor any land for quarries, borrow pits,
stockpiles and spoil areas, except for those areas in road reserves specifically
approved by him.

The contractor will be entirely responsible for locating suitable sources of materials
complying with the Standard and Special Specifications, and for the procurement,
Wining, haulage to site of these materials and all costs involved therein. Similarly the
contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites
for spoil dumps or stockpiles within the road reserve forming the site of the works the
Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates
inserted into the Bills of Quantities.

SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct
lectures to the workers regarding the spread of HIV/Aids.
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SECTION 7 ~ EXCAVATION AND FILLING FOR STRUCTURES

EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other
than hard material, on which foundations for structures shall be placed, shall be
compacted to 100% MDD (AASHTO T.99) immediately before structures are
constructed.

Paragraph 4, last line: -~ Replace "95%" with "100%".
BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be
compacted to a minimum of 100% MDD (AASHTO T.99).

EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made
where such work constitute permanent works. Works done for road deviation or
other temporary works shall not qualify for payment.

STONE PITCHING

Stone pitching to drains, inlets and outlets of culverts to embankments and around
structure shall consist of sound unweathered rock approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of
150 x 150mm for normal thickness of stone pitching.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone laid, interlocked and rammed into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such
areas and notify the Engineer for his agreement of the extent of the Works required
and his approval and instructions to proceed with the Works. Stone Pitching Repair
and Reconstruction shall be carried out in accordance with Clause 710 of the
Standard Specifications.

The Works shall involve removal of the damaged stone pitching and reconstruction
of the said areas in accordance with Clause 710 of the Standard Specifications by use
of the sound salvaged material together with any necessary additional material where
all such materials shall comply with Section 7 of the Standard Specifications.

Contrary to clause 713 of the standard specifications, the rates inserted for stone
pitching shall allow for grouting.

GABIONS
Where instructed by the Engineer the Contractor will install gabions as protection
works to washout areas or bridge Piers and or Abutments. Gabions shall be

constructed in accordance with Clause 711 of the Standard Specification.

I n cases where existing gabions have been damaged, the Contractor shall identify
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them and notify the Engineer for his agreement of the extent of the Work required
and his approval and instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the
correct levels and grades as directed by the Engineer, and in accordance with Clause
711 of the Standard Specifications and reconstruction with new gabions and other
necessary materials as necessary. The damaged gabions shall be recovered and
transported to the nearest KURA’S Yard or M.O. R &P.W Department depot.

RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and
eroded side, outfall and cut-off drain. The material shall be compacted to form a flat
or curved surface preparatory to stone [pitching of drainage channels, existing and
new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone hand laid, interlocked and rammed into the material to give an even finished
surface. The interstices of the Pitching shall be rammed with insitu material. The
insitu material immediately behind the pitching shall be compacted to minimum
density of 100% MDD compaction (AASHTO T.99)

BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of
Clause 507 and 804 of the Standard Specification.
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SECTION 8 ~ CULVERTS AND DRAINAGE WORKS
801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and
reinstatement and improvement of the same.

In addition, this Section covers: -

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be
compatible with the increased road width or access.

~ Desilting and cleaning of existing pipes and outfall drains to make them free
flowing.

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

(@) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line
6, delete "95%" and insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove
all existing blocked or collapsed culvert pipes of 450mm, 600mm and 900mm
diameter including concrete surround, bedding, inlet and outlet structure.
The void left after removal of culvert pipes shall be widened as necessary to
accommodate new concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the
volume in m3 of inlet/outlet structure removed. The void left by removal of
these pipes shall be carefully preserved in order to accommodate replacement
of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed by
the Engineer.

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove
any other structure and payment for this shall be made on day work basis.
(d) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage

works to the lines, levels, inclinations, and dimensions shown on the drawings
or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and
insert "100%".

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and
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shaped" insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or
barring and wedging or the use of a mechanical breaker fitted with a rock point in
good condition and operated correctly. Boulders of more than 0.2m?3 occurring in soft
material shall be classified as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the
pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide
and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100%
MDD (AASHTO T.99).

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2
cement: sand mortar and provided with fillets on the outside as described in clause
810 of the Standard Specification.

BACKFILLING OVER PIPE CULVERTS

In the Standard Specifications, clause 812

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs
delete and replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe
culverts and compacting to 100% MDD (AASHTO T.99) and these works shall not
be measured and paid for separately.

SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably
high water table, the Engineer may instruct the provision of counter fort or French
drains.

These drains shall consist of a trench excavated to the alignment, width, depth and
gradient instructed by the Engineer, and backfilled with approved compacted clean
hard crushed rock material as specified in clause 815 of the standard specification.
Where these drains lie within the carriageway the carriageway shall be reinstated
with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing
as instructed by the Engineer.

INVERT BLOCK DRAINS AND HALF ROUND CHANNELS
Invert Block Drains and Half Round Channels shall be constructed as shown in the

drawings provided in accordance with the Standard Specifications where directed by
the Engineer.

Issued by the Kenya Urban Roads Authority: June 2022

108

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

817 REPAIRS TO DRAINS
817.1 Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the
Engineer shall instruct the Contractor to clean and clear the drains to free flowing
condition.

The work shall consist of:

(a) Stripping and removal of any extraneous material to spoil including
vegetation and roots in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free flowing condition as directed by the Engineer.

Removing any broken side slabs for inverted block drains and replacing with a new
removing any broken inverted block drains and replacing with a new one well
jointed.

Measurement and Payment for cleaning drains shall be by linear metre of drain
cleaned measured as the product of plan area and vertical depth of extraneous
material instructed to be removed. No extra payment will be made for removal of
vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of
existing subdrains where the latter may be damaged or in any other place. The rates
entered by the Contractor in the bills of quantities must include for removal and
disposal of any subdrain material, excavation to line and level, backfilling and
compaction as directed by the engineer. The channels shall be constructed of precast
class 20/20 concrete of minimum 80mm thickness and lengths or widths not
exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand
mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and
eroded side, outfall and cut-off drains. The material shall be compacted to form a flat
or curved surface preparatory to stone pitching of drainage channels, existing and
new scour checks as directed by the Engineer.

817.4 Stone Pitching
Stone pitching shall be constructed in accordance with clause 710 of the standard
Specification.

817.5 Gabions

Gabions shall be constructed in accordance with clause 711 of the standard
Specification.
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Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated
in the course of undertaking works in this section of the specifications, unless suitable
for re~-use, and deposit of the material in a spoil dump to be approved by the Engineer.
SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818
of the standard Specifications and the drawings as shall be provided.

CLEANING AND MAINTENANCE

Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all
the material from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless
of diameter size.

Issued by the Kenya Urban Roads Authority: June 2022

110

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



901

903

904

PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

SECTION 9 - PASSAGE OF TRAFFIC
SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at
all times and if necessary construct and maintain an adequate diversion for traffic
complete with all the necessary road traffic signs.

The contractor shall provide to the satisfaction of the Engineer adequate warning
signs, temporary restriction signs, advance warning signs, barriers, temporary bumps
and any other device and personnel equipped with two way radios to ensure the safe
passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of
all road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the
Engineer all deviations necessary to complete the works. The contractor should allow
for the costs of complying with the requirements of this clause in his rates.

The contractor will be deemed to have inspected the site and satisfied himself as to
the adequacy of his bid for these works and no additional payments will be made to
the contractor for any expenditure on traffic control or the provision of deviations.
The employer shall not be liable for inadequate prior investigations of this nature by
the contractor.

MAINTENANCE OF EXISTING ROADS

The Contractor shall when instructed, maintain the existing project road ahead of
works using compacted asphalt concrete type I in accordance with the provisions in
clause 1601B — 1607B of the Special Specifications or gravel material depending on
the nature of the wearing course surface.

CONSTRUCTION OF DEVIATIONS
(@  General

In addition to requirement of this clause, the Contractor shall when
instructed construct and complete deviations to the satisfaction of the
Engineer before commencing any permanent work on the existing road. Also
during these works the contractor is supposed to provide a detour of adequate
pipe culverts for pedestrian and traffic crossing where there is bridge works.

Subject to the approval by the Employer, the Contractor may maintain and use
existing roads for deviation. Payment for this, made in accordance with clause
912 (a) (i), shall be by the Kilometre used depending on the type of road used,
whether bituminous or earth/gravel. The rates shall include for the provision
of materials and the works involved.

b) Geometry

The carriageway width of the deviations shall not be less than 6m wide and
suitable for 2-way lorry traffic unless otherwise specified.
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C) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be
150mm compacted thickness complying with section 10 of the Standard
Specification. The Contractor shall allow in his rate for removal of any
unsuitable material before placing of gravel wearing course, as this will not
be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water
at least 4 times a day at the rate of1 to 1.4 litres/M? in regular interval to
minimise the effects of dust. Latest sprinkling time shall be one hour before
the sunset.

Where existing neighbouring roads are used as deviation, Contractor shall
carry out repairs and maintenance in parent materials used for the existing
base and surfacing of the road being used.

PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during
construction whenever it is not practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the
contractor's own cost.

SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book
of Drawings at the locations where the traffic is being carried off the existing road to
the deviation and back again to existing road. The Contractor shall provide ramps
and carry out any other measures as instructed by the Engineer to safely carry traffic
from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be
fully reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs
in Kenya Part II".

ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with
the relevant authorities to clear any broken down or accident vehicles from the
deviations and the main road, in order to maintain smooth and safe flow of the traffic.
Further, the Contractor shall provide a traffic management plan to be approved by
the Engineer before the commencement of any construction works and execute the
same, to the satisfaction of the Engineer, during the entire period of project
implementation. A draft traffic management plan shall be submitted with Bid.

MEASUREMENT AND PAYMENT

Construct Deviation

Road Deviation
The Contractor shall be paid only 50% of the rate for this when he completes deviation
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road to the satisfaction of the Engineer. The balance shall be paid in equal monthly
instalments over the contract period, as he satisfactorily maintains the deviation (as
per clause 904 and 905 above) when it is in operation.

Where existing neighbouring road has been used as deviation, payment shall be by
the kilometre rate and shall include the cost of repairs and maintenance of the road
carried out in parent base and subbase materials.

Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he completes
deviation to the satisfaction of the Engineer. The balance shall be paid in equal
monthly instalments over the contract period, as he satisfactorily maintains the
deviation when it is in operation. The Contractor shall be paid full amount when the
bridge under construction will be in use.

Maintain existing road

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the
cubic metre placed and compacted upon the road

Passage of traffic through the works

Payment shall be made on Lump Sum basis.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and
no separate payment shall be made.
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SECTION 10 — GRADING AND GRAVELLING

1001

1002

GENERAL

Grading covers the works involved in the reinstatement of the road carriageway to
the camber by removing the high points and filling up gullies, corrugations and wheel
ruts to restore smooth running surface. Gravelling consists of excavation, loading,
hauling, spreading, watering and compaction of gravel or softstone wearing course
material on the formation of the road carriageway.

Ditch and Shoulder grading
The activity consists of cutting of a V — ditch and reinstating or reforming of the
shoulders of road using either Towed or Motor grader.

Carriageway grading

(i) Light grading
This consists of trimming of the carriageway to control roughness and corrugations
using either a towed grader or a motorized grader.

(ii) Heavy grading

This consists of scarifying the existing carriageway surface, cutting high spots and
moving materials to fill potholes, corrugations and wheel ruts and reshaping of the
surface to the specified camber, using either a towed grader or a motorized grader.
All loose rocks, roots, grasses shall be removed and disposed well clear off the drains.

Heavy grading will be considered if 70% of the road has potholes, corrugations and
wheel ruts of over 200mm deep.

The material shall be bladed toward the center of the road starting from both edges
until the specified camber is achieved.

MATERIALS

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed
rock, softstone/quarry waste material, clayey sand and crushed rock.
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1003 MATERIAL REQUIREMENTS

Gravel material shall conform to the requirements given below:

GRADING REQUIREMENTS
AFTER COMPACTION
Sieve % by weight
(mm) passing
40 100
28 95 - 100
20 85— 100
14 65— 100
10 55— 100
5 35—-92
2 2377
1 18 - 62
0.425 14 - 50
0.075 10 - 40
PLASTICITY INDEX REQUIREMENTS PI
Zone Min Max
WET 5 15
DRY 10 25
BEARING STRENGTH REQUIREMENTS
Traffic CBR DCP Equivalent
Commercial mm/Blow
VPD
Greater than 20 11
15
Less than 15 15 14
CBR at 95% at MDD, Modified AASHTO and 4
days soak

Lower quality material (CBR 15) may be accepted
if no better material can be found

NB:  Wet Zone — mean annual rainfall greater than 500mm
Dry Zone — mean annual rainfall less than 500mm
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SECTION 11 — SHOULDERS TO PAVEMENT

1101

1102

1105

1106

GENERAL
Shoulders shall be constructed in accordance with guidelines given in 1102 and as
directed by the Engineer.

For sections where shoulders are extremely low and requires fill material before the
shoulder is reconstructed, the construction of fill embankment shall be in accordance
with Section 5 of this specification.

MATERIAL FOR CONSTRUCTION OF SHOULDERS

The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick
well compacted soft stone material and top soiled with red coffee soil and planted
with grass.

Low shoulder shall be reconstructed by cutting benches, filling and compacting
approved fill material to form the formation to the shoulders.

Shoulder reconstruction shall be same in all sections including the slip roads.
SURFACE TREATMENT OF SHOULDERS

The shoulders shall be planted with creeping type kikuyu grass.

MEASUREMENT AND PAYMENT
Payment for shoulder construction shall be in accordance with the relevant clauses

in sections 11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill
material on shoulder shall be in accordance with Section 5 of this specification.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE

1201

1203

1209

1210

GENERAL

Where instructed by the Engineer, the Contractor shall undertake repairs, widening
and reprocessing to the existing carriageway and shoulders in accordance with
sections 12 and 14 of the Special Specifications.

a) Areas to be scarified and reprocessed

The contractor will scarify, add new material and reprocess sections as
determined by the Engineer.

b) Pavement repairs

The Contractor will carry out repairs to base and subbase as directed by the
Engineer and according to Specifications given in Sections 12 and 14 of the
Standard Specifications.

¢) Pavement widening

The Contractor shall, as directed by the Engineer, bench and compact the
subgrade to 100% MDD (AASHTO T99), provide lay and compact material
for subbase and base as directed by the Engineer and in accordance with
Sections 5 and 12 of the Standard Specifications.

MATERIAL REQUIREMENTS

Natural materials for base and subbase shall conform to the specifications given in
Section 12 of the Standard Specifications for Road and Bridge Construction for cement
and lime improved base and subbase.

MEASUREMENT AND PAYMENT

Natural material for subbase and base shall be measured by the cubic metre placed
and compacted upon the road calculated as the product of the compacted sectional
area laid and the length.

HAND PACKED STONE
Hand packed stone base is a layer of hand laid stone of defined size and durable in

nature, laid in a manner such that when proof rolled and compacted it forms a stable
and dense matrix as a road base.

a) Material for Hand Packed Stone Base

This shall consist of durable stone with nominal base dimensions of 75 mm square
and minimum height of 150 mm or when compacted to give a layer of 150 mm. The
stone shall be class C with the following requirements:

LAA 45 max

ACV 32 max
SSS 12 max
FI 30 max
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CR 60 min.
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be
NONPLASTIC

b) Laying
The stone shall be laid by hand closely together. The stone shall be carefully bedded

and tightly wedged with suitable spalls. The base of the stone shall alternate with the
apex in all directions or as directed by the Engineer. The layer shall be proof rolled
with a loaded scrapper or truck with a minimum axle load of 8 tonnes in the presence

of the Engineer who shall approve of its stability before compaction.

¢) Compaction
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It

shall consist of four static runs or until there is no movement under the roller. There
shall follow vibratory compaction until an average dry density of 85% minimum of
specific gravity of stone has been achieved. No result shall be below 82% of specific
gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6

mm). The dust shall have the following specifications:

The stone shall be class C

Grading
Sieve Size % Passing
10 100
6.3 90-100
4 75-95
2 50-70
1 33-50
0.425 20-33
0.300 16-28
0.150 10-20
0.075 6-12

The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be
NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer

d) Measurement and Payment

Payment shall be by the cubic metre laid (m%). Measurement of volume shall be
determined as the product of length and compacted thickness laid. The rate quoted
for this item should include the cost for laying the levelling quarry dust layer, as no
extra payment shall be made for this layer.
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1211 REPROCESSING EXISTING PAVEMENT LAYERS

@) General

(b)

©

(d)

©

(®)

The existing surfacing and the base shall be reprocessed with additional material and
the composite mixture shall be compacted to form the subbase layer.

Before commencement of the work the Contractor shall propose plants and
equipments he proposes to use for this activity.

The Contractor after approval of his proposal shall carry out test section in
accordance with Section 3 of the Standard Specifications.

The existing surfacing and base course shall be broken up to specified depth and
reprocessed in place, where required. The underlying layers shall not be damaged,
and material from one layer may normally not be mixed with that of another layer.
Where unauthorized mixing occurs or where the material is contaminated in any way
by the actions of the Contractor, and the contaminated material does not meet the
specified requirements of for the particular layer, he shall remove such material and
replace it with other approved material, all at his own expense.

Any mixture composition of the new layer must not contain more than 30% of
the bituminous material by volume. The mixture must not contain pieces of bound
bituminous material larger than 37.5mm, and any such material shall be removed at
the Contractor’s cost.

The requirements for imported material used in the respective pavement layers
shall comply with the limitations, norms, sizes and strengths specified in the
Standard Specifications clause 1203(b) and (d) and shall be worked as per Section 14
of the Standard Specification.

Material reworked in-situ or that obtained from existing pavement is not expected to
comply with the material requirements but the reworking should achieve the specified
requirements.

Where the thickness of any existing pavement layer requires to be supplemented within
reprocessing and the thickness of the additional material after compaction will be less
than 100mm, the existing layer shall be scarified to a depth that will give a layer
thickness of at least 100mm after compacting the loosened existing and the additional
material.

Controlling the Reworked Depth

The Contractor shall submit a proven method to method to control the depth of excavation, or
layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to be
reprocessed before any major length of the road is rehabilitated.

Excavations

Issued by the Kenya Urban Roads Authority: June 2022

119

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying
layers, construction of the consecutive layers shall be postponed until the underlying layers are
dry enough to accommodate the construction plant without deforming or otherwise showing
distress.

Step construction shall be carried out per layer at the joint when excavating, both longitudinally
(if appropriate) and perpendicular to the direction of travel. The step width shall be 500mm
perpendicular to the direction of travel, and 150mm long longitudinally, unless otherwise
instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint, ensuring that the
specified density is achieved.

Measurement and Payment

(@) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified
density (95% MDD AASHTO T180) and thickness.

Unit: M3

The tendered rate shall include full compensation for breaking up the existing pavement layer
to specified depth, breaking down and preparing the material and the spreading and mixing in
of any additional material

(b) Item: The addition of extra gravel to subbase.

Unit: M3

The tendered rate shall include full compensation for procuring and addition of the material to
the in-situ scarified layers and the transportation of the material over unlimited free-haul
distance. The tendered rates will also include full compensation for prospecting for materials

and any payments necessary to acquire the specified quality material.

©) Excavation of existing bituminous pavement materials including unlimited
free-haul.

Unit: M3

The tendered rates shall include full compensation for excavating the existing bituminous
material from the pavement layers and for loading, transporting the material for unlimited free-
haul, off-loading and disposing of the materials as specified.

d) Excavation of the existing pavement

Unit: M3

The tendered rate shall include full compensation for excavating the existing material from the
pavement layers and for loading, transporting the material for unlimited free-~haul distance, off-
loading and disposing of the material as specified.

Payment will only be made for breaking up and excavating existing pavement layers to the
specified depth if the material is to be removed to spoil.
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SECTION 15 ~ BITUMINOUS SURFACE TREATMENTS

1501B

PREPARATION OF SURFACE

In addition to requirements of Clause 1503B of the Standard Specifications, the
contractor shall prepare and Repair Cracks, Edges, Potholes and Other Failures as
follows: ~

a) Cracks 3.0mm or less in width

The entire crack area shall be cleaned by brushing with a wire brush and then
blowing with a compressed air jet and the crack sealed with 80/ 100 cutback bitumen
using a pouring pot or pressure lance and hand squeegee. The surface shall then de
dusted with sand or crushed dust.

b) Cracks greater than 3.0mm in width

Before these cracks are filled a steel wire brush or router shall be used to clean them
and then a compressed air jet shall be used to clean and remove any foreign or lose
material in the crack until the entire crack area is clean.

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be

forced into the crack until it is sealed in the manner specified for cracks less than 3.0mm
width.

¢) Potholes, edges and other repair areas

Where instructed, the Contractor shall prepare areas for the repair of potholes, road
edges and other repair areas by excavating off unsuitable or failed material and debris,
trimming off excavated edges, cleaning and compacting the resulting surfaces and
applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 0.8~1.2 litres/m?,
all as directed by the Engineer. Measurement and payment shall be made under the
relevant item of Bill No 15. Where the surface repair on potholes and edges are to be
carried out, Asphalt Concrete Type I (0/14gradation) shall be used. Bituminous
material for repair of failures and other repair areas shall be paid for under the
relevant item of Bill No 16

PART B ~ PRIME COAT

1502B

MATERIALS FOR PRIME COAT AND TACK COAT.

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise
directed by the Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cutback
bitumen, that is to say the volume of the bitumen plus dilatants.

Prime coat shall be applied to gravel areas that are to receive bituminous mixes as
directed by the Engineer.

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by

Issued by the Kenya Urban Roads Authority: June 2022

121

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

the Engineer.

The rates of spray of the binder shall be as instructed by the Engineer and shall
generally be within the range 0.8-1.2 litres/square metre.

1511C MEASUREMENT AND PAYMENT
(a) Seal coat
Seal coats shall be measured by the litre, for each type of bituminous binder for each

seal coat, calculated as the product of the area in square metres sprayed and the rate
of application in litres/square metres, corrected to 15.6 © C
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SECTION 16 ~ BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES

This section covers different types of bituminous mixes for base and surface (wearing and
binder courses) and is divided into the following parts: ~

Part A General

Part B Asphalt Concrete for carriageway

PART A — GENERAL

1601A SCOPE OF PART A
Part A comprises all the general requirements for bituminous mixes, which apply to
Part B as well.

1602A REQUIREMENTS FROM OTHER SECTIONS

The following sections of this Specification apply to Part B of this section and shall be
read in conjunction therewith:-

Section 2 Materials and Testing of Materials

Section 3 Setting Out and Tolerances

Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas

Section 15 Bituminous Surface Treatments and Surface Dressing
1603A CONSTRUCTION PLANT

(@  General

The Contractor shall submit to the Engineer in accordance with Section 1 of its
Specification, full details of the construction plant he proposes to use and the
procedures he proposes to adopt for carrying out the permanent Works.

The Engineer shall have access at all times to construction plant for the purposes of
inspection. The Contractor shall carry out regular calibration checks in the presence
of the Engineer and shall correct forthwith any faults that are found.

All construction plant used in the mixing, laying and compacting of bituminous mixes
shall be of adequate rated capacity, in good working condition, and shall be acceptable
to the Engineer. Obsolete or worn-out plant will not be allowed on the work.

(b) Mixing Plant

Bituminous materials shall be mixed in a plant complying with ASTM Designation
D995 and shall be located on the Site unless otherwise agreed by the Engineer. It
shall be equipped with at least three bins for the storage of heated aggregates and a
separate bin for filler. All bins shall be covered to prevent the ingress of moisture.

The plant may be either the batch-mix type or the continuous-mix type and shall be

capable of regulating the composition of the mixture to within the tolerances specified
in Clause 1614A of this Specification.
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The bitumen tank shall be capable of maintaining its contents at the specified
temperature within a tolerance of 5°C and a fixed thermometer easily read from
outside the tank. Any bitumen that has been heated above 180°C or has suffered
carbonisation from prolonged heating shall be removed from the plant and disposed
of.

Laying Plant

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with
a hopper, delivery augers and a heated adjustable vibrating screed. It shall be capable
of laying bituminous materials with no segregation, dragging, burning or other
defects and within the specified level and surface regularity tolerance. Delivery
augers shall terminate not more than 200mm from the edge plates.

Compaction Plant

The Contractor shall provide sufficient rollers of adequate size and weight to achieve
the specified compaction. Prior to commencing the laying of bituminous mixes in the
permanent Works the Contractor shall carry out site trials in accordance with Section
2 of this Specification to demonstrate the adequacy of his plant and to determine the
optimum method of use and sequence of operation of the rollers.

It is important to achieve as high a density as possible at the time of construction and
it is expected that vibrating rollers will be required to produce the best results.
However, it is essential that thorough pre-~construction trials are carried out to ensure
that:-

(a) The roller is set up to have the optimum amplitude and frequency of
vibration for the particular material being laid

(b) That the roller does not cause breakdown of the aggregate particles.

(b) That the optimum compaction temperatures are established which allow
compaction without causing ripple effects or other distortions of the surfacing.

PREPARATION OF SURFACE

Immediately before placing the bituminous mix in the pavement, the existing surface
shall be cleaned of all material and foreign matter with mechanical brooms or by other
approved methods. The debris shall be deposited well clear of the surface to be

covered.

Any defect of the surface shall be made good and no bituminous mix shall be laid until
the Engineer has approved the surface.

A tack coat shall be applied in accordance with Section 15 of this Specification. If the
Engineer considers a tack coat is required prior to laying the bituminous mix or
between layers of the bituminous mix, due solely to the

Contractor's method of working, then such tack coat shall be at the Contractor's
expense.
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DESIGN AND WORKING MIXES

At least two months prior to commencing work using a bituminous mix, the
Contractor shall, having demonstrated that he can produce aggregates meeting the
grading requirements of the Specification, submit samples of each constituent of the
mix to the Engineer. The Engineer will then carry out laboratory tests in order to
decide upon the proportion of each constituent of the initial design mix or mixes to
be used for site trials to be carried out in accordance with Clause 1606A of this
Specification.

Should the Engineer conclude from the site trials that the mix proportion or aggregate
grading are to be changed, the Contractor shall submit further samples of the
constituents and carry out further site trials all as directed by the Engineer.

The Engineer may instruct the alteration of the composition of the ~75 micron fraction
of the aggregates by the addition or substitution of mineral filler. The Engineer may
also instruct the alteration of all or part of the ~-6.3mm fraction of the aggregates by
the addition or substitution of natural sand.

The Contractor shall make the necessary adjustments to his plant to enable the revised
mix to be produced.

Following laboratory and site trials the Engineer will determine the proportions of the
working mix and the Contractor shall maintain this composition within the tolerances
given in Clause 1614A.

Should any changes occur in the nature or source of the constituent materials, the
Contractor shall advise the Engineer accordingly. The procedure set out above shall
be followed in establishing the new mix design.

SITE TRIALS

Full scale laying and compaction site trials shall be carried out by the Contractor on
all asphalt pavement materials proposed for the Works using the construction plant
and methods proposed by the Contractor for constructing the Works. The trials shall
be carried out with the agreement, and in the presence of the Engineer, at a location
approved by the Engineer.

The trials shall be carried out to: -~

a)  Test materials, designed in the laboratory, so that a workable mix that satisfies
the specification requirements can be selected.

b) To enable the Contractor to demonstrate the suitability of his mixing and
compaction equipment to provide and compact the material to the specified
density and to confirm that the other specified requirements of the completed
asphalt pavement layer can be achieved.

Each trial area shall be at least 100 metres long and to the full construction width and

depth for the material. It may form part of the Works provided it complies with this
Specification. Any areas that do not comply with this Specification shall be removed.

The Contractor shall allow in his programme for conducting site trials and for
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carrying out the appropriate tests on them. The trial on any pavement layer shall be
undertaken at least 21 days ahead of the Contractor proposing to commence full-scale
work on that layer.

The Contractor shall compact each section of trial over the range of compactive effort
the Contractor is proposing and the following data shall be recorded for each level of
compactive effort at each site trial: ~

i The composition and grading of the material including the bitumen
content and type and grade of bitumen used.

ii. The moisture content of aggregate in the asphalt plant hot bins.

iii. The temperature of the bitumen and aggregate immediately prior

to entering the mixer, the temperature of the mix on discharge
from the mixer and the temperature of the mix on commencement
of laying, on commencement of compaction and on completion of
compaction. The temperature of the mixture is to be measured in
accordance with BS 598, Part 3, Appendix A.

iv. The type, size, mass, width of roll, number of wheels, wheel load,
tyre pressures, frequency of vibration and the number of passes of
the compaction equipment, as appropriate for the type of roller.

V. The target voids and other target properties of the mix together
with the results of the laboratory tests on the mix.

Vi. The density and voids achieved.

vii.  The compacted thickness of the layer.

viii.  Any other relevant information as directed by the Engineer.

At least eight sets of tests shall be made by the Contractor and the Engineer on each
100 metres of trial for each level of compactive effort and provided all eight sets of
results over

the range of compactive effort proposed by the Contractor meet the specified
requirements for the material then the site trial shall be deemed successful. The above
data recorded in the trial shall become the agreed basis on which the particular
material shall be provided and processed to achieve the specified requirements.

MIXING OF AGGREGATES AND BITUMEN

The bitumen shall be heated so that it can be distributed uniformly and care shall be
taken not to overheat it. The temperature shall never exceed 170° C for 80/100-
penetration grade bitumen.

The aggregates shall be dried and heated so that they are mixed at the following
temperatures: -

125-165°C when 80/100 bitumen is used

The dried aggregates shall be combined in the mixer in the amount of each fraction
instructed by the Engineer and the bitumen shall then be introduced into the mixer
in the amount specified. The materials shall then be mixed until a complete and
uniform coating of the aggregate is obtained.

The mixing time shall be the shortest required to obtain a uniform mix and thorough
coating. The wet mixing time shall be determined by the Contractor and agreed by

the Engineer for each plant and for each type of aggregate used. It shall normally not
exceed 60 seconds.
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TRANSPORTING THE MIXTURE

The bituminous mix shall be kept free of contamination and segregation during
transportation. Each load shall be covered with canvas or similar covering to protect
it from the weather and dust.

LAYING THE MIXTURE

Immediately after the surface has been prepared and approved, the mixture shall be
spread to line and level by the laying plant without segregation and dragging.

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise
agreed by the Engineer. The compacted thickness of any layer shall be at least 2.5
times the maximum size of the aggregate for wearing course and at least 2 times for
binder course. The minimum thickness shall be 25mm.

Only on areas where irregularities or unavoidable obstacles make the use of
mechanical laying impracticable, may the mixture be spread and compacted by hand.

COMPACTION

Immediately after the bituminous mixture has been spread, it shall be thoroughly and
uniformly compacted by rolling.

The layer shall be rolled when the mixture is in such a condition that rolling does not
cause undue displacement or shoving.

The number, weight and type of rollers furnished shall be sufficient to obtain the
required compaction while the mixture is in a workable condition. The sequence of
rolling operations shall be as agreed with the Engineer and proved during site trials.
Initial rolling

with steel tandem or three-wheeled roller shall follow the laying plant as closely as
possible. The rollers shall be operated with the drive roll nearest the laying plant, at
a slow and uniform speed (not exceeding 5 Km/Hr).

Rolling shall normally commence from the outer edge and proceed longitudinally
parallel to the centreline, each trip overlapping one half of the roller width. On super
elevated curves, rolling shall begin at the low side and progress to the high side.
Where laying is carried out in lanes care must be taken to prevent water entrapment.

Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow
immediately. Final rolling with a steel-wheeled roller shall be used to eliminate marks
from previous rolling.

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly
moistened with water.

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall
be used to achieve the specified compaction.

FINISHING, JOINTS AND EDGES

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is
in any way defective, shall be removed and replaced with fresh hot mixture, which

Issued by the Kenya Urban Roads Authority: June 2022

127

KURA/RMLE/CE/015/2022-2025 CATEGORY ALL



1612A

1613A

1614A

PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

shall be compacted to conform to the surrounding area.

Spreading of the mixture shall be as continuous as possible. Transverse joints shall be
formed by cutting neatly in a straight line across the previous run to expose the full
depth of the course. The vertical face so formed shall be painted lightly with hot
80/100 penetration grade bitumen just before the additional mixture is placed
against it.

Longitudinal joints shall be rolled directly behind the paving operation. The first lane
shall be placed true to line and level and have an approximately vertical face. The
mixture placed in the abutting lane shall then be tightly crowded against the face of
the previously placed lane. The paver shall be positioned to spread material
overlapping the joint face by 20-30mm. Before rolling, the excess mixture shall be
raked off and discarded.

When the abutting lane is not placed in the same day, or the joint is destroyed by
traffic, the edge of the lane shall be cut back as necessary, trimmed to line and painted
lightly with hot 80/100 penetration grade bitumen just before the abutting lane is
placed.

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully
removed by brooming it back on to uncompacted work, so as to avoid formation of
irregularities at the joint. The finish at joints shall comply with the surface
requirements and shall present the same uniformity of finish, texture and density as
other sections of the work.

The edges of the course shall be rolled concurrently with or immediately after the
longitudinal joint. In rolling the edges, roller wheels shall extend 50 to 100mm
beyond the edge.

SAMPLING AND TESTING OF BITUMINOUS MIXTURES

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO
T168 (ASTM Designation D979).

QUALITY CONTROL TESTING

During mixing and laying of bituminous mixtures, control tests on the constituents
and on the mixed material shall be carried out in accordance with Clause 1612A and
Section 2 of this Specification.

If the results of any tests show that any of the constituent materials fail to comply with
this Specification, the Contractor shall carry out whatever changes may be necessary
to the materials or the source of supply to ensure compliance.

If the results of more than one test in ten on the mixed material show that the material
fails to comply with this Specification, laying shall forthwith cease until the reason for
the failure has been found and corrected. The Contractor shall remove any faulty
material laid and replace it with material complying with this Specification all at his
own expense.

TOLERANCES

Surfacing courses and base shall be constructed within the geometric tolerances
specified in Section 3 of this Specification.
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The Contractor shall maintain the composition of the mixture as determined from the
laboratory and site trials within the following tolerances, per single test: -

Bitumen Content 0.3% (by total weight of total mix)
Passing 10mm sieve 6% (by total weight of dry aggregate
and larger sieves including mineral filler)

Passing sieves between 4% (by total weight of dry aggregate
10mm and 1.0mm sieves including mineral filler)

Passing sieves between 3% (by total weight of dry aggregate
1.0mm and 0.075mm sieve including mineral filler)

Passing 0.075mm sieve 2% (by total weight of dry ageregate

including mineral filler)

The average amount of bitumen in any length of any layer, calculated as the product
of the bitumen contents obtained from single tests and the weight of mixture
represented by each test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the
checked weights of mixes shall not be less than the amount ordered.

The average amount of bitumen in any length of any layer, calculated as the product
of the bitumen contents obtained from single tests and the weight of mixture
represented by each test, shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the
checked weights of mixes shall not be less than the amount ordered.

The final average overall width of the upper surface of a bituminous mix layer
measured at six equidistant points over a length of 100m shall be at least equal to the
width specified. At no point shall the distance between the centreline of the road and
the edge of the upper surface of a bituminous mix layer be narrower than that
specified by more than 13mm.

MEASUREMENT AND PAYMENT

No separate measurement and payment shall be made for complying with the
requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be
deemed to have allowed in his rates in Parts B and C of Section 16 of this Specification

for the costs of complying with the requirements of Part A of Section 16 of this
Specification
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PART B ~ ASPHALT CONCRETE FOR SURFACING

1601B

1602B

DEFINITION

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture
of well-graded dried aggregate and penetration grade bitumen, which, when
compacted forms a dense material.

A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt
concrete Type II (Flexible). The asphalt concrete type to be used will be Type 1.

MATERIALS FOR ASPHALT CONCRETE TYPE 1
a) Type of bituminous material

The type of material to be used on severe sites will be of the continuously
graded type similar to Asphaltic Concrete or Close Graded Macadam. It is
essential that these materials are sealed with a single or double surface
dressing or a Cape seal.

b) Penetration Grade Bitumen

Bitumen shall be 80/ 100 penetration grade since material is being laid at an
altitude of more than 2,500m.

) Aggregate

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free
from clay, silt, organic matter and other deleterious substances. The aggregate class
will be specified in the Special Specification and it shall comply with the
requirements given in Table 16B-~1(b). The grading for 0/20 mm for carriageway
and 0/ 14mm for shoulders for binder course is as specified below:

Sieve size 0/20 0/14
28 100 ~
20 90-100 100
14 75-95 90-100
10 60-82 70-90
6.3 47-68 52-75
4 37-57 40-60
2 25-43 30-45

1 18-32 20-35
0.425 11-22 12-24
0.300 9-17 10-20
0.150 5-12 6-14
0.075 3-7 4-8
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TABLE 16B-~1(b) ~ REQUIREMENTS FOR COARSE AGGREGATE

1603B

1604B

b)

Coarse Aggregate
(Retained on a 6.3mm Sieve)
Test Maximum Value
LAA 30
ACV 25
SSS 12
FI 25

Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other
deleterious matter and shall be non-plastic. Unless otherwise specified in the Special
Specification it shall consist of entirely crushed rock produced from stone having a Los
Angeles Abrasion of not more than 40. The Sand Equivalent of the fine aggregate shall
not be less than 40 and the SSS not more than 12.

Mineral Filler
Mineral Filler shall consist of ordinary Portland Cement 42.5 Grade
GRADING REQUIREMENTS

The grading of the mixture of coarse and fine aggregate shall be within and
approximately parallel to the grading envelopes given in Table 16B-1(b), for
0/14mm as specified for binder course, as described below.

GRADING REQUIREMENTS

To arrive at a suitable design it is necessary to investigate a number of gradings so
that a workable mix, which also retains a minimum of 3 % voids at refusal density, is
identified.

The largest particle size used should not be more than 25mm so that the requirements
of the Marshall test method can be complied with.

Although the complete range of nominal maximum particle sizes is shown in the
Tables, the total thickness of material laid should not be more than 75mm.

REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1

The mixture shall comply with the requirements given in Table 16B-2 as specified in
the Specification. In addition, minimum Marshall Stability for 2 x 75 blows shall be
9 kN and maximum 18 kN and at compaction to refusal shall have 3% VIM.

The proportion, by weight of total mixture, of bitumen shall be 5.0 — 6.5 % for 0/14
mm and 4.5 — 6.5 % for 0/20mm. This shall be termed the nominal binder content.
The binder content of the working mix will be instructed by the Engineer following
laboratory and site trials.

In order to determine the suitability of a coarse aggregate source a Marshall test
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programme shall be carried out. It will be advantageous to use a crushed rock which
is known from past experience to give good results in this test procedure. A grading
conforming to the Type I Binder Course detailed in Table 16B-1(a) 0/20 of this
Specification should be tested (but with 100% passing the 25mm sieve) and it shall
meet the requirements of Table 16B-2 of this Specification.

Having established the suitability of the aggregate source several grading shall be
tested in the laboratory, including that used for the Marshall test, to establish
relationships between bitumen content and VIM at refusal density. For each mix,
samples will be made up to a range of bitumen contents and compacted to refusal
using a gyratory compactor and a vibratory hammer in accordance with the
procedure described in BS 598 (Part 104 : 1989), with one revision.

It should first be confirmed that compaction on one face of the sample gives the same
refusal density as when the same compaction cycle is applied to both faces of the same
sample. The procedure, which gives the highest density, must be used.

From the bitumen content-VIM relationship it will be possible to identify a bitumen
content which corresponds to a VIM of 3 - 7%. If it is considered that the workability
of the mix may be difficult then compaction trials should be undertaken. It is
advisable to establish two or more gradings for compaction trials.

The mixes identified for compaction trials should be manufactured to the laboratory
design bitumen content and to two other bitumen contents of +0.5% and +1%
additional bitumen. Cores will be cut to determine the density of the compacted
material, having completed this the core will then be reheated to 145+/~-50C in the
appropriate mould and compacted to refusal in the vibrating hammer test. To be
acceptable the cores cut from the compaction trial must have a density equivalent to
at least 95% of refusal density.

The compaction trials will identify a workable mix which can be made to a bitumen
content which gives 3% VIM at refusal density.

MIXING AND LAYING HEAVY DUTY ASPHALT

The temperature of the bitumen and aggregates when mixed shall be 110+/-301C
above the softening point (R&B) of the bitumen.

Compaction should commence as soon as the mix can support the roller without
undue displacement of material and completed before the temperature of the mix falls
below 90°C.

The minimum thickness of individual layers should be as follows:~

a) For the 37.5mm mix 65mm
b) For the 25.0mm mix 60mm
C) For the 19.0mm mix 50mm
d) For the 12.5mm mix 40mm
COMPACTION

Rolling shall be continued until the voids measured in the completed layer are in
accordance with the requirement for a minimum density of 98% of Marshall
optimum, or, a minimum mean value of 95% of refusal density (no value less than
93%) as appropriate.
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1607B MEASUREMENT AND PAYMENT
a) Item Asphalt Concrete
Unit m?3 of Asphalt Concrete Used

Asphalt concrete shall be measured by the cubic metre compacted on the road
calculated as the product of the length instructed to be laid an the compacted
cross-sectional area shown on the Drawings or instructed by the Engineer.

The rate for asphalt concrete shall include for the cost of providing,
transporting, laying and compacting the mix with the nominal binder content
and complying with the requirements of Parts A and B of Section 16 of this
Specification.
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SECTION 17 - CONCRETE WORKS

1703

1703(A)

MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum
diameter on the foundation put after excavation to receive levelling concrete in
accordance with these specifications and in conformity with the lines, grades and
cross sections shown on the Drawings as directed by the Engineer.

(@)

(b)

©

Materials

Selected rock: The selected rock builders to be placed for this work shall be
hard, sound, durable quarry stones as approved by the Engineer. Samples of
the stone to be used shall be submitted to and approved by the Engineer before
any stone is placed.

The maximum size of the stone boulders shall be 300mm.

Construction Method

After completion of the structural excavation the surface of the loose soil shall
be levelled and compacted. Then the stone of the above sizes shall be placed
in one layer of 250mm over the compacted bed where the bottom slab will
rest. Coarse sand shall be spread to fill up the voids in the stone boulders, and
compaction with vibratory compactors should be performed to make this layer
dense whereon a concrete of levelling course shall be placed.

Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the
completed and accepted work, measured from the dimension shown on the
Drawings, unless otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full
compensation for furnishing and placing all materials, all labour equipment,
tools and all other items necessary for proper completion of the work in
accordance with the Drawings and specifications and as directed by the
Engineer.

LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF
FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the
prepared bed of stone boulders in the foundation for bottom slab and wingwalls in
accordance with these specifications and which conformity with the lines, grades,
thickness and typical cross-sections shown on the drawings unless otherwise directed
by the Engineer.

(@)

Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows:~
Design compressive strength (28) days : 15N/mm?

Maximum size of coarse aggregate : 20mm

Maximum cement content : 300 kg/m3.
Maximum water/cement ration of 50% with slump of 80mm.
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(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed
shall be smooth, compacted and true to the grades and cross-section shall be
set to the required lines and grades.

1.2 © Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic
metres completed and accepted levelling concrete work measured in place
which is done in accordance with the Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and
placing all materials, labour, equipment and tools, and other incidentals to
Specifications and as directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert
and wingwalls inclusive of Cost of Form works.

1703 (O FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert
walls and slabs together with all temporary construction required for their support.
Unless otherwise directed by the Engineer all formworks shall be removed on
completion of the walls and slabs.

(a) Materials

Forms shall be made of wood or metal and shall conform to the shape, lines
and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and
warps or other defects affecting the strength or appearance of the finished
structure.

Release Agents — Release agents shall be either neat oils containing a surface
activating agent, cream emulsions, or chemical agents to be approved by the
Engineer.

(b) Construction Method

)] Formworks
Formworks shall be designed to carry the maximum loads that may be
imposed, and so be rigidly constructed as to prevent deformation due
to load, drying and wetting, vibration and other causes. After forms
have been set in correct location, they shall be inspected and approved
by the Engineer before the concrete is placed.

If requested, the contractor shall submit to the Engineer working

drawings of the forms and also, if requested, calculations to certify the
rigidity of the forms.
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1703(D) CONCRETE WORKS (CLASS 25/20) OF CULVERT WALLS AND SLABS
This work shall consist of furnishing, mixing, delivering and placing of the concrete
for the construction of culvert walls and slabs, in accordance with these Specifications
and in conformity with the requirements shown on the Drawings.

Concrete class 25/ 20 shall be used for Culvert walls and slabs.
)] Concrete Materials

(i)  Cement: Cement shall be of Portland type and shall conform to the
requirements of BS 12 or equivalent.

The contractor shall select only one type or brand of cement or others.
Changing of type or brand of cement will not be permitted without a new mix
design approved by the Engineer. All cement is subject to the Engineer’s
approval;, however, approval of cement by the Engineer shall not relieve the
Contractor of the responsibility to furnish concrete of the specified
compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the
Contractor’s silo or storehouse shall not exceed more than two (2) months,
and age of cement after manufacture at mill shall not exceed more than four
(4) months. The Contractor shall submit to the Engineer for his approval the
result of quality certificate prepared by the manufacturer.

Whenever it is found out that cement have been stored too long, moist, or
caked, the cement shall be rejected and removed from the project.

(b)  Aggregates
Fine and coarse aggregates must be clean, hard, strong and durable, and free

from absorbed chemicals, clay coating, or materials in amounts that could
affect hydration, bonding, strength and durability of concrete.
Grading of aggregates shall conform to the following requirements:
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® Grading of Fine Aggregates
Sieve Size Percentage by Weight Passing
10 mm 100
5 mm 89-100
2.5 mm 60-100
1.2 mm 30-100
0.6 mm 15- 54
0.3 mm 5- 40
0.15 mm 0-15
(ii) Grading of Coarse Aggregates
Size  of | Amounts finer than each standard sieve percentage by
Coarse weight
Aggregat | 40 30 25 20 15 10 5
e 2.5
100 ~ ~ 90-100 ~ 30-69 0-10

Other requirements for aggregates are as follows:

(ii))  Fine Aggregates
Fitness Modulus, AASHTO M-6 : 2.3-3.1
Sodium Sulphate Soundness, AASHTO TlO4 Max. 10% loss
Content of Friable Particles AASHTO 112 : Max 1% by weight
Sand Equivalent, AASHTO T176 : Min. 75
(iv)  Coarse Aggregate
Abrasion, AASGTO T96 : Max. 405 loss
Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%
(\) Water
All sources of water to be used with cement shall be approved by the
Engineer. Water shall be free from injurious quantities of oil, alkali,
vegetable matter and salt as determined by the Engineer.
(v  Admixture
Only admixture, which have been tested and approved in the site
laboratory through trial mixing for design proportion shall be used.
Before selection of admixture, the Contractor shall submit to the
Engineer the specific information or guarantees prepared by the
admixture supplier.
The contractor shall not exclude the admixture from concrete
proportions.
Concrete class 20/20

Concrete class 25/20 shall be used for culvert walls and slabs. The
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requirements of Concrete class 25/20 are provided as follows unless
otherwise the Engineer will designate any alteration.

Design compressive strength (28 days) : 25N/mm?
Maximum size of coarse aggregates : 20mm
Maximum water/cement ratio of 45% with slump of 80mm

(d) Proportioning Concrete
The Contractor shall consult with the Engineer as to mix proportions at least
thirty (30) days prior to beginning the concrete work. The actual mix
proportions of cement, aggregates, water and admixture shall be determined
by the Contractor under supervision of the Engineer in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the
strength requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job~-mix proportions
have been approved by the Engineer.
e Concrete Work

(>ii) Batching
Batching shall be done by weight with accuracy of:

Cement : V2 percent
Aggregate : V2 percent
Water and Admixture : 1 percent.

Equipment should be capable of measuring quantities within these
tolerances for the smartest batch regularly used, as well as for larger
batches.

The accuracy of batching equipment should be checked every month
in the presence of the Engineer and adjusted when necessary.

(iii) Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy
of +25mm against designated slump in these specifications.

(iv) Concrete in hot weather

No concrete shall be placed when the ambient air temperature is
expected to exceed thirty three degrees celsius (330c) during
placement operations).

(\] Concreting at night

No concrete shall be mixed, placed or finished when natural light is
insufficient, unless an adequate approved artificial lighting system is
operated; such night work is subject to approval by the engineer.
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(vi) Placing

In preparation of the placing of concrete, the interior space of forms
shall be cleaned and approved by the engineer prior to placing
concrete. All temporary members except tie bars to support forms shall
be removed entirely from the forms and not buried in the concrete.
The use of open and vertical chute shall not be permitted unless
otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to
properly compact each batch immediately after it is placed in the
forms.

() Measurement and Payment

Measurements for the Concrete Works Class 20/ 20 of culvert walls and slabs
shall be made in cubic metres for the walls and slabs actually constructed,
measured from their dimensions shown on the Drawings. Payment for the
Concrete Works (Class 20/20) of culvert walls and slabs shall be the full
compensation for furnishing all materials of the concrete mixing, delivering,
placing and curing the concrete, equipment and tools, labour and other
incidental necessary for the completion of the work in accordance with the
Drawings and these Specifications and as directed by the Engineer.
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SECTION 20 ~ ROAD FURNITURE

2001

2003

2004

ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance
with Standard Specification clause 2001. They shall be placed at 50m. intervals along the
boundary of the road reserve.

EDGE MARKER POST

Edge marker post shall be provided as directed by the Engineer and in compliance with
Standard Specification clause clause 2003

PERMANENT ROAD SIGNS
Permanent Road Signs shall be provided as directed by the Engineer and in compliance with

the requirements of the "Manual for Traffic Signs in Kenya" Part Il and standard Specification
clause 2004.

2004B EXISTING ROAD SIGNS

2005

Where directed by the Engineer, the Contractor shall take down road signs including all
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill
the post holes. The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs
of any type and size taken down, cleaned and stored as directed.

ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior
application of approved tack coat.

2005A RAISED PAVEMENT MARKERS — ROAD STUDS

MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM
Specification D1788 — 68, class 5-2-~2 shell filled with inert, thermosetting compound and
filler. The lens portion of the marker of the marker is of optical menthly methacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass
lens reflector system. It shall be of monolithic construction, and not less than 98.5. m?2. The
height of the marker shall not exceed 17mm and the underside shall contain a non-
honeycomb base (flat).

REQUIREMENTS
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The markers shall conform to the following requirements
Colour

Shall be white, yellow or red as specified and the Retro — reflectance values should conform
to the testing procedures of ASTME 809.

Impact Resistance

The market shall not crack or break when tested using a 1000~gram weight from a height
of 1 metre. (ASTM D 2444) or BS 3900 Part E3.

Resistance to Water Penetration
Shall not have water penetration behind the lens after submerged in a water bath at
70 + 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS
998.
Heat Resistance

Shall comply with the initial brightness as per BS 873 Part IV of 1978
Night Visibility

The marker shall be bright as per BS 873 Part IV of 1978

Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV
of 1978.

Corrosion Resistance

After immersing a sample of Road stud in a solution containing 302/ 1 of sodium chloride for
30 days, there shall not be any signs of corrosion ~(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and are
compatible with raised pavement makers. These adhesives should be of high quality and
tested for conformance to customer requirements.

ADHESIVES
They shall be of Resin Type—Epoxy of 2 different components part 1 and 2 i.e Adhesive and
Reactor without any volatile solvents in both.

Pot life: not less than 20 minutes at 20 °C
Rotational cure time: between 20 and 30 minutes at 20 °C
Hard cure: Between 40 and 60 minutes at 20 °C

APPLICATION INSTRUCTION
Preparation of Pavements

Make sure that the road surface is absolutely dry and free of oil and grease.
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Mixing of Adhesive
Pour component B into the container of component A. Stir mixture by hand with a wooden

or metal stick until uniform Grey Tint without a striae is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on
the road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the
stud.

Protection from the Traffic

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by

touching the adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour shall
be submitted.

GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter
set vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall
also be made of concrete.

Beams for guardrails shall be "Armco Flex~-beam" or similar obtained from a manufacturer
approved by the Engineer.

KERBS
a) Vertical Joints

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and
shall be filled with a mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as
ramped kerbs. The transition between flush and raised kerbs shall occur within a
length of 2.0 m.

KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with

Standard Specification clause 2008.

RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact
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to line and level asphalt concrete rumble strips on the finished shoulders. This shall be done
to the satisfaction of the Engineer

2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres calculated as
the plan area painted.

Road Studs
Road studs shall be measured by the number of each particular size erected.

Guardrail
Guardrail shall be measured by the metre as the length of the guardrail constructed.

Kerbs
Kerbs shall be measured by the metre as the length of kerb constructed
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SECTION 22-~-DAYWORKS
2202 MEASUREMENTS AND PAYMENT

(a) Plant

Where items of major plant listed in the schedule of Day works are specified by type (e.g.
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor
shall not be lower than the power ratings of such plant manufactured within the last two
years prior to the date of BID. Any item of major plant employed upon Dayworks that has a
power rating lower than specified above shall be paid for at rates lower than those in the
schedule of Dayworks. The reduction in the rate payable shall be in proportion to the
reduction in power rating below that specified above.

SECTION 23: CONCRETE PAVING BLOCKS

This works shall consist of providing, laying and fixing of concrete paving blocks and concrete
paving slabs on a sand base on the driveway and walkways and other areas as directed by the
Engineer.

a. Concrete Paving Blocks

The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space
and a work size thickness of at least 30 mm. The blocks shall confirm to the requirements of BS
6717:Pt. 1:1986 or Kenya standard equivalent.

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete.

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b)
of this specification.

b. Sand For Sand Base

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand. The
grading shall conform and be parallel as much as possible to KSO2 — 95 Parts 1 &2: 1984 for zones
1,2 or 3. The other requirements shall be as specified in section 1703 (c) of Standard Specifications.

c. Measurement and Payment
Payment for paving blocks and paving slabs shall be by square metre laid. The rate quoted would
include the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made
for haulage
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SECTION VII- BILLS OF QUANTITIES

1.  Objectives
The objectives of the Bill of Quantities are:
a)  to provide sufficient information on the quantities of Works to be performed to
enable tenders to be prepared efficiently and accurately; and
b)  when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities
in sufficient detail to distinguish between the different classes of Works, or between
Works of the same nature carried out in different locations or in other circumstances
which may give rise to different considerations of cost. Consistent with these
requirements, the layout and contents of the Bill of Quantities should be as simple and
brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is high. To facilitate checking by the
Procuring Entity of the realism of rates quoted by the Tenderers, the Day work Schedule
should normally comprise the following;:

a)  Alistof the various classes of labor, materials, and Constructional Plant for which
basic day work rates or prices are to be inserted by the Tenderer, together with a
statement of the conditions under which the Contractor shall be paid for work
executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at
day work rates as Tender. The rate to be entered by the Tenderer against each
basic day work item should include the Contractor's profit, overheads,
supervision, and other charges.

3. Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a
contingency allowance for possible price increases should be provided as a provisional
sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or
contingency allowances are used, the Special Conditions of Contract should state the
manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be
supplied, by other contractors should be indicated in the relevant part of the Bill of
Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among the
Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the
successful Tenderer as prime Contractor for the use and convenience of the specialist
contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance,
etc.
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These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the tendering document. They should not be
included in the final tendering document.

4.  TheBills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a)  Precambles

b)  Preliminaryitems

c)  Workltems

c)  Day work Schedule;and

d)  Provisional items

e)  Summary.
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BILL No. .1..:

..................... GENERAL

ITEM

DESCRIPTION

Amount (Kshs.)

01-80-026

Allow a provisional sum of Kshs
150,000 for the Resident Engineer's
Miscellaneous account to be spent in
whole or part as directed by the
Resident Engineer against receipts.

PC SUM

150,000.00

1.00

150,000.00

01-80-027

Include percentage of P.C Sum in
item 01-80-026 for Contractor's
overhead and profit

%

150,000

01-80-030

Allow Kshs 300,000 for attendance of
the Engineer's Site Staff including
Wages and overtime in accordance
with clause 137 of special
specifications.

PC SUM

300,000.00

1.00

300,000.00

01-80-
030(a)

Include percentage of P.C Sum in
item 01-80-~030 for Contractor's
overhead and profit

%

300,000

01-80-031

Allow Kshs 300,000 as Allowances
for Engineer's Site staff in accordance
with clause 137 of special
specifications.

PC SUM

300,000.00

1.00

300,000.00

01-80-031
(@)

Include percentage of P.C Sum in
item 01-80-031 for Contractor's
overhead and profit

%

300,000

01-80-038

Provide, fuel and maintain with
driver, 1No. (One) saloon vehicle
(Odometer 0-60,000 km) of petrol
engine capacity minimum 2000cc for
exclusive use by the Resident
Engineer inclusive of the first 4000
Km per vehicle month to revert to the
Contractor after the project.

V. Month

2.00

Total of Bill 1 Carried Forward to Summary
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BILL No. 4..: SITE CLEARANCE AND TOPSOIL STRIPPING

ITEM

DESCRIPTION

Quantity

RATE

Amount
(Kshs.)

04-50-004

Light bush clearance

2,000

04-50-005

Removal of topsoil to a maximum depth of
200mm in accordance to specifications as
directed by the Engineer.

660

Total of Bill Carried Forward to Summary

BILL No. .5.

.. EARTH WORKS

ITEM

DESCRIPTION

Quantity

RATE
(Kshs.)

Amount
(Kshs.)

No separate payments shall be made for the
overhaul of material and the cost of such
haulage shall be included in the rates and or
prices

05-50-006

Cut to spoil in soft material

350

05-50-007

Provide and fill in approved soft material and
compact to 100% MDD (AASHTO T99) as
directed by the Engineer.

480

05-50-016

Scarify, process and compact existing ground
to at least 100%MDD to a depth of 150mm
below existing ground.

600

Total of Bill Carried Forward to Summary
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BILL No. 8..: CULVERTS AND DRAINAGE WORKS......cccittiiiiiniiniiniiiniiniineineiancennes

RATE | Amount (Kshs.)

ITEM

DESCRIPTION

(Kshs.)

08-90-001

Excavation for side drains, culvert inlet and
outlet, outfall, mitre and catchwater drains in
soft material including removal of all material
to spoil, to any depth

300

08-90-003

Excavate in soft materials for pipe culverts,
headwalls, wingwalls, apron, toewalls and
drop inlets.

200

08-60-032

Provide, lay and joint 450 mm inner diameter
(ID) precast concrete pipes.

12

08-60-035

Provide place and compact class 15/20
concrete to beds, sorrounds and haunches.

14

08-60-036

Provide place and compact class 25/20
concrete to crossing slabs, including form
work.

10

08-60-037

Provide and place A142 fabric mesh
reinforcement for item 08-90-009.

15

08-90-009

Provide place and compact class 25/20
concrete to headwalls, wingwalls, aprons and
toe walls to pipe culverts; and slabs on drains,
including form work.

12

08-50-004

Provide and lay 200 mm thick grouted quarry
dressed stone pitching in 1:4 Cement /sand
mortar

280

Total of Bill Carried Forward to Summary
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BILL No.9..: PASSAGE OF TRAFFIC

ITEM

DESCRIPTION

Rate
(Kshs.)

Amount (Kshs.)

09-60-001

Allow for the passage of traffic through the
works.

0.5

Total of Bill Carried Forward to Summary

BILL No.12.: NATURAL MATERIAL BASE AND SUBBASE

ITEM

DESCRIPTION

Amount (Kshs.)

Note: All haulage is to be included in the
Contractor's rates and prices. There is no
separate payment for overhaul

12-50-002

Provide, place, water and compact approved
natural gravel of subbase quality, on
carriageway to min 95% MDD (AASHTO T180)
as specified

mS

675

12-50-004

Provide, lay, and compact 150mm hand packed
stone material including filling of voids with
stone dust and watering as directed by the
Engineer.

450

Total of Bill Carried Forward to Summary
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BILL No. 15..:

BITUMINOUS TREATMENT AND SURFACE DRESSING...

ITEM

DESCRIPTION

UNIT

Rate | Amount

Quantity | (Kshs.) | (Kshs.)

15-92-001

Prepare surface of carriageway and repair
areas, provide and spray MC-30 cutback
bitumen at a rate of 0.8-1.2 1t/m2 as prime
coat.

Litres

3,600

Total of Bill Carried Forward to Summary

BILL No. .16..:

BITUMINOUS MIXES......cciieiiiiiiiiiiiiiniiniiiiiininenees,

ITEM

DESCRIPTION

Rate
(Kshs.) | Amount (Kshs.)

16-80-001

Provide, place and compact Asphalt Concrete
Type 1 with 5 - 6 % nominal bitumen content
by weight to total mix as surfacing on
carriageway as directed by the Engineer.

150

16-80-003

Prepare surface of repair areas provide and
spray K1-60 bitumen emulsion as tackcoat or
seal to repair areas at a spray rate of 0.8-1.0
L/m2 as directed by the Engineer.

Litres

3,000

Total of Bill Carried Forward to Summary
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BILL No. .20..: ROAD FURNITURE

ITEM

DESCRIPTION

Rate
(Kshs.)

Amount (Kshs.)

Provide and lay hot applied thermoplastic road
marking compound in approved colour and
shade (ASTM 9) for

road marking on bituminous surface on
centerline, 100mm, edge line 150 mm wide
3.0mm thick, using fully automatic extrusion
machine and using pre-melter for

melting thermoplastic material including
cleaning the surface of all dirt, dust, and other
foreign matter, complete with demarcation at
site/pre-marking,

finishing and managing the traffic movements.
Marking to be done as per the specifications,
detailed drawings

and as instructed by the Engineer.

i)For the road edge marking with white paint,
100 mm wide

30

ii)For centre line of the road marking with
yellow paint, 150 mm wide

60

iii) As in (i) but for 500mm wide for pedestrian
crossing

20

20-70-003

Provide and erect permanent road signs where
instructed by the Engineer and in a accordance
with the specifications as follows:-~

(a) Warning signs.

No.

20-70-016

Excavate for, provide and place 250 x 125 mm
class 25/20 precast concrete raised or ramped
kerbs haunched in 100 mm thick class 15/20
concrete base bedding and mortar joined in
support to bus bays and junctions as directed by
the Engineer - (a) Straight
kerbs.

500

20-70-017

(b) Kerbs radius: 5 m-1 m.

20

20-70-037

Ditto 20-70-016 but 100 x 125 mm flush
kerbs in support of carriageway and walkway -~

(a) Straight kerbs

700
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20-70-040 (b) Kerbs radius: 5 m-~1 m. ‘ m ‘ 20 ‘
Total of Bill Carried Forward to Summary
BILL No.23..: ...PAVING BLOCKS
Rate Amount
ITEM DESCRIPTION UNIT | Quantity | (Kshs.) | (Kshs.)
Supply, lay and compact 80mm thick coloured
precast concrete paving blocks with a 49
N/mm2 Cube crushing strength conforming to
23-50-004 | g 6717 Part 1 of 1986 or Kenya Bureau of m2 750
Standard equivalent including 30mm thick
sand/quarry dust bed.
Total of Bill Carried Forward to Summary
BILL Ne 25: Cross Cutting Issues
RATE AMOUNT
ITEM DESCRIPTION UNIT | QUANTITY (KShs) (KShs)
Fabricate, erect, brand and
maintain publicity signs and
25-50-029a | return to the employer upon No. 1
expiry of the contract period as
instructed by the Engineer

Bill 25 Total Carried To Summary Page
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The Summary to the Bills of Quantities will take this form or some other form but including these

items.

SUMMARY OF BILLS OF QUANTITIES FOR B27-KAMUNYAKA-
KANGAITA-KIMUNYE/GATUTO-KITHIRITI-CATHOLIC ECD IN
KERUGOYA/KUTUS MUNICIPALITY

BILL

DESCRIPTION

No.

BILLED AMOUNT (KSHS.)

1

GENERAL

SITE CLEARANCE AND TOPSOIL

4 STRIPPING
5 EARTHWORKS
3 CULVERTS AND DRAINAGE WORKS
9 PASSAGE OF TRAFFIC
NATURAL MATERIAL SUBBBASE AND
12 | BASE
15 | BITUMINOUS SURF. TREAT.& S DRESSING
16 | BITUMINOUS MIXES
20 | ROAD FURNITURE
23 | PAVING BLOCKS
25 | CROSS CUTTING ISSUES
Sub-Total 1

Add 16% of Sub-total for Value Added Tax

GRAND TOTAL
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PART III ~ CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCCO), FIDIC Conditions of Contract 1999 and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1.  Definitions

11 Bold face type is used to identify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

d)  Billof Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-~Clause 53.1.

)  The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-~Clause 2.3
below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

i)  The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

j)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

k)  Daysare calendar days; months are calendar months.

)  Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

m) ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the

Contract, include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.

@  The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, whois also the Procuring Entity.
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

“In writing” or “written” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended

Completion Date may be revised only by the Project Manager by issuing an extension of time or
an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

The Project Manager is the Director~-(RACM)-Kenya Urban Roads Authority, P.O BOX 41727~
00100 NAIROBI who shall be referred to as “The Engineer” in this tender. The term
“Project Manager” shall be replaced with “Engineer” wherever it appears in this document
including this “SCC” section.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular.
Headings have no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Project Manager shall provide instructions clarifying
queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)

f)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,
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) Drawings,

h) Billof QuantitiesG, and
i) anyother document listed in the SCC as forming part of the Contract.

6 lump sum conftracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

3 Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws
of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Procuring Entity's Country when

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country;
or
b) by an act of compliance with a decision of the United Nations Security Council taken under

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter
the Contractor's obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as
referred to in the SCC. The Contractor shall also provide facilities and services for them as described
in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors,and shall notify
the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than those proposed
in the Bid.
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92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11 Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

i) useor occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that itisdue toa
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

aa) aDefect which existed on the Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:

a) lossof ordamage to the Works, Plant,and Materials;
b) lossof or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may effect the insurance which the Contractor should have provided and recover the premiums
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.
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134 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

18 Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

21 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

21 Accesstothe Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out
or is intended to be carried out.

2. Instructions, Inspections and Audits

221 The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.
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22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and
sub-~consultants to keep, accurate and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
inspect the Site and/or the accounts and records relating to the procurement process, selection
and/or contract execution, and to have such accounts and records audited by auditors appointed
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).

23 Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either party,
within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 30 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-~ Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be proposed
by the Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:
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a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting
from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars, but
shall nevertheless give his response on the principles of the claim within the above defined time
period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.101f the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties may
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where anotice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was
given, even if no attempt at an amicable settlement has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of the
Contract by either party:

a) The appointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.
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244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a
claim or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
dispute shall not commence unless an attempt has in the first instance been made by the parties to
settle such claim or dispute amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

2444 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable in order
to determine the rights of the parties and assess and award any sums which ought to have been
the subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the Project Manager from being called
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the
dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to
the reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of
the Parties, and the Project Manager shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of this remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute
shall be notified in writing by either party to the other with a request to submit it to arbitration and
to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the
request of the applying party, by the Chairman or Vice Chairman of any of the following professional
institutions;
i) Architectural Association of Kenya
i) Institute of Quantity Surveyors of Kenya
iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
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24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter toa competent court
of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

2. Fraud and Corruption

51 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity
or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

21. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new Intended Completion
Date.
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28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

2. Delays Ordered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within
the Works.

0. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.

3L EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C.  Quality Control

. Identifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

3. Tests

1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a Compensation Event.

3. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.
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3. Uncorrected Defects

&1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice,
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall
pay this amount.

D. Cost Control

3. Contract Price7

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price’

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

3. Variations
31 All Variations shall be included in updated Programs 9 produced by the Contractor.

32 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by
the Project Manager and before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own forecast
of the effects of the Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

7 lump sum contracts, replace GCC Sub-Clauses 36. 1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed fo
by the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
separately, the Contractor shall show delivery of Materials fo the Site separately on the Activity

hedule.
%}1] lump sum conftracts, replace entire GCC Clause 37 with new GCC Sub-~Clause 37.1, as
ollows:

The Activity Schedule shall be amended by the Contractor fo accommodate changes of Program
or method of working made at the Contractfor's own discretion. Prices in the Activity Schedule
shall not be altered when the Contractor makes such changes fo the Activity Schedule.

I lump sum conftracts, add “and Activity Schedules” after “Programs.” 10, lump sum contracts,
delete this paragraph.

35 The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
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Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

a) the proposed change(s),and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period;or
b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or
c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the
Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or
b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract
Price.

39. Cash FlowForecasts

01 When the Program1 1, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
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(corrected fender price — fender price)/fender price X 100.

41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which payments
are made.

412 1f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions
of currencies comprising the Contract Price.

414 Ttems of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42 Compensation Events

421 The following shall be Compensation Events:

d)

e)

f)

9)

h)

)

k)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

The advance paymentis delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

422 1f a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion
Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project
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Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

1, lump sum contracts, add “or Activity Schedule” after “Program.”

125, lump sum conftracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”

224 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity’s
interests are adversely affected by the Contractor’s not having given early warning or not having
cooperated with the Project Manager.

438 Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed
between the date 30 days before the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the amount of tax payable by the

Contractor, provided such changes are not already reflected in the Contract Price or are a result of
GCC Clause 44.

44, Currencyy of Payment

441 All payments under the contract shall be made in Kenya Shillings

45, Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+ BIm/Io
where: Pisthe adjustment factor for the portion of the Contract Price payable.

A and B are coefficients > specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

452 1f the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed
to take account of all changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has certified that all Defects notified
by the Project Manager to the Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
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damages shall not affect the Contractor’s liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for
each day (less any days for which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due tobe complete.

49. Advance Payment
491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works on
a payment basis. No account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one
year from the date of issue of the Completion Certificate in the case of a Performance Bond.

51 Day works
511 If applicable, the Day works rates in the Contractor’s Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by
the Project Manager. Each completed form shall be verified and signed by the Project Manager
within two days of the work being done.

513 The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

52 Cost of Repairs

521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date

and the end of the Defects Correction periods shall be remedied by the Contractor at the

Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

E Finishing theContract
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53 Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
51 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager’s issuing a certificate of Completion.

%. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and
issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximatefigure (usually O. 15) fo take account of fixed cost
elements or other non-adjustable components. The sum of the adjustments for each currency are added fo
the Contract Price.

5%. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

%2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager’s approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)

d)

9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for
a reconstruction oramalgamation,;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager’s certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
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Contractor, terminate the Contract and expel him from the Site.
573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 1f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental or not.

5. Payment upon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs
of protecting and securing the Works, and less advance payments received up to the date of the
certificate.

9. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Procuring Entity if the Contract is terminated because of the Contractor’s default.

60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment wasmade.
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SECTION IX — SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, allSpecial Conditions of Contract should befilled in by the Procuring
Entity prior fo issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

A. General

GCC 1.1 ()

Replace the text of Sub-~clause 1 (f) with the following:

“The Completion Date” means the time for completing the execution of and passing
the Tests on Completion of the Works or any Section or part thereof as stated in the
Contract (or as extended under Clause 44) calculated from the Commencement Date

GCC 1.1 (h)

Add at the end of sub-clause the following

“and the legal successors in title to such person, but not (except with the consent of
the Employer) any assignee of such person.”

GCC 1.1 (@

The Procuring Entity is the Kenya Urban Roads Authority, represented by the Director
General — Kenya Urban Roads Authority, P.O. BOX 41727 — 00100 NAIROBI.

GCC1.10

Replace the text of Sub-clause 1 (1) with the following;:

“Equipment means all appliances and things of whatsoever nature (other than
Temporary Works) required for the execution and completion of the Works and the
remedying of any defects therein, but does not include Plant, materials or other things
intended to form or forming part of the Permanent Works”

GCC 1.1 (w)

The Intended Completion Date for the whole of the Works shall be “the time for
completing the execution of and passing the Tests on Completion of the Works or any
Section or part thereof as stated in the Contract (or as extended under Clause 44)
calculated from the Commencement Date.”

GCC 1.1 ()

The Project Manager is the Director-(RACM) — Kenya Urban Roads Authority, P.O.
BOX 41727 — 00100 NAIROBI who shall be reffered to as “The Engineer”.

Replace “Project Manager” with “Engineer” where it applies in this document.

GCC 1.1 (2)

The Site means the places provided by the Procuring Entity where the Works are to be
executed and any other places as may be specifically designated in the Contract as
forming part of the Site.

GCC 1.1 (co)

The Start Date shall be the date upon which the Contractor receives the notice to
commence issued by the Project Manager.

GCC 1.1
(dd)

Replace the text of Sub-clause 1 (dd) with the following:

“A Subcontractor means any person named in the Contract as a Subcontractor for a
part of the Works or any person to whom a part of the Works has been subcontracted
with the consent of the Engineer and the legal successors in title to such person, but
not any assignee of any such person.”

GCC 1.1
@2

The Works consist of means the Permanent Works and the Temporary Works or either
of them as appropriate and as described in the Special Specifications.

GCC 2

Add at the end of clause the following

“Wherever in the Contract provision is made for the giving or issue of any notice,
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

consent, approval, certificate or determination by any person, unless otherwise
specified such notice, consent, approval, certificate or determination shall be in writing
and the words “notify”, “certify” or “determine” shall be construed accordingly. Any
such consent, approval, certificate or determination shall not unreasonably be

withheld or delayed.’

GCC 2.2

Sectional Completions are: NOT APPLICABLE

GCC 2.3

Delete the documents listed a-I and substitute:
a) The Contract Agreement (if completed)
b) The Letter Of Acceptance;
¢) The Bid and Appendix to Bid,
d) The Conditions of Contract Part II;
e) The Conditions of Contract Part I,
f) The Special Specifications;
2) The Standard Specification for Road and Bridge Construction, 1986;
h) The Drawings;
i) The priced Bills of Quantities
j)  Other documents as listed in the Appendix to form of Bid

GCC5.1

The Project manager may delegate any of his duties and responsibilities to appointed
representatives.

Add

“The Project Manager’s Representative shall be appointed by and be responsible to the
Project Manager and shall carry out such duties and exercise such authority as may be
delegated to him by the Project Manager.

The Project Manager may from time to time delegate to the Project Manager’s
Representative any of the duties and authorities vested in the Project Manager and he
may at any time revoke such delegation. Any such delegation or revocation shall be in
writing and shall not take effect until a copy thereof has been delivered to the
Procuring Entity and the Contractor.

Any communication given by the Project Manager’s Representative to the Contractor in
accordance with such delegation shall have the same effect as though it had been given
by the Project Manager.”

GCC17.1

Add at the end of sub-clause the following

“The Contractor shall not subcontract the whole of the Works.”

GCC 8.1

Schedule of other contractors: NOT APPLICABLE

GCCO.1

Key Personnel
GCC 9.1 is replaced with the following:

“The Contractor’s superintending staff shall meet the following minimum
qualifications:

Should have a working knowledge of English or Kiswahili. Should any of the
superintending staff not be able to meet this condition, the Contractor shall propose to
the Engineer arrangements for provision of a sufficient number of interpreters of
approved qualifications. The Project Manager, at his discretion, may amend, approve
or reject such arrangements or reject deployment of superintending staff not meeting
the language requirements. The Project Manager may at any time during the duration
of the Contract amend any approved arrangements made for interpreters, which shall
be implemented at the Contractors expense.

The key staff listed below must have academic qualifications from government-~
recognised institutions or equivalent institutions of the levels set out in Section 5, Part
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

6.

The key staff listed below must have minimum experience set out in Section III;
Evaluation and Qualification Criteria:

Head Office
Site Agent
Senior Foreman
Site Surveyor

e Foremen
Qualifications as above shall be subject to verification and approval on site by the
Project Manager or his representative on site before commencement of the said
works.”

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]

GCC11.1
(b)

Add at the end of sub-clause the following

“Other than any part of the design provided by the Contractor or for which the
Contractor is responsible.”

GCC 12.1

Add at the end of sub-clause the following

‘If any loss or damage happens to the Works, or any part thereof, or materials or Plant
for incorporation therein, during the period for which the Contractor is responsible for
the care thereof, from any cause whatsoever, other than the risks defined in Sub-~
Clause 20.4, the Contractor shall, at his own cost, rectify such loss or damage so that
the Permanent Works conform in every respect with the provisions of the Contract to
the satisfaction of the Engineer. The Contractor shall also be liable for any loss or
damage to the Works occasioned by him in the course of any operations carried out by
him for the purpose of complying with his obligations under Clause 34 of the GCC.”

GCC 13.1

Delete words “from the Start Date” and substitute the words “for the period prior to
commencement of the Works”

The minimum insurance amounts and deductibles shall be as stated in the Appendix to
Form of Tender.

GCC 14.1

Site Data shall be deemed to include data listed elsewhere in the Contract as open for
inspection at the address stipulated in the Appendix to Bid.

GCC 15.1

Add at the end of sub-clause the following

“The Project Manager shall have authority to issue to the Contractor, from time to time,
such supplementary Drawings and instructions as shall be necessary for the purpose of
the proper and adequate execution and completion of the Works and the remedying of
any defects therein. The Contractor shall carry out and be bound by the same.”

GCC 18.1

Add at the end of sub-clause the following

‘The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time
to time prescribe.’

GCC 20.1

Delete sub-clause 20.1 and substitute with;
“Save insofar as the Contract may prescribe:

(a) the extent of portions of the Site of which the Contractor is to be given possession
from time to time,
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

(b) the order in which such portions shall be made available to the Contractor, and,
subject to any requirement in the Contract as to the order in which the Works shall be
executed, the Employer will, with the Engineer’s notice to commence the Works, give
to the Contractor possession of

(c ) so much of the Site, and

(d) such access as. In accordance with the Contract, is to be provided by the Employer
as may be required to enable the Contractor to commence and proceed with the
execution of the Works in accordance with the programme referred to in Clause 26, if
any, and otherwise in accordance with such reasonable proposals as the Contractor
shall, by notice to the Engineer with a copy to the Employer, make. The Employer will,
from time to time as the Works proceed, give to the Contractor possession of such
further portions of the Site as may be required to enable the Contractor to proceed with
the execution of the Works with due dispatch in accordance with such programme or
proposals, as the case may be.”

GCC 22.1

Add at the end of sub-clause the following

“Instructions given by the Project Manager shall be in writing, provided that if for any
reason the Project Manager considers it necessary to give any such instruction orally,
the Contractor shall comply with such instruction. Confirmation in writing of such
oral instruction given by the Project Manager, whether before or after the carrying out
of the instruction, shall be deemed to be an instruction within the meaning of this Sub-~
Clause. Provided further that if the Contractor, within 7 days, confirms in writing to
the Project Manager any oral instruction of the Project Manager and such
confirmation is not contradicted in writing within 7 days by the Project Manager, it
shall be deemed to be an instruction of the Project Manager.

The provisions of this Sub-Clause shall equally apply to instructions given by the
Project Manager’s Representative and any assistants of the Project Manager or the
Project Manager’s Representative appointed pursuant to Sub-Clause 5.1.”

GCC 23

Delete entire clause

GCC 24.3.1
(@

Delete sub-clause 24.3.1 (a)

GCC 24.5.1

Appointor of the Arbitrator is as stated in the Appendix to Form of Tender.

GCC 24.5.2

Delete sub-clause 24.5.2

B. Time Control

GCC 26.1

The Contractor shall submit to the Project Manager for approval a Program for the
Works within 7 days from the issuance of order to commence, in such form and
detail as the Project Manager shall reasonably prescribe, for the execution of the
Works.

The cash flow estimates shall be submitted together with the works programme.

GCC 26.3

The period between Program updates is [ 28/ days.

The amount to be withheld for late submission of an updated Program is /insert
amount].

C. Quality Control

GCC 34.1

The Defects Liability Period is as stated in the Appendix to Form of Tender
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
GCC 35.1 Substitute sub-~clause 35.1 with;

“In case of default on the part of the Contractor in carrying out such instruction
within a reasonable time, the Employer shall be entitled to employ and pay other
persons to carry out the same and if such work is work which, in the opinion of the
Engineer, the Contractor was liable to do at his own cost under the Contract, then all
costs consequent thereon or incidental thereto shall, after due consultation with the
Employer and the Contractor, be determined by the Engineer and shall be recoverable
from the Contractor by the Employer, and may be deducted by the Employer from
any monies due or to become due to the Contractor and the Engineer shall notify the
Contractor accordingly, with a copy”

to the Employer.

D. Cost Control

GCC 37.1 Amend Sub-Clause 37.1 as follows: ~

Substitute “..provided the change exceeds 1 percent of the Initial Contract Price” with
“..provided the change does not exceed 15 percent of the Initial Contract Price”

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be
paid to the Contractor shall be ___ % (insert appropriate percentage. The percentage is
normally up to 50%) of the reduction in the Contract Price. NOT APPLICABLE.

GCC41.1 Amend Sub-Clause 41.1 as follows:

Delete the words “within 30 days of the date of each certificate” in the first sentence
and replace with “within the period stated in the Appendix to Tender”

GCC41.2 Amend Sub-Clause 41.2 as follows:~
Delete the last statement and substitute with:-~

“Interest shall be calculated from the date upon which the increased amount would
have been paid if the payment was certified without delay in the absence of dispute”.

GCC 44.1 The currency of the Procuring Entity’s Country is Kenya Shillings

GCC 45.1 Price Adjustment: NOT APPLICABLE

GCC 46.1 The proportion of payments retained is as stated in the Appendix to Form of Tender.

GCC 46.2 Amend Sub-Clause 46.2 as follows:

Delete the words “on demand” in the first sentence and replace with “unconditional”

GCC47.1 The liquidated damages for the whole of the Works shall be as stated in the Appendix
to Form of Tender

GCC 48.1 Delete clause

GCC 49.1 The Advance Payments shall not apply.

GCC 50.1 The Performance Security form and amount shall be as stated in the Appendix to Form

of Tender.

GCC 53.1 In addition to the clause, Add ‘Time for Completion’ shall be as stated in the Appendix

to Form of Tender.
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause

E. Finishing the Contract

GCC 55.1 Amend Sub-Clause 55.1 as follows:

Delete the words “within 56 days of the date of each certificate” in the first sentence
and replace with “within the period stated in the Appendix to Tender”

GCC 56.1 The date by which operating and maintenance manuals are required shall be as stated
in the Appendix to Form of Tender.

The date by which “as built” drawings are required shall be as stated in the Appendix
to Form of Bid.

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 58.1 shall be as
stated in the Appendix to Form of Tender

GCC 57.2 The maximum number of days is as stated in the Appendix to Form of Tender

®

GCC 58.1 The percentage to apply to the value of the work not completed, representing the
Procuring Entity’s additional cost for completing the Works, is as stated in the
Appendix to Form of Tender.
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SECTION X — CONTRACT FORMS

FORM No 1: NOTTFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the
format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative
i)  Name: [insert Authorized Representative's name]
i)  Address: [/insert Authorized Representative's Address/
iii) Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [/insert Authorized Representative's email address/

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification
must be sent fo all Tenderers simultaneously. This means on the same date and as close fo the same
time as possible.]

2. Date of transmission: [email] on [dafe] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [/insert the name of the Procuring Entity/

i) Project: [/insert name of project]/

iii)  Contract title: /insert the name of the contract]

iv)  Country: /insert country where ITT is issued]/

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main
reason the Tender was unsuccessful.

Issued by the Kenya Urban Roads Authority: June 2022

KURA/RMLE/CE/015/2022-2025 179 | FPage CATEGORY ALL



PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY

SNo

Name of Tender Price | Tender’s evaluated | One Reason Why not
Tender as read out price (Note a) Evaluated

Q1| W[N]

(Note a) State NF if not evaluated

5. How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert datel (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

i) Attention: [inserf full name of person, if applicablel
ii) Title/position: [insert title/position]

i) Agency: [inserf name of Procuring Entityl

iii) Email address: [insert email address|

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,

wewill provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

6. How to make a complaint

a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicablel
ii) Title/position: [insert title/position)

iii) Agency: [insertf name of Procuring Entityl

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

Issued by the Kenya Urban Roads Authority: June 2022

KURA/RMLE/CE/015/2022-2025 180 ) Fage CATEGORY ALL


mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

PERIODIC MAINTENANCE OF PACKAGE 15 ROADS KERUGOYA MUNICIPALITY
You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process, and is the recipient of a Notification of Intention to Award.

i)  The complaint can only challenge the decision to award the contract.
iii) You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your
complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert dafe] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of

the Procuring Entity:
Signature: Name:
Title/position: Telephone:_ Email:
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FORM NO. 2 ~ REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF...ccovene. 20.........
BETWEEN
...................................................................... APPLICANT (Review Board)
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day
of ooiiiiiiis 20.ccc... in the matter of Tender No.............. of ovviiiiiinn 20.....for ......... (Tender description).
REQUEST FOR REVIEW
I/We it ,the above named Applicant(s), of address: Physical address................ P. O.
Box NoO............. Tel. No........ Email ............... , hereby request the Public Procurement Administrative

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely:
1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED .....ccvvnvnnnn. (Applicant) Dated on................ dayof ............... /...20......

SIGNED
Board Secretary
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FORM NO 3: NOTIFICATION OF AWARD -~ LETTER OF ACCEPTANCE

[letterhead paper of the Procuring Entity/ [date]
To: [mame and address of the Contracfor/

This is to notify you that your Tender dated /date/for execution of the /name of the Confract and identification
number, as given in the Confract Dataf for the Accepted Contract Amount /amount in numbers and words/
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby
acceptedby ...l (nname of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions

of Contract, using, for that purpose, one of the Performance Security Formsincluded in Section VIII, Contract
Forms, of the Tender Document.

Name of Procuring ENtity.......cccoceviiiiiiiiiiiiiiiecnecccceeee e e

Attachment: CONMTACE AGECCIICHL...........oouecuereesieecieiiesiesiteseectesesste st esse st sse e e stesaeestesseesesaaenes
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 ,

between

of (hereinafter “the Procuring Entity”), of the one part,

and of
(hereinafter “the Contractor”), of the other

part:

WHEREAS the Procuring Entity desires that the Works known as PERIODIC MAINTENANCE OF B27 —
KAMUNYAKA — KARANDI — KANGAITA — KIMUNYE — NGARIAMA/GATUTO — KITHIRITI — CATHOLIC
ECD ROADS KERUGOYA MUNICIPALITY KIRINYAGA COUNTY: PACKAGE 15 should be executed by the
Contractor, and has accepted a Tender by the Contractor for the execution and completion of these Works
and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a)
b)
c)
d)
e)
f)
9)
h)

the Letter of Acceptance

the Letter of Tender

the addenda Nos (if any)

the Special Conditions of Contract

the General Conditions of Contract;

the Specifications

the Drawings,;and

the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 ~ PERFORMANCE SECURITY

[Option 1 ~ Unconditional Demand Bank Guarantee]

[Guarantor lefterhead]

Beneficiary: [insert name and Address of Procuring Entity/

Date: [Insert date of issue/

Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter
called "the Contractor") has entered into Contract No.
dated with (name of Procuring Entity)

(the Procuring Entity as the Beneficiary), for the execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3. Attherequest of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sumor sums not exceeding in total an amount of (in

WOFdS),l such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
oridentifying the demand, stating that the Applicantisin breach of its obligation (s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

4. This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for

payment under it must be received by us at the office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months]
[one year/, in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Nofte: All italicized text (including footnoftes) is for use in preparing this form and shall be deleted
from thefinal product.

1 The Guaranfor shall insert an amount representing the percentage of the Accepted Confract Amount
specified in the Letter of Acceptance, less provisional sumis, if any, and denominated either in the
currency of the Contract or a treely convertible currency acceplable fo the Bencficiary.

ZInsert the date twenty~eight days atter the expected completion date as described in GC Clause 11.9. The
Procuring Entity should nofe that in the event of an extension of this date for completion of the Confract,
the Procuring Entity would need fo request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 ~ PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Nofte: Procuring Entities are advised fo use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due fo difficulties involved in calling Bond holder fo action]

[Guarantor letterhead or SWIFT identifier code/

Beneficiary: [insert name and Address ofProcuring Entity/Date:_

[Insert date of issuel.

PERFORMANCE BONDNo.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as  Principal  (hereinafter  called
Contractor”)  and

]

Surety (hereinafter called “the Surety”), are held and firmly bound unto

“the
as

| as Obligee (hereinafter called “the Procuring Entity”) in the amount of

for the payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors,

administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 2022, for in accordance with the documents,
plans, specifications, and amendments thereto, which to the extent herein provided for, are by
reference made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the
default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the Balance of the Contract Price; but not exceeding, including other costs and damages for which
the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring
Entity to Contractor;or

3 pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than the Procuring Entity named herein or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this day_of 20
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SIGNED ON on

behalf of By in the capacity of In
the presence of

SIGNED ON on behalf of By in

the capacity of In the presence of
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FORM NO. 7 ~ ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor lefterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /
Date: [Insert date of issue/

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number/
Guarantor: [/nsert name and address of place of issue,

unlessindicated in the letterhead/

L We have been informed that (hereinafter called “the

Contractor”) has entered into Contract No. dated
with the Beneficiary, for the execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment
in the sum (in words) istobe made
against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of

(in words ) 1

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,

whether in the demand itself or in a separate signed document accompanying or identifying the

demand, stating either that the Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the
Works;or

b)  hasfailed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy
of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract

Amount, less provisional sums, has been certified for payment, or on the day of ,

2 ,2 whichever is earlier. Consequently, slemand for payment under this
guarantee must be received by us at this office on or before that date.

6.  The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months/[one year/, in response to the Beneficiary's written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized fext (including footnofes) is for use in preparing this form and shall be deleted
from the final product.
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L1he Guarantor shall insert an amount representing the amount of the advance payment and

denominated either in the currency of the advance payment as specified
in the Confract.

2 Insert the expected expiration date of the Time for Completion. The Procuring Entity should nofte that in
the event of an extension of the time for completion of the Conftract, the Procuring Entity would need fo
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior fo the expiration date established in the guarantee.
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FORM NO. 8 ~ RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guaranftor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue]

Advance payment guarantee no. /Insert guarantee reference number]

Guarantor: [/nserf name and address of place of issue, unless indicated in the letferhead]

1. We have beeninformed that [insert name of Conftractor, which in
the case of a joint venture shall be the name of the joint venture/ (hereinafter called "the
Contractor") has entered into Contract No. [insert reference
numbper of the contract/ dated with the Beneficiary, for the execution of

[insert name of contract and

brief description of Works/ (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of /insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

3. Attherequest of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of /[insert amount in figures/

(/insert amount in words, Vo ! upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the Contractor is in
breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your
demand or the sum specified therein.

4. Ademand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number

at [inserf name and address of Applicant's bank].
5. This guarantee shall expire no later than the ... Day Of ..o ey
2 .2, and any demand for payment under it must be received by us at the office indicated

above on or before that date.
6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months/

[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized text (including footnoftes) is for use in preparing this form and shall be deleted
from the final product.
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I The Guarantor shall insert an amount representing the amount of the second half of the Retention

Money.

ZInsert a date that is twen ty-eight days after the expiry of refention period after the actual completion date
of the contract. The Procuring Entity should note that in the event of an extension of this date for completion
of the Confract, the Procuring Entity would need fo request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior fo the expiration date established in the

guarantee.
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