



CONSULTANCY SERVICES

FOR

**PREFEASIBILITY STUDY OF NAIROBI BELTWAY PPP
PROJECT**

TENDER NO: KURA/RMLF/HQ/230/2020-2021

CLARIFICATION 1

15TH MARCH 2021

**DIRECTOR, POLICY, STRATEGY &
COMPLIANCE
KENYA URBAN ROADS AUTHORITY
P.O. Box 41727-00100
NAIROBI**

**DIRECTOR GENERAL
KENYA URBAN ROADS AUTHORITY
P.O. Box 41727-00100
NAIROBI**

All prospective Bidders for Tender No. KURA/RMLF/HQ/230/2020-2021 are advised of the following Questions and Responses in addition to clarifications done during the mandatory Pre-bid Conference and documented in the minutes already shared.

S/No	QUESTION OR COMMENT	RESPONSE
1.	We kindly request for an additional extension of two (2) weeks, i.e. till 2 nd of April 2021.	The submission date remains Vide Addendum 1
2.	Consultants obligation on training for one (1) client staff is further clarified as follows	JG 'S' Perdiem is Kshs. 16,800 per day. Course duration is 42 days. All other details can be gotten from KSG website and transport providers.

This clarification shall be deemed to be part of the RFP. All prospective bidders shall take note of the same. All other conditions in the RFQ remain the same.



Deputy Director – Supply Chain Management

For: Director General