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CONDITIONS OF TENDERERS AND INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the 

Employer” wishes to receive bids for the construction of works as described in 

Section 1, clause 102 of the Special Specifications –“Location and extent of the 

Works”) 

1.2 The successful bidder will be expected to complete the Works within the period 

stated in the Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc) are synonymous, and day 

means calendar day. Singular also means plural. 

 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Government of Kenya through the Fuel Levy Vote. 

 

3 CORRUPT PRACTICES 

3.1 The government requires that the bidders, suppliers, sub contractors and supervisors 

observe the highest standards of ethics during the execution of such contracts. In this 

pursuit of this policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

i) “corrupt practice” means the offering, giving ,receiving, or soliciting of 

anything of value to influence the action of the public official in the 

procurement process or in the execution, and 

ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process  or the execution of a contract to the detriment of the 

employer, and includes collusive practices among bidders (prior to or after bid 

submission) designed to establish bid prices at artificial, non-competitive levels 

and to deprive the employer the benefits of free and open competition 

The Employer Shall reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract, and  

The Employer Shall declare a firm ineligible, either indefinetly or for a stated period of 

time,to be awarded a government contract if it at any time it is determined that the 

firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a government financed contract 
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4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all bidders who are legally registered or incorporated 

in the Republic of Kenya as of the time of bid submission. Registration with the 

National Construction Authority (NCA) as a contractor is mandatory. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have 

conflict of interest, if they participated as a consultant in the preparation of the 

design, documentation or technical specifications of the works that are the subject of 

this bidding other than as far as required by the Employer. 

4.3 A firm that is under a declaration of eligibility by the Employer in accordance with 

clause 3, at the date of submission of the Bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer as the Employer shall reasonably request. 

 

5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a)  Submit a written power of attorney authorizing the signatory of the bid to commit 

the bidder; and 

(b)  Update any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum 

threshold criteria set out in the bid documents. 

5.2 As a minimum, bidders shall update the following information: 

(a) evidence of access to lines of credit and availability of other financial resources 

(b) financial predictions for the current year and the two subsequent years, including 

the effect of known commitments 

(c) work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail 

to demonstrate the adequacy of the bidders’ proposals to meet the technical 

specifications and the completion time referred to in Clause 1.2 above. 

 

6 ONEBIDPER BIDDER 

6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one bid will be disqualified. 
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7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his 

bid and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

 

8 SITE VISIT 

8.1 The bidder is informed that pre-tender site visit is mandatory and he/she shall 

examine the Site of Works and its surroundings and obtain for himself all 

information that may be necessary for preparing the bid and entering into a contract 

for construction of the Works. The costs of visiting the site shall be at the bidder’s 

own expense. 

8.2 The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter its premises and lands for the purpose of such inspection, but only 

on the express condition that the bidder, its personnel and agents, will release and 

indemnify the Employer and its personnel and agents from and against all liability in 

respect thereof, and will be responsible for personal injury (whether fatal or 

otherwise), loss of or damage to property and any other loss, damage, costs and 

expenses however caused, which but for the exercise of such permission would not 

have arisen. 

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting 

referred to in Clause 19, attendance for which is mandatory for all bidders. Failure to 

attend the site visit by any bidder will lead to disqualification of his /her bid. 

The bidders' representatives who are present shall sign a register while the 

employer’s representative shall sign the Certificate of Bidder’s Visit to Site evidencing 

bidders’ attendance. 

 

B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the tender includes the following together with any 

addenda issued in accordance with Clause 11: 

(a) Invitation to Bid 

(b) Instructions to bidders 

(c) Conditions of Contract  -  Part I 

(d) Conditions of Contract  -  Part II 

(e) Standard Specifications  

(f) Special Specifications 

(g) Form of Bid, Appendix to Form of Bid and Bid Security 

(h) Bills of Quantities 
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(i) Schedules of Supplementary information  

(j) Form of Contract Agreement 

(k) Form of Performance Security 

(l) Drawings  

(m) BID addenda (BID  notices)  

 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk.  Bids that are not 

substantially responsive to the requirements of the bidding documents will be 

rejected. 

 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or by cable (hereinafter the term cable is deemed to 

include telex, email and facsimile) at the Employer’s mailing address indicated in the 

Bidding Data. 

10.2 The Employer will respond in writing to any request for clarification that he receives 

earlier than five (5) days prior to the deadline for the submission of bids.  Copies of 

the Employer’s response to queries raised by bidders (including an explanation of the 

query but without identifying the sources of the inquiry) will be sent to all 

prospective bidders who will have purchased the bidding documents. 

 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-

Clause 10.1 and shall be communicated in writing or cable to all all registered 

prospective bidders who have purchased/downloaded the bidding documents. 

Prospective bidders shall promptly acknowledge receipt of each Addendum in 

writing or by cable to the Employer.  

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum 

into account in preparing their bids, the Employer may, at his discretion, extend the 

deadline for the submission of bids in accordance with Clause 16.2.  
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C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to 

the bid exchanged by the bidder and the Employer shall be written in the English 

Language.  Supporting documents and printed literature furnished by the bidder may 

be in another language provided they are accompanied by an appropriate translation 

of pertinent passages in the above stated language.  For the purpose of interpretation 

of the bid, the English language shall prevail. 

 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:   

(a) Duly filled-in the Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information  

(e) Qualification criteria  

(f) Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents 

shall be used without exception (subject to extensions of the Schedules in the same 

format). 

 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for 

the whole works as described in Sub-Clause 1.1, based on the basic unit rates and 

prices in the Bill of Quantities submitted by the bidder. 

14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

14.3 All duties, taxes (including VAT)  and other levies payable by the Contractor under 

the Contract, or for any other cause as of the date 7 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total Bid Price 

submitted by the bidder. 

14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular 

Application the rates and prices quoted by the bidder are subject to adjustment 

during the performance of the contract in accordance with the provisions of Clause 

70 of the Conditions of Contract. 

 

15 CURRENCIES OF BIDAND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 
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16 BID VALIDITY 

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the 

specified date of bid opening specified in Clause 22. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period. The request and the responses thereto shall be made in writing or 

by cable.  A bidder may refuse the request without forfeiting his bid security.  A 

bidder agreeing to the request will not be required nor permitted to modify his bid, 

but will be required to extend the validity of his bid security for the period of the 

extension, and in compliance with Clause 17 in all respects. 

 

17 BIDSECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to form of Bid. 

17.2 The bid security shall be in the form of unconditional bank guarantee from a 

reputable bank selected by the bidder and located in Kenya. The format of the bank 

guarantee shall be in accordance with bid security included in Section 3. The bid 

security shall remain valid for a period of thirty (30) days beyond the original 

validity period for the bid, and beyond any period of extension subsequently 

requested under Sub-Clause 16.2. 

17.3  Any bid not accompanied by an acceptable bid security will be rejected by the 

Employer as non-responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly 

as possible as but not later than 30 days after the expiration of the period of bid 

security validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing 

the Contract Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 

28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 
(ii) furnish the necessary performance security 
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18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 

participates in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of 

Quantities with the exception of items which already have Prime Cost or Provisional 

sums affixed thereto. The bidders are reminded that no “nil” or “included” rates or 

“lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

 

19 PRE-BID MEETING 

19.1 The bidders designated representativewho has a Civil Engineering background, is 

invited to attend a pre-bid meeting, which will take place as indicated in the tender 

notice. The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

The bidders' representatives shall come with an introductory letter authorising their 

attendace. The representatives present shall sign a register evidencing their 

attendance. 

19.2 The bidder is requested as far as possible to submit any questions in writing or by 

cable, to reach the Employer not later than five (5) days before the meeting. It may 

not be practicable at the meeting to answer questions received late, but questions and 

responses will be transmitted in accordance with the Minutes of the meeting, 

including the text of the questions raised and the responses given together with any 

responses prepared after the meeting, will be transmitted without delay to all bidders 

who would have attended the meeting.  Any modification of the bidding documents 

listed in Sub-Clause 9.1, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 or through the minutes of the pre-bid meeting. 

 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder shall prepare one original of the document(s) comprising the bid as 

described in Clause 13 of these Instructions to Bidders, bound with the section 

containing the Form of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In 

addition, the bidder shall submit a replica copy of the bid clearly marked “COPY OF 

ORIGINAL”. However, in the event of discrepancy between them, the original shall 

prevail. 
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20.2 The original and copy of the bid shall be typed or written in indelible ink (in the case 

of copies, photocopies are also acceptable) and shall be signed by a person or persons 

duly authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 

(c) as the case may be. The person or persons signing the bid shall initial all pages of 

the bid where entries or amendments have been made: Non-initiallization shall 

constitute non-responsiveness 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to 

correct errors made by the bidder, in which case such corrections shall be initialled 

by the person or persons signing the bid. 

 

D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and copy of the bid in separate envelopes duly 

marking the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed 

in an outer separate envelope. 

21.2  The inner and outer envelopes shall be: 

(a)  addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.2, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case 

it is declared “late” pursuant to Clause 23.1, and for matching purposes under 

Clause 24. 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid.  If 

the outer envelope discloses the bidder's identity the Employer will not guarantee the 

anonymity of the bid submission, but this shall not constitute grounds for rejection of 

the bid.  

22 DEADLINE FOR SUBMISSION OF BIDS 

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not 

later than the date indicated in the tender notice.  

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids 

through the issue of an Addendum in accordance with Clause 11 in which case all 

rights and obligations of the Employer and the bidders previously subject to the 

original deadline shall thereafter be subject to the new deadline as extended. 

23 LATE BIDS 
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23.1 Any bid received by the Employer after the deadline for submission of bids prescribed 

in Clause 22 will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION  AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided 

that written notice of modification or withdrawal is received by the Employer prior to 

the prescribed deadline for submission of bids. 

24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause 21, with 

the outer and inner envelopes additionally marked “MODIFICATION” or 

“WITHDRAWAL” as appropriate.  

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of 

bids and expiration of the period of bid validity specified in Clause 17 may result in 

the forfeiture of the bid security pursuant to Sub-Clause 17.6.  

 

E. BID OPENING AND EVALUATION 

25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made 

pursuant to Clause 24, in the presence of bidders' designated representatives who 

choose to attend, at the time, date, and location stipulated in the the tender notice. 

The bidders' representatives who are present shall sign a register evidencing their 

attendance. 

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and 

the name of the bidder shall be read out. Bids for which an acceptable notice of 

withdrawal has been submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any  bid modifications and withdrawals, 

the presence (or absence) of bid security, and any such details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

Subsequently, all envelopes marked “MODIFICATION” shall be opened and the 

submissions therein read out in appropriate detail.  No bid shall be rejected at bid 

opening except for late bids pursuant to Clause 22. 

25.4 The Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for 

evaluation, irrespective of the circumstances. 
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26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the 

successful bidder has been announced.  Any effort by a bidder to influence the 

Employer's processing of bids or award decisions may result in the rejection of the 

bidder's bid. 

 

27 CLARIFICATION OF BIDSAND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, 

at its discretion, ask any bidder for clarification of its bid, including breakdowns of 

unit rates.  The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids in accordance with Clause 

29. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter 

relating to its bid from the time of the bid opening to the time the contract is 

awarded.  If the bidder wishes to bring additional information to the notice of the 

Employer, should do so in writing. 

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the bidder's 

bid. 

 

28 EXAMINATION OF BIDSAND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a) has been properly signed; (b) is accompanied by the required securities; (c) is 

substantially responsive to the requirements of the bidding documents; and (d) 

provides any clarification and/or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2.     

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation 

and has a valid tender bank guarantee. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality, or performance of the works; 

(b) which limits in any substantial way, inconsistent with the bidding documents, the 

Employer's rights or the bidder's obligations under the contract; or (c) whose 

rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 
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28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may 

not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation.  

 

29 CORRECTION OF ERRORS 

29.1 Tenders determined to be substantially responsive shall be  checked by the Employer 

for any arithmetic errors in the computations and summations.  Errors will be 

corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case adjustment will be made to the entry 

containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bills of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected work items (i.e. corrected tender sum less Prime Cost and Provisional 

Sums. 

(e) The Error Correction Factor shall be applied to all work items (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuations of variations. 

(f) The bidder shall within three (3) days after issuance of the written notice by the 

employer, or such further time as the employer may allow, correct his tender in 

such a manner as may be agreed or directed by the employer failing which the 

tender may be absolutely rejected and the bid security forfeited in accordance 

with sub-clause 17.6 

 

 

 

 



Issued by Kenya Urban Roads Authority:  October 2018 

KURA/RMLF/NER/158/2018-2019                                     (ALL CATEGORY) 

PERIODIC MAINTENANCE OF MANDERA BOARDER 1(A) – LOT No. 6 

 

 
 
 

17 

30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have 

his/her bid evaluated further. 

30.2 The Employer will then evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clauses 27 and 28. 

30.3 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or 

front loaded in relation to the Engineer's estimate of the items of work to be 

performed under the contract, the Employer may require the bidder to produce 

detailed price analyses for any or all items of the Bills of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods and schedule 

proposed.  After evaluation of the price analyses, taking into consideration the 

schedule of estimated contract payments, the Employer may require that the amount 

of the Performance Security set forth in Clause 35 be increased at the expense of the 

bidder to a level sufficient to protect the Employer against financial loss in the event 

of default of the successful bidder under the contract. 

 

31 QUALIFICATION AND EVALUATION CRITERIA 

 

31.1 Post-qualification will be based on meeting all of the following minimum point 

scale criteria regarding the Applicant’s general and particular experience, 

personnel and equipment capabilities as well as financial position.  The Employer 

reserves the right to waive minor deviations, if they do not materially affect the 

capacity of an applicant to perform the contract. Subcontractor’s experience and 

resources shall not be taken into account in determining the Applicant’s compliance 

with qualifying criteria. 

 

31.2 Turnover and Experience. 

The Applicant shall meet the following minimum criteria: - 

(a) Average annual turnover for the last 2 years – KShs.20,000,000.00/-. 

(b) Successful completion as a prime contractor or sub-contractor in the execution 

of at least three roads projects of a similar nature and comparable in complexity 

to the proposed contract within the last three years, for which at least one was 

located in an urban environment in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 
qualification of Diploma in Civil Engineering for Site Agent, Ordinary Diploma for 
the surveyor and an Ordinary Diploma in Civil Engineering for other supervisory 
staff. 
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31.4 Equipment Capabilities. The Applicant should list down, the plants and 
equipments that are in his ownership and the ones proposed for hire which should 
be suitable for executing contract works. – Applicants must attaché evidence of 
ownership or hiring arrangements. 
 

31.5 Cash flow statement. The Applicant should demonstrate that he has access to or has 
available, liquid assets, unencumbered real assets, lines or credit, and other 
financial means sufficient to meet the construction cash flow for a period of 2 
months, estimated at 20% of the estimated tender sum. 

 

31.6 Balance Sheets.  Signed and stamped Audited balance sheets for the last two years should be 

submitted and must demonstrate the soundness of the Applicant’s financial position, 

availability of working capital and net worth   

 

31.7 Financial position/Ratios. The applicant’s financial information will be assessed in terms of 

ROCE, current ratio and return on equity, and the point scale criteria on their financial 

position given on this basis.  Where necessary, the Employer may make inquiries with the 

Applicant’s bankers. 

 
31.8 Litigation History.  The Applicant should provide accurate information on any 

litigation or arbitration resulting from contracts complete or under execution by 
him over the last five years.  A consistent history of litigation against the Applicant 
may result in failure of the application. 

 
31.9 Post-qualification criteria are as provided in the Appendix to instruction to 

tenderers.  
The bidders who pass the technical criteria will be subjected to financial evaluation. 
 

F. FINANCIAL EVALUATION 

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & CREDIBILITY OF 
TENDERERS RATES 

The Employer will compare the tenderers’ rates with the Engineer’s estimates for 

major items of construction. If some bids are seriously unbalanced or front loaded in 

relation to the Engineer's estimates for the major items of work to be performed 

under the contract, the Employer may require the bidder to produce detailed price 

analyses for any or all items of the Bills of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed.  

After evaluation of the price analyses, taking into consideration the schedule of 

estimated contract payments, the Employer may require that the amount of the 

Performance Security set forth in Clause 35 be increased at the expense of the bidder 

to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful bidder under the contract. 
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33 PREFERENCE FOR DOMESTIC BIDDERS 

This will not be applicable for this bid. 

 

G. AWARD OF CONTRACT 

34 AWARD 
34.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid 

has been determined to be substantially responsive to the bidding documents and 

who has offered the lowest Evaluated Bid Price pursuant to Clause 29, provided that 

such bidder has been determined to be (a) eligible in accordance with the provisions 

of Sub-Clause 3.1, and (b) qualified in accordance with the provisions of Clause 4. 

 

35 EMPLOYER'S RIGHT TO ACCEPT ANY BIDAND TO REJECT ANY OR ALLBIDS 

35.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform 

the affected bidder or bidders of the grounds for the Employer's action. 

 

36 NOTIFICATION OF AWARD 

36.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing or by cable confirmed by 

registered letter that its bid has been accepted.  This letter (hereinafter and in the 

Conditions of Contract called "Letter of Acceptance") shall specify the sum, which the 

Employer will pay the Contractor in consideration of the execution and completion of 

the works and the remedying of any defects therein by the Contractor as prescribed 

by the contract (hereinafter and in the Conditions of Contract called "the Contract 

Price"). 

36.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been 

unsuccessful and that their bid security will be returned as promptly as possible, in 

accordance with sub clause 17.4. 

 

 

37 PERFORMANCE SECURITY 

37.1 Within 21 days of receipt of the Letter of Acceptance from the Employer, the 

successful bidder shall furnish to the Employer a performance security in the form 

stipulated in the Conditions of contract. 

37.2 Failure by successful bidder to lodge the required performance Guarantee within 21 

days of the receipt of the letter of Acceptance shall constitute sufficient grounds for 
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annulment of the award and suspension from being eligible for bidding in any tender 

with the authority pursuant to clause 17.5; in which event the Employer may make 

the award to another bidder or call for new bids. 

 

38 SIGNING OF AGREEMENT 

38.1 Within 21 days of receipt of the notification of award, the successful bidder shall sign 

the Form of Agreement and return it to the Employer, together with the required 

performance security. 

38.2 Within 28 days of issuance of the notification of award, the Employer shall sign the 

Form of Agreement as received from the contractor. 

 

39 CONTRACT EFFECTIVENESS 

39.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 

 

40 EXECUTION OF WORKS 

40.1 The work execution will be carried out based on the documents as listed bellow. 

a. Conditions of Contract Part I: General Conditions of Contract 

B. Conditions of Contract Part II (Conditions of Particular Application) 

c. Road Maintenance Manual 

d. Standard Specifications 

e. Special Specifications 

f. Supervision and Contract Evaluation Manual 

g. Bills of Quantities 
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QUALIFICATION CRITERIA 
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This Section contains all the factors, methods and criteria that the Employer shall use to 
evaluate applications. The information to be provided in relation to each factor and the 
definitions of the corresponding terms are included in the respective Application Forms. 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility 
1.1 Eligibility Nationality in accordance with 

Sub-Clause 4.1. 
Must meet requirement Section 2, Schedule 1 

1.2 Conflict of Interest No conflicts of interest in Sub-
Clause 4.2. 

Must meet requirement Section 2, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 

Must meet requirement Section 2, Schedule 11 

1.4 Incorporation & 
Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 
 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths or 
issuing authority to show that 
the applicant is a registered 
company and legally authorised 
to do business in Kenya  
   
- Proof of registration with the 
National Construction Authority 
(NCA) in the categories 
indicated in the tender notice.  
 
-Proof of registration with a 
Certified copy of a valid 
certificate  from National or 
County Treasury for relevant 
category 
 

Must meet requirement Section 2, Schedule 1 

2.  Historical Contract Non-Performance 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

2.1 History of Non-
Performing 
Contracts 

Non-performance of a contract 
did not occur within the last 
five (5) years prior to the 
deadline for application 
submission based on all 
information on fully settled 
disputes or litigation.  A fully 
settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the applicant have 
been exhausted.  

Must meet requirement  Section 2, Schedule 5 

2.2 Pending Litigation All pending litigation shall in 
total not represent more than 
fifty percent (50%)] of the 
Applicant's net worth and shall 
be treated as resolved against 
the Applicant.  

Must meet requirement  Section 2, Schedule 10 

3.  Financial Situation 

3.1 Financial 
Performance 

(a)Submission of audited 
balance sheets or other financial 
statements acceptable to the 
Employer, for the last two [2] 
years and  authenticated bank 
statement for the last six (6) 
months to demonstrate: 
(b) the current soundness of the 
applicants financial position 
and its prospective long term 
profitability, and  
(c) capacity to have a cash flow 
equivalent to 20% of the tender 
sum 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Attach evidence on 
the requirement of  
Section 2, Schedule 8 
a) All pages must be 
initialized and 
stamped by both a 
practicing Auditor 
registered with 
ICPAK and one of the 
Directors. Auditor’s 
practicing 
membership number 
from ICPAC must be 
indicated. Non-
adherence to this to 
part a, b and c leads 
to disqualification.  
 
(b) All pages in the 
bank statement must 
be initialized and 
stamped by the 
issuing bank. 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

3.2 Average Annual 
Construction 
Turnover 

(d) Average annual 
construction turnover of 
KShs.20 Million [Twenty 
Million], calculated as total 
certified payments received for 
contracts in progress or 
completed, within the last two 
[(2)] years 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 8 

4.  Experience 
4.1(a) General 

Construction 
Experience  

Experience under construction 
contracts in the role as a main 
contractor or  subcontractor for 
at least the last five [5] years 
prior to the applications 
submission deadline 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 6A 

4.2(b) 
 

Specific 
Construction 
Experience 
  

Participation as a roads 
contractor, management 
contractor or subcontractor, in 
at least three (3) each with a 
value of at least 
 KShs. 8 Million (Eight million), 
successfully and substantially 
completed. One (1) of the 
contracts should be in a City 
and that are similar to the 
proposed works. The similarity 
shall be based on the physical 
size, complexity, 
methods/technology or other 
characteristics as described in 
Section 2. 
 

 
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule6A 
 

5.  Current Commitments 
5.1 On-going contracts The total value of outstanding 

works on the on-going 
contracts should not exceed the 
average annual turnover for the 
last two years. 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 
 

Section 2, Schedule 6B 

6.  Site Staff 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

  
 
 
 
HQ Staff 
 
 
Site Agent 
 
 
 
 
 
 
Foreman 
 
 
 
 
Site Surveyor 
 
 
 
 

The site staff shall posses 
minimum levels of 
qualifications set below; 
 
Qualification =  
 
 
Qualification =  
Diploma in Civil Engineering 
 
                         
General Experience = 5yrs 
Specific Experience= 3yrs   
 
Qualification = Dip. Civil 
Engineering 
General Experience = 5 yrs  
Specific Experience  = 3 Yrs 
 
Qualification = Diploma in 
Survey  
General Experience = 3 yrs 
Specific Experience  = 2 Yrs 
 
 

 
 
 

 
 
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 
 
 
 
 
 
 
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 5 

5.  PLANT AND EQUIPMENT 
 See description 

below in Schedule 7 
   

6.  Work Methodology Submission of a brief work 
methodology in accordance with 
sub-clause 5.3 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2 

7.   
Business permit and 
office location 

Should have a physical address 
and Current business Permit 

Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 1 

8.  
Litigation History The applicant to provide a valid 

Sworn affidavit for the tender.  
Must submit as 
required and bidders 
who meet the 
requirement are  
marked YES ,  those 
that do not meet are 
marked NO 

Section 2, Schedule 10 
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9 Schedule of the Major Items of Plant to Be Used on the Proposed Contract. 
The Bidder must indicate the core plant and equipment considered by the company to be 
necessary for undertaking the project together with proof of ownership or lease of the 
same. The lease must be current i.e. dated from July 2018. Leases which are out dated will 
not be accepted. (* Mandatory minimum number of equipment required by the Employer 
for the execution of the project that the bidder must make available for the Contract). 

 

Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

 
A 
 

 
 
 
 
B 
 

 
 
C 
 

 
 
 
 
D 
 

 
 
 
 
 
 
E 
 

 
 
 
 
 
 
 
 
 
F 
 

 
 
 
 
 

 
General Plant 
 

Asphalt Concrete batching 
plant 

 
 

Milling Machine 
 

Asphalt  Milling Machine 
 
Bituminous Plants 
 

Bitumen Pressure distributor 
 

Asphalt concrete paver 
 

Compactors 
 

Vibrating compaction plate 
300 mm wide 
 

Vibrating compaction plate 
600 mm wide 

 
Pot hole repair machines 
 

Colas Sprayer 
 

Pavement Cutter Machine 
 

Paver Braker Machine 
 

Pedestrian Roller 
 

 
Concrete Equipment 
 

Mobile concrete mixers 
 

Concrete vibrators 
 
 

 
 
 

1 
 
 
 
 

 

optional 
 
 
 

1 
 

1 
 
 
 

optional 
 
 

optional 
 
 
 
 
 

0 
 

0 
 

0 
 

0 
 
 
 
 

1 
 

1 
 
 

 
 
 
Yes/no  
 
 
 
 
 
 
 
Yes/no  
 
Yes/no  
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
Yes/no  
 
Yes/no  
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Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

 
G 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
H 
 

 
 
 
 
 
 
 
I 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
Transport (Tippers, 
dumpers, water tankers) 
 

4X2 tippers payload 7 – 12 
tonnes 

 
6X4 tippers payload 16 – 20 

tonnes 
 

8X4 tippers payload 16 – 20 
tonnes 

 
Flat bed lorries 

 
 

Water tankers (18,000 – 
20,000 litres 
capacity) 

 
 
Earth – Moving Equipment 
 

Wheeled loaders 
 

Motor graders (93 - 
205kW) 

 
Trench excavator 

 
 
 

Excavators 
 

 Hydraulic crawler mounted 
(7 – 10 tonnes) – 0.25 – 0.4 
m3SAE bucket. 

 

Hydraulic crawler mounted 
(10 – 16 tonnes) – 0.40 – 
0.60 m3SAE bucket. 

 
 Hydraulic wheel mounted 
(7 – 10 tonnes) – 0.25 – 0.4 
m3SAE bucket. 

 
 Hydraulic wheel mounted 
(10 – 16 tonnes) – 0.40 – 
0.6 m3SAE bucket. 

 

 
 
 

1 
 
 
 

1 
 
 
 
 
 

 
 
 

1 
 
 
 
 
 

 
 
 

 
1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
Yes/no  
 
 
Yes/no  
 
 
 
 
 
 
 

 
Yes/no  
 
 
 
 
 
 
 
Yes/no  
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Item 
No. 

 
 

Equipment Details 

*Minimum 
Number 
Required 
for the 

Contract 
Execution 

 
 

Compliance 
Requirement 

No of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment 

to be 
hired/ 

purchased 
by the 
Bidder 

No. of 
equipment 
to be made 

available for 
the Contract 

by the 
Bidder 

 
 
 
 
 
 
 
J 
 
 
 
 
 
 
 
 
 
 
 

Hydraulic wheel mounted 
backloader (7 – 10 tonnes) 
– 0.25 – 0.4 m3SAE bucket. 

 
 
 
Rollers 
 
Self-propelled single drum 
vibrating (various types) 

 
Pneumatic rubber tyre (1-2 
tonnes/wheel) 

 
Double drum vibrating 
pedestrian roller 

 
 

 
 
 
 
 
 
 
 
 
 
 

1 
 
 
 

1 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
Yes/no  
 
 
Yes/no  
 
 
 
 
 
 
 
 
 
 
 
 

(Bidders must provide proof of ownership or lease arrangements for all plants and equipments) 

 

We hereby certify that notwithstanding the list of plant and equipment detailed above, we will 
provide sufficient, suitable and adequate plant in good working order for the successful completion 
of works 

 
………………………………   ………………………………. 
(Signature of Contractor)       (Date) 
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APPENDIX TO INSTRUCTION TO TENDERERS 
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

 

S/No

. 

Completeness and 
Responsiveness 

Criteria 

References Requirement 

1. Form of Bid 
Section II 

Clause 20.2 

- Amount must be indicated  

- Properly stamped, filled and signed 

2. 
Appendix to Form of 

Bid 

Section II 

Clause 20.2 
- Properly stamped, filled and signed 

3. Bid Security 
Section II 

Clause 17 

- Unconditional bank guarantee 
- In the format provided with all  

conditions  
- must be valid for 30 days after bid 

validity 

4. 
Confidential Business 

Questionnaire 

Section IX; 

Schedule 1 

- Properly filled, stamped and signed 

- Provide all required information  

5. 
Form of Power of 

Attorney 

Section IX; 

Schedule 2 

Clause 5.1(a) 

-  Properly filled, stamped and signed 

6. 
Tax Compliance 

Certificate 
Tender notice 

- Provide valid tax compliance 

certificate 

7. 

Registration with 

National 

Construction 

Authority (NCA) 

Tender notice  

Item 1.4 of QC 
- Copy of valid certificate and 

practicing license  

8. 
Certificate of 

Incorporation 

Tender notice  
Item 1.4 of QC 

- Copy of certificate Certified by 
Commissioner  for  Oaths 

9. 
Priced Bill of 

Quantities 

Clause 14.1 

Section IX 

- Fill all rates, prices and amounts and 

counter sign any alteration(s)  

- Stamp and initial  all pages of BOQ’s 

10. Eligibility 

Section II;  

Schedule 1 

Clause 4.1 

- Legible copies of National ID or 

passport for all directors 

- System generated Form CR12 (12  

months) 

11. Conflict of interest 

Section II;  

Schedule 1 

Clause 4.2 

- to state explicitly 
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12. Debarment 

Section II  

Clause 30.4; 

Schedule 11 

Item 1.3 of QC 

-  Properly filled, stamped and signed 

13. Pending Litigation Item 2.2 of QC 
- Provide original sworn affidavit for 

the specific tender  

14. Litigation History 
Section II Clause 

31.8; Schedule 10 
-  Properly filled, stamped and signed 

15. 
History of  Non 

performance 

Schedule 6B 

Item 2.1 of QC 

- Fill information on non-completed 

works 

16. 
Certificate of 

Tenderers Visit to Site 

Section II;  

Clause 8.3  

 

- Attend pre-bid meeting/visit 

- Certificate must be signed and 

stamped by the Employer’s 

representative 

17. 
Schedule of Major 

Items of Plant 

Section  XI  

Item 5 of QC ;  

Schedule 7 

-   Properly filled, stamped and signed 

18. 
Schedule of Key 

Personnel 

Section  XI  

Item 6 of QC ; 

Schedule 5 

-   Properly filled, stamped and signed 

19. 
Roadwork Completed 

Satisfactorily 

Section  XI ;  

Item 4 of QC  

Schedule 6A 

-   Properly filled, stamped and signed 

20. 
Schedule of Ongoing 

Projects 

Section XI;  

Item 5.1 of QC  

Schedule 7 

-   Properly filled, stamped and signed 

21. 

Schedule of  other 

Supplementary 

Information / 

Financial Standings  

Section XI;  

Item 5.1 of QC  

Schedule 9 

-   Properly filled, stamped and signed 

22 

Declaration form for 

bankrupt or 

insolvent 

Schedule 11 -   Properly filled, stamped and signed 

23 Anti-corruption form  Schedule 12 -   Properly filled, stamped and signed 

24. 
Copy of Bid 

Document 
Clause 20.1 -  Replica of the original 
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Key: QC – Qualification Criteria 

 
TABLE 2: POST- QUALIFICATION SCORE  
 
ITEM  DESCRIPTION MUST MEET 

CRITERIA  
1  FINANCIAL CAPACITY  
 a Audited Statements YES/NO  
 b Cash flow statement (forecasts) YES/NO  
 c Financial position/Ratios YES/NO  
 d Turnover YES/NO  
2  EXPERIENCE  
  General Experience  YES/NO  
  Specific experience in related works YES/NO  
3  CURRENT COMMITMENTS  
  On-going works YES/NO  
4  KEY PERSONNEL  
  HQ Staff YES/NO  
  Site Agent YES/NO  
  Surveyor YES/NO  
  Foreman YES/NO  
5  PLANT AND EQUIPMENT  
  Equipment capabilities YES/NO  
6  WORK METHODOLOGY YES/NO  
7  LITIGATION HISTORY YES/NO  
8  Business permit and office location YES/NO  

  REMARKS  YES/NO 

 
 

 Bidders must achieve YES in all the measured parameters to qualify.  

 The bidders who pass the technical criteria will be subjected to financial 
evaluation 

 
 

25. 
Bid documents must 

be serialized  
PPDA 2015 

-All pages of the tender documents must 
be serialized.( either the bidder serializes 
from the first page of the tender 
documents or serializes as continuity 
from the KURA tender documents i.e. if 
the KURA tender documents ends at page 
200 then the next document of the 
bidder should continue as 201 , 
2012…… 

REMARKS Clause 13.1/20.2 
- Bid document to be complete, 

properly filled and signed. 
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SECTION III: CONDITIONS OF CONTRACT 

PART I: GENERAL CONDITIONS OF CONTRACT 

 

The Conditions Of Contract Part 1 – General Conditions shall be those forming Part 1 of the 
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, 
reprinted in 1992 with further amendments, prepared by the Federation Internationale des 
IngenieursConseils (FIDIC) 
 
Copies of the FIDIC Conditions of Contract can be obtained from: 
 
FIDIC Secretariat 
P.O.Box 86 
1000 Lausanne 12 
Switzerland 
Fax:   41 21 653 5432 
Telephone:  41 21 653 5003 
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PART II: CONDITIONS OF PARTICULAR APPLICATION 

The following Conditions of Particular Application shall supplement the General 
Conditions of Contract.  Whenever there is a conflict, the provisions herein shall prevail 
over those in the General Conditions of Contract.  The Particular Condition is preceded by 
the corresponding clause number of the General Conditions to which it relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

SUBCLAUSE 1.1 – DEFINITIONS 

 
Amend this sub-clause as follows: 
 
(a) (i)  The “Employer” is the Kenya Urban Roads Authority, represented by the 

Director   General - Kenya Urban Roads Authority. 

(ii)    The “Engineer” is the General Manager (Maintenance) - Kenya Urban Roads 
Authority. 
. 
(b)  (i) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the 
Contractor (whether or not such rate be employed in computation of the Contract Price),” 
 
Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with 
“Appendix to Bid” and the word “BID documents” with “bidding documents”. 
 
Add the following at the end of this sub-clause: 
(h) (i) “Materials” means materials and other things intended to form or forming part of 
the Permanent Works. 
 

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 
With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall 
obtain the specific approval of the Employer before taking any of the following actions 
specified in Part 1: 
(a) Consenting to the subletting of any part of the works under Clause 4; 
(b) Certifying additional cost determined under Clause 12; 
(c) Determining an extension of time under Clause 44; 
(d) Issuing a variation under Clause 51; 
(e) Fixing rates or prices under Clause 52 
(f)  The works specified under this Contract shall be executed, supervised and evaluated in 
accordance to the Contract Supervision and Evaluation Manual developed by the Ministry 
of Roads – Version 2012  
 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 
between the Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 
(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 
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(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 6.1 – CUSTODY AND SUPPLY OF DRAWINGS AND DOCUMENTS 

Designs and provision of drawings shall be carried out by the Bidder. 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 
Replace the text of Sub-clause 10.1 with the following: 
“The Contractor shall provide security for his proper performance of the Contract within 
21 days after receipt of the Letter of Acceptance. The Performance Security shall be in the 
form of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The 
Performance Security shall be issued by a bank incorporated in Kenya. The Contractor shall 
notify the Engineer when providing the Performance Security to the Employer. 
“Without limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost, the Contractor, 
at the Engineers written request, shall promptly increase the value of the Performance 
Security by an equal percentage. 
 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 
The Performance Security shall be valid until a date 28 days after the date of issue of the 
Defects Liability Certificate. The security shall be returned to the Contractor within 14 days 
of expiration. 
 

SUBCLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 
Delete the entire sub-clause 10.3. 
 

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

 
The cost of complying with the requirements of this clause shall be borne by the 
Contractor. 

SUBCLAUSE 11. 1 - INSPECTION OF SITE 

 
In line 17 after “affect his BID” add 
“and the Contractor shall be deemed to have based his BID on all the aforementioned” 
Delete the last paragraph completely and replace with the following: 
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“The Employer in no way guarantees completeness nor accuracy of the soil, materials, 
subsurface and hydrological information made available to the Contractor at the time of 
BIDing or at any other time during the period of the Contract, and the Contractor shall be 
responsible for ascertaining for himself all information as aforesaid for the execution of 
works and his BID shall be deemed to have been priced accordingly. 
 

SUBCLAUSE 11.2 - ACCESS TO DATA 

 
Data made available by the Employer in accordance with Clause 11.1 shall be deemed to 
include data listed elsewhere in the Contract as open for inspection at the address 
stipulated in the Appendix to Bid. 
 
 

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 
The time within which the program shall be submitted shall be as specified in the Appendix 
to the Form of Bid. 
This detailed program shall be based upon the program submitted by the Contractor as part 
of his BID, where this was required, and shall in no material manner deviate from the said 
program. 
 
The program shall be in the form of a Critical Path Method Network (CPM Network) 
showing the order of procedure and a description of the construction methods and 
arrangements by which the Contractor proposes to carry out the works .It should also be 
supplemented by a time –bar chart of the same program. The program shall be coordinated 
with climatic, groundwater and other conditions to provide for completion of the works in 
the order and by the time specified. The program shall be revised at three-month intervals 
and should include a chart of the principle quantities of work forecast for execution 
monthly. 
 
The Contractor shall submit to the Engineer not later than the day or date mentioned in the 
Appendix to the Form of Bid, a general description of his proposed arrangements and 
methods for the execution of the Works, including temporary offices, buildings, access 
roads, construction plant and its intended production output, working shift arrangements, 
labour strength, skilled and unskilled, supervision arrangements, power supply 
arrangements, supply of materials including a materials utilization program, stone 
crushing, aggregate production and storage, cement handling, concrete mixing and 
handling, methods of excavation, dealing with water, testing methods and facilities. 
 
During the execution of the works, the Contractor shall submit to the Engineer full and 
detailed particulars of any proposed amendments to the arrangements and methods 
submitted in accordance with the foregoing.  
 
If details of the Contractors proposals for Temporary Works are required by the Engineer 
for his own information the Contractor shall submit such details within fourteen days of 
being requested to do so. 
 
 The various operations pertaining to the works shall be carried out in such a progressive 
sequence as will achieve a continuous and consecutive output of fully completed 
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roadworks inclusive of all bridge works and culverts within the time limits specified in the 
Contract. Generally the Contractor shall start at one end of the road and progress 
continuously towards the other without leaving any isolated section or sections of 
uncompleted road provided always that the site of the works has been acquired in its 
entirety and the encumbrances and services thereon removed. 
 
The Contractor shall allow in his programme for the following public holidays per 
calendar year during which the Contractor shall not be permitted to work. 

 New Years Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour day (1st May) 

 Madaraka Day (1st June) 

 IddUlFitr 

 Mashujaa Day (20th October) 

 Jamhuri day (12th December) 

 Christmas Day (25th December) 

 Boxing day (26th December) 
 
The Contractor shall also allow per calendar year for a further 2 unspecified public 
holidays which may be announced by the Government of Kenya with no prior notification 
upon which he shall not be permitted to work. 
 

SUBCLAUSE 14.3- CASHFLOW ESTIMATE 

 
The time within which the detailed cash flow estimate shall be submitted shall be as 
specified in the Appendix to the Form of Bid. 
 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

 
Add the following at the end of the first paragraph of sub-clause 15.1: 
“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence 
the works inform the Engineer in writing the name of the Contractor’s Representative and 
the anticipated date of his arrival on site.” 
 
 
Add the following Sub-clause 15.2 
 

SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 
AUTHORISED AGENT 

 
The Contractor’s Agent or Representative on the site shall be a Registered Engineer as 
registered by the Engineer’s Registration Board Of Kenya in accordance with the Laws Of 
Kenya Cap 530 or have equivalent status approved by the Engineer and shall be able to 
read and write English fluently. 
The Contractor’s Agent or Representative shall have at least 10 years experience as an 
Engineer. 
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SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 
“by a competent substitute approved by the Engineer and at the Contractors own expense.” 
Add the following Sub-Clauses 16.3 and 16.4: 
 

SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING 
STAFF 

 
The Contractor’s superintending staff shall meet the following minimum qualifications: 
Should have a working knowledge of English or Kiswahili. Should any of the 
superintending staff not be able to meet this condition, the Contractor shall propose to the 
Engineer arrangements for provision of a sufficient number of interpreters of approved 
qualifications. The Engineer, at his discretion, may amend, approve or reject such 
arrangements or reject deployment of superintending staff not meeting the language 
requirements. The Engineer may at any time during the duration of the Contract amend 
any approved arrangements made for interpreters, which shall be implemented at the 
Contractors expense. 

The key staff listed below must have academic qualifications from government-
recognised institutions or equivalent institutions of the levels set out in Section 5, 
Part 6. 

 Site Agent 

 Site Surveyor  

 Foremen  

Qualifications as above shall be subject to verification and approval on site by the 
Engineer or his representative on site before commencement of the said works. 

SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 
labour with appropriate qualifications and experience who are Kenya citizens. 
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SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 
Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) 
of Sub-Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the 
following measures with a view to reducing or elimination adverse environmental effects 
by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped to 
their original state after extraction of construction material 

(ii) Soil erosion due to surface runoff or water from culverts or 
other drainage structures should be avoided by putting in 
place proper erosion control measures that shall include, but 
are not limited to grassing and planting if trees 

(iii) Long traffic diversion roads shall be avoided so as to minimize 
the effect of dust on the surrounding environment. In any 
case all diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if 
spilt, shall be collected and disposed off in such a way as not 
to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly 
coordinated with the relevant officers of the Government so 
as to minimize noise pollution and community interference. 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking 
appropriate measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 
Add the following words at the end of Sub-paragraph (a) and immediately before the last 
word of Sub-paragraph (b) of Sub-Clause 21.1: 
“It being understood that such insurance shall provide for compensation to be payable in 
the types and proportions of currencies required to rectify the loss or damage incurred” 
Delete the first sentence of this Clause and replace with he following: 
“prior to commencement of the Works the Contractor shall, without limiting his or the 
Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the 
Employer:” 
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SUBCLAUSE 21.2 – SCOPE OF COVER 

 
Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 
Delete words “from the start of work at the site” and substitute the words “from the first 
working day after the Commencement Date” 
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 
(c ) It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the insurance 
coverage at all times during the period of the Contract. 
 

SUBCLAUSE 21.4 - EXCLUSIONS 

 
Amend Sub-Clause 21.4 to read as follows: 
“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the 
Conditions of Particular Application.” 
 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 
Add the following at the end of this Clause: 
“.. with no limits to the number of occurrences”. 
 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 
Amend Sub-Claus OF INSURANCE 25.1 as follows: 
Insert the words “as soon as practicable after the respective insurances have been taken out 
but in any case” before the words “prior to the start of work at the site” 
Add the following Sub-Clauses 25.6, 25.7 
 

SUBCLAUSE 25.6 – INSURANCE NOTICES 

 
Each policy of insurance effected by the Contractor for purposes of the Contract shall 
include a provision to the effect that the Insurer shall have a duty to give notice in writing 
to the Contractor and Employer of the date when a premium becomes payable. This shall 
not be more than thirty (30) days before that date and the policy shall remain in force until 
thirty (30) days after the giving of such notice. 
 
 

SUBCLAUSE 25.7 – NOTIFICATION TO INSURERS 

 
It shall be the responsibility of the Contractor to notify insurers under any of the insurance 
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the 
terms of such insurance are required to be so notified. The Contractor shall indemnify and 
keep indemnified the Employer against all losses, claims, demands, proceedings, costs, 
charges and expenses whatsoever arising out of or in consequence of any default by the 
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Contractor in complying with the requirements of this Sub-Clause whether as a result of 
avoidance of such insurance or otherwise. 
 

SUBCLAUSE 28.2 – ROYALTIES 

 
Add at the end of this Sub-Clause the following sentence: 
“The Contractor shall also be liable for all payments or compensation if any that are levied 
in connection with the dumping of part or all of any such material.” 
 
 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

 
Supplement Sub-Clause 29.1 by adding the following sentence at the end: 
“The Contractor will be permitted to use existing public roads for access to the site. The 
Contractor shall pay vehicle license tax and road maintenance duty in accordance with 
relevant regulations and shall obtain any necessary permits or licenses from relevant 
authorities for transporting his equipment.” 
Add the following subclause 29.2: 
 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS 
AND PROPERTY 

 
The Contractor shall reinstate all properties whether public or private which are damaged 
in consequence of the construction and, maintenance of the works to a condition as 
specified and at least equal to that prevailing before his first entry on them. 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and 
prompt action to discharge his obligations in the matter of reinstatement, the Engineer will 
inform the Contractor in writing of his opinion, in which circumstances the Employer  
reserves the right to employ others to do the necessary work of reinstatement and to deduct 
the cost thereof from any money due or which shall become due to the Contractor. 
The Contractor shall refer to the Employer without delay all claims which may be 
considered to fall within the provisions of Clause 22.1. 
Add the following Sub-Clause 34.2 to 34.8 
 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

 
The Contractor shall be responsible for making all arrangements for and shall bear all costs 
relating to recruitment, obtaining of all necessary visas, permits or other official permission 
for movements of staff and labour. 
 

SUBCLAUSE 34.3 – FAIR WAGES 

 
The Contractor shall, in respect of all persons employed anywhere by him in the execution 
of the Contract, and further in respect of all persons employed by him otherwise than in 
the execution of the Contract in every factory, Workshop or place occupied or used by him 
for the execution of the Contract, observe and fulfil the following conditions: 
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(a) The Contractor shall pay rates of wages, observe hours of labour and provide 
conditions of labour, housing, amenities and facilities not less favourable than those 
required by the latest Regulation of Wages (Building and Construction Industry) 
Order as of the time of bid submission, and subsequent amendments thereto, or in 
any wage scales, hours of work or conditions agreed by the Ministry of Labour or 
other Government Department in consultation with the appropriate wage fixing 
authority and generally recognized by other employees in the district whose general 
circumstances in the trade or industry in which the Contractor is engaged are 
similar.  
 

(b) In the absence of any rates of wages, hours or conditions of labour so established 
the Contractor shall pay rates of wages and observe hours and conditions of labour 
which are not less favourable than the general level of wages, hours and conditions 
observed by other Employers whose general circumstances in the trade or industry 
in which the Contractor is engaged are similar. 
 

(c) Where the absence of established rates of wages, hours and conditions of labour or 
the dissimilarity of the general circumstances in the trade of industry in which the 
Contractor is engaged prevent the Contractor from observing rates of wages, hours 
and conditions of labour ascertained under sub-paragraph (a) and (b) above the 
Contractor in fixing the rates of wages, hours and conditions of labour of his 
employees shall be guided by the advice of the Labour Department. 
 

(d) The Contractor shall recognize the freedom of his employees to be members of trade 
unions. 
 

(e) The Contractor shall maintain records in English of the time worked by, and the 
wages paid to, his employees. The Contractor shall furnish to the Engineer or 
Employer, if called upon to do so, such particulars of the rates, wages and 
conditions of labour as the Employer or Engineer may direct.  
 

(f) The Contractor shall at all times during the continuance of the contract display, for 
the information of his employees in every factory, workshop or place occupied or 
used by him for the execution of the Contract, a copy of this clause together with a 
notice setting out the general rates of wages, hours and conditions of labour of his 
employees. 
 

(g) The Contractor shall be responsible for the observance of this clause by sub-
Contractors employed in the execution of the works. 

 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

 
Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall 
cease to be approved as a Contractor or Sub-Contractor for such period as the Permanent 
Secretary for the Ministry of Transport and Infrustructure may determine. 
 
Should a claim be made to the Employer alleging the Contractor’s default in payment of 
Fair Wages of any workman employed on the Contract and if proof thereof satisfactory to 
the Employer is furnished by the Labour Authority, the Employer may, failing payment by 
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the Contractor, pay the claims out of any monies due or which may become due to the 
Contractor under the Contract. 
 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 

 
Any additional unskilled labour which is required by the Contractor for the works and 
which is not in his employ at the time of the acceptance of the BID shall be recruited by the 
Contractor from the Labour Exchange or Exchange or Exchanges nearest to the site or sites 
of the work. 
 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 

 
The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of 
Kenya and any other regulations in force from time to time pay compensation for loss or 
damage suffered in consequence of any accident or injury or disease resulting from his 
work to any workman or other person in the employment of the Contractor or any 
Subcontractor. 
 

SUBCLAUSE 34.7 – LABOUR STANDARDS 

 
(a) the Contractor shall comply with the existing local labour laws, regulations and 

labour standards 
(b) the Contractor shall formulate and enforce an adequate safety program with 

respect to all work under his contract, whether performed by the Contractor or 
subcontractor. The Contractor has assurance from the Employer of cooperation 
where the implementation of these safety measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of 
his employees employed under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 
 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

 
The Contractor shall maintain such records and make such reports concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time to 
time prescribe. 
 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 

 
The Contractor shall report to the Engineer details of any accident as soon as possible after 
its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
addition, notify the Engineer immediately by the quickest available means. The Contractor 
shall also notify the relevant authority whenever the Laws of Kenya require such a report. 
 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 

 
Amend Sub-Clause 41.1 as follows: 
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Delete the words “as soon as is reasonably possible” in the first sentence and replace with 
“within the period stated in the Appendix to Bid”. 
SUBClause 43.1 – TIME FOR COMPLETION 
 
Amend Sub-Clause 43.1 as follows: 
Delete the words “within the time” to “such extended time” and substitute “by the date or 
dates stated or implied in Clause 14 of these Conditions of Particular Application. 
 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

 
Add at the end of Sub-Clause 44.1 the following: 
“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by 
such rains shall be deemed exceptional weather conditions such as may fairly entitle the 
Contractor to an extension of time for the completion of the work.” 
 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

 
Add at the end of Sub-Clause 45.1 the following: 
“If the Contractor requests permission to work by night as well as by day, then if the 
Engineer shall grant such permission the Contractor shall not be entitled to any additional 
payments for so doing. All such work at night shall be carried out without unreasonable 
noise or other disturbance and the Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other disturbance created while or 
in carrying out night work and from and against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in regard or in relation to such liability. 
 
“In addition the Contractor will be required to provide, for any work carried out at night 
or recognized days of rest, adequate lighting and other facilities so that the work is carried 
out safely and properly. 
 
“In the event of the Engineer granting permission to the Contractor to work double or 
rotary shifts or on Sundays, the Contractor shall be required to meet any additional costs to 
the Employer in the administration and supervision of the Contract arising from the 
granting of this permission.” 
 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

 
Add the following paragraphs at the end of this Sub-Clause: 
“There shall be no reduction in the amount of liquidated damages in the event that a part 
or a section of the Works within the Contract is certified as completed before the whole of 
the Works comprising that Contract. 
 
The Employer shall pay no bonus for early completion of the Works to the Contractor. 
The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 
equivalent to any additional amount payable by the Employer to the Contractor under 
clause 70.1 in respect of an increase in costs in such a period that would not have been 
incurred by the Contractor if the works had been completed by the due date for completion 
prescribed by Clause 43.” 
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SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 

 
Add new Clause 52.2(c ) 
No change in the unit rates or prices quoted shall be considered for items included in the 
schedule of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  
Modification to Clause 52(3) 
 

SUBCLAUSE 52.4 – DAYWORKS 

 
Add the following at the end of Sub-Clause 52.4: 
The work so ordered shall immediately become part of the works under the contract. The 
Contractor shall, as soon as practicable after receiving the Dayworks order from the 
Engineer undertake the necessary steps for due execution such work. Prior to 
commencement of any work to be done on a Dayworks basis, the Contractor shall give an 
advance notice to the Engineer stating the exact time of such commencement. 
 

SUBCLAUSE 54.1 – CONTROCTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

                          : Exclusive use for the works 
 
Amend Sub-Clause 54.1 as follows: 
Line 5:add “written” between “the” and “consent”. 
Delete Sub-Clauses 54.2 and 54.5. 
 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 

 
Items of Works described in the Bills of Quantities for which no rate or price has been 
entered in the Contract shall be considered as included in other rates and prices in the 
Contract and will not be paid for separately by the Employer. 
Add the following Sub-Clause 58.4: 
 
 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 

 
Provisional items shall be read as Provisional Sums and shall be operated as such in 
accordance with Sub-Clauses 58.1 to 58.3. 
Clause 60 of the General Conditions is deleted and substituted with the following:- 
 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 

 
The Contractor shall submit a statement to the Engineer at the end of each month, in a 
tabulated form approved by the Engineer, showing the amounts to which the Contractor 
considers himself to be entitled. The statement shall include the following items, as 
applicable;  

- the  value of the Permanent Work executed up to the end of previous month  
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- such an amount (not exceeding 75 percent of the value) as the Engineer may consider 
proper on account of materials for permanent work delivered by the Contractor in the 
site  
- such amount as the Engineer may consider fair and reasonable for any Temporary 
Works for which separate amounts are provided in the Bill of Quantities  
- adjustments under Clause 70 
- any amount to be withheld under retention provisions of Sub-clause 60.3 
- any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor 
shall submit such further information as the Engineer may reasonably require and shall 
make such changes and corrections in the statement as may be directed by the Engineer. In 
cases where there is difference in opinion as to the value of any item, the Engineer’s view 
shall prevail. 
 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 
The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 
statement as corrected above and, should it be necessary in the Engineers opinion, shall 
promptly make any further amendments and corrections to the Interim Payment 
Certificate. 
 
The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate 
and in case of likely delay in establishing the value of an item, such item may be set aside 
and the remainder certified for payment.  
 
Within 28 days after receipt of the Interim Payment Certificate and subject to the 
Contractor having made such further amendments and corrections as the Engineer may 
require, the Engineer will forward to the Employer the certified Interim Payment 
Certificate. 
 
Provided that the Engineer shall not be bound to certify any payment under this Clause if 
the net amount thereof, after all retentions and deductions, would be less than the 
minimum amount of Interim Payment Certificate’s stated in the Appendix to Form of Bid. 
However in such a case, the uncertified amount will be added to the next interim payment, 
and the cumulative unpaid certified amount will be compared to the minimum amount of 
interim payment. 
 

SUBCLAUSE 60.3 – PAYMENT OF RETENTION MONEY 

 
A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by 
the Engineer in the first and following Interim Payment Certificates until the amount 
retained shall reach the "Limit of Retention Money" named in the Appendix to Form of BID. 
 
Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one 
half of the retention money shall become due and shall be paid to the Contractor when the 
Engineer shall certify in writing that the last section of the whole works has been 
substantially completed. 
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Upon expiration of the Defects Liability Period for the works, the other half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. 
 
Provided that in the event of different Defects Liability Periods being applicable to different 
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the 
Defects Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the 
expiration of the latest of such periods. 
 
Provided also that if at such time, there remain to be executed by the Contractor any work 
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be 
entitled to withhold certification until completion of any such work or so much of the 
balance of the Retention money as shall in the opinion of the Engineer, represents the cost 
of the remaining work to be executed. 
 
 
 

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 

 
The Engineer may in any Interim Payment Certificate make any correction or modification 
to any previous Interim Payment Certificate signed by him and shall have authority, if any 
work is not being carried out to his satisfaction to omit or reduce the value of such work in 
any Interim Payment Certificate. 
 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 

 
Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole 
of the works, the Contractor shall submit to the Engineer a statement at completion 
showing in detail, in a form approved by the Engineer; 
The final value of all work done in accordance with the Contract up to the date stated in 
such Taking-Over Certificate. 
 
Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the 
Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 
shall amend and correct the Statement as directed by the Engineer and submit a Certificate 
at Completion to be processed as in Sub-Clause 60.2. 
 
 

SUBCLAUSE 60.6 – FINAL STATEMENT 

 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft final 
statement with supporting documents showing in detail, in the form approved by the 
Engineer; 
The final value of all work done in accordance with the Contract; 
Any further sums which the Contractor considers to be due to him. 
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If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonable require 
and shall make such changes in the draft as may be required. 
 

SUBCLAUSE 60.7– DISCHARGE 

 
Upon submission of the Final Statement, the Contractor shall give to the Employer, with a 
copy to the Engineer, a written discharge confirming that the total of the Final statement 
represents full and final settlement of all monies due to the Contractor arising out of or in 
respect of the Contract. Provided that such discharge shall become effective only after 
payment under the Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been 
made and the Performance Security referred to in Sub-Clause 10.1 has been returned to 
the Contractor. 
 
 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

 
Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall 
prepare a Final Payment Certificate which shall be delivered to the Contractor's authorized 
agent or representative for his signature. The Final Payment Certificate shall state: 
 
The final value of all work done in accordance with the Contract; 
After giving credit to the Employer for all amounts previously paid by the Employer, the 
balance, if any, due   from the Employer to the Contractor or the Contractor to the 
Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than 
the sum named in the Appendix to the Form of BID. 
 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within 
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total 
Contract Price as set out in the Final Certificate as full settlement for all Work Done under 
the Contract including any variations and omissions thereof but excluding any variations 
and claims previously made in writing. 
 
 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 

 
The amount due to the Contractor under any Interim Payment Certificate or Final Payment 
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject 
to Clause 47, be paid by the Employer to the Contractor as follows: 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix 
to Form Of Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the 
time stated in the Appendix to Form Of Bid, after the Engineer has signed the Final 
Payment Certificate. 
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(ii) In the event of the failure of the Employer to make payment within the times 
stated, the Employer shall make payment to the Contractor of simple interest at a 
rate equal to two percentage points above the averaged Base Lending Rate of 
three leading banks namely Kenya Commercial Bank, Standard Chartered Bank 
and Barclays Bank for the time being or as shall be the case from the time to time 
obtained from the Central Bank of Kenya. The provisions of this subclause are 
without prejudice to the Contractor’s entitlements under Clause 69 or otherwise. 
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SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 

 
The Contract Price shall be designated in Kenyan Currency. 
All work performed by the Contractor under the Contract shall be valued in Kenya 
Shillings using the rates and prices entered in the Bills of Quantities together with such 
other increases to the Contract Price, except for variation of price payments in accordance 
with Clause 70.1. 
 

SUBCLAUSE 60.12 – ADVANCE PAYMENT 

 
Advance payment shall not be offered in this Contract. 
 

SUBCLAUSE 60.13  MATERIALS FOR PERMANENT WORKS 

 
With respect to materials brought by the Contractor to the site for incorporation into the 
permanent works, the Contractor shall,  
-Receive a credit in the month in which these materials are brought to site, 
-Be charged a debit in the month in which these materials are incorporated in the 
permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the 
following provisions. 

No credit shall be given unless the following conditions shall have been met to the 
Engineers satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected 
against loss, damage or deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are 
kept in a form approved by the Engineer, and such records are available for 
inspection by the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the 
materials and plant to the Site, together with such documents as may be 
required for the purpose of evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the 
Contractor’s reasonable cost of the materials delivered to site, as determined by the 
Engineer after review of the documents listed in subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the 
works shall be equivalent to the credit previously granted to the Contractor for such 
materials pursuant to Clause (b) above as determined by the Engineer. 
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SUBCLAUSE 67.1 – ENGINEER’S DECISION 

 
Delete the entire subclause 67.1 and add the following; 
 
“If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
any connection with, or arising out of, the Contract or the execution of the works, whether 
during the execution of the works or after their completion and whether before or after 
repudiation or other termination of the Contract including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Engineer, the matter in dispute 
shall, in the first place, be referred in writing to the Engineer, with a copy to the other 
party. Such reference shall state it is made pursuant to this clause. No later than 28 (twenty 
eight) day after the day on which he received such reference the Engineer shall give notice 
of his decision to the Employer and the Contractor. Such decision shall state it is made 
pursuant to this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in 
every case, continue to proceed with the works with all due diligence and the Contractor 
and the Employer shall give effect forthwith to every such decision of the Engineer unless 
and until the same shall be revised, as hereinafter provided, in an Amicable Settlement, 
Adjudicator’s or Arbitrator’s award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before the 28th (twenty 
eighth) after the day on which he received the reference, then either the Employer or the 
Contractor may, on or before the 28th (twenty eighth) day after the day the day on which 
he received notice of such decision, or on or before the 28th (twenty eighth) day after the 
day the day on which the said period of 28 days expired, as the case may be, give notice to 
the other party, with a copy for information to the Engineer, of his intention to commence 
Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall 
establish the entitlement of the party giving the same to commence Adjudication, as 
hereinafter provided, as to such dispute; no adjudication in respect thereof may be 
commenced unless such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer 
and the Contractor and no notice of intention to commence adjudication as to such dispute 
has been given by either the Employer or the Contractor on or before the twenty eighth day 
after  the day on which the parties received notice as to such decision from the Engineer, 
the said decision shall become final and binding upon the Employer and the Contractor. “ 
 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

 
Delete the entire subclause 67.2 and add the following; 
 
“Where notice to of intention to commence adjudication as to a dispute has been in 
accordance with subclause 67.1, the parties shall attempt to settle such dispute in amicably 
before the commencement of Adjudication; provided that, unless the parties otherwise 
agree, Adjudication may be commenced on or after the 14th (fourteenth) day after the day 
on which notice of intention to commence adjudication of such dispute was given, even if 
an attempt at amicable settlement thereto has been made.” 
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SUBCLAUSE 67.3 – ADJUDICATION  

 
Delete the entire subclause 67.3 and add the following; 
 
“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) 
unless the appointment is agreed by the parties within 7 (seven) days of the notice to 
adjudication. 
 
The adjudication process shall be conducted according to the Laws of Kenya and the Rules 
of the Chartered Institute of Arbitrators (Kenya).” 
 

SUBCLAUSE 67.3 – ARBITRATION 

 
Delete the entire subclause 67.3 and add the following; 
 
“Any dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding 
pursuant to subclause 67.1, and  

Amicable settlement has not been reached within the period stated in 
subclause 67.2, 

 
shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 
Institute of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the 
Chartered Institute of  Arbitrators (Kenya Branch). 
 
Neither party shall be limited in the in the proceedings before such arbitrator/s to the 
evidence or arguments put before the Adjudicator for the purpose of obtaining his said 
decision pursuant to subclause 67.1. 
 
Arbitration may be commenced prior to or after completion of the works, provided that the 
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason 
of the arbitration being conducted during the progress of the works. 
 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

 
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these 
conditions". 
 

a. The Employer’s address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 

b. The Engineer’s address is: 
General Manager (Maintenance),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
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SUBCLAUSE 68.4 – All letters and notices from the Contractor to the Employer 
and/Engineer must be signed by the Managing Director or the person given written power 
of Attorney. 
 

CLAUSE 69 – DEFAULT OF EMPLOYER 

 
Delete Sub-Clause 69.1 (c) 
In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such 
suspension shall be as agreed upon by both parties and in any case not more than six (6) 
months”. 
In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The 
amounts of such costs which shall be added to the Contrct Price shall exclude any cost due 
to idle time for equipment, plant and labour.” 
 

CLAUSE 70 – CHANGES IN COSTAND LEGISLATION 

 
There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for 
legislation. 

 

CLAUSE 72 – RATES OF EXCHANGE COST 

 
Delete clause 72 in its entirety and substitute the following: 
The currency of BID and payment is Kenya Shillings and rates of exchange requirements 
are not applicable. 
 

CLAUSE 73 – BRIBERY AND COLLUSION 

 
Add new Clause 73.1: 
 
“The Contractor shall not: 
 

(a) Offer or give or agree to give to any person in the service of the Government of 
Kenya any gift or consideration or any kind as an inducement or reward for doing 
or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract to which the Government of 
Kenya is a party or for showing or forbearing to show favour or disfavour to any 
person in relation to this or any other contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection 
with which commission has been paid or agreed to be paid by or on his behalf or to 
his knowledge, unless before the contract is made particulars of any such 
commission and of the terms and conditions of any agreement for the payment 
thereof have been disclosed in writing to the Employer. 

(c) Any breach of this condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) or 
the commission of any offence by the Contractor or by anyone employed by him or 
acting on his behalf in relation to this or any other contract to which the 
Government of Kenya is a party shall entitle the Employer to determine the Contract 
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(See Condition 63 hereof) and/ or to recover from the Contractor the amount or 
value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 
application of this condition or of the amount recoverable hereunder by the Employer from 
the Contractor shall be decided by the Employer, whose decision shall be final and 
conclusive. 

 

CLAUSE 74 – CONTRACT CONFIDENTIAL 

 
Add new Clause 74.1: 
 
The Contractor shall treat the details of this Contract as Private and Confidential and shall 
not publish or disclose the same or any particulars thereof in any trade or technical paper 
or elsewhere (save in so far as may be necessary for the purpose thereof) without the 
previous consent in writing of the Government.  If any dispute arises as to the necessity of 
any publication or disclosures for the purposes of this Contract the same shall be referred 
to the decision of the Engineer mentioned in the said Conditions of Contract whose award 
shall be final. 
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SECTION IV: SPECIFICATIONS 
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PART 1 STANDARD SPECIFICATION 
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 PART 1: STANDARD SPECIFICATIONS 
 
Standard Specifications refers to the Standard Specifications for Road and Bridge 

Construction, 1986 Edition.  
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PART II: SPECIAL SPECIFICATIONS 
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PART II: SPECIAL SPECIFICATIONS 
 
TABLE OF CONTENTS 
 

SECTION 1 – GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 

Special specification is supplementary to the Standard Specifications and the 
two must be read in conjunction.  In any case where there appears to be 
conflict between the two then the Special Specifications will take precedence. 

 
102 LOCATION OF CONTRACT 
 

The works are located in North Eastern Region) along the existing Mandera 

Border 1 road in Mandera Municipality. 
 
The roads contained in LOT 6 are as detailed below: 
 
S/no Road Length KM 
1 Mandera Border 1 0.5 
 
 

                    The length of the roads is approximately 0.5 km 
 
103 EXTENT OF CONTRACT 
 

The works to be executed under the Contract comprise mainly of but not 
limited to the following:- 
 

1. Site clearance including removal of encroachments  
2. Removal of topsoil 
3. Earthworks 
4. Pavement Construction 
5. Drainage works: excavation of drains 
 

Defects Liability Period shall be 3 months 
 
Any other activity not listed above in either category but deemed to be 
necessary by the Engineer, shall be subject to the Engineer’s formal 
instructions within the mode of payment stipulated either by day works or 
on a measured basis. 
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104 PROGRAMME OF EXECUTION OF THE WORKS 
 

The contractor shall provide the works programme, required under clause 
14 of the Conditions of Contract, within 21 days of receipt of the Engineer's 
Order to commence work.  

 
The programme shall be co-ordinated with climatic and other conditions to 
provide for the completion of the works in the order and by the time 
specified. 

 
The Contractor shall carry out the contract in accordance with the 
programme agreed with the Engineer, but he shall in no manner be relieved 
by the Engineer's approval of the programme, of his obligation to complete 
the works in the prescribed order and by the prescribed completion date and 
he shall from time to time review his progress and make such amendments 
to his rate of execution of the works as may be necessary to fulfil his 
obligations. 
 

105 ORDER OF EXECUTION OF WORKS  
 

In addition to Clause 105 of the Standard Specification the Contractor shall 
carry out the Works such that a continuous and consecutive output of fully 
completed work is achieved. 

 
 
107 TAKING OVER CERTIFICATE 
 

The minimum length of the road for which a certificate will be issued under 
clause 48 of the conditions of Contract shall be a whole length of the road 
substantially completed. 

 
109  NOTICE OF OPERATIONS 
 
                          Add the following sub- Clause. 
 

Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any 
item of works scheduled are completed and ready for approval, and the 
contractor shall give sufficient notice to allow control test to be performed. 
 
Explosive and Blasting 
(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other 
authorities shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of 
the Engineer. 

The Contractor shall be solely responsible for the provision, handling, 
storage and transporting of all explosives, ancillary materials and all other 
items of related kind whatsoever required for blasting. 
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117  HEALTH, SAFETY AND ACCIDENTS 
 

Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid 
stations throughout the works in accordance with the laws of Kenya, the 
contractor shall provide and maintain on site during the duration of the 
Contract, a fully equipped dispensary. This shall be with a qualified Clinical 
Officer / Nurse who shall offer the necessary medical advice on HIV and 
related diseases to the Engineer’s and Contractor’s Site staff. The Contractor 
shall allow for this in the rates and be responsible for all site welfare 
arrangements at his own cost. 
 

120 PROTECTION OF EXISTING WORKS AND SERVICES 

The Contractor shall acquaint himself with the position of all existing 
services such as sewers, water drains, cables for electricity and telephone, 
lighting and telephone poles, water mains, etc., before commencing any 
excavation or other work likely to affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and 
professional staff, transport and the like necessary for determining the 
locations of existing services, including the making good of any damage 
caused to such services all to the satisfaction of the Engineer, shall be deemed 
to be included in the tender rates. No other payment shall be made for the 
costs of such operations, nor for the making good of damage caused thereby 
to the existing services. 

The Contractor shall be held responsible for injury to existing structures, 
works or services and shall indemnify and keep indemnified the Employer 
against any claims in this respect (including consequential damages). 

 
121  DIVERSION OF SERVICES 
 

(a) The Contractor shall acquaint himself with the location of all existing 
services such as telephone lines, electricity cables, water pipes, sewers 
etc., before execution of any works that may affect the services. The cost 
of determining the location of the existing services together with 
making good or repairing of any damage caused all to the satisfaction of 
the Engineer shall be included in the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be 
responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating 
from damage to existing services or works. 

  
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 

The Contractor shall keep in close touch with the Police and the other 
Government officials of the area regarding their requirements in the control 
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of traffic or other matters, and shall provide all assistance or facilities, which 
may be required by such officials in the execution of their duties. 

 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements 
of land for temporary works and construction purposes shall be to the 
approval of the Engineer but the Contractor will make all necessary 
arrangements with the property owners concerned and pay all charges 
arising therefrom.  On or before completion of the Contract, the Contractor 
shall remove all temporary works and shall restore all such land to the 
condition in which it was immediately prior to the occupation thereof as far 
as is reasonable and practicable.  No separate payment will be made to the 
Contractor on account of these items and the Contractor must make due 
allowance for them in his rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor 
shall be required to appoint competent surveyors who will liaise with the 
Engineer on matters related to the demarcation of the existing road reserve, 
site measurements, removal and reinstatement of existing services. 
 
 

128 STORAGE OF MATERIALS 
 

All materials shall be stored on Site in a manner approved by the Engineer 
and the Contractor shall carefully protect from the weather all work and 
materials which may be affected thereby. 

 
 129  TEST CERTIFICATES 
 

When instructed by the Engineer the Contractor shall submit certificates of 
test from the suppliers of materials and goods required in connection with 
the works as the Engineer may require. 
 
Such certificates shall certify that the materials or goods concerned have 
been tested in accordance with the requirements of the specifications and 
shall give the results of all the tests carried out.  The Contractor shall provide 
adequate means of identifying the materials and goods delivered to the site 
with the corresponding certificates. 

 
131 SIGNBOARDS 
 

The Contractor shall provide and erect two (2) publicity signs on the site as 
directed. The Engineer shall, as shown in the Drawings, direct the minimum 
dimensions and thickness of the steel framework and sheet. The framework 
and sheet shall be prepared and painted black, while the ring at the top of 
the supporting frames shall be painted white. The wordings and KURA’s logo 
shall be printed on backlit sticker paper resistant to the effects of weather 
using reflectorised paint or material approved by the Engineer. The colours, 
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fonts and heights of the letters shall be as indicated on the attached drawings 
and as directed by the Engineer. 
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132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 

The contractor shall for the duration of the Contract, furnish and equip 
Resident engineer’s office located at the KURA’s Nairobi Region offices.  
 
A telephone shall also be provided for the Resident Engineer’s office for his 
exclusive use. All the charges and fees related to the installation and 
maintenance of the telephone shall be deemed to have been included in the 
rates for providing and maintaining the Office. The Contractor will be 
reimbursed, separately, the cost of operating the phone under appropriate 
bill item in the BoQ.  
 
The offices shall be provided with day and night watchmen and security 
lights, the cost of which shall be deemed to have been included in the rates 
for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the 
General Conditions of Contract to make payments of general receipted 
accounts for such items as stationery, stores, furniture and equipment, 
claims and allowances for supervision personnel and any miscellaneous 
claims or the Engineer may direct the Contractor to purchase or pay for the 
above. The Contractor will, on provision of receipts, be paid under 
appropriate bill items in the BoQ.  
 

 The Contractor, when instructed, shall provide and install at the Engineer’s 
office the Equipment specified below with a dealer’s certificate and 
warranty: 

 
 a) Photocopying Machine      1No. 
 Speed  15-17 copies per minute 
  Paper size A6 – A3 
  Recommended monthly volume 6000 copies 
  Type: Desktop 
  Paper feed  - 250 sheets – Cassette – Stacks by pass 

 
(b) Personal Computer (PC)     3No. 
 

 1. Processor  Pentium IV— 2.4GHZ or higher            
   2. RAM   512 MB (minimum) 

4. Hard Disk  160 GB (minimum) 
5. Monitor  15” Colour SVGA with accelerator card 
(10MB) 
6. Keyboard  101 Keyboard 
7. Floppy drive 5.25” and 3.5” disk drives 
8. Expansion slots 4No. 
9. Ports   4 USB ports (minimum) 
10. Operating system Windows 2000 or XP Professional 
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11. Fully multimedia  4 speed CD ROM 52X (minimum) with sound 
card and two external speakers 10W 
minimum.  

12. Network card 3Com or Compaq 
13. TV/FM CARD 
14. DVD/CD Rom Writer 
15. Three years warranty 
 
(c) Laptop    1No. 
1. Processor  Pentium IV— 2.4GHZ or higher            

   2. RAM  512 MB (minimum) 
3. Disk Cache   512 GB 
4. Double Hard Disk 160 GB minimum (each 40 GB minimum) 
5. Monitor  15” Colour SVGA with accelerator card 
(10MB) 
6. Keyboard  101 Keyboard 
7. Floppy drive 5.25” and 3.5” disk drives 
8. Expansion slots 4No. 
9. Ports   4 USB ports (minimum) 
10. Operating system Windows 2000 or XP Professional 
11. Fully multimedia  4 speed Cd ROM 52X (minimum) with sound 

card and two external speakers 10W 
minimum.  

12. Network card 3Com or Compaq 
13. TV/FM CARD 
14. DVD/CD Rom Writer 
15. Three years warranty 
 
Lase jet Printer specifications 
 
1. Speed  20ppm 
2. Memory  16MB expandable to 80MB 
3. Resolution  1200Xx1200dpi 
4. Compatibility MS Windows 95/98/2000/XP 
5. Power input  220-240V 
 
 
 
UPS specifications 
 
1. Rating  650 VAC (minimum) 
2. Input Voltage 220-240V (minimum) 
3. Output  220-240V (minimum) 
4. Output frequency 50-60HZ 
5. Battery module minimum 25 minutes backup time on 50% 
rated 
   a. Sealed Lead-acid 
   b. Short recharge time (max. 5 hours for 
100%) 
6. Protection  Output overload 
   Input output short-circuit 
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Software 

1. XP Office Professional with licence 
2. Antivirus Norton 2004 

The Personal Computers, Laptop and Photocopying Machine shall revert to 
the Employer at the end of the project. The contractor shall be paid for these 
under appropriate bill items in the BoQ. 
LIST OF FURNITURE FOR ENGINEER’S OFFICE 
 

 
ITEM 

 
DESCRIPTION 

 

 
No. 

 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
 

 
Executive office desk 
Executive office chair 
Conference table 10 seater 
Standard office desk 3x2 lockable drawers 
Standard office chairs 
Office desks 3x1 lockable drawers 
Office chairs 
Filing cabinets 6 drawers 
Filing cabinets 4 drawers 
Curtains  
 

 
1 
1 
1 
2 
2 
5 
10 
4 
2 
As applicable 
 

 
All furniture and equipment bought under the Contract shall revert to the 
Employer. Payment for provision of the office including the furniture shall 
be paid against the appropriate bill items in the BoQ.  
 
The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar 2No 
    

 2.Total station reading 1’’ with tripod and setting on  

    pole with datalogger and survey software to match 
   Total Station Datalogger. Include data transfer program,  
    and plotting modes, setting out calculations  
    and Cogo facilities       1No 
3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar       4No 
  4.  50m. steel band measuring tape    2No 
  5.  30m. linen measuring tape    2No. 
  6.  3m. aluminium straight edge    2No 
  7.  1m. stainless steel straight edge    1No 
  8.  100m. steel band tape     2No. 
  9. Draughtsman’s stool     3No. 
  10. Complete set of highway curves    1No  
   11. Programmable scientific calculators FX 880P or  
  equivalent       4No 
  12. Surveyumbrella      2No. 
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  13. Roll of tracing paper     10No 
  14. Protractor 360      2No 
  15. Graph paper A3 size     100No 
  16. Drawing table      2No. 
  17. Erasing shield      4No. 
  18. 3m. ranging rods      9No 
  19. Marker pens      30No. 
   

The contractor may be directed to pay for stationery, equipment or reagents 
that are foresaid and also pay for servicing and repair of the laboratory 
equipment being used on the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, 
such survey and other equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture, and shall be made 
available to the Engineer for the Engineer’s exclusive use throughout the 
Contract, not later than three (3) weeks after the Engineer’s order to supply.  
All equipment shall be ready to use and complete to perform the tests.  The 
equipment shall revert to the Employer on completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the 
Engineer being unable to perform survey work, field or laboratory tests due 
to the contractor’s failure to supply and/or maintain the said equipment 
shall be deemed to have been caused entirely by the Contractors own actions, 
and any consequences of such delays shall be interpreted as such. 
 
The payment to comply with this requirement is provided in the Bill of 
Quantities and ownership of all equipment paid for as instructed above shall 
revert to the Employer after the completion of the Works. 

 
Failure by the Contractor to provide or maintain the equipment shall make 
him responsible to bear all costs that may be incurred as a result of the 
Engineer’s   staff using alternative means of communication, including 
delays in supervision and approval of Works by the Engineer. 

 
 
132.3 COMMUNICATION FOR THE ENGINEEER 
 
(a) Mobile phones 

 
The Contractor shall provide, connect and maintain mobile phones for the exclusive use by 
the Engineer for the duration of the contract. The Contractor shall include for the cost of 
providing the mobile units complete with charger unit, “hands free” headset for each unit, 
connection to the network and all service charges applicable all as directed by the 
Engineer. The Contractor shall provide air-time with each mobile phone which shall be 
paid for under prime cost sum allowed for in the bills of quantities. The mobile telephones 
shall be WAP enabled with e-mail capabilities and integrated camera of a minimum of 3.0 
mega pixels. Payment for these mobiles and associated costs is included in the Bill of 
Quantities, and ownership of mobile phones will revert to the Employer after completion of 
the Works. 
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(b) Internet and e-mail services 
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet 
connectivity with minimum throughput speed of 128kilobytes per second for the exclusive 
use by the Engineer, including all accessories and Terminal Equipment and pay for all 
associated installation, maintenance and usage charges throughout the duration of the 
contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity and 
associated costs as per Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
The costs, for attendance required by this Clause 137, shall be included in the items for 
maintenance as specified in Clause 135. Additional attendant staff, as required by the 
Engineer, shall be paid for under Item 1.09 of the Bill of Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND       METHOD 
OF PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor 
shall when instructed, provide and maintain in good working condition for the exclusive 
use of the Engineer and his staff throughout the Contract, the following types and numbers 
of brand new vehicles(or odometer reading: 0 – 60,000km, as may be specified in the Bills 
of quantities). The Engineer shall approve the type of vehicles and confirm the number of 
each type to be provided. The Contractor shall insure the vehicles comprehensively for any 
licensed drivers and shall provide competent drivers during normal working hours and 
whenever required by the Engineer. The cost of provision of the vehicle shall be inclusive 
of the first 4,000 kilometers travelled in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide 
an acceptable equivalent replacement vehicle until such a time as the original vehicle is 
repaired to the satisfaction of the Engineer and returned for use.   
 
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  

 
Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double 
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, 
diesel propelled engine maximum 2,500 cc. The vehicles should be fitted with other 
accessories below:  

(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  
(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 

 
At the end of the contract, all type 1 vehicles shall revert to the Contractor. 
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(c) Type 2 Vehicles (Single Cabin 4WD Pick up)  
Specifications for Type 2 Vehicles shall be as for Type 1 vehicles, but shall be in addition be 
fitted with a fibre glass body or similar and two columns of sitting benches on the carting 
deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 
provide competent drivers during normal working hours and whenever required by the 
Engineer. 
 
At the end of the contract, all type 2 vehicles shall revert to the Contractor. 
 
 
139 MISCELLANEOUS ACCOUNTS 

 
The Contractor maybe instructed by the Engineer to make payments of general 
miscellaneous accounts for such items as stationary, stores and equipment and 
miscellaneous supervision personnel and claims or the Engineer may direct the Contractor 
to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a 
percentage for overheads and profits under appropriate items in the Bills of Quantities. 
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National 
Environmental Management Agency (NEMA). 
 
Within four (4) weeks of the order to commence work, the Contractor shall prepare and 
submit a specific Environmental Management Plan for the project and his operations, 
relating to the approved Environmental Impact Assessment. The Environmental 
Management Plan shall outline potential environmental hazards and risks, and provide an 
action plan to deal with the hazards, minimise the risks, and mitigate adverse 
environmental impacts, and include a general decommissioning plan covering all relevant 
aspects of the project. The Environmental Management Plan shall identify monitoring 
indicators and reporting requirements. 

 
The Contractor shall be required to submit environmental progress reports to the Engineer 
every three (3) months. 

 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 
Engineer; that the impact of the construction on the environment shall be kept to a 
minimum and that appropriate measures are taken to mitigate any adverse effects during 
the construction.  
 
(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct 

his construction operations so as to prevent any unnecessary destruction, scarring, or 
defacing of the natural surroundings in the vicinity of the work. Except where clearing 
is required for permanent works, all trees, native shrubbery, and vegetation shall be 
preserved and shall be protected from damage by the Contractor’s construction 
operations and equipment. All unnecessary destruction, scarring, damage or defacing 
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resulting from the Contractor’s operations shall be repaired, replanted, reseeded or 
otherwise corrected as directed by the Engineer, and at the Contractor’s expense. 

 
(b) The Contractor shall ensure that measures are in place to control soil erosion and water 

pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, 
filter mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other 
erosion control devices and methods. Temporary erosion control provisions shall be 
coordinated with permanent erosion control features to assure economical, effective 
and continuous measures throughout the period of the works. The Contractor’s 
attention is drawn to the requirements of Clause 502, in that works need to be 
progressively finished so that permanent vegetation can establish quickly to mitigate 
soil erosion and erosion of drains. 

 
(c) The Contractor shall provide all the labour, equipment, materials, and means required 

and shall carry out proper and efficient measures wherever and as often as necessary to 
minimise the dust nuisance. 

 
(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 

concerning the prevention, control and abatement of excessive noise. Blasting, use of 
jackhammers, pile driving, rock crushing, or any other activities producing high-
intensity impact noise may be performed at night only upon approval of the Engineer. 

 
(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the 

satisfaction of the Engineer. In particular borrow pits near the project road shall be 
backfilled in such a way that no water collects in them. 

 
(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 
(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in 
regard to the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of 
Quantities. Payment of the Lump Sum will be by equal monthly instalments over the 
period of the Contract excluding the Period of Maintenance. The total sum of the 
instalments shall not exceed the Lump Sum, and payment of the monthly instalment 
will only be made for that month if the Engineer is satisfied that the Contractor has 
fully complied with the requirements of Clause 142, otherwise the Contractor shall 
forfeit such instalment. 
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STAFF TRAINING 
 

The Contractor shall allow for training of engineers, technicians and other support 
staff as may be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the 
Engineer under the relevant provisions in the Bills of Quantities. 
 
SECTION 2 -  MATERIALS AND TESTING OF MATERIALS 

 
All materials testing shall be in accordance with Section 2 of the Standard 
Specifications. 

 
SECTION 3 - SETTING OUT & TOLERANCES 

 
301  SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to 
be used for the setting out are close to the existing carriageway and 
interfere with construction works then the Contractor will have to 
relocate them to a location where they will not be disturbed.  The co-
ordinates and heights of all traverse points so located shall be listed 
and provided to the Engineer for checking and/or approval.  
Contractor shall also monument the new centreline every 200m 
along straight and all salient points along curves by a pin in the 
concrete beacon before commencement of any works. 

 
 The road reserve boundary posts shall have 12mm diameter steel 
pins embedded in concrete, 200mm long with 25mm exposed to the 
air, sticking out form its top surface.  This pin shall be co-ordinated 
and heighted and result of the same shall be provided to the Engineer 
for approval.  Cost of these works shall be included in the rates as no 
separate item has been provided. 

 
 Commencement of the works shall not be permitted until this basic 
survey data has been provided and approved by the Engineer for at 
least 2 Kms of the road. 

 
b) Detailed Setting Out 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 
400mm firmly into ground and painted white above the ground. The offset 
from centre line shall be indicated by small nail 20mm to 25mm long with 
its head driven flush with the top of the peg. 

 
Chainages, offset and reference elevation shall be clearly indicated to the 
sides of the peg to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or 
subgrade works, Contractor shall take cross-sections again and submit the 
copy of the same to Engineer for agreement.  These cross-sections shall then 
be used as basis of measurement for all subsequent layers, unless otherwise 
stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
REMOVAL OF TOPSOIL 

  
Topsoil shall include up to 200mm depth of any unsuitable material 
encountered in existing or newly constructed drains, drainage channels, and 
accesses. 
  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove 
any structure and payment for this shall be made on day works basis. 
 
SECTION 5 - EARTHWORKS 

 
504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 

Where benching is required for existing pavement to accommodate 
earthworks subgrade or subbase for widening the road, the rate for 
compaction of existing ground shall be deemed to cover this activity. 

 
Excavation in the pavement of the existing road shall be kept dry.  In the 
event of water penetrating the underlying layer, construction of the 
subsequent layers shall be postponed until the underlying layers are dry 
enough to accommodate the construction plant without deforming or 
otherwise showing distress. 

 
Step construction shall be carried out per layer at the joint where excavating 
both vertically and perpendicular to the direction of the travel.  The step 
shall be 500mm perpendicular to the direction of the travel and 150mm 
vertical unless otherwise instructed by the Engineer. 

 
Special care shall be taken when compacting the new material at the joint 
ensuring that specified density is achieved. 
 

505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used for fill in 
embankments. 
Material with high swelling characteristics or high organic matter content 
and any other undesirable material shall not be used, unless specifically 
directed by the Engineer. Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic 
matter (such   as topsoil, material from swamps, mud, logs, 
stumps and other perishable material) 
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(ii)   All material with a swell of more than 3% (such as black 
cotton soil) 

   (iii) All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of 
optimum moisture content (Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill 
and subgrade shall be provided for as part of earthworks operation and 
payment shall be made as “fill”. The material for subgrade shall have a CBR 
of not less than 8% measured after a 4 day soak in a laboratory mix 
compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less 
than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure 
in the subgrade shall be repaired by filling in selected soft, hard or natural of 
minimum CBR 30% and compacted in accordance with clauses in the 
specifications applying to normal subgrade. 

Embankment repair: Where directed by the Engineer, any localized filling 
in soft, hard or natural; selected material requirements shall be executed in 
accordance with Clause 505. 

 
508 COMPACTION OF EARTHWORKS 
 

At pipe culverts, all fill above ground level around the culverts shall be 
compacted to density of 100% MDD (AASHTO T.99) up to the level of the 
top of the pipes or top of the surround(s), if any and for a width equal to the 
internal diameter of the pipe on either side of the pipe(s) or surround(s) as 
applicable. 

 
At locations adjacent to structures, all fill above ground level upto the 
underside of the subgrade shall be compacted to density of 105% MDD 
(AASHTO T.99). In case of fill around box culverts this should be carried out 
for the full width of the fill and for a length bounded by the vertical plane 
passing through the ends of the wingwalls. 

 
Notwithstanding the provision of clause 503 of the standard Specification, 
Compaction of subgrade material (i.e. material immediately below 
formation) in cut areas shall not be carried out by the contractor in areas 
where the formation is formed in hard material, unless specific instructions 
to the contrary are issued by the Engineer. 

 
Where improved sub-grade material shall be required, this shall be 
compacted and finished to the same standards and tolerances as those 
required for normal subgrade and clauses in the specifications applying to 
normal subgrade shall also apply. 
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511 BORROW PITS 
 

The first part of the Standard Specification is amended as follows:- 
 

Fill material which is required in addition to that provided by excavation 
shall be obtained from borrow pits to be located and provided by the 
Contractor but to the approval of the Engineer contrary to what has been 
stated. 
 

517 MEASUREMENT AND PAYMENT 
 

Notwithstanding the provisions of clause 517 of the standard specifications, 
the rate for compaction of fill in soft material shall allow for the 
requirements of clause 508 of the special specification and no extra payment 
shall be made for compaction around pipe culverts (100% MDD AASHTO 
T.99). 
 
 
SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 
601 GENERAL 
 

Notwithstanding any indications to the contrary in the Standard 
specification the Engineer will not make available to the Contractor any land 
for quarries, borrow pits, stockpiles and spoil areas, except for those areas in 
road reserves specifically approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of 
materials complying with the Standard and Special Specifications, and for 
the procurement, Wining, haulage to site of these materials and all costs 
involved therein. Similarly the contractor will be responsible for the 
provision and costs involved in providing suitable areas for stockpiling 
materials and spoil dumps. Should there be suitable sites for spoil dumps or 
stockpiles within the road reserve forming the site of the works the 
Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising 
from the requirements for this Clause and the Contractor must include these 
costs in the rates inserted into the Bills of Quantities. 
 

602 MATERIAL SITES 
 

The information on possible material sites is given for the general guidance 
of bidders. Bidders are however advised to conduct their own investigation 
as the information contained therein is neither guaranteed nor warranted 

 
603 PROVISION OF LAND 
 

Notwithstanding any indications to the contrary in the Standard 
specification the Engineer will not make available to the Contractor any land 
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for quarries, borrow pits, stockpiles and spoil areas, except for those areas in 
road reserves specifically approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of 
materials complying with the Standard and Special Specifications, and for 
the procurement, Wining, haulage to site of these materials and all costs 
involved therein. Similarly the contractor will be responsible for the 
provision and costs involved in providing suitable areas for stockpiling 
materials and spoil dumps. Should there be suitable sites for spoil dumps or 
stockpiles within the road reserve forming the site of the works the 
Contractor may utilise these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising 
from the requirements for this Clause and the Contractor must include these 
costs in the rates inserted into the Bills of Quantities. 
 
 
 

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 

In addition to clause 605, the contractor shall allow for professionals to 
conduct lectures to the workers regarding the spread of HIV/Aids. 
 
 
SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in 
material other than hard material, on which foundations for structures shall 
be placed, shall be compacted to 100% MDD (AASHTO T.99) immediately 
before structures are constructed. 

 
Paragraph 4, last line: - Replace "95%" with "100%". 

 
707 BACKFILLING FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all backfilling material shall be 
compacted to a minimum of 100% MDD (AASHTO T.99). 

 
709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES 
 

Payments for river training and establishment of new watercourses shall 
only be made where such work constitute permanent works.  Works done 
for road deviation or other temporary works shall not qualify for payment. 
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710 STONE PITCHING 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and 
around structure shall consist of sound unweathered rock approved by the 
Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum 
dimensions of 150 x 150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope 
and the stone laid, interlocked and rammed into the material to give an even 
finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall 
identify such areas and notify the Engineer for his agreement of the extent of 
the Works required and his approval and instructions to proceed with the 
Works.   Stone Pitching Repair and Reconstruction shall be carried out in 
accordance with Clause 710 of the Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and 
reconstruction of the said areas in accordance with Clause 710 of the 
Standard Specifications by use of the sound salvaged material together with 
any necessary additional material where all such materials shall comply 
with Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for 
stone pitching shall allow for grouting. 

 
711 GABIONS 
 

Where instructed by the Engineer the Contractor will install gabions as 
protection works to washout areas or bridge Piers and or Abutments. 
Gabions shall be constructed in accordance with Clause 711 of the Standard 
Specification. 
 
I n cases where existing gabions have been damaged, the Contractor shall 
identify them and notify the Engineer for his agreement of the extent of the 
Work required and his approval and instructions to proceed with the 
Works. 
 
The Works shall involve removal of the damaged gabions / rocks, 
excavation to the correct levels and grades as directed by the Engineer, and 
in accordance with Clause 711 of the Standard Specifications and 
reconstruction with new gabions and other necessary materials as necessary. 
The damaged gabions shall be recovered and transported to the nearest 
D.W.O’s Yard or M.O. R &P.W Department depot. 
 

712 RIP-RAP PROTECTION WORK 
 

Quarry waste or similar approved material shall be used to backfill scoured 
and eroded side, outfall and cut-off drain. The material shall be compacted 
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to form a flat or curved surface preparatory to stone [pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope 
and the stone hand laid, interlocked and rammed into the material to give an 
even finished surface. The interstices of the Pitching shall be rammed with 
insitu material. The insitu material immediately behind the pitching shall be 
compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

 
714 BACKFILL BELOW STRUCTRURES 
 

Where instructed this shall be carried out in compliance with the 
requirements of Clause 507 and 804 of the Standard Specification. 
 
SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 
801 SCOPE OF SECTION 
 

The operations specified in this section apply to the installation of drainage 
works and reinstatement and improvement of the same. 

 
In addition, this Section covers: - 

 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to 

be compatible with the increased road width or access. 
 

- Desilting and cleaning of existing pipes and outfall drains to make 
them free flowing. 

 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 

In the Standard Specifications, make the following amendments: - 
 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 
11, line 6, delete "95%" and insert "100%". 

 
(b) Removal of Existing Pipe Culverts  

 
Where instructed by the Engineer, the Contractor shall excavate and 
remove all existing blocked or collapsed culvert pipes of 450mm, 
600mm and 900mm diameter including concrete surround, bedding, 
inlet and outlet structure. 
The void left after removal of culvert pipes shall be widened as 

necessary to accommodate new concrete bedding, pipe and 
haunching.  
The payment of this work shall be per linear metre of pipes removed, 
and the volume in m3 of inlet/outlet structure removed. The void left 
by removal of these pipes shall be carefully preserved in order to 
accommodate replacement of 450mm, 600mm or 900mm diameter 
pipe culverts as shall be directed by the Engineer. 
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(c) Removal of Other Existing Drainage Structures 
When instructed by the Engineer, the Contractor shall demolish or 
remove any other structure and payment for this shall be made on 
day work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and 
drainage works to the lines, levels, inclinations, and dimensions 
shown on the drawings or as instructed by the Engineer. 

 
805 EXCAVATION IN HARD MATERIAL 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" 
and insert "100%". 

 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" 
and "and shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 
Hard material is material that can be excavated only after blasting with 
explosives or barring and wedging or the use of a mechanical breaker fitted 
with a rock point in good condition and operated correctly. Boulders of more 
than 0.2m3 occurring in soft material shall be classified as hard material.  

 
809 BEDDING AND LAYING OF PIPE CULVERTS 

 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 
and the pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm 
thick, 150mm wide and extending the full length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 
100% MDD (AASHTO T.99). 

 
810  JOINTING CONCRETE PIPES 
 

The concrete pipes for the culverts shall have ogee joints and will be jointed 
by 1:2 cement: sand mortar and provided with fillets on the outside as 
described in clause 810 of the Standard Specification. 
 

812 BACKFILLING OVER PIPE CULVERTS 
 

In the Standard Specifications, clause 812 
 
 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" 
occurs delete and replace with "dry density of 100% MDD (AASHTO 
T.99)". 
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The rates entered for laying of pipe culverts shall allow for backfilling to 
pipe culverts and compacting to 100% MDD (AASHTO T.99) and these 
works shall notbe measured and paid for separately. 
 

814 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or 
unacceptably high water table, the Engineer may instruct the provision of 
counter fort or French drains.  

 
These drains shall consist of a trench excavated to the alignment, width, 
depth and gradient instructed by the Engineer, and backfilled with approved 
compacted clean hard crushed rock material as specified in clause 815 of 
the standard specification. Where these drains lie within the carriageway 
the carriageway shall be reinstated with compacted stabilised gravel and 
surfaced with hot asphalt or a surface dressing as instructed by the Engineer.   
 
 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   

Invert Block Drains and Half Round Channels shall be constructed as shown 
in the drawings provided in accordance with the Standard Specifications 
where directed by the Engineer. 

 
817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are 
blocked, the Engineer shall instruct the Contractor to clean and clear the 
drains to free flowing condition. 

 
The work shall consist of: 

 
(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 
 

(b) Spreading of any spoil to the satisfaction of the Engineer. 
 

Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with 

a new 
Removing any broken inverted block drains and replacing with a new one 

well jointed. 
 

Measurement and Payment for cleaning drains shall be by linear metre of 
drain cleaned measured as the product of plan area and vertical depth of 
extraneous material instructed to be removed. No extra payment will be 
made for removal of vegetation and roots. 
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817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in 
place of existing subdrains where the latter may be damaged or in any other 
place. The rates entered by the Contractor in the bills of quantities must 
include for removal and disposal of any subdrain material, excavation to line 
and level, backfilling and compaction as directed by the engineer. The 
channels shall be constructed of precast class 20/20 concrete of minimum 
80mm thickness and lengths or widths not exceeding 1000mm. Joints shall 
be at least 15mm wide filled with 1:2 cement sand mortar. 
 

817.3  Rubble fills for protection work 
 

Quarry waste or similar approved material shall be used to back fill scoured 
and eroded side, outfall and cut-off drains. The material shall be compacted 
to form a flat or curved surface preparatory to stone pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 

 
817.4  Stone Pitching 
 

Stone pitching shall be constructed in accordance with clause 710 of the 
standard Specification. 
 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard 
Specification. 

 
817.6  Spoil Material 
 

The Contractor shall be responsible for removal from site of all materials 
excavated in the course of undertaking works in this section of the 
specifications, unless suitable for re-use, and deposit of the material in a 
spoil dump to be approved by the Engineer.  

 
818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with 
clause 818 of the standard Specifications and the drawings as shall be 
provided. 

 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by 
removing all the material from the pipe to make them clean and free 
flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, 
regardless of diameter size. 



Issued by Kenya Urban Roads Authority:  October 2018 

KURA/RMLF/NER/158/2018-2019                                     (ALL CATEGORY) 

PERIODIC MAINTENANCE OF MANDERA BOARDER 1(A) – LOT No. 6 

 

 
 
 

85 

SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 

The Contractor shall so arrange his work to ensure the safe passage of the 
Traffic at all times and if necessary construct and maintain an adequate 
diversion for traffic complete with all the necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate 
warning signs, temporary restriction signs, advance warning signs, barriers, 
temporary bumps and any other device and personnel equipped with two 
way radios to ensure the safe passage of traffic through the works. 

   
When carrying out the Works the Contractor shall have full regard for the 
safety of all road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction 
of the Engineer all deviations necessary to complete the works. The 
contractor should allow for the costs of complying with the requirements of 
this clause in his rates. 

 
The contractor will be deemed to have inspected the site and satisfied 
himself as to the adequacy of his bid for these works and no additional 
payments will be made to the contractor for any expenditure on traffic 
control or the provision of deviations. The employer shall not be liable for 
inadequate prior investigations of this nature by the contractor. 
 

903 MAINTENANCE OF EXISTING ROADS 
 

The Contractor shall maintain the existing project road a head of works 
using compacted asphalt concrete type I in accordance with the provisions 
in clause 1601B – 1607B of the Special Specifications or gravel material 
depending on the nature of the wearing course surface.   
 

904  CONSTRUCTION OF DEVIATIONS 
 

(a) General 
 

In addition to requirement of this clause, the Contractor shall 
construct and complete deviations to the satisfaction of the Engineer 
before commencing any permanent work on the existing road. Also 
during these works the contractor is supposed to provide a detour of 
adequate pipe culverts for pedestrian and traffic crossing where 
there is bridge works. 
 

 
Subject to the approval by the Nairobi City Council authorities, the 
Contractor may maintain and use existing roads for deviation. 
Payment for this, made in accordance with clause 912 (a) (i), shall be 
by the Kilometre used depending on the type of road used, whether 
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bituminous or earth/gravel. The rates shall include for the provision 
of materials and the works involved. 

 
 
b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m 
wide and suitable for 2-way lorry traffic unless otherwise specified. 

 
 
c) Construction 

 
Unless otherwise instructed gravel wearing course for the deviation 
shall be 150 mm compacted thicknesses complying with section 10 
of the Standard Specification. The Contractor shall allow in his rate 
for removal of any unsuitable material before placing of gravel 
wearing course, as this will not be paid for separately. 

 
In addition to provision of this clause, Contractor is required to 
sprinkle water at least 4 times a day at the rate of1 to 1.4 litres/day 
in regular interval to minimise the effects of dust.  Latest sprinkling 
time shall be one hour before the sunset. 
 
Where existing neighbouring roads are used as deviation, Contractor 
shall carry out repairs and maintenance in parent materials used for 
the existing base and surfacing of the road being used. 

 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 
The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations.  

 
Any damage caused by passing traffic through the works shall be made good 
at the contractor's own cost. 
 

907 SIGNS, BARRIERS AND LIGHTS 
 

Contractor shall provide signs, barriers and lights as shown in the drawing 
in Book of Drawings at the locations where the traffic is being carried off the 
existing road to the deviation and back again to existing road.  The 
Contractor shall provide ramps and carry out any other measures as 
instructed by the Engineer to safely carry traffic from the road to deviation. 

 
Contrary to what has been specified in this clause the road signs provided 
shall be fully reflectorised and in conformity with clause 9.1 of the "Manual 
for Traffic Signs in Kenya Part II". 

909 ASSISTANCE TO PUBLIC 
 

In addition to provision of clause 909, Contractor shall maintain close 
liaison with the relevant authorities to clear any broken down or accident 
vehicles from the deviations and the main road, in order to maintain smooth 
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and safe flow of the traffic. Further, the Contractor shall provide a traffic 
management plan to be approved by the Engineer before the commencement 
of any construction works and execute the same, to the satisfaction of the 
Engineer, during the entire period of project implementation. A draft traffic 
management plan shall be submitted with Bid. 

 
912 MEASUREMENT AND PAYMENT 
 

Construct Deviation 
 

Road Deviation 
The Contractor shall be paid only 50% of the rate for this 
when he completes deviation road to the satisfaction of the 
Engineer.  The balance shall be paid in equal monthly 
instalments over the contract period, as he satisfactorily 
maintains the deviation (as per clause 904 and 905 above) 
when it is in operation. 
 
Where existing neighbouring road has been used as 
deviation, payment shall be by the kilometre rate and shall 
include the cost of repairs and maintenance of the road 
carried out in parent base and subbase materials. 
 

Deviation using Pipe Culverts 
 The Contractor shall be paid only 50% of the rate for this 
when he completes    deviation to the satisfaction of the 
Engineer.  The balance shall be paid in equal monthly 
instalments over the contract period, as he satisfactorily 
maintains the deviation when it is in operation. The 
Contractor shall be paid full amount when the bridge 
under construction will be in use. 

 
Maintain existing road 

 
Asphalt Concrete or gravel for maintaining the existing road shall be 
measured by the cubic metre placed and compacted upon the road 
 

Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 

Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other 
items and no separate payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 

Grading covers the works involved in the reinstatement of the road 
carriageway to the camber by removing the high points and filling up 
gullies, corrugations and wheel ruts to restore smooth running surface.  
Gravelling consists of excavation, loading, hauling, spreading, watering and 
compaction of gravel or softstone wearing course material on the formation 
of the road carriageway.  
 
Ditch and Shoulder grading     
The activity consists of cutting of a V – ditch and reinstating or reforming of 
the shoulders of road using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and 
corrugations using either a towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high 
spots and moving materials to fill potholes, corrugations and wheel ruts and 
reshaping of the surface to the specified camber, using either a towed grader 
or a motorized grader. All loose rocks, roots, grasses shall be removed and 
disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, 
corrugations and wheel ruts of over 200mm deep. 
 
The material shall be bladed toward the center of the road starting from both 
edges until the specified camber is achieved. 
 

1002 MATERIALS 
 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, 
decomposed rock, softstone/quarry waste material, clayey sand and crushed 
rock.  
 

1003 MATERIAL REQUIREMENTS 
 

Gravel material shall conform to the requirements given below: 
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GRADING REQUIREMENTS 

AFTER COMPACTION 
 Sieve 
 (mm) 

% by weight 
passing 

40 100 
28 95 – 100 
20 85 – 100 
14 65 – 100 
10 55 – 100 
5 35 – 92 
2 23 – 77 
1 18 – 62 

0.425 14 – 50 
0.075 10 - 40 

 PLASTICITY INDEX REQUIREMENTS PI 
Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP Equivalent 
mm/Blow 

Greater than 
15 

20 11 

Less than 15 15 14 
CBR at 95% at MDD, Modified AASHTO and 4 

days soak 
Lower quality material (CBR 15) may be accepted 

if no better material can be found 
 
NB: Wet Zone – mean annual rainfall greater than 500mm 

Dry Zone – mean annual rainfall less than 500mm 
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SECTION 11 – SHOULDERS TO PAVEMENT 
 
1101 GENERAL 

 
Shoulders shall be constructed in accordance with guidelines given in 1102 
and as directed by the Engineer.  
 
For sections where shoulders are extremely low and requires fill material 
before the shoulder is reconstructed, the construction of fill embankment 
shall be in accordance with Section 5 of this specification. 

 
1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm 
thick well compacted soft stone material and topsoiled with red coffee soil 
and planted with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and 
compacting approved fill material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip 
roads. 

 
1105  SURFACE TREATMENT OF SHOULDERS 

 
The shoulders shall be planted with creeping type kikuyu grass. 
 

 
1106  MEASUREMENT AND PAYMENT  

 
Payment for shoulder construction shall be in accordance with the relevant 
clauses in sections 11, 12, 14, 15 and 23 of the relevant Specifications. 
Payment for fill material on shoulder shall be in accordance with Section 5 
of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE 
 
1201 GENERAL 
 

 Where instructed by the Engineer, the Contractor shall undertake repairs, 
widening and reprocessing to the existing carriageway and shoulders in 
accordance with sections 12 and 14 of the Special Specifications. 

 
a) Areas to be scarified and reprocessed 

 
The contractor will scarify, add new material and reprocess sections 
as determined by the Engineer. 
 

b) Pavement repairs  
 

The Contractor will carry out repairs to base and subbase as directed 
by the Engineer and according to Specifications given in Sections 12 
and 14 of the Standard Specifications. 
 

c) Pavement widening 
 

The Contractor shall, as directed by the Engineer, bench and 
compact the subgrade to 100% MDD (AASHTO T99), provide lay 
and compact material for subbase and base as directed by the 
Engineer and in accordance with Sections 5 and 12 of the Standard 
Specifications.  

 
  

1203  MATERIAL REQUIREMENTS 
 

Natural materials for base and subbase shall conform to the specifications 
given in Section 12 of the Standard Specifications for Road and Bridge 
Construction for cement and lime improved base and subbase. 
 
 

1209  MEASUREMENT AND PAYMENT 
 

Natural material for subbase and base shall be measured by the cubic metre 
placed and compacted upon the road calculated as the product of the 
compacted sectional area laid and the length. 

   
 
1210      HAND PACKED STONE 

Hand packed stone base is a layer of hand laid stone of defined size and 
durable in nature, laid in a manner such that when proof rolled and 
compacted it forms a stable and dense matrix as a road base. 
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 a) Material for Hand Packed Stone Base 
 

This shall consist of durable stone with nominal base dimensions of 75 mm 
square and minimum height of 150 mm or when compacted to give a layer 
of 150 mm. The stone shall be class C with the following requirements: 
LAA    45 max 
ACV  32 max 
SSS  12 max 
FI    30 max 
CR   60 min. 

 
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall 
be NONPLASTIC 

 
  b) Laying 

The stone shall be laid by hand closely together. The stone shall be carefully 
bedded and tightly wedged with suitable spalls. The base of the stone shall 
alternate with the apex in all directions or as directed by the Engineer. The 
layer shall be proof rolled with a loaded scrapper or truck with a minimum 
axle load of 8 tonnes in the presence of the Engineer who shall approve of its 
stability before compaction. 

 
 c) Compaction 

This shall be by a steel wheeled roller of at least five tonnes per metre width 
of roll. It shall consist of four static runs or until there is no movement under 
the roller. There shall follow vibratory compaction until an average dry 
density of 85% minimum of specific gravity of stone has been achieved. No 
result shall be below 82% of specific gravity. The surface of the compacted 
layer shall then be levelled by quarry dust (0/6 mm). The dust shall have the 
following specifications: 

 
The stone shall be class C  

Grading 
Sieve Size % Passing 

10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 

0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve 
shall be NON-PLASTIC. The maximum layer shall be 40 mm or as directed 
by the Engineer 
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d) Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall 
be determined as the product of length and compacted thickness laid. The 
rate quoted for this item should include the cost for laying the levelling 
quarry dust layer, as no extra payment shall be made for this layer. 

 
 
1211       REPROCESSING EXISTING PAVEMENT LAYERS 
 
(b) General 

 

The existing surfacing and the base shall be reprocessed with additional 

material and the composite mixture shall be compacted to form the subbase 

layer. 

 

Before commencement of the work the Contractor shall propose plants and 

equipments he proposes to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in 

accordance with Section 3 of the Standard Specifications. 

 

(c) The existing surfacing and base course shall be broken up to specified depth 

and reprocessed in place, where required. The underlying layers shall not be 

damaged, and material from one layer may normally not be mixed with that 

of another layer. Where unauthorized mixing occurs or where the material 

is contaminated in any way by the actions of the Contractor, and the 

contaminated material does not meet the specified requirements of for the 

particular layer, he shall remove such material and replace it with other 

approved material, all at his own expense. 

(d)            Any mixture composition of the new layer must not contain more 

than 30% of the bituminous material by volume. The mixture must not 

contain pieces of bound bituminous material larger than 37.5mm, and any 

such material shall be removed at the Contractor’s cost. 

(e)           The requirements for imported material used in the respective 

pavement layers shall comply    with the limitations, norms, sizes and 

strengths specified in the Standard Specifications clause 1203(b) and (d) and 

shall be worked as per Section 14 of the Standard Specification. 

(f) Material reworked in-situ or that obtained from existing pavement is not 

expected to comply   with the material requirements but the reworking should 

achieve the specified requirements. 

(g) Where the thickness of any existing pavement layer requires to be 

supplemented within reprocessing and the thickness of the additional material 
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after compaction will be less than 100mm, the existing layer shall be scarified 

to a depth that will give a layer thickness of at least 100mm after compacting 

the loosened existing and the additional material. 

 

Controlling the Reworked Depth 

 

The Contractor shall submit a proven method to method to control the depth of excavation, 

or layer to be reworked, to the Engineer for approval. The Engineer may order a trial 

section to be reprocessed before any major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the 
underlying layers, construction of the consecutive layers shall be postponed until the 
underlying layers are dry enough to accommodate the construction plant without 
deforming or otherwise showing distress. 
 
Step construction shall be carried out per layer at the joint when excavating, both 
longitudinally (if appropriate) and perpendicular to the direction of travel. The step 
width shall be 500mm perpendicular to the direction of travel, and 150mm long 
longitudinally, unless otherwise instructed by the Engineer. 
 
Special care shall be taken when compacting the new material at the joint, ensuring 
that the specified density is achieved. 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to 
specified density (95% MDD AASHTO T180) and thickness. 
 
Unit: M3 
The tendered rate shall include full compensation for breaking up the existing 
pavement layer to specified depth, breaking down and preparing the material and the 
spreading and mixing in of any additional material 

 
(b) Item: The addition of extra gravel to subbase. 

 
Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the 
material to the in-situ scarified layers and the transportation of the material over 
unlimited free-haul distance. The tendered rates will also include full compensation for 
prospecting for materials and any payments necessary to acquire the specified quality 
material. 

 
(c) Excavation of existing bituminous pavement materials including 

unlimited free-haul. 
 
Unit:  M3 
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The tendered rates shall include full compensation for excavating the existing 
bituminous material from the pavement layers and for loading, transporting the 
material for unlimited free-haul, off-loading and disposing of the materials as 
specified. 

 
(d) Excavation of the existing pavement 
 
Unit: M3 

 
The tendered rate shall include full compensation for excavating the existing material 
from the pavement layers and for loading, transporting the material for unlimited free-
haul distance, off-loading and disposing of the material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to 
the specified depth if the material is to be removed to spoil. 

 
 
SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 
1501B PREPARATION OF SURFACE 
 

In addition to requirements of Clause 1503B of the Standard Specifications, 
the contractor shall prepare and Repair Cracks, Edges, Potholes and Other 
Failures as follows: - 

 
a) Cracks 3.0mm or less in width 

 
The entire crack area shall be cleaned by brushing with a wire brush and 
then blowing with a compressed air jet and the crack sealed with 80/100 
cutback bitumen using a pouring pot or pressure lance and hand squeegee.  
The surface shall then de dusted with sand or crushed dust. 

 
b) Cracks greater than 3.0mm in width 

 
Before these cracks are filled a steel wire brush or router shall be used to 
clean them and then a compressed air jet shall be used to clean and remove 
any foreign or lose material in the crack until the entire crack area is clean. 

 
When the crack and surrounding area have been thoroughly cleaned, dry 
sand shall be forced into the crack until it is sealed in the manner specified 
for cracks less than 3.0mm width. 

 
c)   Potholes, edges and other repair areas 

 
Where instructed, the Contractor shall prepare areas for the repair of 
potholes, road edges and other repair areas by excavating off unsuitable or 
failed material and debris, trimming off excavated edges, cleaning and 
compacting the resulting surfaces and applying MC 30 or MC 70 cut-back 
bitumen prime coat at a rate of 0.8-1.2 litres/m2, all as directed by the 
Engineer. Measurement and payment shall be made under the relevant item 
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of Bill No 15. Where the surface repair on potholes and edges are to be 
carried out, Asphalt Concrete Type I (0/14gradation) shall be used. 
Bituminous material for repair of failures and other repair areas shall be 
paid for under the relevant item of Bill No 16 

 
 

PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 

For prime coat, the binder shall be a medium-curing cutback MC 70 unless 
otherwise directed by the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the 
cutback bitumen, that is to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous 
mixes as directed by the Engineer. 
 
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise 
directed by the Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and 
shall generally be within the range 0.8-1.2 litres/square metre. 

 
1511C MEASUREMENT AND PAYMENT 

 
(a) Seal coat 
 
Seal coats shall be measured by the litre, for each type of bituminous binder 
for each seal coat, calculated as the product of the area in square metres 
sprayed and the rate of application in litres/square metres, corrected to 15.6 
o C 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING 
COURSES 

 
This section covers different types of bituminous mixes for base and surface 
(wearing and binder courses) and is divided into the following parts: - 
 
Part A  General 

 
Part B  Asphalt Concrete for carriageway 

 
PART A – GENERAL 

 
1601A SCOPE OF PART A 
 

Part A comprises all the general requirements for bituminous mixes, which 

apply to Part B as well. 

 
1602A REQUIREMENTS FROM OTHER SECTIONS 
 

The following sections of this Specification apply to Part B of this section and 
shall be read in conjunction therewith:- 

 
Section 2  Materials and Testing of Materials 
Section 3  Setting Out and Tolerances 
Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15  Bituminous Surface Treatments and Surface Dressing 
 

1603A CONSTRUCTION PLANT 
 

(a) General 
 

The Contractor shall submit to the Engineer in accordance with Section 1 of 
its Specification, full details of the construction plant he proposes to use and 
the procedures he proposes to adopt for carrying out the permanent Works. 

 
The Engineer shall have access at all times to construction plant for the 
purposes of inspection.  The Contractor shall carry out regular calibration 
checks in the presence of the Engineer and shall correct forthwith any faults 
that are found. 

 
All construction plant used in the mixing, laying and compacting of 
bituminous mixes shall be of adequate rated capacity, in good working 
condition, and shall be acceptable to the Engineer. Obsolete or worn-out 
plant will not be allowed on the work. 
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(b) Mixing Plant 
 

Bituminous materials shall be mixed in a plant complying with ASTM 
Designation D995 and shall be located on the Site unless otherwise agreed 
by the Engineer.  It shall be equipped with at least three bins for the storage 
of heated aggregates and a separate bin for filler.  All bins shall be covered to 
prevent the ingress of moisture. 

 
The plant may be either the batch-mix type or the continuous-mix type and 
shall be capable of regulating the composition of the mixture to within the 
tolerances specified in Clause 1614A of this Specification. 

 
The bitumen tank shall be capable of maintaining its contents at the 
specified temperature within a tolerance of 50C and a fixed thermometer 
easily read from outside the tank.  Any bitumen that has been heated above 
1800C or has suffered carbonisation from prolonged heating shall be 
removed from the plant and disposed of. 

 
(c) Laying Plant 
 

Bituminous materials shall be laid by a self-propelled spreader finisher 
equipped with a hopper, delivery augers and a heated adjustable vibrating 
screed.  It shall be capable of laying bituminous materials with no 
segregation, dragging, burning or other defects and within the specified 
level and surface regularity tolerance.  Delivery augers shall terminate not 
more than 200mm from the edge plates. 
 

(d) Compaction Plant 
 
The Contractor shall provide sufficient rollers of adequate size and weight to 
achieve the specified compaction.  Prior to commencing the laying of 
bituminous mixes in the permanent Works the Contractor shall carry out 
site trials in accordance with Section 2 of this Specification to demonstrate 
the adequacy of his plant and to determine the optimum method of use and 
sequence of operation of the rollers. 
 
It is important to achieve as high a density as possible at the time of 
construction and it is expected that vibrating rollers will be required to 
produce the best results.  However, it is essential that thorough pre-
construction trials are carried out to ensure that:- 

 
(a) The roller is set up to have the optimum amplitude and 

frequency of vibration for the particular material being laid 
 
(b) That the roller does not cause breakdown of the aggregate 

particles. 
 

(c) That the optimum compaction temperatures are established 
which allow compaction without causing ripple effects or 
other distortions of the surfacing. 
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1604A PREPARATION OF SURFACE 
 

Immediately before placing the bituminous mix in the pavement, the existing 

surface shall be cleaned of all material and foreign matter with mechanical 

brooms or by other approved methods.  The debris shall be deposited well 

clear of the surface to be covered. 

 
Any defect of the surface shall be made good and no bituminous mix shall be 
laid until the Engineer has approved the surface. 
A tack coat shall be applied in accordance with Section 15 of this 
Specification.  If the Engineer considers a tack coat is required prior to laying 
the bituminous mix or between layers of the bituminous mix, due solely to 
the  
Contractor's method of working, then such tack coat shall be at the 
Contractor's expense. 
 

1605A DESIGN AND WORKING MIXES 
 

At least two months prior to commencing work using a bituminous mix, the 
Contractor shall, having demonstrated that he can produce aggregates 
meeting the grading requirements of the Specification, submit samples of 
each constituent of the mix to the Engineer.  The Engineer will then carry out 
laboratory tests in order to decide upon the proportion of each constituent of 
the initial design mix or mixes to be used for site trials to be carried out in 
accordance with Clause 1606A of this Specification. 

 
Should the Engineer conclude from the site trials that the mix proportion or 
aggregate grading are to be changed, the Contractor shall submit further 
samples of the constituents and carry out further site trials all as directed by 
the Engineer. 

 
The Engineer may instruct the alteration of the composition of the -75 
micron fraction of the aggregates by the addition or substitution of mineral 
filler.  The Engineer may also instruct the alteration of all or part of the -
6.3mm fraction of the aggregates by the addition or substitution of natural 
sand. 

 
The Contractor shall make the necessary adjustments to his plant to enable 
the revised mix to be produced. 

 
Following laboratory and site trials the Engineer will determine the 
proportions of the working mix and the Contractor shall maintain this 
composition within the tolerances given in Clause 1614A. 

 
Should any changes occur in the nature or source of the constituent 
materials, the Contractor shall advise the Engineer accordingly.The 
procedure set out above shall be followed in establishing the new mix design. 
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1606A SITE TRIALS 
 

Full scale laying and compaction site trials shall be carried out by the 
Contractor on all asphalt pavement materials proposed for the Works using 
the construction plant and methods proposed by the Contractor for 
constructing the Works.  The trials shall be carried out with the agreement, 
and in the presence of the Engineer, at a location approved by the Engineer. 
 

The trials shall be carried out to: - 
 

a) Test materials, designed in the laboratory, so that a workable mix that 
satisfies the specification requirements can be selected. 

 
b) To enable the Contractor to demonstrate the suitability of his mixing 

and compaction equipment to provide and compact the material to the 
specified density and to confirm that the other specified requirements 
of the completed asphalt pavement layer can be achieved. 

 
Each trial area shall be at least 100 metres long and to the full construction 
width and depth for the material.  It may form part of the Works provided it 
complies with this Specification.  Any areas that do not comply with this 
Specification shall be removed. 
 

The Contractor shall allow in his programme for conducting site trials and 
for carrying out the appropriate tests on them.  The trial on any pavement 
layer shall be undertaken at least 21 days ahead of the Contractor proposing 
to commence full-scale work on that layer. 

 
The Contractor shall compact each section of trial over the range of 
compactive effort the Contractor is proposing and the following data shall be 
recorded for each level of compactive effort at each site trial: - 

 
i. The composition and grading of the material including the 

bitumen content and type and grade of bitumen used. 
ii. The moisture content of aggregate in the asphalt plant hot 

bins. 
iii. The temperature of the bitumen and aggregate 

immediately prior to entering the mixer, the temperature 
of the mix on discharge from the mixer and the 
temperature of the mix on commencement of laying, on 
commencement of compaction and on completion of 
compaction.  The temperature of the mixture is to be 
measured in accordance with BS 598, Part 3, Appendix A. 

iv. The type, size, mass, width of roll, number of wheels, 
wheel load, tyre pressures, frequency of vibration and the 
number of passes of the compaction equipment, as 
appropriate for the type of roller. 

v. The target voids and other target properties of the mix 
together with the results of the laboratory tests on the mix. 

vi. The density and voids achieved. 



Issued by Kenya Urban Roads Authority:  October 2018 

KURA/RMLF/NER/158/2018-2019                                     (ALL CATEGORY) 

PERIODIC MAINTENANCE OF MANDERA BOARDER 1(A) – LOT No. 6 

 

 
 
 

101 

vii. The compacted thickness of the layer. 
viii. Any other relevant information as directed by the 

Engineer. 
 

At least eight sets of tests shall be made by the Contractor and the Engineer 
on each 100 metres of trial for each level of compactive effort and provided 
all eight sets of results over 
the range of compactive effort proposed by the Contractor meet the specified 
requirements for the material then the site trial shall be deemed successful.  
The above data recorded in the trial shall become the agreed basis on which 
the particular material shall be provided and processed to achieve the 
specified requirements. 

 
1607A MIXING OF AGGREGATES AND BITUMEN 
 

The bitumen shall be heated so that it can be distributed uniformly and care 
shall be taken not to overheat it.  The temperature shall never exceed 1700 C 
for 80/100-penetration grade bitumen. 

 
The aggregates shall be dried and heated so that they are mixed at the 
following temperatures: - 

 
125-1650C when 80/100 bitumen is used 

 
The dried aggregates shall be combined in the mixer in the amount of each 
fraction instructed by the Engineer and the bitumen shall then be introduced 
into the mixer in the amount specified.  The materials shall then be mixed 
until a complete and uniform coating of the aggregate is obtained. 

 
The mixing time shall be the shortest required to obtain a uniform mix and 
thorough coating.  The wet mixing time shall be determined by the 
Contractor and agreed by the Engineer for each plant and for each type of 
aggregate used.  It shall normally not exceed 60 seconds. 
 

1608A TRANSPORTING THE MIXTURE 
 

The bituminous mix shall be kept free of contamination and segregation 
during transportation.  Each load shall be covered with canvas or similar 
covering to protect it from the weather and dust. 

 
1609A LAYING THE MIXTURE 
 

Immediately after the surface has been prepared and approved, the mixture 
shall be spread to line and level by the laying plant without segregation and 
dragging. 

 
The mixture shall be placed in widths of one traffic lane at a time, unless 
otherwise agreed by the Engineer.  The compacted thickness of any layer 
shall be at least 2.5 times the maximum size of the aggregate for wearing 
course and at least 2 times for binder course.  The minimum thickness shall 
be 25mm. 
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Only on areas where irregularities or unavoidable obstacles make the use of 
mechanical laying impracticable, may the mixture be spread and compacted 
by hand. 

 
1610A COMPACTION 
 

Immediately after the bituminous mixture has been spread, it shall be 
thoroughly and uniformly compacted by rolling. 

 
The layer shall be rolled when the mixture is in such a condition that rolling 
does not cause undue displacement or shoving. 

 
The number, weight and type of rollers furnished shall be sufficient to 
obtain the required compaction while the mixture is in a workable 
condition.  The sequence of rolling operations shall be as agreed with the 
Engineer and proved during site trials. Initial rolling with steel tandem or 
three-wheeled roller shall follow the laying plant as closely as possible.  The 
rollers shall be operated with the drive roll nearest the laying plant, at a slow 
and uniform speed (not exceeding 5 Km/Hr). 

 
Rolling shall normally commence from the outer edge and proceed 
longitudinally parallel to the centreline, each trip overlapping one half of 
the roller width.  On super elevated curves, rolling shall begin at the low 
side and progress to the high side.  Where laying is carried out in lanes care 
must be taken to prevent water entrapment. 

 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow 
immediately.  Final rolling with a steel-wheeled roller shall be used to 
eliminate marks from previous rolling. 

 
To prevent adhesion of the mixture to the rollers, the wheels shall be kept 
lightly moistened with water. 

 
In areas too small for the roller, a vibrating plate compactor or a hand 
tamper shall be used to achieve the specified compaction. 
 

1611A FINISHING, JOINTS AND EDGES 
 

Any mixture that becomes loose and broken, mixed with dirt or foreign 
matter or is in any way defective, shall be removed and replaced with fresh 
hot mixture, which shall be compacted to conform to the surrounding area. 

 
Spreading of the mixture shall be as continuous as possible.  Transverse 
joints shall be formed by cutting neatly in a straight line across the previous 
run to expose the full depth of the course.  The vertical face so formed shall 
be painted lightly with hot 80/100 penetration grade bitumen just before 
the additional mixture is placed against it. 

 
Longitudinal joints shall be rolled directly behind the paving operation.  The 
first lane shall be placed true to line and level and have an approximately 
vertical face.  The mixture placed in the abutting lane shall then be tightly 
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crowded against the face of the previously placed lane.  The paver shall be 
positioned to spread material overlapping the joint face by 20-30mm.  
Before rolling, the excess mixture shall be raked off and discarded. 
When the abutting lane is not placed in the same day, or the joint is 
destroyed by traffic, the edge of the lane shall be cut back as necessary, 
trimmed to line and painted lightly with hot 80/100 penetration grade 
bitumen just before the abutting lane is placed. 

 
Any fresh mixture spread accidentally on the existing work at a joint shall be 
carefully removed by brooming it back on to uncompacted work, so as to 
avoid formation of irregularities at the joint.  The finish at joints shall comply 
with the surface requirements and shall present the same uniformity of 
finish, texture and density as other sections of the work. 

 
The edges of the course shall be rolled concurrently with or immediately 
after the longitudinal joint.  In rolling the edges, roller wheels shall extend 
50 to 100mm beyond the edge. 

 
1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 

The sampling of bituminous mixtures shall be carried out in accordance 
with AASHTO T168 (ASTM Designation D979). 

 
1613A QUALITY CONTROL TESTING 
 

During mixing and laying of bituminous mixtures, control tests on the 
constituents and on the mixed material shall be carried out in accordance 
with Clause 1612A and Section 2 of this Specification. 

 
If the results of any tests show that any of the constituent materials fail to 
comply with this Specification, the Contractor shall carry out whatever 
changes may be necessary to the materials or the source of supply to ensure 
compliance. 

 
If the results of more than one test in ten on the mixed material show that 
the material fails to comply with this Specification, laying shall forthwith 
cease until the reason for the failure has been found and corrected.  The 
Contractor shall remove any faulty material laid and replace it with material 
complying with this Specification all at his own expense. 

 
1614A TOLERANCES 
 

Surfacing courses and base shall be constructed within the geometric 
tolerances specified in Section 3 of this Specification. 

 
The Contractor shall maintain the composition of the mixture as determined 
from the laboratory and site trials within the following tolerances, per single 
test: - 

 
Bitumen Content   0.3% (by total weight of total mix) 
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Passing 10mm sieve   6% (by total weight of dry aggregate 
 and larger sieves   including mineral filler) 
 

Passing sieves between  4% (by total weight of dry aggregate 
10mm and 1.0mm sieves  including mineral filler) 

  
Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 
 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 
including mineral filler) 

 
The average amount of bitumen in any length of any layer, calculated as the 
product of the bitumen contents obtained from single tests and the weight of 
mixture represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from 
the checked weights of mixes shall not be less than the amount ordered. 
The average amount of bitumen in any length of any layer, calculated as the 
product of the bitumen contents obtained from single tests and the weight of 
mixture represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from 
the checked weights of mixes shall not be less than the amount ordered. 

 
The final average overall width of the upper surface of a bituminous mix 
layer measured at six equidistant points over a length of 100m shall be at 
least equal to the width specified.  At no point shall the distance between the 
centreline of the road and the edge of the upper surface of a bituminous mix 
layer be narrower than that specified by more than 13mm. 

 
 
1615A MEASUREMENT AND PAYMENT 
 

No separate measurement and payment shall be made for complying with 
the requirements of Clauses 1601A to 1614A inclusive and the Contractor 
shall be deemed to have allowed in his rates in Parts B and C of Section 16 of 
this Specification for the costs of complying with the requirements of Part A 
of Section 16 of this Specification 
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PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant 
mixture of well-graded dried aggregate and penetration grade bitumen, 
which, when compacted forms a dense material. 
A distinction is drawn between asphalt concrete Type I (High Stability) and 
asphalt concrete Type II (Flexible).  The asphalt concrete type to be used will 
be Type I. 

 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 

a) Type of bituminous material 
 

The type of material to be used on severe sites will be of the 
continuously graded type similar to Asphaltic Concrete or Close 
Graded Macadam. It is essential that these materials are sealed with a 
single or double surface dressing or a Cape seal. 

 
b)        Penetration Grade Bitumen 

 
Bitumen shall be 80/100 penetration grade since material is being 
laid at an altitude of more than 2,500m. 
 

c)        Aggregate 
 

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone 
free from clay, silt, organic matter and other deleterious substances.  The 
aggregate class will be specified in the Special Specification and it shall 
comply with the requirements given in Table 16B-1(b). The grading for  
0/20 mm for carriageway and 0/14mm for shoulders for binder course is as 
specified below: 

 
 

Sieve size 0/20 0/14 
28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
0.075 3-7 4-8 
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 TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
 

 
 

Coarse Aggregate 
(Retained on a 6.3mm Sieve) 

 
Test 

 
Maximum Value 

 
LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic 
and other deleterious matter and shall be non-plastic.  Unless otherwise 
specified in the Special Specification it shall consist of entirely crushed rock 
produced from stone having a Los Angeles Abrasion of not more than 40.  The 
Sand Equivalent of the fine aggregate shall not be less than 40 and the SSS not 
more than 12. 

 
 
b) Mineral Filler 
 

Mineral Filler shall consist of ordinary Portland Cement  
 
 
1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and 
approximately parallel to the grading envelopes given in Table 16B-1(b), for 
0/14mm as specified for binder course, as described below. 

 
GRADING REQUIREMENTS  

 
To arrive at a suitable design it is necessary to investigate a number of 
gradings so that a workable mix, which also retains a minimum of 3 % voids 
at refusal density, is identified.   
 
The largest particle size used should not be more than 25mm so that the 
requirements of the Marshall test method can be complied with. 

 
Although the complete range of nominal maximum particle sizes is shown 
in the Tables, the total thickness of material laid should not be more than 
75mm. 
 

 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 

The mixture shall comply with the requirements given in Table 16B-2 as 
specified in the Specification.  In addition, minimum Marshall Stability for 2 
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x 75 blows shall be 9 kN and maximum 18 kN and at compaction to refusal 
shall have 3% VIM. 

 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  
for 0/14 mm and 4.5 – 6.5 % for 0/20mm.  This shall be termed the 
nominal binder content.  The binder content of the working mix will be 
instructed by the Engineer following laboratory and site trials. 

 
In order to determine the suitability of a coarse aggregate source a Marshall 
test programme shall be carried out.  It will be advantageous to use a 
crushed rock which is known from past experience to give good results in 
this test procedure.  A grading conforming to the Type I Binder Course 
detailed in Table 16B-1(a) 0/20 of this Specification should be tested (but 
with 100% passing the 25mm sieve) and it shall meet the requirements of 
Table 16B-2 of this Specification. 

 
Having established the suitability of the aggregate source several grading 
shall be tested in the laboratory, including that used for the Marshall test, to 
establish relationships between bitumen content and VIM at refusal density.  
For each mix, samples will be made up to a range of bitumen contents and 
compacted to refusal using a gyratory compactor and a vibratory hammer in 
accordance with the procedure described in BS 598 (Part 104: 1989), with 
one revision. 

 
It should first be confirmed that compaction on one face of the sample gives 
the same refusal density as when the same compaction cycle is applied to 
both faces of the same sample.  The procedure, which gives the highest 
density, must be used. 

 
From the bitumen content-VIM relationship it will be possible to identify a 
bitumen content which corresponds to a VIM of 3 - 7%.  If it is considered 
that the workability of the mix may be difficult then compaction trials 
should be undertaken.  It is advisable to establish two or more gradings for 
compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the 
laboratory design bitumen content and to two other bitumen contents of 
+0.5% and +1% additional bitumen.  Cores will be cut to determine the 
density of the compacted material, having completed this the core will then 
be reheated to 145+/-
refusal in the vibrating hammer test.  To be acceptable the cores cut from the 
compaction trial must have a density equivalent to at least 95% of refusal 
density. 

 
The compaction trials will identify a workable mix which can be made to a 
bitumen content which gives 3% VIM at refusal density. 
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1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 

The temperature of the bitumen and aggregates when mixed shall be 
110+/-  

 
Compaction should commence as soon as the mix can support the roller 
without undue displacement of material and completed before the 
temperature of the mix falls below 900C. 

 
The minimum thickness of individual layers should be as follows:- 
a) For the 37.5mm mix   65mm 
b) For the 25.0mm mix   60mm 
c) For the 19.0mm mix   50mm 
d) For the 12.5mm mix   40mm 

 
1606B COMPACTION 
 

Rolling shall be continued until the voids measured in the completed layer 
are in accordance with the requirement for a minimum density of 98% of 
Marshall optimum, or, a minimum mean value of 95% of refusal density (no 
value less than 93%) as appropriate. 

 
1607B MEASUREMENT AND PAYMENT 
 

a) Item : Asphalt Concrete  
 

Unit : m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on 
the road calculated as the product of the length instructed to be laid 
an the compacted cross-sectional area shown on the Drawings or 
instructed by the Engineer. 
 
The rate for asphalt concrete shall include for the cost of providing, 
transporting, laying and compacting the mix with the nominal 
binder content and complying with the requirements of Parts A and B 
of Section 16 of this Specification. 

 
 
SECTION 17 - CONCRETE WORKS 
 
1703  MATERIALS FOR   CONCRETE 

 
This work shall consist of placing selected approved material of 250mm 
minimum diameter on the foundation put after excavation to receive 
levelling concrete in accordance with these specifications and in conformity 
with the lines, grades and cross sections shown on the Drawings as directed 
by the Engineer. 
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 (a) Materials 
 

Selected rock: The selected rock builders to be placed for this work 
shall be hard, sound, durable quarry stones as approved by the 
Engineer.  Samples of the stone to be used shall be submitted to and 
approved by the Engineer before any stone is placed. 
The maximum size of the stone boulders shall be 300mm. 

 
 (b) Construction Method 
 

After completion of the structural excavation the surface of the loose 
soil shall be levelled and compacted.  Then the stone of the above 
sizes shall be placed in one layer of 250mm over the compacted bed 
where the bottom slab will rest.  Coarse sand shall be spread to fill up 
the voids in the stone boulders, and compaction with vibratory 
compactors should be performed to make this layer dense whereon a 
concrete of levelling course shall be placed. 

 
 (c) Measurement and payment 
 

Measurement for the bedding materials shall be made in cubic 
metres for the completed and accepted work, measured from the 
dimension shown on the Drawings, unless otherwise directed by the 
Engineer. 

 
Payment for the bedding Materials for Levelling Concrete Works 
shall be full compensation for furnishing and placing all materials, 
all labour equipment, tools and all other items necessary for proper 
completion of the work in accordance with the Drawings and 
specifications and as directed by the Engineer. 

 
1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF 

COST OF FORM WORKS 
 
This work shall consist of placing and levelling lean concrete class 15/20 
over the prepared bed of stone boulders in the foundation for bottom slab 
and wingwalls in accordance with these specifications and which conformity 
with the lines, grades, thickness and typical cross-sections shown on the 
drawings unless otherwise directed by the Engineer. 

 
 (a) Materials for Levelling Concrete 

 
Requirement for the concrete class 15/20 is specified as follows:- 
Design compressive strength (28) days   : 15N/mm2 

   Maximum size of coarse aggregate          : 20mm 
   Maximum cement content                        : 300 kg/m3. 
   Maximum water/cement ration of 50% with slump of 80mm. 
  
 
 
 (b) Construction Method 
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The bed of stone boulders upon which the levelling concrete will be 
placed shall be smooth, compacted and true to the grades and cross-
section shall be set to the required lines and grades. 
 

40.2 (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in 
cubic metres completed and accepted levelling concrete work 
measured in place which is done in accordance with the Drawings 
and the Specifications. 

 
Payment for this work shall be the full compensation for furnishing 
and placing all materials, labour, equipment and tools, and other 
incidentals to Specifications and as directed by the Engineer. 

 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box 
Culvert and wingwalls inclusive of Cost of Form works. 
 

1703 (C) FORMWORK FOR CULVERT WALLS 
 

This work shall consist of all temporary moulds for forming the concrete for 
culvert walls and slabs together with all temporary construction required for 
their support.  Unless otherwise directed by the Engineer all formworks shall 
be removed on completion of the walls and slabs. 
 
(a) Materials 

 
Forms shall be made of wood or metal and shall conform to the 
shape, lines and dimensions shown on the Drawings. 

 
All timber shall be free from holes, loose material, knots, cracks, 
splits and warps or other defects affecting the strength or appearance 
of the finished structure. 

 
Release Agents – Release agents shall be either neat oils containing a 
surface activating agent, cream emulsions, or chemical agents to be 
approved by the Engineer. 
 

(b) Construction Method 
 

(i) Formworks 
 

Formworks shall be designed to carry the maximum loads 
that may be imposed, and so be rigidly constructed as to 
prevent deformation due to load, drying and wetting, 
vibration and other causes.  After forms have been set in 
correct location, they shall be inspected and approved by the 
Engineer before the concrete is placed. 
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If requested, the contractor shall submit to the Engineer 
working drawings of the forms and also, if requested, 
calculations to certify the rigidity of the forms. 

 
1703(D) CONCRETE WORKS (CLASS 20/20) OF CULVERT WALLS AND SLABS 
 

This work shall consist of furnishing, mixing, delivering and placing of the 
concrete for the construction of culvert walls and slabs, in accordance with 
these Specifications and in conformity with the requirements shown on the 
Drawings. 
 
Concrete class 20/20 shall be used for Culvert walls and slabs. 

 
(a) Concrete Materials 

 
(i)    Cement:  Cement shall be of Portland type and shall conform to 
the requirements of BS 12 or equivalent. 

 
The contractor shall select only one type or brand of cement or 
others.  Changing of type or brand of cement will not be permitted 
without a new mix design approved by the Engineer.  All cement is 
subject to the Engineer’s approval, however, approval of cement by 
the Engineer shall not relieve the Contractor of the responsibility to 
furnish concrete of the specified compressive strength. 

 
Conveyance of cement by jute bags shall not be permitted.  Storage in 
the Contractor’s silo or storehouse shall not exceed more than two 
(2) months, and age of cement after manufacture at mill shall not 
exceed more than four (4) months.  The Contractor shall submit to 
the Engineer for his approval the result of quality certificate prepared 
by the manufacturer. 

 
Whenever it is found out that cement have been stored too long, 
moist, or caked, the cement shall be rejected and removed from the 
project. 
 
(b)  Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, 

and free from absorbed chemicals, clay coating, or materials in 

amounts that could affect hydration, bonding, strength and 

durability of concrete. 
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Grading of aggregates shall conform to the following requirements: 
 
(i) Grading of Fine Aggregates 
 
 
Sieve Size Percentage by Weight Passing 

10    mm 
5 mm 

2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 - 15 

 
 

(ii) Grading of Coarse Aggregates 
 
Size of 
Coarse 
Aggregat
e 

Amounts finer than each standard sieve percentage by 
weight 
40         30         25        20           15        10              5              
2.5 

 100        -           -           90-100      -        30-69        0-10          
- 

 
Other requirements for aggregates are as follows: 

 
(iii) Fine Aggregates 

 
Fitness Modulus, AASHTO M-6  :  2.3 – 3.1 
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10% loss 

Content of Friable Particles AASHTO 112 :  Max 1% by 
weight 
Sand Equivalent, AASHTO T176  :  Min. 75 
 

(iv) Coarse Aggregate 
 

Abrasion, AASGTO T96   :  Max. 405 loss 
Soft Fragment and shale, AASHTO M80 :  Max.  5% by 
weight 
Thin and elongated Pieces, AASHTO M80 :  Max. 15% 

 
  (v) Water 

All sources of water to be used with cement shall be approved 

by the Engineer.  Water shall be free from injurious quantities 

of oil, alkali, vegetable matter and salt as determined by the 

Engineer. 

 



Issued by Kenya Urban Roads Authority:  October 2018 

KURA/RMLF/NER/158/2018-2019                                     (ALL CATEGORY) 

PERIODIC MAINTENANCE OF MANDERA BOARDER 1(A) – LOT No. 6 

 

 
 
 

113 

(vi) Admixture 

Only admixture, which have been tested and approved in the 
site laboratory through trial mixing for design proportion 
shall be used. 

 
Before selection of admixture, the Contractor shall submit to 
the Engineer the specific information or guarantees prepared 
by the admixture supplier.   
The contractor shall not exclude the admixture from concrete 
proportions. 

 
 Concrete class 20/20 

   
Concrete class 20/20 shall be used for culvert walls and slabs.  The 
requirements of Concrete class 20/20 are provided as follows unless 
otherwise the Engineer will designate any alteration. 

 
Design compressive strength (28 days)  : 20N/mm2 

   Maximum size of coarse aggregates   : 20mm 
   Maximum water/cement ratio of 45% with slump of 80mm 

 
 
(d)  Proportioning Concrete 

 
The Contractor shall consult with the Engineer as to mix proportions 
at least thirty (30) days prior to beginning the concrete work.  The 
actual mix proportions of cement, aggregates, water and admixture 
shall be determined by the Contractor under supervision of the 
Engineer in the site laboratory. 

 
The Contractor shall prepare the design proportions which has 120% 
of the strength requirement specified for the designated class of 
concrete. 

 
No class of concrete shall be prepared or placed until its job-mix 
proportions have been approved by the Engineer. 

 
(e) Concrete Work 

 
  (i)  Batching 
  
                         Batching shall be done by weight with accuracy of: 
 

Cement    : ½ percent 
Aggregate   : ½ percent 
Water and Admixture  : 1 percent. 

  
Equipment should be capable of measuring quantities within 
these tolerances for the smartest batch regularly used, as well 
as for larger batches. 
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The accuracy of batching equipment should be checked every 
month in the presence of the Engineer and adjusted when 
necessary. 
 

(iii) Mixing and delivery 
Slump of mixed concrete shall be checked and approved at an 
accuracy of +25mm against designated slump in these 
specifications. 
 

(iv) Concrete in hot weather 
No concrete shall be placed when the ambient air 
temperature is expected to exceed thirty three degrees celsius 
(330c) during placement operations). 
Concreting at night 
No concrete shall be mixed, placed or finished when natural 
light is insufficient, unless an adequate approved artificial 
lighting system is operated, such night work is subject to 
approval by the engineer. 
 

(v) Placing 
In preparation of the placing of concrete, the interior space of 
forms shall be cleaned and approved by the engineer prior to 
placing concrete. All temporary members except tie bars to 
support forms shall be removed entirely from the forms and 
not buried in the concrete.  The use of open and vertical chute 
shall not be permitted unless otherwise directed by the 
engineer. 

 
The Contractor shall provide a sufficient number of vibrators 
to properly compact each batch immediately after it is placed 
in the forms. 

 
(f)  Measurement and Payment 

 
Measurements for the Concrete Works Class 20/20 of culvert walls 
and slabs shall be made in cubic metres for the walls and slabs 
actually constructed, measured from their dimensions shown on the 
Drawings.  Payment for the Concrete Works (Class 20/20) of culvert 
walls and slabs shall be the full compensation for furnishing all 
materials of the concrete mixing, delivering, placing and curing the 
concrete, equipment and tools, labour and other incidental necessary 
for the completion of the work in accordance with the Drawings and 
these Specifications and as directed by the Engineer. 
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SECTION 20 - ROAD FURNITURE 
 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 

Road reserve boundary posts shall be provided as directed by the Engineer and in 
compliance with Standard Specification clause 2001. They shall be placed at 50m. 
intervals along the boundary of the road reserve. 
 

2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance 
with Standard Specification clause clause 2003 

 
2004 PERMANENT ROAD SIGNS 
 

Permanent Road Signs shall be provided as directed by the Engineer and in 
compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part II 
and standard Specification clause 2004. 

 
2004B EXISTING ROAD SIGNS 
 

Where directed by the Engineer, the Contractor shall take down road signs 
including all posts, nuts, bolts and fittings, and remove and dispose of the concrete 
foundation and backfill the post holes. The signs shall be stored as directed by the 
Engineer. 
 
Measurement and payment for taking down road signs shall be made by the 
number of signs of any type and size taken down, cleaned and stored as directed. 
 

2005 ROAD MARKING 
 

Paint for road marking shall be internally reflectorised hot applied thermoplastic 
material in accordance with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior 
application of approved tack coat. 
 

2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 

MATERIAL 
 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to 
ASTM Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting 
compound and filler. The lens portion of the marker of the marker is of optical 
menthlymethacrylic. 
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CONSTRUCTION 
 

The road studs shall be constructed of high impact ABS containing a multi-biconvex 
glass lens reflector system. It shall be of monolithic construction, and not less than 
98.5. m2. The height of the marker shall not exceed 17mm and the underside shall 
contain a non-honeycomb base (flat). 

 
REQUIREMENTS 
 
The markers shall conform to the following requirements 

 
Colour 

 
Shall be white, yellow or red as specified and the Retro – reflectance values should 
conform to the testing procedures of ASTME 809. 
 

Impact Resistance 
 

The market shall not crack or break when tested using a 1000-gram weight from 
a height of 1 metre. (ASTM D 2444) or BS 3900 Part E3. 

 
Resistance to Water Penetration 

 
 Shall not have water penetration behind the lens after submerged in a water bath at           
 70 + 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS 
 998. 
 
 

Heat Resistance 
 

Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 

Night Visibility 
 

The marker shall be brightas per BS 873 Part IV of 1978 
 

Compression Resistance 
 

 There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 
 Part IV of 1978. 
 

CorrosionResistance 
 
 After immersing a sample of Road stud in a solution containing 30g/1 of sodium 

chloride for 30 days, there shall not be any signs of corrosion - (BS998). 
 

NOTE: These markers are intended for application directly to pavement surfaces and 
are compatible with raised pavement makers. These adhesives should be of high 
quality and tested for conformance to customer requirements. 
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ADHESIVES 
 

They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e 
Adhesive and Reactor without any volatile solvents in both. 

Pot life:    not less than 20 minutes at 20 oC 
Rotational cure time:  between 20 and 30 minutes at 20 oC 
Hard cure:    Between 40 and 60 minutes at 20 oC 

 
 
APPLICATION INSTRUCTION 

 
  Preparation of Pavements 

 
Makesurethattheroadsurfaceisabsolutelydryandfreeofoilandgrease. 

 
  Mixing of Adhesive 

 
Pour component B into the container of component A. Stir mixture by hand with a 
wooden or metal stick until uniform Grey Tint without a striae is obtained. 

 
  Installation 

 
Pour the mixture on to the underside of the road stud. Then place the road stud 
firmly on the road surface. Adhesive should stand out for about 5mm to 10 mm 
over the edges of the stud.  

 
 

  Protection from the Traffic 
 

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try 
by touching the adhesive. 

 
NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 

 
In order to approve a particular type of road stud, 4 sample road studs of each 
colour shall be submitted. 
 

 
2006 GUARDRAILS 
 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm 
diameter set vertically at least 1.2m into the shoulder as directed by the Engineer. 
Spacer blocks shall also be made of concrete.  
 
Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a 
manufacturer approved by the Engineer. 
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2007 KERBS 
 

a) Vertical Joints 
 

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in 
width and shall be filled with a mortar consisting of 1:3 cement: sand by 
volume. 

 
 
 

b) Transition between flush and raised kerbs 
 

The transition between flush and raised kerbs (e.g. at bus bays) shall be 
termed as ramped kerbs. The transition between flush and raised kerbs shall 
occur within a length of 2.0 m. 

 
 
2008 KILOMETRE MARKER POSTS 
 

Kilometre marker posts shall be provided as directed by the Engineer and in 
compliance with Standard Specification clause 2008. 

 
 
2009 RUMBLE STRIPS 
 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape 
and compact to line and level asphalt concrete rumble strips on the finished 
shoulders. This shall be done to the satisfaction of the Engineer 
 

2011 MEASUREMENT AND PAYMENT 
 
 Road reserve boundary posts 
 
 Road reserve boundary posts shall be measured by the number erected 
 
 Permanent road signs 
 
 Permanent road signs shall be measured by the number of each particular size 
 erected. 
 
 Road marking 
 

Road markings in yellow or white material shall be measured in square metres 
calculated as the plan area painted. 
 
 
Road Studs 
 
Road studs shall be measured by the number of each particular size erected. 
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Guardrail 
Guardrail shall be measured by the metre as the length of the guardrail constructed. 
 
Kerbs 
Kerbs shall be measured by the metre as the length of kerb constructed 
 
 

SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 

 
(a) Plant   

Where items of major plant listed in the schedule of Dayworks are specified by type 
(e.g. Concrete mixer etc.) the power rating if such items of plant are provided by 
the Contractor shall not be lower than the power ratings of such plant 
manufactured within the last two years prior to the date of BID.  Any item of major 
plant employed upon Dayworks that has a power rating lower than specified above 
shall be paid for at rates lower than those in the schedule of Dayworks.  The 
reduction in the rate payable shall be in proportion to the reduction in power rating 
below that specified above. 

 
SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and 
concrete paving slabs on a sand base on the driveway and walkways and other areas as 
directed by the Engineer. 
 

a. Concrete Paving Blocks 
 

The paving blocks shall be of type S of any shape fitting within a 295 mm square 
coordinating space and a work size thickness of at least 30 mm.  The blocks shall 
confirm to the requirements of BS 6717:Pt. 1:1986 or Kenya standard equivalent. 
 
The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 
 
The blocks shall be laid on a 40 mm minimum sand base whose specifications are as 
in section (b) of this specification. 
 

b. Sand For Sand Base 
 

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or 
river sand.  The grading shall conform and be parallel as much as possible to KS02 
– 95 Parts 1 &2: 1984 for zones 1,2 or 3.  The other requirements shall be as 
specified in section 1703 (c ) of Standard Specifications. 

 
c. Measurement and Payment 

Payment for paving blocks and paving slabs shall be by square metre laid.  The rate 
quoted would include the cost of haulage to site of the blocks, slabs and sand, as no 
extra payment shall be made for haulage 
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SECTION 26: ROAD MAINTENANCE MANUAL 
 

 The Manual refers to the Ministry of Roads ‘Road Maintenance Manual, May 2010 Edition’. 
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SECTION V: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 
 
1. The Bills of Quantities forms part of the Contract Documents and are to be read in 

conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 
Specifications and Drawings. 

 
2. The brief description of the items in the Bills of Quantities is purely for the purpose 

of identification, and in no way modifies or supersedes the detailed descriptions 
given in the conditions of Contract and Specifications for the full direction and 
description of work and materials. 

 
3. The Quantities set forth in the Bills of Quantities are estimated , representing 

substantially the work to be carried out, and are given to provide a common basis 
for bidding and comparing of Bids. There is no guarantee to the Contractor that he 
will be required to carry out all the quantities of work indicated under any one 
particular item or group of items in the Bill of Quantities. The basis of payment shall 
be the Contractor's rates and the quantities of work actually done in fulfilment of 
his obligation under the Contract. 

 
4. The prices and rates inserted in the Bills of Quantities will be used for valuing the 

work executed, and the Engineer will only measure the whole of the works 
executed in accordance with this Contract. 

 
5. A price or rate shall be entered in ink against every item in the Bills of Quantities 

with the exception of items that already have Provisional sums affixed thereto. The 
bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts 
will be accepted. The rates for various items should include discounts if any. Bidders 
who fail to comply will be disqualified. 

 
6. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended 

in whole or in part at the discretion of the Engineer. 
 
The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional plant to be used, labour, insurance, 
supervision, compliance testing, materials, erection, maintenance of works, overheads and 
profits, taxes and duties together with all general risks, liabilities and obligations set out or 
implied in the Contract, transport, electricity and telephones, water, use and replenishment 
of all consumables, including those required under the contract by the Engineer and his 
staff. 
 
Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause 
(28) of instructions to bidders. 
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Road Code L44042M Section Name Mandera-Border 1(A) 

Package: Lot 6: Periodic Maintenance of Lot 6 roads 
    Contractor 0 
    

Bill of Quantities       Page: 1 

Bill No.1 
General: Office administration and 
overheads/Preliminaries       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

01-80-010 Allow a prime cost of sum  for materail testing as 

directed by the Engineer 

PC 

SUM 

1   -    

01-80-011 Extra over item 01-80-010 for contractors 

overheads and profits 

% 100000   -    

01-80-026 Allow a prime cost sum  for the REs miscellaneuos 

account 

PC 

SUM 

1   -    

01-80-027 Extra over 01-80-026 for profits and overheads % 300000   -    

01-80-030 Allow a prime cost   for attendance to the RE,s 

supervisory staff including overtime 

PC 

SUM 

1   -    

01-80-031 Include percentage of PC sum in item 01-80-030 for 

contractors overhead and profit 

% 400000   -    

01-80-010 Allow a prime cost of sum  for materail testing as 

directed by the Engineer 

PC 

SUM 

1   -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

      

                           -    

  
Total Carried Forward to Summary:         
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Road Code L44042M Section Name Mandera Border 1(A) 

Package: Lot 6: Periodic Maintenance of Lot 6 roads 
    Contractor 0 
    

Bill of Quantities       Page: 2 

Bill No.4 SITE CLEARANCE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

04-60-001 Clear site on road reserve including removal of 

trees, hedges, bushes and other vegetation or 

deterious organic material, grub up roots and 

back fill to 100% MDD (AASHTO T99) with 

approved material in accordance with the 

specification 

Ha 0.3   -    

04-60-004 Top soil Sripping M² 1000   -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road Code L44042M Section Name Mandera-Border 1(A) 

Package: Lot 6: Periodic Maintenance of Lot 6 roads 
    Contractor 0 
    

Bill of Quantities       Page: 3 

Bill No.5 EARTHWORKS    Project: 

Item No. Description Units Quantity Unit Bid 

Rate(Ksh) 

Amount 

Ksh 

05-50-006 Fill in soft material and compact M³ 1200   -    

05-50-008 Cut to spoil in Soft M³ 600   -    

05-60-008 Compaction of top 300mm below 

formation in cuts and fills to 100%MDD 

M³ 1200  

                 -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road Code L44042M Section Name Mandera-Border 1(A) 

Package: Lot 6: Periodic Maintenance of Lot 6 roads 
    Contractor 0 
    

Bill of Quantities       Page: 3 

Bill No.8 CULVERT AND DRAINAGE WORKS       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

08-50-005 Ditch/Mitre drain /catch water drain 

excavation 

M³ 700   -    

08-60-025 Culvert Installation 600 mm with 

surround    

METERS 100   -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 
road 

   Contractor 0 
    

Bill of Quantities       Page: 5 

Bill No.12 
NATURAL MATERIAL BASES AND 
SUBBASE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

12-50-002 
Provide, place, spread and compact natural 
gravel for subbase M³ 750                    -    

12-50-003 
Provide, place, spread and compact natural 
gravel for base M³ 750                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 
road 

   Contractor 0 
    

Bill of Quantities       Page: 6 

Bill No.14 
CEMENT AND LIME TREATED 
SUBGRADE,SUBBASE AND BASE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

14-50-001 
Provide, transport, spread,  cement  Stabilizer 
on natural material  TON 30                    -    

14-50-003 
Mixing in cement/lime stabilizer into natural 
gravel  M³ 750                    -    

14-50-004 Curing and protection of treated layers M² 3500                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 
road 

   Contractor 0 
    

Bill of Quantities       Page: 7 

Bill No.15 
BITUMINOUS SURFACE TREATMENT 
AND SURFACE DRESSING       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

15-50-002 Prime coat L 3500                    -    

15-50-003 Tack coat L 2000                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 road 
   Contractor 0 

    

Bill of Quantities       Page: 8 

Bill No.16 BITUMINOUS MIXES       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

16-60-001 Asphaltic concrete (AC) for surfacing M³ 159                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 
road 

   Contractor 0 
    

Bill of Quantities       Page: 9 

Bill No.20 
ROAD FURNITURE REPAIR AND 
MAINTENANCE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

20-50-012 Kerbs MT 1000                    -    

20-50-031 
Provide, lay and joint kerbs,  125mm x 
100mm Channels m 1000                    -    

20-70-010 
Paint 0.1m wide themoplastic yellow 
centreline on the road as specified M² 25                    -    

20-70-011 
Paint 0.1m  wide themoplastic white lines 
on road M² 100                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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Road 
Code L44042P Section Name 

  Package: Lot 6: Periodic Maintenance of Mandera Border 1 
road 

   Contractor 0 
    

Bill of Quantities       Page: 10 

Bill No.25 CROSS CUTTING ISSUES       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

25-50-029 

Provide, erect, brand and maintain publicity 
signs and return to the employer upon expiry 
of the contract period as instructed by the 
Engineer No. 1                    -    

25-50-030 
Allow a prime cost sum for off road 
Environmental Mitigation 

PC 
Sum 1                    -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:                        -    
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RoadCode L44042P 
 Structure:  

 
Section Name 

Package: Lot 6: Periodic Maintenance of Mandera Border 1 road 
Mandera 
Border 1 

Contractor 0 
 

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description 
Amount 
(KShs) 

1 General: Office administration and overheads/Preliminaries                       -    

4 SITE CLEARANCE                       -    

5 EARTHWORKS                       -    

8 CULVERT AND DRAINAGE WORKS                       -    

12 NATURAL MATERIAL BASES AND SUBBASE                       -    

14 
CEMENT AND LIME TREATED SUBGRADE,SUBBASE AND 
BASE                       -    

15 
BITUMINOUS SURFACE TREATMENT AND SURFACE 
DRESSING                       -    

16 BITUMINOUS MIXES                       -    

20 ROAD FURNITURE REPAIR AND MAINTENANCE                       -    

25 CROSS CUTTING ISSUES                       -    

      

      

      

      

      

      

      

      

      

      

      

  Sub Total                       -    

      

  VAT @ 16 %                        -    

  Total                       -    

  Contingencies ( @ 0 %)                       -    

      

  
Carried to page on the form of Tender                       -    
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SECTION VI: STANDARD FORMS 
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FORM OF BID 
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FORM OF BID 
 
 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank 
spaces in this form of Bid and Appendix) 
 
NAME OF CONTRACT: 
 

PERIODIC MAINTENANCE OF LOT 6 ROAD :MANDERA COUNTY 

 

 
 

 
TO: Director General, 

Kenya Urban Roads Authority,  
P. O. Box 41727-00100, 

 NAIROBI, KENYA 
 
Sir, 
 

1. Having examined the Conditions of Contract, Specifications, Bill of Quantities, and 
Drawings for the execution of the above-named works we, the undersigned, offer to 
construct and install such works and remedy any defects therein in conformity with 
the said Bill of Quantities, Conditions of Contract, Specifications and Drawings for 
the sum of  

 
(Insert amount in words)   
………………………………………………………………………………………………  
 
……………………………………………………………………………………………… 
 
(Insert amount in figures)………………………………………………………………… 
 
as specified in the Appendix to Bid or such other sums as may be ascertained in 
accordance with the said Conditions. 

 
2. We undertake, if our bid is accepted, to commence the works within twenty-eight 

(28) days of receipt of the Engineer’s order to commence, and to complete and 
deliver the whole of the works comprised in the contract within the time stated in 
the Appendix to Bid. 

 
3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or 

other sureties (to be approved by you) to be jointly and severally bound with us in a 
sum not exceeding 5% of the above named sum for the due performance of the 
contract under the terms of a Bond to be approved by you. 

 
4. We agree to abide by this bid for the period of 90 days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 
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5. We understand that you are not bound to accept the lowest or any bid you may 
receive. 

 
6. On the basis of our previous experience we are fully experienced and competent in 

the type of work included in this tender and we have adequate financial resources 
to carry out the works described within the period for completion.  We are in a 
position to fulfil the contract for which we have tendered. 

 
 
 
Dated this …………………………..  Day of ………………………  20 …………….. 
 
 
 
 
Signature……………………………in the capacity of ……………………….…………….. 
 
 
Duly authorized to sign bids on behalf of  (Name of Tenderer) ……………………………  
 
……………………………………………………………..…………………………………… 
 
 
(Address of Tenderer)………………………….………………………………………. 
 
 
(Name of Witness)……………………………………………………………………… 
 
 
(Signature of Witness)………………………..…………………………………………. 
 
 
(Address of Witness)……………………………………………………………………. 
 
 
(Occupation of Witness)…………………….………………………………………. 
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APPENDIX TO FORM OF BID 
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APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

 
CONDITIONS OF CONTRACT CLAUSE AMOUNT 
Bid Security (Bank Guarantee Only)  Kshs 400,000.00 (Unconditional bank 

guarantee only) 
Amount of Performance Security 
(Unconditional Bank Guarantee) 

10.1 
 

5 per cent of Tender Sum in the form of 
Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than 21 (twenty one) days 
after issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty one) days 
after issuance of Order to Commence 

Minimum amount of Third Party Insurance 23.2 
 

1% of the Contract Price or Kshs.  

Period for commencement, from Engineer’s 
order to commence 

41.1 28 days 

Time for completion  
 

43.1 6 months 

Amount of liquidated damages 
 

47.1 0.05% of Contract Value per day 

Limit of liquidated damages 47.1 5% of Contract Value 

Defects Liability period 
 

49.1 3 months 

Percentage of Retention 60.3 5% of Interim Payment Certificate 
 

Limit of Retention Money 60.3 5% of Contract Price 
 

Minimum amount of interim certificates 60.2 Kshs. 1,500,000 
Time within which payment to be made after 
Interim Payment Certificate signed by 
Engineer 

60.10 28 days 

Time within which payment to be made after 
Final Payment Certificate signed by Engineer 

60.10 28 days 

Appointer of Adjudicator 
 

67.3 The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 The Employers address is: 
The Director General,  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 
 
The Engineer’s address is: 
General Manager (Maintenance),  
Kenya Urban Roads Authority (KURA),  
P.O. Box 41727 - 00100 
NAIROBI 

 
 
Signature of Tenderer…………………………………….       Date …………………………  
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FORM OF BID SECURITY 
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FORM OF BID SECURITY 
 

TENDER BANK GUARANTEE 
 
 
Note:     The bidder shall complete this form of Bank guarantee.  No other Form of Bid Bond 
or any other forms of security will be accepted. Bidders who fail to comply with this 
requirement will be disqualified. 

 
WHEREAS [Name of  bidder]. 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 

(herein after called “the Bidder”) has submitted his bid dated  

………………….…………………………...for the 

 
PERIODIC MAINTENANCE OF LOT 6 ROAD :MANDERA COUNTY 

 

 
 , hereinafter called “the bid” 
 

KNOW ALL MEN by these presents that we [Name of Bank]  
 
………………………………………………………………………………………… 

 
………………………………………………………………………………………… 

 
of [Name of Country] 
 
………………………………………………………………………………………… 

 
having our registered offices at  
 
………………………………………………………………………………………… 
(hereinafter called the Bank) are bound unto the Director General, Kenya Urban 
Roads Authority, (hereinafter called “the Employer”) in the sum of 

 
(in words Kshs)………………………………………………………………………. 

 
………………………………………………………………………………………… 

 
(In figures Kshs)…………………………………………………… 

 
for which payment will be well and truly made to the said Employer the Bank binds 
itself, its successors and assigns by these presents. 

 
SEALED with the common Seal of the said Bank this …..……… day of  20……….. 
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THE CONDITIONS of this obligation are: 

 
If the bidder withdraws his Bid during the period of bid validity specified by the 

Bidder     
          on the Bid Form; or 

 
If the Bidder refuses to accept the correction of errors in his bid; or 

 
If the Bidder having been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity 
(i) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers when required or 
 

(ii)    fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders. 

 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him owing to 
the occurrence of any of the above conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to and including thirty days after the date of 
expiration  of the bid validity, as stated in the Instructions to Bidders. 
 
At the request of the Employer the Bid validity period may be extended by mutual 
agreement between the Employer and the Bidder and we undertake to extend the validity of 
this surety accordingly without you having to inform us of such an extension of the Bid 
validity period if within this period the Bidder has been notified  of the acceptance of his 
Bid. This Surety shall remain valid up to the time the Contract Agreement has been 
executed. 
 
 
SIGNATURE  AND SEAL OF THE BANK 
 
 
……………………………………………………………….. 
 
 
NAME OF SIGNATORY …………………………………………………DATE……………… 
 
 
NAME OF THE WITNESS …………………………………………………………………….. 
 
 
SIGNATURE OF THE WITNESS …………………………………  DATE …………………… 
 
ADDRESS OF THE WITNESS …………………………………………………………………. 
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SECTION VII: SCHEDULES OF SUPPLEMENTARY INFORMATION 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed 
by the Bidder. 
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REPUBLIC OF KENYA 
  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 

2(c) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 - General: 

Business name 

........................................................................................................................................... 

Location of business premises 

 ........................................................................................................................................... 

Plot No. ...................................................Street/Road ....................................................... 

Postal Address.....................................Tel No. ................................................................... 

Nature of business............................................................................................................. 

........................................................................................................................................... 

Current Trade Licence No. ....................Expiring date ............................. 

Maximum value of business which you can handle at any one time: 

Kshs............................................................................................................................... 

Name of your bankers ................................................................................................. 

Branch........................................................................................................................... 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

Part 2(a) - Sole Proprietor: 

Your name in full 

 .................................................................................................................................... 

Age............................................................................................................................... 

Nationality ..................................Country of origin ................................. 

*Citizenship details .................................................................................. 
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Part 2(b) - Partnership: 

Give details of partners as follows: 

Name                               Nationality                       Citizenship Details*  Shares 

1............................................................................................................................................ 

2............................................................................................................................................ 

3............................................................................................................................................ 

Part 2(c) - Registered Company: 

Private or public ...................................................................................... 

State the nominal and issued capital of the company- 

Nominal Kshs. ........................................................................................... 

Issued Kshs. ............................................................................................ 

Give details of all directors as follows: 

Name   Nationality*  Citizenship Details** Shares*** 

1.............................................. ............................. ................................... ……….  

2.............................................. ............................. ................................... ………. 

3.............................................. ............................. ................................... ………. 

4.............................................. ............................. ................................... ………. 

5.............................................. ............................. ................................... ………. 

 

.............................. .............................................................. 

Date    Signature of Bidder 

*Attach proof of citizenship (Certified Copy of National ID or Passport) (Compulsory) 

** Indicate by birth, registration or naturalization (Compulsory) 

*** Attach certified copy of Recent Form CR12 (Compulsory) 
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Part 3- Interest in the Firm: 

 Is there any person / persons in the Kenya Urban Roads Authority (KURA) who has 

interest in this firm?  

 

 

 

.............................. .............................................................. 

Date    Signature of Bidder 

**** Tick (√) to agree as necessary (Compulsory)  

  

Yes****  No****  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 
 
The Bidder shall state here below the name(s) and address of his representative(s) who 
is/are authorized to sign the document and receive on his behalf correspondence in 
connection with the Bid. 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
 
Note: 
 
To be filled by all Bidders. 
 
 

Both representative and alternate must attach copy of National Identification card or 
Passport.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 
This is to certify that 
 
[Name/s]…………………………………………………………………………………… 
 
…………………………………………………………………. 
 
Being the authorized representative/Agent of [Name of bidder] 
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
participated in the organised inspection visit of the site of the works for the 
 

PERIODIC MAINTENANCE OF LOT 6 ROAD :MANDERA  COUNTY 
 

 
held on………………………..day of……………………………20………………………. 
 
 
Signed………………………………………………………………………………………….. 

(Employer’s Representative) 
 
……………………………………………………………………………….………………… 
 
………………………………………   ………………………………….. 
(Name of Employer’s Representative)   (Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit. 
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SCHEDULE 4: KEY PERSONNEL 
 
DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 
 
 
 
 
 
Headquarters 
 
Partner/Director 
or other key staff 
(give designation) 
 

  Qualifications General 
Experience 

(Yrs) 

Specific 
Experience 

(Yrs) 
   

     

 
 
Site Office 
 
Site Agent 

 

     

 
Site Surveyor 

 

     

 
Foreman 

 

     

 
Note: The Bidder shall list in this schedule the key personnel he will employ from the 

Contractor’s headquarters and from the Contractor’s site office to direct and 
execute the work together with their qualifications, experience, position held and 
nationality in accordance with Clause 15.2 and 16.3 of the Conditions of Contract 
Part II (where required, use separate sheets to add extra data for column 4). Bidders 
shall attach certified copies of academic certificates, and CVs of all key staff. 

 
 
I certify that the above information is correct. 
 
 
 
…………………………     ……………………… 
(Signature of Bidder)                (Date)    
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SCHEDULE 5: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN 

THE LAST THREE YEARS 

 
SCHEDULE 5A: COMPLETED WORKS 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 
 
 
 
 

 
 
 
 
 
 
 

   

 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified copies of completion certificates. 
 

I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                (Date)   
   
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 
before date of BID opening  
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SCHEDULE 5B: NON-COMPLETED WORKS BEYOND COMPLETION DATE 
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 

 
 
 
 
 
 

   

    

    

    

    

    

    

    

 
 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified evidence for executed works for non-copleted projects e.g copy of recent payment 
certificate. 
 

I certify that the above works were successfully carried out by this Bidder. 
 
 
…………………………          ……………………… 
(Signature of Bidder)                (Date)   
   
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 

before date of BID opening
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SCHEDULE 6: SCHEDULE OF ONGOING PROJECTS 
 
DESCRIPTION OF 
WORKS 

NAME OF 
CLIENT 

DATE OF 
COMMENC
EMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS (KSHS) 

VALUE 
COMPLETED 
UP TO DATE 
% 

PHYSICALLY 
COMPLETED 
UP TO DATE 
% 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note: 1. Bidders shall attach certified copies of letters of award (for each listed project) and 

any certified evidence for executed works e.g copy of recent payment certificate. 
 

2. Bidders must indicate all their on-going works as at the time of bidding. Any non-
disclosure shall constitute non-responsiveness) 

 
 
I certify that the above works are being carried out by me and that the above information is 
correct. 
 
 
…………………………     ……………………… 
(Signature of Bidder)                (Date)    
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 SCHEDULE 7: FINANCIAL STANDING 
 
1 Submit copies of audited profit and loss statements, balance sheet and Cash flow 

statements for the last two calendar years and estimated projection for the next two 
years with certified English translation where appropriate. These must be be signed 
by Certified Public Accountant recognised by ICPAK and atleast one Director. 

2 Give turnover figures for each of the last two (2) financial years. Quote in millions 
and decimal thereof. 

 
 Year 1(……….) Year 2(………) 

Ksh. ‘000,000 Ksh. ‘000,000 

Roadworks   

Other civil Engineering 
works 

  

Other (specify)   

Total   

 
 
SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF 
THE LAST TWO (2) FINANCIAL YEARS. 
 

 Year 1(……….) Year 2(………) 

KShs. KShs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line Value   

4. Total Liabilities   

5. Current Liabilities   

6. Net Worth (1-4)   

7. Working capital (2+3-5)   

 
(a) Name/Address of Commercial Bank providing credit line 

 
………………………………………………………………………………………… 

 
………………………………………………………………………………………… 

 
(b) Total amount of credit line KShs……………………………………………… 

 
Attach certified copies of financial bank statements of the last six months. 
 
Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 8: OTHER SUPPLEMENTARY INFORMATION 
 
Financial reports for the last two years, balance sheets, profit and loss statements, auditors’ 
reports etc. List them below and attach copies. 

 
……………………………………………………………………………………………… 
 
……………………………………………………………………………………………… 

 
……………………………………………………………………………………………… 

 
……………………………………………………………………………………………… 
 

Evidence of access to financial resources to meet the qualification requirements. Cash in 
hand, lines of credit etc. List below and attach copies of supporting documents.Must submit 
Bank statements for the last six months, signed and stamped by the issuing bank. 
 

……………………………………………………………………………… 
 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide 
reference if contacted by the Contracting Authority. 

 
……………………………………………………………………………… 
 
……………………………………………………………………………… 

 
……………………………………………………………………………… 

 
 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
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SCHEDULE 9: LITIGATION HISTORY 
 
Information on litigationhistoryin which the Bidder was involved. 
 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 
 
 
 
 
 
 

 
 
 
 
 
 

 

 
I certify that the above information is correct. 
 
 
…………………………….  …………………………………….. 
Date      Signature of Bidder 
 
 
 

 

 

SCHEDULE 10: WORK METHODOLOGY 
 
Give a brief description of how you intend to carry out the work including traffic 
management and quality assurance of works, in not less than three (3) pages and not more 
than five (5) pages (typed, font 12 and single spaced). 
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SCHEDULE 11: DECLARATION FORM (DEBARMENT) 
 
 

DECLARATION FORM 
 

 
    Date     
 
 

To  
     The Director General,  
     Kenya Urban Roads Authority (KURA),  
     P.O. Box 41727 - 00100 
NAIROBI 
 
 
We (name and address)  
 
       declare the following: 
 
That we; 
 

a) Have not been debarred from participating in public procurement. 
 

b) Have not been involved in and will not be involved in corrupt and fraudulent 
practices regarding public procurement. 

 
 
 
 ------------------------------------------------------------------------------- 
 Name of Bidder    Signature    Date 
 
 
 
(To be signed by authorized representative and officially stamped) 
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SCHEDULE 12: ANTICORRUPTION DECLARATION /COMMITMENT / PLEDGE 
FORM 
 
 
 
I/We……………………………………………………………………………of 

PostOffice Box…………………………………………………………. 

DeclarethatI/We recognizethat Public Procurementisbasedonafree,fair 

andcompetitivetenderingprocesswhich shouldnotbeopentoabuse. 

 
I/We……………………………………………………………………….. 

DeclarethatI/We will notoffer orfacilitate, directlyor indirectly, 

anyinducementor rewardtoanypublic officer,their relationsor business 

associates,in connection with tender No. 

……………………………………………….foror in the subsequent 

performance ofthe contractifI/Weam/aresuccessful. 

Signedby………………………………C.E.O. or 

AuthorizedRepresentative. 

Name…………………………………………….. 

Designation……………………………….

. 

Signature…………………………………

…. 

Date……………………………………….

. 

In caseof sub-contracting 

Signedby…………………………………..CEOofthefirmtobesubcontracted 

Name………………………………………

…… 

Designation…………………………………

Signature………………………………….  

Date……………………………………….. 
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SECTION VIII: FORM OF AGREEMENT 
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SECTION 10: FORM OF AGREEMENT 
 
THIS AGREEMENT is made on the …………………… day of …………………. 20 
…………… between the Kenya Urban Roads Authority (KURA)  of P. O. Box 41727 - 
00100, Nairobi, Kenya hereinafter called "the Employer" of the one part and 
………………………………………………………….. hereinafter called “the Contractor" 
of the other part.   
 
WHEREAS the Employer is desirous that certain works should be executed, viz. 
 

 
PERIODIC MAINTENANCE OF LOT 6 ROAD :MANDERA COUNTY 

 

 
and has accepted a Bid by the Contractor for the execution completion and maintenance of 
such works NOW THIS AGREEMENT WITNESSETH as follows: 
 
In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 
The following document shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
- The said BID dated ………………………. 

-The Conditions of Contract 
- The Standard and Special Specification 
- The Priced Bill of Quantities 
- The Letter of Acceptance 
- Schedules of Supplementary Information 
-The Drawings 
-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 
 
In consideration of the payment to be made by the Employer to the Contractor, the 
Contractor hereby covenants with the Employer to execute, complete and maintain the 
works in conformity in all respects with the provisions of the Contract. 
 
The Employer hereby covenants to pay the Contractor in consideration of the execution, 
completion and maintenance of the works the Contract Price at the times and in the 
manner prescribed by the Contract. 
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 
hereto affixed (or have hereunto set their respective hands and seals) on the day and year 
first above written. 
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SIGNED SEALED/STAMPED AND DELIVERED 
 
By the said Employer:  ……………………………………………………….. 

(Director General, Kenya Urban Roads Authority) 
       For and on behalf of the said Employer 

 
In the presence of:  ……………………………………………………….. 
    (Name and Designation of Witness) 
 

……………………………………………………….. 
     (Signature of Witness) 
 
 
    ……………………………………………………….. 
    (Address of witness) 
 
By the said Contractor: ……………………………………………………….. 
 
 
In the presence of:  ……………………………………………………….. 
     (Name and Designation of Witness) 
 

……………………………………………………….. 
    (Signature of Witness) 
 
    ……………………………………………………….. 
    (Address of witness) 
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SECTION IX: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
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SECTION IX: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To 
     The Director General,  
     Kenya Urban Roads Authority (KURA) 
     P.O. Box 41727 - 00100 
NAIROBI 
 
WHEREAS …………………………………………………………………… (hereinafter 
called “the Contractor”) 
has undertaken in pursuance of Contract No. ……………………………………Dated 
…..………………to execute the 
 

 
PERIODIC MAINTENANCE OF LOT 6 ROAD :MANDERA COUNTY 

 

 
, ( hereinafter called the “Contract”) 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the 
Appendix to Form of Bid as security for compliance with his obligations in accordance with 
the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of 
 
Kshs………………………………………………………………..……………………..……(
amount in figures) 
 
Kshs. 
……………………………………………………………………..…………………………… 
 
………………………………………………………………………………………………… 
(amount in words) 
 
and we undertake to payment to you, upon your first written demand and without cavil or 
argument, any sum or sums within and up to the limits as aforesaid without your needing 
to prove or show grounds or reasons for the sum specified therein. 
 
We hereby waive the necessity of you demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract Documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee and we hereby waive notice of any such change, addition or 
modification 
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This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate. 
 
AUTHORIZED SIGNATURE OF  THE  BANK 
 
 

…………………………………………………….. 

Name of Signatory…………………………………………………………………………… 

Name of bank…………………………………………………………………………………. 

Address……………………………………………………… Date ………………………..
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SECTION X: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012 

 

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual 
for road Maintenance Works 2012 
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SECTION XI:  DRAWINGS 

(SEE VOLUME II) 
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