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TENDER DOCUMENTS FOR PROCUREMENT OF SMALLWORKS 

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY  

          Name: KENYA URBAN ROADS AUTHORITY  

          Address: P.O. BOX 41727 - 00100 NAIROBI  

          Email address: info@kura.go.ke. 

2) Invitation to Tender (ITT) No. KURA/DEV/HQ/392/2024-2025 
 
3) Tender Name: REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 
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INVITATION TO TENDER 

KENYA URBAN ROADS AUTHORITY P.O. BOX 41727 - 00100 NAIROBI   

TENDER NAME AND DESCRIPTION: REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE 
ROAD 

1. KENYA URBAN ROADS AUTHORITY invites sealed tenders for REHABILITATION OF 
SAVANNAH - STAGE 17 BRIDGE ROAD located in Nairobi City within Nairobi County. The 
contract period for the proposed works will be Nine (9) months with the Three (3) months’ 
defects liability period. 

2. Tendering will be conducted under National open competitive method using a standardized 
tender document. Tendering is open to all qualified and interested Tenderers in the Category 
specified in the tender Notice. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours [i.e. 0800 to 1700 hours] at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenderers 
upon payment of a non- refundable fees of Kshs. 1,000 (Kenya Shillings One Thousand Only) 
in cash or Banker's Cheque and payable to the address given below. Tender documents may be 
obtained electronically from the website(s) www.kura.go.ke or www.tenders.go.ke. Tender 
documents obtained electronically will be free of charge. Tenderers downloading documents 
from a designated Website shall advise the Procurement Entity that they have downloaded the 
tender documents, giving full contact addresses of the tenderer (email, telephone number and 
postal address). 

5. Tender documents may be viewed and downloaded for free from the website 
www.kura.go.ke or www.tenders.go.ke. Tenderers who download the tender document MUST 
forward their particulars immediately to supplychain@kura.go.ke, +254717105233 
AND/OR P.O. BOX 41727-00100, NAIROBI to facilitate any further clarification or 
addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for 210 days from the date of opening of tenders. 

7. All Tenders must be accompanied by a BID SECURITY IN THE FORM OF UNCONDITIONAL 
BANK GUARANTEE ISSUED BY BANKS REGULATED BY THE CENTRAL BANK OF KENYA 
(Amount Specified in the TDS) or Tender Securing Declaration form dully filled. 

8. The Tenderer SHALL chronologically and sequentially serialize all pages of the tender 
documents submitted in the numerical format i.e. 1,2,3,4….. including the cover page and all 
other pages and attachments. 

9. Completed tenders must be delivered to the address below on or before 2nd December, 2024 
at 10:00 am Electronic Tenders WILL NOT be permitted. 

10. Tenders will be closed on 2nd December, 2024 at 10:00 am. Tenders will be publicly 
opened in the presence of the Tenderers' designated representatives who choose to attend at 
the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 

 

http://www.kura.go.ke/
http://www.tenders.go.ke/
http://www.kura.go.ke/
http://www.tenders.go.ke/
mailto:supplychain@kura.go.ke
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DIRECTOR GENERAL, 

KENYA URBAN ROADS AUTHORITY, 

P.O. BOX 41727-00100, NAIROBI, BARABARA PLAZA OFF MAZAO ROAD, 4TH FLOOR., 

BLOCK D  

info@kura.go.ke 

 

A. Address for obtaining further information  

KENYA URBAN ROADS AUTHORITY 
SUPPLY CHAIN MANAGEMENT OFFICE 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND FLOOR; 
BLOCK D 

P.O. BOX 41727-00100, NAIROBI 
 

DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT),  
+254717105233, supplychain@kura.go.ke 

 
B. Address for purchasing tender document 

KENYA URBAN ROADS AUTHORITY 
NAIROBI REGION OFFICE 

MACHAKOS ROAD   
P.O. BOX 17956 – 00500 NAIROBI. 

 

C. Address for Submission of Tenders. 

1) Name of Procuring Entity:   KENYA URBAN ROADS AUTHORITY 

 

2) Postal Address:    DEPUTY DIRECTOR (URC) NAIROBI REGION,  

    P.O. BOX 17956-00500, 

    NAIROBI. 
 
3) Physical address:   Nairobi Region Office, Machakos Road 

D. Address for Opening of Tenders. 

1) Name of Procuring Entity:  KENYA URBAN ROADS AUTHORITY 

2) Physical address:     Nairobi Region Office, Machakos Road 

 

26th November, 2024 

mailto:info@kura.go.ke
mailto:supplychain@kura.go.ke
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender documents. The name, identification, and number of 

lots (contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any corrupt or 
fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred 
from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 

Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require 
that the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together with 

this tender document all information that would in that respect give such firm any unfair 

competitive advantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require 
that the Firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender being tendered for. The 
Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services for the 
contract being tendered for. The Procuring Entity shall check whether the owners or controllers 
of the Tenderer are same as those that provided consulting services. The Procuring Entity shall, 
upon request, make available to any tenderer information that would give such firm unfair 

competitive advantage over competing firms. 

3. Eligible Tenderers 

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public 
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are 
not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly 
and severally liable for the execution of the entire Contract in accordance with the Contract 
terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. The maximum number of JV 
members shall be specified in the TDS. 
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Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 

Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in 
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a 
contract. Public Officers are also not allowed to participate in any procurement proceedings. 

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 

shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of 
this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 
or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts 
it in a position to influence the tender of another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer 
for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract specified in 
this Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity 
who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications of 
the Contract, and/or the Tender evaluation process of such contract; or 

ii) would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable to the 
Procuring Entity throughout the tendering process and execution of the Contract. 

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 
tenderer that is proven to have been involved any of these practices shall be automatically 
disqualified. 

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more 
than one tender. Members of a joint venture may not also make an individual tender, be a 
subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. 

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub- consultants for any part of the 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     3 | P a g e  

Contract including related Services. 

Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the 
state Government and/or public administration, (ii) financially autonomous and not receiving any 

significant subsidies or budget support from any public entity or Government, and (iii) operating 
under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprise to enable it compete with firms in the private sector on an equal basis. 

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of 
compliance with a decision of the United Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or 
services from that country, or any payments to any country, person, or entity in that country. A 
tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, 
as the Procuring Entity shall reasonably request. 

3.1 Foreign tenderers are required to source at least forty (40%) percent of their contract 
inputs (in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided in for 
this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 
9”. 

3.2 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign 
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has 
less than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the 
individual member firms are not registered in Kenya or if are registered in Kenya and have less than 

51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 
percent of the contract price, excluding provisional sums. 

3.3 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. Registration 
shall not be a condition for tender, but it shall be a condition of contract award and signature. A 
selected tenderer shall be given opportunity to register before such award and signature of 
contract. Application for registration with National Construction Authority may be accessed from 
the website www.nca.go.ke. 

3.4 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of 
award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke 

3.5 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 

producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4. Eligible Goods, Equipment, and Services 

http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
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4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 
any country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared 
by the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. 
The costs of visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 
Procuring Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer 
shall indemnify the Procuring Entity against all liability arising from death or personal injury, 
loss of or damage to property, and any other losses and expenses incurred as a result of the 
inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including charts, as 
necessary or required. 

 
B. Contents of Tender Documents 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 
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iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 
Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 
the completeness of the Tender document, responses to requests for clarification, the minutes of the 
pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In 
case of any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Required Services and its surroundings and obtain all 
information that may be necessary for preparing the Tender and entering into a contract for the 
Services. The costs of visiting the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when 
and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site 
visit will be held and when. The Tenderer's designated representative is invited to attend a pre-
arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify 
issues and to answer questions on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 
not later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of 
the works, if applicable, including the text of the questions asked by Tenderers and the responses 
given, together with any responses prepared after the meeting, will be transmitted promptly to all 
Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall 
not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the 
pre-Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 
identified in the TDS. Any modification to the Tender Documents that may become necessary as a 
result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the 
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not 
through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will 
not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting and the pre- arranged pretender visit of the site of the works if 
provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any 
request for clarification, provided that such request is received no later than the period specified 
in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender Documents in accordance 
with ITT 6.3, including a description of the inquiry but without identifying its source. If specified 
in the TDS, the Procuring Entity shall also promptly publish its response at the web page 
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identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately 
following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 
amend the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated 
in writing to all who have obtained the tendering document from the Procuring Entity in 
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the 
Procuring Entity's web page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account 
in preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 
submission of Tenders, in accordance with ITT 25.2 below. 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by 
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language provided 
they are accompanied by an accurate and notarized translation of the relevant passages into the 
English Language, in which case, for purposes of interpretation of the Tender, such translation shall 
govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 
16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 
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13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent 
to execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed Agreement. The 
Tenderer shall chronologically serialize pages of all tender documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. 
All blank spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will 
be included in the TDS, and the method of evaluating different alternative times for completion 
will be described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 
to the requirements of the Tender Documents must first price the Procuring Entity's design as 
described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by 
the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be identified in the TDS, 
as will the method for their evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 
of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately by 
the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not 
included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive 
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 
determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the 
total price of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 
Form of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the provisions 
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of the Conditions of Contract, except in cases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings 
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity 
may require the Tenderer to justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of 
lots (packages), tenderers wishing to offer discounts for the award of more than one Contract 
shall specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
16.4, provided the Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device 
own ways of getting foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's 
requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 
individually or in joint ventures. Applying for eligibility for Preference and reservations shall 
supply all information required to satisfy the criteria for eligibility specified in accordance with 
ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a contractor or group of contractors’ qualifies 
for a margin of preference. Further the information will enable the Procuring Entity identify any 
actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would be 

justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 
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19.6 The Tenderer shall provide further documentary proof, information or authorizations that 
the Procuring Entity may request in relation to ownership and control which information on any 
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to 
require this information shall continue for the duration of the procurement process and contract 
performance and after completion of the contract, if any change to the information previously 
provided may reveal a conflict of interest in relation to the award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In submitting 
the information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will 
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then 
the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 
inaccurate or out-of-date, or attempts to obstruct the verification process, then the consequences 
ITT 6.7 will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring 
Entity that any such act was not material, or was due to genuine error which was not attributable 
to the intentional act, negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by the 
Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected 
by the Procuring Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The 
request and the responses shall be made in writing. If a Tender Security is requested in 
accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline of the 
extended validity period. A Tenderer may refuse the request without forfeiting its Tender 
security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 
except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS 
days beyond the expiry of the initial tender validity period, the Contract price shall be determined 
as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by 
the factor specified in the TDS; 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     10 | P a g e  

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 
evaluation shall be based on the tender price without taking into consideration the applicable 
correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, in the 

amount and currency specified in the TDS.  A Tender-Securing Declaration shall use the form 
included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or 
beyond any period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
Contract and furnishing the Performance Security and any other documents required in the TDS. 
The Procuring Entity shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder 
declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required Performance 
Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to 
the PPRA that PPRA debars the Tenderer from participating in public procurement as provided in 
the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 
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JV that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV 
at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the 
names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 
accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall 
submit copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” 
In the event of any discrepancy between the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The 
name and position held by each person signing the authorization must be typed or printed below 
the signature. All pages of the Tender where entries or amendments have been made shall be 
signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 
the JV on behalf of the JV, and to be legally binding on all the members as evidenced by a power 
of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use 
an envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, 
or in a single sealed package, or in a single sealed container bearing the name and Reference 
number of the Tender, addressed to the Procuring Entity and a warning not to open before the 
time and date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; 
and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 
the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
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a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the Tender. 
Tenders that are misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 

later than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall 
have the option of submitting their Tenders electronically. Tenderers submitting Tenders 
electronically shall follow the electronic Tender submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter 
be subject to the deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity 
after the deadline for submission of Tenders shall be declared late, rejected, and returned unopened 
to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a copy of 
the authorization in accordance with ITT 22.3, (except that withdrawal notices do not require 
copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 
unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity specified 
by the Tenderer on the Form of Tender or any extension thereof. 

 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place specified in the 
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TDS, in the presence of Tenderers' designated representatives who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance 
with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding Tender being substituted, and the substituted Tender shall not be opened, 
but returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read out at 
Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a Tender 
Security or Tender-Securing Declaration, if required; and any other details as the Procuring 
Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the Bills of 
Quantities are to be initialed by the members of the tender opening committee attending the 
opening. The number of representatives of the Procuring Entity to sign shall be specified in the 
TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 
nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 
the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon 
request. 

 

 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 
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28.1 Information relating to the evaluation of Tenders and recommendation of contract award 
shall not be disclosed to Tenderers or any other persons not officially concerned with the Tender 
process until information on Intention to Award the Contract is transmitted to all Tenderers in 
accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 
or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, 
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of 

its tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is 
not in response to a request by the Procuring Entity shall not be considered. The Procuring 
Entity's request for clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, 
or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring 
Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance 
of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required 
in the Tender document. 

31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, reservation, 
or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the 
Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
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accordance with ITT 18, to confirm that all requirements of Section VII, Works' Requirements 
have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

32. Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable period, to 
rectify nonmaterial non-conformities in the tender related to documentation requirements. 
Requesting information or documentation on such non- conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in 
the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the Tender 

Price shall be adjusted, for comparison purposes only, to reflect the price of a missing or non-

conforming item or component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and 
final and shall not be the subject of correction, adjustment or amendment in any way by any 
person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 
errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance 
of the tender and shall lead to disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of 
award. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 
Kenya shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 
Enterprises, or enterprise of women, youth and/or persons living with disability, who are 
appropriately registered as such by the authority to be specified in the TDS, a procuring entity 
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shall ensure that the invitation to tender specifically indicates that only businesses/firms 

belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated, 
the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 

fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated by the Procuring 
Entity in the TDS as can be met by subcontractors referred to hereafter as 'Specialized 
Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed by 

the Tenderer may be added to the qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Best Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment due to discounts offered in accordance with ITT 16; 

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 39; 

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 
30.3; and 

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered in Tender 
evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or 
more lots and the methodology to determine the lowest evaluated cost of the lot (contract) 
combinations, including any discounts offered in the Form of Tender, is specified in Section III, 

Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive 
Tenders established in accordance with ITT 38.2 to determine the Tender that has the lowest 
evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
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elements of the Tender, appears so low that it raises material concerns as to the capability of the 
Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender Price 
or that genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender 
price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 
allocation of risks and responsibilities and any other requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 
that the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money or 
it may be paying too high a price for the contract compared with market prices or that genuine 
competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall 
proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption or 
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer 
to provide written clarifications. Clarifications may include detailed price analyses to 
demonstrate the consistency of the tender prices with the scope of works, proposed methodology, 
schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 30% of the Contract Price; or 
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c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, meets 
the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall 

not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, 

parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in 

the Tender document), or any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which event 
the Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender 
with the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability of the 
Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender 
price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 
allocation of risks and responsibilities and any other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer 
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 
Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the 
Tender process and reject all Tenders at any time prior to Contract Award, without thereby 
incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified with 

reasons and all Tenders submitted and specifically, Tender securities, shall be promptly returned to 
the Tenderers. 

F. Award of Contract 

45. Award Criteria 
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45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and prior to the expiry of the Tender Validity Period the 
Procuring Entity shall issue a Notification of Intention to Enter into a Contract / Notification of 
award to all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 
b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill 

period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring 
Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity 

shall provide the debriefing within five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, 
the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of 
award shall request the successful tenderer to furnish the Performance Security within 21days of 
the date of the letter. 

50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 
and upon the parties meeting their respective statutory requirements, the Procuring Entity shall 
send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period 
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51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator 
under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the 
Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in the Letter of 
Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the 
Procuring Entity will request the Appointing Authority designated in the Special Conditions of 
Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint 
the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 
(b), using the Performance Security and other Forms included in Section X, Contract Forms, or 
another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee 
shall have a correspondent financial institution located in Kenya, unless the Procuring Entity has 
agreed in writing that a correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS, or sign the Contract shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Tender Security. In that event the Procuring 
Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 
shillings five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. At the 
minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

54. Procurement Related Complaints and Administrative Review  

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2 A request for administrative review shall be made in the form provided under contract 
forms. 
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SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 
prevail over those in ITT. 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is REHABILITATION OF SAVANNAH - STAGE 17 
BRIDGE ROAD 

The reference number of the Contract is KURA/DEV/HQ/392/2024-2025 
The number and identification of lots (contracts) comprising this tender are NOT 
APPLICABLE 

ITT 2.3 The Information made available on competing firms is as follows: NOT 
APPLICABLE 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 
NOT APPLICABLE   

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE  

ITT 3.10 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, subcontracts and labor) from national suppliers and 
contractors. NOT APPLICABLE 

B.  Contents of Tender Document 

ITT 7.1 There SHALL BE a Mandatory pretender site visit. 

ITT 8.1 (A) Pre-Tender conference SHALL NOT take place  
 

(B) A pre-arranged pretender visit of the site of the works SHALL take place as 
indicated in the Tender Notice 

ITT 8.2 
i. The Tenderer will submit any questions in writing, to reach the Procuring 
Entity not later than 7days before closure/opening date. 

ii. The Procuring Entity will publish the response at the Website www.kura.go.ke 

 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 
pre-arranged pretender site visit will be published NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

 
KENYA URBAN ROADS AUTHORITY 

SUPPLY CHAIN MANAGEMENT OFFICE 
BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND 

FLOOR; 
BLOCK D 

P.O. BOX 41727-00100, NAIROBI 
 

DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT), 
+254717105233, supplychain@kura.go.ke 

 

C.  Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:  
As indicated in the qualification criteria and Tender Notice 

ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages of the tender 
documents submitted in the format of 1,2,3,4,5……. Including the cover page and 
all other pages. 

ITT 15.1 Alternative Tenders SHALL NOT  be permitted 

http://www.kura.go.ke/
mailto:supplychain@kura.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 15.2 Alternative times for completion SHALL NOT permitted. 
 

ITT 15.4 Alternative technical solutions SHALL NOT be permitted. 
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as 
described below: 
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya Shillings. 

ITT 20.1 The Tender validity period shall be 210 days. 

ITT 21.1 
 

 
Tender Security SHALL NOT BE required. 

  
A Tender-Securing Declaration SHALL BE required to be filled signed and stamped 
 

ITT 21.2 (d) The other Tender Security shall NOT BE APPLICABLE  

ITT 21.5 On the Performance Security, other documents required shall be: NOT APPLICABLE 

ITT 22.1 The tenderer shall prepare and submit ONE original Tender document and ONE 
Copy Tender Document. 

ITT 22.2 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Certificate of Independent Tender Determination  

D.  Submission and Opening of Tenders 

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:  
 

KENYA URBAN ROADS AUTHORITY 
NAIROBI REGION OFFICE 

MACHAKOS ROAD 
P.O. BOX 17956 – 00500 NAIROBI 

 
Date and time for submission of Tenders: 2nd December, 2024 AT 1000 HRS 

 
Tenders shall not be submitted tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 

KENYA URBAN ROADS AUTHORITY 
NAIROBI REGION OFFICE 

MACHAKOS ROAD 
P.O. BOX 17956 – 00500 NAIROBI 

State date and time of tender opening. 2nd December, 2024 AT 1000 HRS  

ITT 27.1 ELECTRONIC SUBMISSION OF TENDERS SHALL NOT BE ALLOWED. 
 

ITT 27.6 The tenders shall be initialed by representatives of the Procuring Entity attending 
Tender opening.   

 
Initialization shall be conducted as follows: - 
ALL MEMBERS OF TENDER OPENING COMMITTEE SHALL  

 Initialize summary page of BoQ 

 Form of Tender  

 Bid Bonds/Tender Securing Declaration Form 

 Cover page of the Bid Document 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Last page of the Bid Document 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 
 

The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE 

 

ITT 35.2 The invitation to tender is extended to bidders as indicated in the Tender Notice. 

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts 
of the Works by subcontractors selected in advance. 

 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 
NOT APPLICABLE  

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria.  

ITT 51.1 The Adjudicator SHALL APPLY. 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website info@ppra.go.ke or email 
complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, 
in writing (by the quickest means available, that is either by hand delivery or 
email to: 

 
For the attention: ENG. SILAS M. KINOTI MBS 

 
Title/position: DIRECTOR GENERAL 

 
Procuring Entity: KENYA URBAN ROADS AUTHORITY 

 
Email address: dg@kura.go.ke 

 
In summary, a Procurement-related Complaint may challenge any of the 
following: 

 
(i) the terms of the Tender Documents; and 

  
(ii) the Procuring Entity’s decision to award the contract. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:dg@kura.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing 
on the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 
Any error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

2. Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the 
qualification criteria, (ii) has been determined to be substantially responsive to the Tender 
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

3. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT, and that the tender is complete in 
all aspects in meeting the requirements of “Part 2 – Procuring Entity's Works 
Requirements”, including checking for tenders with unacceptable errors, abnormally low 
tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very 
clear guide on how to deal with review of these requirements. Tenders that do not pass the 
Preliminary Examination will be considered irresponsive and will not be considered further. 
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Preliminary Evaluation Criteria 

S/No. Qualification Subject References Qualification Requirement 

Qualification 

(MET/NOT 

MET) 

1. Form of Equipment Section IV; Form 

EQU 
 Properly fill, sign and Stamp 

 Provide all required information 

 

2 Key personnel and 

Declaration 

Section IV; Form 

PER 1 & 2 
 Provide all required information 

 Properly fill, sign and stamp 

 

3 Tender Qualification Section IV; Form 

4, ELI-1.1,ELI-1.2 
 Provide all required information 

 Properly fill, sign and stamp 

 

4 Non-Performance Section IV; Form 

4, Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

5 Pending Litigation Section IV; Form 

4, Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

6 Litigation History Section IV; Form 

4, Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

7 Financial Situation & 

Performance 

Section IV; Form 

4, Form, FIN-3.1 
 Provide all required information 

 Properly fill, sign and stamp 

 

8 Average Annual 

Construction Turnover 

Section IV; Form 

4, Form FIN-3.2 
 Provide all required information 

 Properly fill, sign and stamp 

 

9 Financial Resources Section IV; Form 

4, Form FIN-3.3 
 Provide all required 

information 

 Properly fill, sign and stamp 

 

10 Current Contract 

Commitments/Works 

in Progress 

Section IV; Form 

4, Form FIN-3.4 
 Provide all required 

information 

 Properly fill, sign and stamp 

 

11 General Construction 

Experience 

Section IV; Form 

4, Form EXP-4.1 
 Provide all required information 

 Properly fill, sign and stamp 

 

12 Specific Construction 

and Contract 

Management 

Experience 

Section IV; Form 

4, Form EXP-

4.2(a) 

 Provide all required information 

 Properly fill, sign and stamp 

 

13 Construction 

Experience in Key 

activities 

Section IV; Form 

4, Form EXP-

4.2(b) 

 Provide all required information 

 Properly fill, sign and stamp 

 

14 Form of Tender Section IV; Format  Provide all required information 

 Properly fill, sign and stamp 

 Tenderer to use stationery 

bearing its letterhead 

 

15 Tenderer’s Eligibility Section IV; Form 5 

A(a-f) 
 Provide all required information 

 Properly fill, sign and stamp 

 

16 Certificate of 

Independent Tender 

Determination 

Section IV; Form 5 

B 
 Provide all required information 

 Properly fill, sign and stamp 

 

17 Self-declaration Forms Section iv; Form 5 

C -FORM SD1 & 2 
 Provide all required information 

 Properly fill, sign and stamp 

 

18 Form of Tender 

Security 

/Tender declaration 

Form 

Section IV; 7 

 
 Form of Tender Security 

(Tender Bond) - In the format 

provided with all conditions. Must 

be valid for 30 days after bid 
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validity 

 Tender Securing Declaration 

Form to be fully filled, signed and 

stamped.   

19 Priced Bill of 

Quantities 

Section VII  

(Bill of 

Quantities) 

 Fill all the bill of Quantities, 

sign stamp and counter sign any 

alteration(s) 

 

20 Serializing of 

document 

 

TDS CLAUSE 13.2   Chronologically and 

sequentially serialize all pages of 

the tender documents submitted in 

the numerical format i.e. 

1,2,3,4….. Including the cover 

page and all other pages and 

attachments. 

 

21 Certificate of 

Incorporation 

certificate 

ITT 13.1 (h)  Copy certified by commissioner 

of oaths 

 

22 Tax Compliance 

Certificate  

ITT 13.1 (h)  Must be valid  

23 National Construction 

Authority Certificate  

ITT 13.1 (h)  Category stated in the Tender 

Notice 

 

24 Recent CR12 

Certificate  

ITT 13.1 (h)  Copy certified and current (As 

Indicated in the Tender Notice) 

 

25 Appendix to form of 

tender 

Form 1  Must fill, stamp and sign  

26 Commitment to 

provide beneficial 

ownership 

INFORMATION 

Section IV: 8  Must fill, stamp and sign  

27 Copies of Tender 

Document 

ITT 22.1  ONE original and ONE exact 

replica of original tender 

document. 

 

28 Pre Tender Site Visit 

 

 

ITT 8.1  There shall be a MANDATORY 

site visit as Indicated in the Tender 

Notice. Tenderers  are required to  

fill, sign and stamp the Site Visit 

Certificate in FORM CON -3 (B) 

 

 29. Completeness of  

tender document 

ITT 22.3 

ITT 22.5 
 The person or persons signing 

the bid shall initial all pages of the 

bid where entries have been made. 

 All pages with entries (Typed or 

hand written) must be initialed. 

 Any alterations made in the   

tender document must be 

countersigned. 

 Fully filled certificate of 

independent tender determination. 

 

30 Addendum ITT 6.3 

ITT 8.4 

ITT 10.2 

 

 To be attached (if any).  
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4. Assessment of adequacy of Technical Proposal with Requirements (if Applicable) 

The Procuring Entity will evaluate the Technical Proposals of all responsive tenders using 
the following criteria, sub-criteria, and assessment system for the evaluation of the 
Technical Proposals:  
ITEM  DESCRIPTION ASSESSMENT 
1  FINANCIAL CAPABILITY Met/Not Met  
 a Working capital of Kshs. 12,684,772.00 (20% of contract price)  
 b Cash flow statement (forecasts)  
 c Audited Statements of account for the last 2 years presented in the 

Internationally Financial Reporting Standard 
 

 d Turnover of Kshs. 63,423,860.00 (Equivalent to the EE/Budget)  
    
2  EXPERIENCE  
 a General Experience as Contractor in the last five years.  
 b Experience in road construction in the last five years  
 c Experience as a prime contractor, joint venture member, 

management contractor or sub-contractor in at least three (3) road 
projects with value of Kshs. 31,711,930.00 (50% of the Budget). 

 

 d Ongoing Works(Value of outstanding works shall not be  more than 
the Engineer`s Estimate/Budget) 

 

    
3  KEY PERSONNEL  
 a HQ Staff meets criteria  
 b Site Agent meets criteria  
 c Foreman meets criteria  
 d Surveyor meets criteria  
4  PLANT AND EQUIPMENT  
 a Details of all listed equipment in table 9 provided  
    
5  WORK METHODOLOGY  
 a Submission of a work methodology and a proposed resource work 

programme with superimposed cash projection.  Work programme 
to be done in A3 paper. 

 

6  TRAFFIC MANAGEMENT  
 a Provided as required  
7  ENVIRONMENTAL MANAGEMENT  
 a Provided as required  
8  QUALITY & QUANTITY MANAGEMENT  
 a Provided as required  
9  HEALTH AND SAFETY MANAGEMENT  
 a Provided as required  
10  STAKEHOLDERS MANAGEMENT  
 a Provided as required  
11  STAFF MANAGEMENT  
 a Provided as required  
12  TRANSFER OF KNOWLEDGE  
 a Provided as required  
13  RISK MANAGEMENT  
 a Provided as required  
14  CURRENT COMMITMENTS  
 a The total value of outstanding works on the on-going contracts 

must not exceed the average annual turnover for the last two years. 
 

  REMARKS Met/Not Met 

Tenderers who do not score MET will automatically be disqualified. Tenderers who pass the 
technical evaluation will be evaluated further. 
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5. Tender Evaluation (ITT 35) Price Evaluation 

 In addition to the criteria listed in ITT 37.2 (a) – (c) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

NOT APPLICABLE 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 
13.4, will be evaluated as follows: NOT APPLICABLE 

iii) Other Criteria; if permitted under ITT 37.2(d): AS DETAILED IN EVALUATION CRITERIA IN 
SECTION111; EVALUATION AND QUALIFICATION CRITERIA 

6. Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are evaluated on basis 
of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select 
one Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. 

The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the 
others will be considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded 
to the Tenderer or Tenderers in the combinations provided the tenderer meets the 
aggregate Eligibility and Qualification Criteria for all the won Lots. 

7. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 15.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- 
Works Requirements. Only the technical alternatives, if any, of the Tenderer with the Best 
Evaluated Tender conforming to the basic technical requirements shall be considered by the 
Procuring Entity. 

8. Margin of Preference:   

NOT APPLICABLE 

9. Post qualification and Contract award (ITT 37),  

More specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to 
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be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 
of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e n y a 
Shillings 12,684,772.00(20% of EE/Budget) 

ii) Minimum average annual construction turnover of Kenya Shillings 63,423,860.00 
(Equivalent to the EE/Budget), equivalent calculated as total certified payments received for 
contracts in progress and/or completed within the last (three) 3 years. 

iii) At least three (3) of contract(s) of a similar nature executed within Kenya, or the East 
African Community or abroad, that have been satisfactorily and substantially completed as a 
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya 
Shillings 31,711,930.00 (50% of Budget/EE) 

iv) Contractor's Representative and Key Personnel, which are specified as detailed in the 
Qualification Form Summary below; - 

v) Contractors key equipment listed on the table “Contractor's Equipment” below; - 

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-
performance of a contract did not occur because of the default of the Tenderer, or the 
member of a JV in the last 3 years. The required information shall be furnished in the 
appropriate form.  

b) Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and in 
the case the Tenderer is a JV, of each member of the JV, shall remain sound according to 
criteria established with respect to Financial Capability under Paragraph (i) above if all 
pending litigation will be resolved against the Tenderer. Tenderer shall provide information 
on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 
in the last Three (3) years. All parties to the contract shall furnish the information in the 
appropriate form about any litigation or arbitration resulting from contracts completed or 
ongoing under its execution over the year’s specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 
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QUALIFICATION FORM SUMMARY  
 

1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with attachments  

2 
Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or 
tax exemption certificate issued by the Kenya 
Revenue Authority in accordance with ITT 3.14.  

TDS; ITT 13.1 (h)  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 
Form of Tender Confidential Business 
Questionnaire 

 

4 PPRA Eligibility 
Not having been declared ineligible by the PPRA as 
described in ITT 3.8 

Form of Tender ITT 11.1  

5 
State- owned 
Enterprise  

Meets conditions of ITT 3.7 
Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

6 

Goods, equipment 
and services to be 
supplied under the 
contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

7 
History of Non-
Performing 
Contracts 

Non-performance of a contract did not occur as a 
result of contractor default for the last 5 years 
Non-performance shall be deemed to have occurred 
by evidence of: 
Termination Letter 
Liquidated Damages 

Form CON-2 
If a bidder fails to disclose, shall be 
disqualified 
Reference to be made to procuring Authority’s 
records 

 

8 

Suspension Based 
on Execution of 
Tender/Proposal 
Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to 
ITT 19.9 

Form of Tender part xiii  

9 Pending Litigation 

Tender’s financial position and prospective long-
term profitability still sound according to criteria 
established in section III of evaluation criteria 7 
b(vi) b  and assuming that all pending litigation will 
NOT be resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History 
No consistent history of court/arbitral award 
decisions against the Tenderer for the last (3) Three 

Form CON – 2   
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1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

years. 

11 
Financial 
Capabilities 

(i) The Tenderer shall demonstrate that they have 
access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other 
financial means (independent of any contractual 
advance payment) sufficient to meet the 
construction cash flow requirements estimated as 
Kenya Shillings - 12,684,772.00 (20% of 
EE/Budget) equivalent for the subject contract(s) 
net of the Tenderer’s other commitments. 

 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and 
for future contract commitments. 

 
 

(iii) Bidders shall provide audited balance sheets or, 
if not required by the laws of the Tenderer's 
country, other financial statements acceptable to the 
Procuring Entity, for the last Two (2) years shall be 
submitted and must demonstrate the current 
soundness of the Tenderer's financial position and 
indicate its prospective long-term profitability (as 
demonstrated by Financial Evaluation ratios). 

Form FIN – 3.1, with attachments 
 

The Financial ratio Form to be signed by the 
Auditor registered with ICPAK and one of the 
Directors 

 Financial Ratios 
Computation shall be made for the 
following Ratios  

-Working Capital 

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 

 Line of Credit 

 Bank statements  

 Etc. 

Attachments include: 

 Audited accounts 

All pages must be initialed and stamped 
by both a practicing Auditor registered 
with ICPAK and one of the Directors. 
Auditor’s practicing membership 
number from ICPAK must be indicated 
and a valid practicing license shall be 
provided. 

The financial statements shall conform 
to the International Financial Reporting 
Standards (IRFS) 

 

12 
Average Annual 
Construction 
Turnover 

Minimum average annual construction turnover of 
Kenya Shillings (Kenya Shillings – (63,423,860.00) 
(Equivalent to Budget/EE), equivalent calculated as 
total certified payments received for contracts in 
progress and/or completed within the last 5 years, 

Form FIN – 3.2 
Attachments include Financial Statements 
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1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

divided by 5 years. 

13 
General 
Construction 
Experience 

Experience under construction contracts in the role 
of prime contractor, JV member, sub-contractor, or 
management contractor for at least the last 5 years. 

Form EXP – 4.1 
Attach Letters of Award and Completion 
Certificates  

 

14 

Specific 
Construction & 
Contract 
Management 
Experience 

 
A minimum number of three (3) similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint 
venture member, management contractor or sub-
contractor prior to the applications submission 
deadline. 
 I.e. three (3) contracts, each of minimum value 
Kenya shillings 31,711,930.00 (50% of EE/ 
budget) equivalent. 

 
The similarity shall be based on the physical size, 
complexity, methods/technology or other 
characteristics 

Form EXP 4.2(a) 

 Provide Letters of Award and 
Completion Certificates 
 

 For subcontracts and entry level 
bidders   provide the following; 
 
a) Award letter of the main contractor 
b) Award letter of the subcontract. 
c) Completion letter of the 
subcontract. 
d) Witnessed Subcontract agreement. 

 

15 
Contractor's 
Equipment 

-Bidder shall provide evidence of ownership 
whether owned or leased (except those from 
Mechanical & Transport Department (MOTIHUD) 
- Those hiring shall provide certified copies of Lease 
Agreement Valid for the current FY 2024-2025 

Form EQU and Equipment Table (9) below  

 
16 

Contractor's 
Representative and 
Key Personnel  

The site staff shall possess minimum levels of 
qualifications set below; 
HQ Staff: 
Qualification = Diploma in Civil Engineering / 
Building construction 

 
Site Agent: 
Qualification =  
BSc. in Civil Engineering 
General Experience – 5 yrs 
Specific Experience - 3 yrs 

 
Foreman: 

Form PER -1 and Form PER-2  
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1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

Qualification = Dip. Civil Engineering 
General Experience = 5 yrs  
Specific Experience = 3 Yrs 

 
Surveyor: 
Qualification = Diploma in Land 
Survey/GIS/Geomatics/Photogrammetry/Remote 
Sensing  
General Experience = 3 yrs 
Specific Experience = 2 yrs 

17. Work Methodology 

 Work Methodology 

Submission of a brief work methodology giving a 
brief description of how you intend to carry out the 
work including; Signed resourced work Programme 
chart on A3 SHEET with SUPERIMPOSED cash flow 
projection, traffic management, quality assurance of 
works and general Site organization in not less than 
three (3) pages and not more than five (5) pages 
(typed, font 12 and single spaced). 

 
Further, the methodology should include the 
following: 

a) Procedure on execution of activities as 
outlined in the BoQs 

b) Allocation of machinery/labour in 
execution the activities 

c) Procedures in quality control of the activities 
described in BoQs 

d) Provide a methodology on safety during the 
construction period 

e) Personal protective equipment 

f) Signage 

g) Delineation of construction and passage of 
traffic 

h) Passage of traffic at night 

i) Site Organization. 

Section IV; Schedule B & Schedule E  
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1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

 
Other issues to be captured in the methodology 
include: 

1. Scope Management 
2. Time Management 
3. Material Quality Management 
4. Financial Management 
5. Risk Management 
6. Health & Safety Management 
7. Environment al Management 
8. Communication Management 
9. Procurement Management 
10. Human Resource Management 
11. Stakeholder Management 

18. Traffic Management 

 

Traffic 
Management, 
workers’ safety and 
accident 
prevention 
measures 

Pursuant to Clause 31 of the GCC the following 
shall be provided; 
- Proposals on traffic control, workers’ safety & 
accident prevention measures including  

a) Delineation of construction and passage of 
traffic 

b) Passage of traffic at night 

  

19. Environmental Management 

 
Environmental 
and social 
Management 

Pursuant to sub-clause 19.2 (h) the following shall 
be provided; 

a) Proposal on social mitigation measures 
  

20. Quality and Quantity Management 

 
Quality and 
Quantity 
Management 

Tenderer should submit the following; 

a) Proposals on material testing 

b) Proposal on measurements 
  

21. Health and safety Management 

 
Health and safety 
Management 

Tenderer should submit the following; 

a) Proposals on health and safety during project 
implementation including 

b) Personal protective equipment 

c) Signage 

  

22. Stakeholders Management 
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1 2 3 4 5 

. 
Qualification 
Subject 

Qualification Requirement Document To be Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification MET 
or NOT MET) 

 
Stakeholders 
Management 

Tenderer should submit the following; 

a) Proposals on  how to engage stakeholders 
during project implementation 

  

23. Staff Management 

 Staff Management 

Tenderer should submit the following; 

a) Proposals on  how to source, engage and 
deploy the required staff for project 
implementation 

  

24. Transfer of knowledge 

 
Transfer of 
knowledge  

Tenderer should submit the following”  

 Relevant training program  

 Training approach and methodology  
Qualifications of experts and trainers 

  

     
25. Risk Management 

 Risk Management 
Tenderer should submit write up on risk 
management during the execution of works   

26. Current Commitments 

 On-going contracts 
The total value of outstanding works on the on-
going contracts must not exceed the average annual 
turnover for the last two years. 

Form FIN - 3.4  

     
POST QUALIFICATION: 
The procuring entity may verify the documents provided by the bidder with the issuing authority. 
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CONTRACTOR'S EQUIPMENT. 

The Bidder shall indicate the core plant and equipment considered by the company to 
be necessary for undertaking the project together with proof of ownership or lease of 
the same. The lease must be current i.e. should for FY 2024-2025. Leases which are 
out dated will not be accepted. (* Mandatory minimum number of equipment required 
by the Employer for the execution of the project that the bidder shall make available 
for the Contract). 

Item 
No. 

Equipment Details 

Ideal 
Number 
Required 
for the 
Contract 
Execution 

No. of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No. of 
equipment 
to be 
made 
available 
for the 
Contract 
by the 
Bidder 

Date of 
Arrival on 
Project 
(Days after 
commence) 

 
A) Concrete 
Equipment 

     

 
(i) Mobile concrete 
mixers 

1     

 
(ii) Concrete 
vibrators 

1     

 
B) Transport 
(Tippers, dumpers, 
water tankers) 

     

 
(i) 6 X 4 tippers 
payload 16 – 20 tones 

4     

 
(ii) Water tankers 
(18,000 – 20,000 lts. 
capacity) 

1     

 
C) Earth – Moving 
Equipment 

     

 (i) Wheeled loaders 1     

 
(ii) Motor graders 
(93 - 205kW) 

1     

 D) Excavators      

 

(i) Hydraulic 
crawler mounted (7 – 
10 tonnes) – 0.25 – 
0.4 m3 SAE bucket. 

1     

 E) Rollers      

 

(i) Self-propelled 
single drum vibrating 
(various types) 
(ii) Pneumatic Roller 

1 
 
 

1 

    

 F) Others      

 

(i) Paver 
(ii) Pot hole cutter 
(iii) Hand sprayer 
(iv) Pedestrian Roller 

1 
1 
1 
1 

    

 
I certify that the above information is correct. 

 
 
Signature of Tenderer:     ……………………………  Date:  ……………………………………
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FINANCIAL 

The tenders that pass the technical assessment shall be subjected to costs comparison. 
The Best Evaluated Tender shall be determined as the Tender of the Tenderer that meets 
the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the tendering document; and 

b) The lowest evaluated cost. 
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SECTION IV – TENDERING FORMS 

QUALIFICATION FORMS 

FORM:  EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III, Evaluation 
and Qualification Criteria. A separate Form shall be prepared for each item of equipment 
listed, or for alternative equipment proposed by the Tenderer. 

 
Item of equipment 

 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience 
should be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

 
1
. 

Title of position: Head Office Staff 

 
 

Name of candidate: ………………………………………………………………………….  
 

 
Duration of 
appointment: 

 
………………………………………………………… 

 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 
Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2
. 

Title of position: Site Agent 

 
 

Name of candidate: ………………………………………………………………………….  
 

 
Duration of 
appointment: 

 
………………………………………………………… 

 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 
Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3
. 

Title of position: Foreman 

 
 

Name of candidate: ………………………………………………………………………….  
 

 
Duration of 
appointment: 

 
………………………………………………………… 

 
[insert the whole period (start and end dates) for which this position 
will be engaged] 
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Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 
Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

 

4
. 

Title of position: Surveyor 

  
Name of candidate: ………………………………………………………………………….  

 
 Duration of 

appointment: 
 

………………………………………………………… 
 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Summarize professional experience in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 
 
Name of Tenderer 

 
………………………………………………………………………………………………… 

 
 

Position: ……………………………………………………. 
[title of position from Form PER-1] 

 
Personnel 
information 

Name:  
………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 

 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

……………………………………………………………………………… 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 

………………………………………………………………………………… 
 

[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

……………………………………………………………………………… 
 

 Telephone: 
 

……………………………………… 
 

Contact (manager / personnel 
officer): 
…………………………………… 

 Fax: 
 

 

 Job title: 
 

………………………………………. 
 

Years with present Procuring Entity: 
 

……………………………………. 
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Summarize professional experience in reverse chronological order. Indicate particular technical 
and managerial experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  

 
 

   

 
 

   

 
 

   

 

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information 
contained in this Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 
 
 

Commitment Details 
 

Commitment to duration of contract: Start Date……………………..End Date…………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment:  
Start Date……………………..End Date…………………… 

 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) my disqualification from participating in the Tender; 

c) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature: Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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Summarize professional experience in reverse chronological order. Indicate particular technical 
and managerial experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  

 
 

   

 
 

   

 
 

   

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information 
contained in this Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 
 
 

 
Position: ……………………………………………………. 
[title of position from Form PER-1] 

 
Personnel 
information 

Name:  
………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 

 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

………………………………………………………………………………… 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 

………………………………………………………………………………… 
[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

………………………………………………………………………………… 
 

 Telephone: 
 

……………………………………… 
 

Contact (manager / personnel 
officer): 
 
…………………………………… 

 Fax: 
 

 

 Job title: 
 

………………………………………. 
 

Years with present Procuring Entity: 
 

……………………………………. 
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Commitment Details 
Commitment to duration of contract:  

Start Date……………………..End Date…………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment: Start Date……………………..End Date…………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 
 

I understand that any misrepresentation or omission in this Form may: 

d) be taken into consideration during Tender evaluation; 

e) my disqualification from participating in the Tender; 

f) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:   

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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FORM CON – 3(A): DECLARATION OF KNOWLEDGE OF SITE  

 
This is to certify that  

[Name/s]……………………………………………………………………………………  

……………………………………………………………  

Being the authorized representative/Agent of [Name of bidder]  

…………………………………………………………………………………………………  

…………………………………………………………………………………………………  

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to 

bidders and the Tender Notice for purposes of bidding for this road project 

  

Having studied the tender Documents, and gained knowledge of local conditions on site likely 

to influence the works and cost thereof, I certify that I am satisfied with the description of the 

works and understand the scope of works as specified and as implied in this tender.  

 

 

………………………………………   

(Signed and Stamped by Authorized Bidder’s Agent/ Representative) 

  

 …………………………………..  

(Designation) 
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FORM CON – 3(B): CERTIFICATE OF BIDDER’S VISIT TO SITE 

 
This is to certify that 
 
[Name/s]…………………………………………………………………………………… 
 
…………………………………………………………………. 
 
Being the authorized representative/Agent of [Name of bidder]  
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
participated in the organized inspection visit of the site of the works for the 
 

REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 
KURA/DEV/HQ/392/2024-2025 

 
held on………………………..day of……………………………20………………………. 
 
 
Signed………………………………………………………………………………………….. 
   
(Employer’s Representative) 
 
……………………………………………………………………………….………………… 
   
(Name of Employer’s Representative) 
  …………………………………..  
(Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit.  
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TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, 
Evaluation and Qualification Criteria the Tenderer shall provide the information 
requested in the corresponding Information Sheets included hereunder. 

1. FORM ELI -1.1 

 
Tenderer Information Form 
 
Date: _________________ 
 
ITT No. 13.1 and title: DOCUMENTS COMPRISING THE TENDER 
 

Tenderer's name 
 

……………………………………………………………………………………….. 
In case of Joint Venture (JV), name of each member: 

 
NOT APPLICABLE 
Tenderer's actual or intended country of registration: 

 
…………………………………………………………………………………… 
Tenderer's actual or intended year of incorporation: 

 
…………………………………………………………………………………………. 

 
Tenderer's legal address  

 
………………………………………………………………………………. 
[in country of registration]: 
Tenderer's authorized representative information 

 
Name: _____________________________________ 

 
Address: __________________________________ 

 
Telephone/Fax numbers: _______________________ 

 
E-mail address: ______________________________ 

 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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2. FORM ELI -1.2 

 
Tenderer's JV Information Form  
(to be completed for each member of Tenderer’s JV) 
Date: NOT APPLICABLE 
 
ITT No. and title: NOT APPLICABLE 
 

Tenderer’s JV name: 
NOT APPLICABLE 
JV member’s name: 
NOT APPLICABLE 
JV member’s country of registration: 
NOT APPLICABLE 
JV member’s year of constitution: 
NOT APPLICABLE 
JV member’s legal address in country of constitution: 
NOT APPLICABLE 
JV member’s authorized representative information 
Name: ___ NOT APPLICABLE 
Address: ________ NOT APPLICABLE  
Telephone/Fax numbers: _ NOT APPLICABLE 
E-mail address: ____ NOT APPLICABLE  

 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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3. FORM CON – 2 

 
Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. 37 (7) vi, (a) and title: NON-PERFORMANCE 
 
 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since ………………… specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 
 Contract(s) not performed since ……………….. [insert year] specified in Section III, Evaluation 
and Qualification Criteria, requirement 2.1 

 

Year 
Non- performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate 
and Kenya 
Shilling 
equivalent) 

 
………… 

 
………… 

 
…………………. 

 
…………………. 

 
[insert amount 
and percentage] 

 
……………………………………………. 

 
…………………………………………… 

 
Contract Identification: ……………………………. 

 
…………………………………………………….. 

 
…………………………………………………….. 
 [indicate complete contract name/ number, and any 
other identification] 
Name of Procuring Entity: 
……………………………… 

 
Address of Procuring Entity: 
…………………………… 

 
Reason(s) for nonperformance: 
………………………… 
[indicate main reason(s)] 

 

 
……………….. 

 
………………… 

 
[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 
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Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification 

Total 
Contract 
Amount 
(currency), 
Kenya 
Shilling 
Equivalent 
(exchange 
rate) 

 
………
… 

 
……………
… 

 
Contract Identification: 
…………………………………………………………………
……. 

 
Name of Procuring Entity: …………………. 
……………………………………………… 

 
Address of Procuring Entity: ………………. 
……………………………………………… 

 
Matter in dispute: …………………………… 

 
Party who initiated the dispute:  

 
………………………………………………. 

 
Status of dispute: …………………………… 

 

 
………… 

……… ………… Contract Identification: ……………………. 
 

…………………………………………….. 
 

Name of Procuring Entity: …………………. 
…………………………………………….. 

 
Address of Procuring Entity: ………………. 
……………………………………………… 

 
Matter in dispute: …………………………… 

 
Party who initiated the dispute: ……………. 
………………………………………………. 

 
Status of dispute: ………………………….. 

 

 
 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 
as indicated below. 

 

Year of 
award 

Outcome as 
percentage of 
Net Worth  

Contract Identification 

Total 
Contract 
Amount 
(currency), 
Kenya 
Shilling 
Equivalent 
(exchange 
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rate) 
 

……… 
 

[insert 
year] 

 
……………
… 

 
[insert 
percentage] 

Contract Identification: ……………………….. 
………………………………………………… 
……………………………………… 
[indicate complete contract name/ number, and any other 
identification] 
 
Name of Procuring Entity: ……………………… 
………………………………………………….. 

 
Address of Procuring Entity: ……………………. 
…………………………………………………. 
………………………………. 
[indicate complete contract name, number, and any other 
identification] 
 
Name of Procuring Entity: ……………………. 
……………………………………………… 
[insert full name] 
Address of Procuring Entity: …………………. 
………………………………………… 
 
Matter in dispute: ……………………………… 
[indicate main issues in dispute] 
Party who initiated the dispute: ……………….. 
……………………………………………… 
[indicate “Procuring Entity” or “Contractor”] 
 
Reason(s) for Litigation and award decision………. 
……………………………………………………  
 [indicate main reason(s)] 

 
…………
… 

 
[insert 
amount] 
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4.  FORM FIN – 3.1:  

 
Financial Situation and Performance 
 
Tenderer’s Name: ……………………………………………………………………….. 
 
Date: ……………………………………. 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. 37 (7) b i, ii & iii and title: FINANCIAL PERFORMANCE 
 
4.4.1. Financial Data 
 

Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(Amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 
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4.4.2 Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress 
and for future contract commitments. 
 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
4.4.3 Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for 2years pursuant Section 
III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 
(b)be independently audited or certified in accordance with local legislation. 
(c)be complete, including all notes to the financial statements. 
(d)correspond to accounting periods already completed and audited. 
 
Attached are copies of financial statements1  for the 2years required above; and complying with 
the requirements 

                                                      

 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5. FORM FIN – 3.2:  

 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No.37(7) b, iii and title:  
 

Annual turnover data (construction only) 
Year Amount Currency Exchange rate Kenya Shilling equivalent 
 

……………. 
[indicate year] 

 
Kshs …………………………….. 
[insert amount and indicate 
currency] 

  
Kshs …………………….. 

 

    
    
    
    

Average Annual 
Construction 
Turnover * 

 
Kshs ……………………………. 

  
Kshs …………………… 

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

6. FORM FIN – 3.3:  

 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts as specified in Section III, 
Evaluation and Qualification Criteria 
 

Financial Resources 

No. Source of financing 
Amount (Kenya Shilling 

equivalent) 

1 
 
 

 
Kshs ………………………… 

2 
 
 

 
Kshs ………………………… 

3 
 
 

 
Kshs …………………………. 
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7. FORM FIN – 3.4:  

 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments 
on all contracts that have been awarded, or for which a letter of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full 
completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 
Name of 
Contract 

Procuring 
Entity’s 
Contact 
Address, Tel, 

Value of Outstanding 
Work [Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completio
n Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1  
 

 Kshs ……………….   

2  
 

 Kshs ……………….   

3  
 

    

4  
 

    

5  
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8.  FORM EXP - 4.1 

 
General Construction Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: ________________________ 
 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 

Starting 
Year 

Ending 
Year 

Contract Identification Role of Tenderer 

 
…………. 

 
…………. 

 
Contract name: 
……………………………………….……………
…………………………………… 
Brief Description of the Works performed by the 

 
Tenderer: 
…………………………………………...…………
………………………………. 

 
Amount of contract: ……………………………... 

 
Name of Procuring Entity: …………………………. 
……………………………………………….. 

 
Address: 
………………………………………………………
………………………………. 

 

 

 
 

 
 

 
Contract name: 
………………………………………… 
…………………………………………….. 

 
Brief Description of the Works performed by the 

 
Tenderer: 
……………………………………………………
……………………………….  

 
Amount of contract: 
………………………………… 

 
Name of Procuring Entity: 
………………………………………………………
……………… 
Address: ……………………………………………. 
……………………………………….. 
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Contract name: 
………………………………………...……………
……………………………………… 

 
Brief Description of the Works performed by the 

 
Tenderer: 
…………………………………………….………
……………………………………… 

 
Amount of contract: ……………………………… 

 
Name of Procuring Entity: 
…………………………….………………………
……………………………. 
 
Address: 
…………………………………………….………
……………………………………………….............
........................................... 
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9. FORM EXP - 4.2(a) 

 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. and title: ___________________________ 
 

 
Similar Contract 
No……………….…………………
………………… 

 
 

 
Information…………………………………………………
………………………………………………… 

Contract Identification: 
……………………………………… 

 
 
 
 

 

 
Award date: 
……………………………. 

 

 
Completion date: 
……………………. 

 
 
 

 

Role in Contract: 
……………………. 
…………………………………….. 

 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kshs………………………. 

If member in a JV or sub-
contractor, specify participation in 
total Contract amount 

 
N/A 

  

Procuring Entity's Name:  

 
Address:  

 
Telephone/fax number 

 
E-mail: 

 
………………………………………………………….. 

 
………………………………………….. 

 
………………………………………………. 
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10. FORM EXP - 4.2 (a) (cont.) 

 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 

 
Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1. Amount  

2.Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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11. FORM EXP - 4.2(b) 

 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
 
Date: ___________________ 
 
Tenderer's JV Member Name: NOT APPLICABLE 
 
Sub-contractor's Name2 (as per ITT 34): ________________ 
 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 
and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 

 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 

 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Year 4      

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 
 

                                                      

 

 
2 If applicable 
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2. Activity No. Two  
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

12. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing 
the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 
Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission:     ………………… [Insert date (as day, month and year) of 

Tender submission]  

Request for Tender No.: …………………………………………… [insert identification]  

Name and description of Tender ………………………………………… [Insert as per 

ITT)  

Alternative No.: ……………………….[insert identification No if this is a Tender for an 

alternative] 

To: KENYA URBAN ROADS AUTHORITY [insert complete name of Procuring Entity]  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to construct 
and complete the Works and remedy any defects therein for the sum of Kenya Shillings 
[[Amount in figures] ______ ___________________________[amount in words] Kshs . 

The above amount includes foreign currency amount (s) of [state figure or a percentage 
and currency] [figures] NOT APPLICABLE [words] NOT APPLICABLE. 

The percentage or amount quoted above does not include provisional sums, and only 
allows not more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 
after the receipt of the Project Manager's notice to commence, and to complete the whole of the 
Works comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until ………………………..[Insert date], and it shall remain 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     63 | P a g e  

binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction schedule, the 
following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

Vi    Option 1, in case of one lot: Total price is: [insert the total price of the Tender in 
words and figures, indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 
and we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted in 
accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the 
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Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] 
[We are not a state-owned enterprise or institution] / [We are a state-owned enterprise or 
institution but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert complete 
name of each Recipient, its full address, the reason for which each commission or gratuity was 
paid and the amount and currency of each such commission or gratuity]. 

 
Name of 
Recipient 

Address Reason Amount 

 
 

 
 

 
 

 
 

 
  

      

  
 

      

        

(If none has been paid or is to be paid, indicate “none.”) 
 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from www.ppra.go.ke  during the 
procurement process and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 
without colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 
engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1- Fraud and Corruption” attached to 
the Form of Tender. 
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Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender] 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above] Date signed [insert date of signing] day of [insert month], 

[insert year] 

Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to 
be attached with the Tender. 
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13. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each 
entity if Tender is a JV. Tenderer is further reminded that it is an offence to give false 
information on this Form. 

a) Tenderer's details 

 
 ITEM DESCRIPTION 

1 
Name of the Procuring 
Entity 

………………………………………………… 
 

2 
Reference Number of the 
Tender 

…………………………………………………. 

3 
Date and Time of Tender 
Opening 

……………………………………………. 

4 Name of the Tenderer ……………………………………………………. 

5 

Full Address and Contact 
Details of the Tenderer. 

 
 
 
 
 
 

1. Country   :  
2. City         :  
3. Location  : 
4. Building  : 
5. Floor        :  
6. Postal Address :  
7. Name and email of contact person.  
 

6 
Current Trade License 
Registration Number and 
Expiring date 

……………………………………………….. 

7 

Name, country and full 
address (postal and physical 
addresses, email, and 
telephone number) of 
Registering Body/Agency  

 

8 
Description of Nature of 
Business 

…………………………………………………  

9 
Maximum value of business 
which the Tenderer 
handles. 

Kshs ………………………………………….. 

10 

State if Tenders Company is 

listed in stock exchange, 

give name and full address 

(postal and physical 

addresses, email, and 

telephone number) of  state 

which stock exchange 

 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full NOT APPLICABLE Age  
Nationality  Country of Origin   
Citizenship     
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c) Partnership, provide the following details. 

 
 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 

d) Registered Company, provide the following details. 

i. Private or public Company   

ii. State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................  

iii. Issued Kenya Shillings (Equivalent)..................................................................................... 

iv. Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 
1     

2  
 

   

3     

 

e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the Procuring 

Entity 
Interest or Relationship with 
Tenderer 

1    
2    
3    

 

ii)  Conflict of interest disclosure 

 Type of Conflict 
Disclosure 
YES OR 
NO 

If YES provide 
details of the 
relationship with 
Tenderer 

1 
Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 

  

2 
Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 
Tenderer has the same legal representative as 
another tenderer 

  

4 
Tender has a relationship with another tenderer, 
directly or through common third parties, that 

  



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     68 | P a g e  

 Type of Conflict 
Disclosure 
YES OR 
NO 

If YES provide 
details of the 
relationship with 
Tenderer 

puts it in a position to influence the tender of 
another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process. 

5 

Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or 
technical specifications of the works that are the 
subject of the tender.  

  

6 

Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this 
Tender Document.  

  

7 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or indirectly 
involved in the preparation of the Tender 
document or specifications of the Contract, 
and/or the Tender evaluation process of such 
contract. 

  

8 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be   involved in the 
implementation or supervision of the such 
Contract.  

  

9 

Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity 
throughout the tendering process and execution 
of the Contract. 

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current 
and accurate as at the date of submission. 

Full Name    

Title or Designation   

(Signature) (Date) 
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14. CERTIFICATE OF   INDEPENDENT    DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 
_____________________________[Name of Procuring Entity] 
for:_______________________________________[Name and number of tender] in 
response to the request for tenders made by:________________________________[Name 
of Tenderer] do hereby make the following statements that I certify to be true and complete 
in every respect: 

I certify, on behalf of ___________________________________________[Name of 
Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including the names 
of the competitors and the nature of, and reasons for, such consultations, communications, 
agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the works 

or services to which this request for tenders relates, except as specifically authorized by the 

procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
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directly or indirectly, to any competitor, prior to the date and time of the official tender opening, 

or of the awarding of the Contract, whichever comes first, unless otherwise required by law or as 

specifically disclosed pursuant to paragraph (5)(b) above. 

Name: …………………………………………………………….. 

Title: ………………………………………………………………. 

Signature:…………………………………………………………. 

 Date        

[Name, title and signature of authorized agent of Tenderer and Date]. 
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15. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ………………………………………………… of Post Office Box …………………… being a 
resident of………………………………….. In the Republic of ………………… do hereby make 
a statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of ………....……………………………..(Insert name of the Company) who is 
a Bidder in respect of Tender No. ………………………………………….. For 
……………………………………………. (Insert tender title/description) for 
…………………………………….………………. (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and 
belief. 

 
………………………… ………….....………                                 ................………  

(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 
 
I, ……………………………………. of P. O. Box .......................…………………. being a 
resident of………………………………….. In the Republic of ………………. do hereby 
make a statement as follows: - 
 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
……............................................  

2. (Insert name of the Company) who is a Bidder in respect of Tender No. 
…................................……………….for……………………………………………………………
………………………….. (Insert tender title/description) for 
………………………….…………… (Insert name of the Procuring entity) and duly authorized 
and competent to make this statement. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 
corrupt or fraudulent practice and has not been requested to pay any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of ….……………………... 
(insert name of the Procuring entity) which is the procuring entity. 

 

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity) 

5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

6. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

………………………… ………….....………                                 ................……… 

(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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FORM SD3 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 
I ………………………………………………………… (person) on behalf of (Name of 
the Business/ Company/Firm) …………………………………………………… declare 

that I have read and fully understood the contents of the Public Procurement & Asset 

Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating 
in Public Procurement and Asset Disposal. 

Name of Authorized signatory…………………………………………. 
Sign……………..................... 
 
Position……………………………………………. 
 

Office address… P. O. Box …………………………..  

Telephone……………………………… 

E-mail…………………………………………………………… 

Name of the Firm/Company…………………………………………………………. 

Date………………………………………. 

 (Company Seal/ Rubber Stamp where applicable) 

 
Witness 
 
Name ……………………………………………………………………….. 

 

 Sign................................................... Date………………………………………
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16. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

Purpose 

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that 
are governed by the laws of Kenya. 

Requirements 

The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws 
and Regulation, observe the highest standard of ethics during the procurement process, 
selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below highlight 
Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or 
asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member 
of the group of bidders to whom the contract was awarded, but the subcontractor 
appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 
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7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or 
to avoid an obligation; 

 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 
any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of 
the procuring entity or the tenderer or the contractor, and includes collusive 
practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring 
entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 
to appropriate authority (ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 
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e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and 
Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, 
Agents personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect
2 

all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them audited 
by auditors appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall 
include, without limitation, (i) applying for pre-qualification, expressing interest in a 
consultancy, and tendering, either directly or as a nominated sub-contractor, nominated 
consultant, nominated manufacturer or supplier, or nominated service provider, in 
respect of such contract, and (ii) entering into an addendum or amendment introducing a 
material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They 
involve fact-finding activities undertaken by the Investigating Authority or persons 
appointed by the Procuring Entity to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud 
and Corruption, through the appropriate mechanisms. Such activity includes but is not 
limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed 
relevant for the investigation/audit, and making copies thereof as relevant; interviewing 
staff and other relevant individuals; performing physical inspections and site visits; and 
obtaining third party verification of information. 
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17. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 

 
Beneficiary: NOT APPLICABLE 

Request for Tenders No:      

Date:    

TENDER GUARANTEE No.:    

Guarantor:     
 

1. We have been informed that _______________ (hereinafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the 
execution of     

2. Under Request for Tenders No.  (“the ITT”). 

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 
supported by a Tender guarantee. 

4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of   upon receipt by us of the 

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the 
demand itself or a separate signed document accompanying or identifying the demand, stating 
that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 
 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute the 
contract agreement, or (ii) has failed to furnish the Performance. 

5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 
copies of the contract agreement signed by the Applicant and the Performance Security and, or 
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of 
the Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-
eight days after the end of the Tender Validity Period. 

6. Consequently, any demand for payment under this guarantee must be received by us at the 
office indicated above on or before that date. 

 
 

 

[signature(s)] 
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18. FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions 
indicated.] 

BOND NO.    

1. BY THIS BOND _________________________________________ [name of tenderer] as 
Principal (hereinafter called “the Principal”), and 
____________________________________________________, authorized to transact business 
in KENYA, as Surety (hereinafter called “the Surety”), are held and firmly bound unto 
____________________________________________ as Oblige (hereinafter called “the 
Procuring Entity”) in the sum of [amount of 
Bond]______________________________________], for the payment of which sum, well and 
truly to be made, we, the said Principal and Surety, bind ourselves, our successors and assigns, 
jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity 
dated the day of _____________________ , for the supply of  
____________________________ [name of Contract] (hereinafter called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the 
Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the 
Contract agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above 

amount upon receipt of the Procuring Entity's first written demand, without the 

Procuring Entity having to substantiate its demand, provided that in its demand the 

Procuring Entity shall state that the demand arises from the occurrence of any of the above 

events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and 
including the date 30 days after the date of expiration of the Tender Validity Period set forth in 
the Principal's Letter of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 
executed in their respective names this  day of  20 . 

 

Principal:  Corporate Seal (where appropriate) 

 

Surety: 

 

_____________________

________________________                     __________________________________  

(Signature) (Signature) 

________________________                     __________________________________ 

(Printed name and title) (Printed name and title) 
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19. TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................. [insert date as day, month and year) of Tender Submission] 
Tender No.: ………………………………………….[insert number of tendering 
process] 
To:. ……………………………………………………. [insert complete name of 

Purchaser] 

 I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we – (a) 
have withdrawn our tender during the period of tender validity specified by us in the Tendering 

Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the 
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be 
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all 
future partners as named in the letter of intent. 

 
Signed: …………………….. Capacity / title (director or partner or sole proprietor, etc.) 

……….………….........…….  

Name: ………………………………………………….. Duly authorized to sign the bid for 

and on behalf of: …………………………………………………………………. [Insert 

complete name of Tenderer] 

 
Dated on ………….…………. day of …….…….….……. [Insert date of signing]  

Seal or stamp 
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20. APPENDIX TO TENDER 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the 
Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
______________________________ 

[To be entered by the Procuring Entity] 
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21. COMMITMENT TO PROVIDE BENEFICIAL OWNERSHIP INFORMATION 

 
I, ……………………………......................................………. of P. O. Box ………………………. 

being a resident of ………………………………….. in the Republic of ………………. do 

hereby make a state as follows: - 

 

1. THAT I am the Chief Executive Officer/Managing Director/Principal Officer/Director/ 
Authorized Officer of......………...................................................... (Insert name of the 
Company) who is a Bidder in respect of Tender No.………………….. for ……………………. 
(Insert tender title/description) advertised by  ……………… (Insert name of the Procuring 
entity) ( the Procuring Entity) and duly authorized and competent to make this statement. 

2. THAT I do hereby commit to provide Beneficial Ownership Information in conformity with 

the Beneficial Ownership Disclosure Form to the procuring entity upon receipt of notification of 
award in the event we are the successful tenderer in this subject procurement proceeding. I 
fully understand that failure to furnish the procuring entity with the Beneficial Ownership 
Information within the period provided for in the letter of award shall invalidate my award and 
may considered as refusal to enter into a written contract which is punishable under Section 
41(1) (e ) of the Public Procurement and Asset Disposal Act, 2015.  

Name of the 

Firm/Company…………………………………………………………………………….. 

Registered Physical Address of the 

Company…………………………………………………………... 

 Posta Address……………………………………………………………………………………… 

Telephone No……………………………… Mobile Number ………................................................ 

Email Address ……………………………………………………………………………………... 

Name of Authorised Signatory…………………………………………………………………….. 

Designation ………………………………………………………………………………………... 

Signatory…………………………………………………………………………………………… 

Date…………………...……………………………………………………………………………. 

Witnessed by ………………………………………………………………………………………. 

Signature of Witness……………………………………………………………………………….. 

Date…………………………………………………………………………………………………
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BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

 

Tender Reference No.:   [insert identification no] Name of the Tender Title/Description: 

 [insert name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation 4 of the Companies (Beneficial 
Ownership Information) (Amendment) Regulations, 2022. In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the legal person (tenderer) or arrangements 
or a natural person on whose behalf a transaction is conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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Details of beneficial ownership 
 
 Details of all Beneficial Owners  

 
% of shares a 
person holds in the 
company Directly 
or indirectly  

 

% of voting rights 
a person holds in 
the company 

Directly or indirectly 
having the right to 
appoint a majority of the 
board of the directors or 
an equivalent governing 
body of the Tenderer 
(Yes / No) 

directly or 
indirectly exercises 
significant 
influence or control 
over the tenderer 
/company (Yes / 
No) 

 

 

1. 

Full Name  Directly----------- % of shares  

 

 

Indirectly---------- % of shares 

Directly………… 

% of voting rights 

 

Indirectly--------- 

% of voting rights 

  

National identity card number 
or Passport number 

 

Personal Identification Number 
(where applicable) 

 

Nationality  

Date of birth [dd/mm/yyyy]  

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or profession  

 

2. Full Name  Directly----------- % of shares  

 

 

Indirectly---------- % of shares 

Directly………….  

% of voting rights 

 

Indirectly---------
-% of voting rights 

  

National identity card number 
or Passport number 

 

Personal Identification Number 
(where applicable) 

 

Nationality  

Date of birth [dd/mm/yyyy]  

Postal address  

Residential address  
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 Details of all Beneficial Owners  
 

% of shares a 
person holds in the 
company Directly 
or indirectly  

 

% of voting rights 
a person holds in 
the company 

Directly or indirectly 
having the right to 
appoint a majority of the 
board of the directors or 
an equivalent governing 
body of the Tenderer 
(Yes / No) 

directly or 
indirectly exercises 
significant 
influence or control 
over the tenderer 
/company (Yes / 
No) 

Telephone number  

Email address  

Occupation or profession  

 

3
. 

 

e.t.c 

      

   

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority together with 
other details in relation to contract awards and shall be maintained in the Government Portal, published and made publicly available pursuant to 
Regulation 5 of the Companies (Beneficial Ownership Information) (Amendment) Regulations, 2022 
 
III) What is stated to herein above is true to the best of my knowledge, information and belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly authorized to sign the 

Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

Bidder Official Stamp/ Company Seal. 
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PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans 
should be annexed in a separate booklet. 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards 
of materials, and workmanship for tenderers to respond realistically and competitively to the 
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications 
should require that all materials, plant, and other supplies to be permanently incorporated in 
the Works be new, unused, of the most recent or current models, and incorporating all recent 
improvements in design and materials unless provided otherwise in the Contract. Where the 
Contractor is responsible for the design of any part of the permanent Works, the extent of his 
obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, urban housing, irrigation and water 
supply. The General Specifications should cover all classes of workmanship, materials and 
equipment commonly involved in constructions, although not necessarily to be used in a 
particular works contract. Deletions or addenda should then adapt the General Specifications to 
the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya Standards 
should be used as much as possible, otherwise recognized international standards may also be 
used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works 
are to be permitted. Alternatives are appropriate in cases where obvious (and potentially less 
costly) alternatives are possible to the technical solutions indicated in tender documents for 
certain elements of the Works, taking into consideration the comparative specialized advantage 
of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with 
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 
Performance criteria, stating that the alternative solutions shall be at least structurally and 
functionally equivalent to the basic design parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 
evaluation by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, proposed construction methodology, and other relevant 
details. Technical alternatives permitted in this manner shall be considered by the Procuring 
Entity each on its own merits and independently of whether the tenderer has priced the item as 
described in the Procuring Entity's design included with the tender documents. 
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SECTION VI –A: STANDARD SPECIFICATIONS 

Standard Specifications refers to the Standard Specifications for Roads and Bridge 
Construction, published by the Ministry of Transport and Communications of the 
Republic of Kenya, 1986 Edition and shall be applicable in this contract. 
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SECTION VI - B: SPECIAL SPECIFICATIONS 
 

SECTION 1 – GENERAL 
 

101 SPECIAL SPECIFICATIONS 
 
Special specification is supplementary to the Standard Specifications and the two must be read in 
conjunction.  In any case where there appears to be conflict between the two then the Special 
Specifications will take precedence. 
 

102 LOCATION OF CONTRACT 
 
The project road traverses from Embakasi Central to Embakasi East Constituencies, starting from 
Masimba stage – Soweto – Stage 17 – Bridge in Nairobi County as highlighted in the location 
map below. 

 
Location Map 

 

103 EXTENT OF CONTRACT 
 

The works to be executed under the Contract comprise mainly periodic maintenance of the 
entire road section as described. 

i. Road Works 
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 Road base repair using hand packed stones. 
 Potholes patching and regulation using AC type 1 
 Sectional overlay with AC type 1 
 Bush clearing 
 Providing and installation of edge restrain flush and raised kerbs for the 

carriageway 

ii. Drainage Works 
 Drain excavation and lining with IBD’s 
 Cleaning of drains and culverts 
 Installation of culverts. 

 

Defects Liability Period shall be 3 months.  
 
Any other activity not listed above in either category but deemed to be necessary by the 
Engineer, shall be subject to the Engineer’s formal instructions within the mode of 
payment stipulated either by day works or on a measured basis. 
 
 
105 ORDER OF EXECUTION OF WORKS 
 
In addition to Clause 105 of the Standard Specification the Contractor shall carry out the 
Works such that a continuous and consecutive output of fully completed work is 
achieved. 
 
107 TAKING OVER CERTIFICATE  
 
The minimum length of the road for which a certificate will be issued under clause 48 
of the conditions of Contract shall be the whole length of each section of the road 
substantially completed including road signs and road marking. 
 
109  NOTICE OF OPERATIONS 
Add the following sub- Clause. 
 
Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any item of works 
scheduled are completed and ready for approval, and the contractor shall give sufficient 
notice to allow control tests to be performed. 
 
Explosive and Blasting 
(a) The requirements of the Laws of Kenya governing explosives and other requirements 
and regulations of Government of Kenya and other authorities shall be complied with. 
(b) No explosives of any kind shall be used without prior written consent of the 
Engineer. 
(c) The Contractor shall be solely responsible for the provision, handling, storage and 
transporting of all explosives, ancillary materials and all other items of related kind 
whatsoever required for blasting. 
 
117 HEALTH, SAFETY AND ACCIDENTS 
 
Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid stations 
throughout the works in accordance with the laws of Kenya, the contractor shall 
provide and maintain on site during the duration of the Contract, a fully equipped 
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the 
necessary medical advice on HIV and related diseases to the Engineer’s and Contractor’s 
Site staff. The Contractor shall allow for this in the rates and be responsible for all site 
welfare arrangements at his own cost. 
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120  PROTECTION OF EXISTING WORKS AND SERVICES 
The Contractor shall acquaint himself with the position of all existing services such as 
sewers, water drains, cables for electricity and telephone, lighting and telephone poles, 
water mains, etc., before commencing any excavation or other work likely to affect the 
existing services. 
 
The cost of all plant, equipment and materials, labour, technical and professional staff, 
transport and the like necessary for determining the locations of existing services, 
including the making good of any damage caused to such services all to the satisfaction 
of the Engineer, shall be deemed to be included in the tender rates. No other payment 
shall be made for the costs of such operations, nor for the making good of damage 
caused thereby to the existing services. 
 
The Contractor shall be held responsible for injury to existing structures, works or 
services and shall indemnify and keep indemnified the Employer against any claims in 
this respect (including consequential damages). 
 
121 DIVERSION OF SERVICES 
 
(a) The Contractor shall acquaint himself with the location of all existing services such 
as telephone lines, electricity cables, water pipes, sewers etc., before execution of any 
works that may affect the services. The cost of determining the location of the existing 
services together with making good or repairing of any damage caused all to the 
satisfaction of the Engineer shall be included in the BID rates. 
(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for 
removal of alteration and relocation of existing services. 
(c) The Contractor shall indemnify the Employer against claims originating from 
damage to existing services or works. 
   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 
The Contractor shall keep in close touch with the Police and the other Government 
officials of the area regarding their requirements in the control of traffic or other 
matters, and shall provide all assistance or facilities, which may be required by such 
officials in the execution of their duties. 
 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 
INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of land for 
temporary works and construction purposes shall be to the approval of the Engineer but 
the Contractor will make all necessary arrangements with the property owners 
concerned and pay all charges arising therefrom.  On or before completion of the 
Contract, the Contractor shall remove all temporary works and shall restore all such 
land to the condition in which it was immediately prior to the occupation thereof as far 
as is reasonable and practicable.  No separate payment will be made to the Contractor 
on account of these items and the Contractor must make due allowance for them in his 
rates. 
 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 
required to appoint competent surveyors who will liaise with the Engineer on matters 
related to the demarcation of the existing road reserve, site measurements, removal and 
reinstatement of existing services. 
 
128 STORAGE OF MATERIALS 
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All materials shall be stored on Site in a manner approved by the Engineer and the 
Contractor shall carefully protect from the weather all work and materials which may 
be affected thereby. 
 
129 TEST CERTIFICATES 
 
When instructed by the Engineer the Contractor shall submit certificates of test from the 
suppliers of materials and goods required in connection with the works as the Engineer 
may require. 
 
Such certificates shall certify that the materials or goods concerned have been tested in 
accordance with the requirements of the specifications and shall give the results of all 
the tests carried out.  The Contractor shall provide adequate means of identifying the 
materials and goods delivered to the site with the corresponding certificates. 
 
131 SIGNBOARDS 
 
The Contractor shall provide and erect publicity signs on the site as stated in the BOQ. 
The Engineer shall, as shown in the Drawings, direct the minimum dimensions and 
thickness of the steel framework and sheet. The framework and sheet shall be prepared 
and painted black, while the ring at the top of the supporting frames shall be painted 
white. The wordings and KURA’s logo shall be printed on backlit sticker paper resistant 
to the effects of weather using reflectorized paint or material approved by the Engineer. 
The sticker shall be placed on both sides of the board. The colours, fonts and heights of 
the letters shall be as indicated on the typical drawings and as directed by the Engineer. 
 
132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
 132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 
The contractor, when instructed, shall for the duration of the Contract, furnish and 
equip Resident engineer’s office located at the KURA’s Regional offices. The room to be 
occupied by the Engineer’s Representative and its front office shall be provided with a 
floor carpet to be approved by the Engineer. The windows shall be fitted with curtains 
and blinders. 
 
A telephone shall also be provided for the Resident Engineer’s office for his exclusive 
use. All the charges and fees related to the installation and maintenance of the telephone 
shall be deemed to have been included in the rates for providing and maintaining the 
Office. The Contractor will be reimbursed, separately, the cost of operating the 
telephone under appropriate bill item in the BoQ.  
 
The offices shall be provided with day and night watchmen and security lights, the cost 
of which shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General 
Conditions of Contract to make payments of general receipted accounts for such items as 
stationery, stores, furniture and equipment, claims and allowances for supervision 
personnel and any miscellaneous claims or the Engineer may direct the Contractor to 
purchase or pay for the above. The Contractor will, on provision of receipts, be paid 
under appropriate bill items in the BoQ.  
 
The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar - 2No 
2. Total station reading 1’’ with tripod and setting on pole with data logger and 
survey software to match Total Station Data logger. Include data transfer program, and 
plotting modes, setting out calculations and Cogo facilities - 1No 
3. Levelling staff 5m. with levelling bubble Wild GNLE or similar - 4No 
4. 50m. steel band measuring tape - 2No 
5. 30m. linen measuring tape - 2No. 
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6. 3m. aluminum straight edge - 2No 
7. 1m. stainless steel straight edge - 1No 
8. 100m. steel band tape - 2No. 
9. Draughtsman’s stool - 3No. 
10. Complete set of highway curves - 1No 
11. Programmable scientific calculators FX 880P or equivalen - 4No 
12. Survey umbrella - 2No. 
13. Roll of tracing paper - 10No 
14. Protractor 360 - 2No 
15. Graph paper A3 size - 100No 
16. Drawing table -2No. 
17. Erasing shield - 4No. 
18. 3m. ranging rods - 9No 
19. Marker pens - 30No. 
   
The contractor may be directed to pay for stationery, equipment or reagents that are 
foresaid and also pay for servicing and repair of the laboratory equipment being used on 
the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, such survey 
and other equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture, and shall be made available to the 
Engineer for the Engineer’s exclusive use throughout the Contract, not later than three 
(3) weeks after the Engineer’s order to supply.  All equipment shall be ready to use and 
complete to perform the tests.  The equipment shall revert to the Employer on 
completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer being 
unable to perform survey work, field or laboratory tests due to the contractor’s failure to 
supply and/or maintain the said equipment shall be deemed to have been caused 
entirely by the Contractors own actions, and any consequences of such delays shall be 
interpreted as such. 
 
The payment to comply with this requirement is provided in the Bill of Quantities and 
ownership of all equipment paid for as instructed above shall revert to the Employer 
after the completion of the Works. 
 
Failure by the Contractor to provide or maintain the equipment shall make him 
responsible to bear all costs that may be incurred as a result of the Engineer’s   staff 
using alternative means of communication, including delays in supervision and 
approval of Works by the Engineer. 
 
132.3 COMMUNICATION FOR THE ENGINEEER 
(a) Mobile phones 
The Contractor shall provide, connect and maintain mobile phones for the exclusive use 
by the Engineer for the duration of the contract. The Contractor shall include for the 
cost of providing the mobile units complete with charger unit, “hands free” headset for 
each unit, connection to the network and all service charges applicable all as directed by 
the Engineer. The Contractor shall provide air-time with each mobile phone which shall 
be paid for under prime cost sum allowed for in the bills of quantities. The mobile 
telephones shall be WAP enabled with e-mail capabilities and integrated camera of a 
minimum of 3.0 mega pixels. Payment for these mobiles and associated costs is included 
in the Bill of Quantities, and ownership of mobile phones will revert to the Employer 
after completion of the Works. 
 
(b) Internet and e-mail services 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     103 | P a g e  

Where directed, the contractor shall provide 24 hours’ terrestrial or wireless internet 
connectivity with minimum throughput speed of 128kilobytes per second for the 
exclusive use by the Engineer, including all accessories and Terminal Equipment and 
pay for all associated installation, maintenance and usage charges throughout the 
duration of the contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity 
and associated costs as per Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
In addition to the staff stated in Clause 135, the following staff will be provided for the 
supervision of work: 1No. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab 
attendants. Additional attendant staff, as required by the Engineer, shall be paid for 
under Item 01-80-030 of the Bill of Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF 
PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor 
shall, when instructed, provide and maintain in good working condition for the 
exclusive use of the Engineer and his staff throughout the Contract, the following types 
and numbers of brand new vehicles or as specified. The Engineer shall approve the type 
of vehicles and confirm the number of each type to be provided. The Contractor shall 
insure the vehicles comprehensively for any licensed drivers and shall provide 
competent drivers during normal working hours and whenever required by the 
Engineer. The cost of provision of the vehicle shall be inclusive of the first 4,000 
kilometers travelled in any month. 
 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall 
provide an acceptable equivalent replacement vehicle until such a time as the original 
vehicle is repaired to the satisfaction of the Engineer and returned for use.   
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  
Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, 
Double wishbone independent suspension at front axle and rigid axle with leaf springs 
at rear, diesel propelled engine maximum 2,500 cc. The starting mileage of the vehicles 
shall not exceed 60,000km odometer reading. The vehicles should be fitted with other 
accessories below:  

a) Spare tyre and wheel jack; 
b) FM radio and CD player; 
c) Power Windows; 
d) Full Air-conditioning; 
e) Immobilizer and antitheft security system;  
f) Driver and passenger SRS Airbags; 
g) Canvas cover over the carrying deck at the back. 

 
At the end of the contract, all type 1 vehicles shall revert to the Contractor. 
 
(c) Type 2 Vehicles (station wagon/saloon)  
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Specifications for Type 2 Vehicles shall be station wagon/saloon vehicles; petrol 
propelled engine maximum 1,800 cc. The starting mileage of the vehicles shall not 
exceed 60,000km odometer reading. shall in addition be fitted with a fibre glass body or 
similar and two columns of sitting benches on the carting deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and 
shall provide competent drivers during normal working hours and whenever required 
by the Engineer. 
 
At the end of the contract, all type 2 vehicles shall revert to the Contractor. 
 
Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ. 
 
139 MISCELLANEOUS ACCOUNTS 
 
The Contractor maybe instructed by the Engineer to make payments of general 
miscellaneous accounts for such items as stationary, stores and equipment and 
miscellaneous supervision personnel and claims or the Engineer may direct the 
Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost 
basis plus a percentage for overheads and profits under appropriate items in the Bills of 
Quantities. 
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National 
Environmental Management Agency (NEMA). 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of 
the Engineer; that the impact of the construction on the environment shall be kept to a 
minimum and that appropriate measures are taken to mitigate any adverse effects 
during the construction.  
 

i. The Contractor shall exercise care to preserve the natural landscape and shall conduct 
his construction operations so as to prevent any unnecessary destruction, scarring, or 
defacing of the natural surroundings in the vicinity of the work. Except where clearing 
is required for permanent works, all trees, native shrubbery, and vegetation shall be 
preserved and shall be protected from damage by the Contractor’s construction 
operations and equipment. All unnecessary destruction, scarring, damage or defacing 
resulting from the Contractor’s operations shall be repaired, replanted, reseeded or 
otherwise corrected as directed by the Engineer, and at the Contractor’s expense. 
 

ii. The Contractor shall ensure that measures are in place to control soil erosion and water 
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter 
mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion 
control devices and methods. Temporary erosion control provisions shall be coordinated 
with permanent erosion control features to assure economical, effective and continuous 
measures throughout the period of the works. The Contractor’s attention is drawn to the 
requirements of Clause 502, in that works need to be progressively finished so that 
permanent vegetation can establish quickly to mitigate soil erosion and erosion of 
drains. 
 

iii. The Contractor shall provide all the labour, equipment, materials, and means required 
and shall carry out proper and efficient measures wherever and as often as necessary to 
minimize the dust nuisance. 
 

iv. The Contractor shall comply with all applicable Kenyan laws, orders and regulations 
concerning the prevention, control and abatement of excessive noise. Blasting, use of 
jackhammers, pile driving, rock crushing, or any other activities producing high-
intensity impact noise may be performed at night only upon approval of the Engineer. 
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v. Immediately after extraction of materials, all borrows pits shall be backfilled to the 
satisfaction of the Engineer. In particular, borrow pits near the project road shall be 
backfilled in such a way that no water collects in them. 
 

vi. Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 
 

vii. The Contractor's attention is drawn to the requirements of the Standard Specification in 
regard to the environment and in particular to the following clauses: 
Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 

 
viii. No additional payment will be made to the Contractor to cover costs arising from the 

requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 
143 STAFF TRAINING  
 
The Contractor shall allow for training of engineers, technicians and other support staff 
as may be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer 
under the relevant provisions in the Bills of Quantities. 
 
SECTION 2 - MATERIALS AND TESTING OF MATERIALS 
 
All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
 
 
SECTION 3 - SETTING OUT & TOLERANCES 
 
301 SETTING OUT 
a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the 
setting out are close to the existing carriageway and interfere with construction works 
then the Contractor will have to relocate them to a location where they will not be 
disturbed.  The co-ordinates and heights of all traverse points so located shall be listed 
and provided to the Engineer for checking and/or approval.  Contractor shall also 
monument the new centerline every 200m along straight and all salient points along 
curves by a pin in the concrete beacon before commencement of any works. 
 
The road reserve boundary posts shall have 12mm diameter steel pins embedded in 
concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface.  
This pin shall be coordinated and heighted and result of the same shall be provided to 
the Engineer for approval.  Cost of these works shall be included in the rates as no 
separate item has been provided. 
 
Commencement of the works shall not be permitted until this basic survey data has been 
provided and approved by the Engineer for at least 2 Kms of the road. 
 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly 
into ground and painted white above the ground. The offset from centre line shall be 
indicated by small nail 20mm to 25mm long with its head driven flush with the top of 
the peg. 
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Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg 
to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade works, 
Contractor shall take cross-sections again and submit the copy of the same to Engineer 
for agreement.  These cross-sections shall then be used as basis of measurement for all 
subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
Site Clearance shall be carried out as directed by the Engineer. 
 
402 REMOVAL OF TOPSOIL 
  
Topsoil shall include up to 200mm depth of any unsuitable material encountered in 
existing or newly constructed drains, drainage channels, and accesses. 
  
403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove any structure 
and payment for this shall be made on day works basis. 
 
 
SECTION 5 - EARTHWORKS 
 
504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 
Where benching is required for existing pavement to accommodate earthworks 
subgrade or subbase for widening the road, the rate for compaction of existing ground 
shall be deemed to cover this activity. 
 
Excavation in the pavement of the existing road shall be kept dry.  In the event of water 
penetrating the underlying layer, construction of the subsequent layers shall be 
postponed until the underlying layers are dry enough to accommodate the construction 
plant without deforming or otherwise showing distress. 
 
Step construction shall be carried out per layer at the joint where excavating both 
vertically and perpendicular to the direction of the travel.  The step shall be 500mm 
perpendicular to the direction of the travel and 150mm vertical unless otherwise 
instructed by the Engineer. 
 
Special care shall be taken when compacting the new material at the joint ensuring that 
specified density is achieved. 
 
505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used for fill in embankments. Material 
with high swelling characteristics or high organic matter content and any other 
undesirable material shall not be used, unless specifically directed by the Engineer. 
Unsuitable material shall include: 

i. All material containing more than 5% by weight or organic matter (such   as topsoil, 
material from swamps, mud, logs, stumps and other perishable material) 

ii. All material with a swell of more than 3% (such as black cotton soil) 

iii. All clay of plasticity index exceeding 50. 

iv. All material having moisture content greater than 105% of optimum moisture content 
(Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade 
shall be provided for as part of earthworks operation and payment shall be made as 
“fill”. The material for subgrade shall have a CBR of not less than 10% measured after a 
4-day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO 
T99) and a swell of less than 1%. 
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Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade 
shall be repaired by filling in selected soft, hard or natural of minimum CBR 30% and 
compacted in accordance with clauses in the specifications applying to normal 
subgrade. 

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard 
or natural; selected material requirements shall be executed in accordance with Clause 
505. 

 
508 COMPACTION OF EARTHWORKS 
 
At pipe culverts, all fill above ground level around the culverts shall be compacted to 
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the 
surround(s), if any and for a width equal to the internal diameter of the pipe on either 
side of the pipe(s) or surround(s) as applicable. 
 
At locations adjacent to structures, all fill above ground level upto the underside of the 
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill 
around box culverts this should be carried out for the full width of the fill and for a 
length bounded by the vertical plane passing through the ends of the wingwalls. 
 
Notwithstanding the provision of clause 503 of the standard Specification, Compaction 
of subgrade material (i.e. material immediately below formation) in cut areas shall not 
be carried out by the contractor in areas where the formation is formed in hard 
material, unless specific instructions to the contrary are issued by the Engineer. 
 
Where improved sub-grade material shall be required, this shall be compacted and 
finished to the same standards and tolerances as those required for normal subgrade and 
clauses in the specifications applying to normal subgrade shall also apply. 
 
511 BORROW PITS 
 
The first part of the Standard Specification is amended as follows:- 
 
Fill material which is required in addition to that provided by excavation shall be 
obtained from borrow pits to be located and provided by the Contractor but to the 
approval of the Engineer contrary to what has been stated. 
 
517 MEASUREMENT AND PAYMENT 
 
Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 
compaction of fill in soft material shall allow for the requirements of clause 508 of the 
special specification and no extra payment shall be made for compaction around pipe 
culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 
 
601 GENERAL 
 
Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically approved 
by him. 
 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly, the 
contractor will be responsible for the provision and costs involved in providing suitable 
areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil 
dumps or stockpiles within the road reserve forming the site of the works the Contractor 
may utilize these subject to the approval of the Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 
602 MATERIAL SITES 
 
The information on possible material sites is given for the general guidance of bidders. 
Bidders are however advised to conduct their own investigation as the information 
contained therein is neither guaranteed nor warranted 
 
603 PROVISION OF LAND 
 
Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically approved 
by him. 
 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly, the 
contractor will be responsible for the provision and costs involved in providing suitable 
areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil 
dumps or stockpiles within the road reserve forming the site of the works the Contractor 
may utilize these subject to the approval of the Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 
 
605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 
In addition to clause 605, the contractor shall allow for professionals to conduct lectures 
to the workers regarding the spread of HIV/Aids. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 
 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 
Unless otherwise instructed by the Engineer, all excavated surfaces in material other 
than hard material, on which foundations for structures shall be placed, shall be 
compacted to 100% MDD (AASHTO T.99) immediately before structures are 
constructed. 
 
Paragraph 4, last line: - Replace "95%" with "100%". 
 
707 BACKFILLING FOR STRUCTURES  
 
Unless otherwise instructed by the Engineer, all backfilling material shall be compacted 
to a minimum of 100% MDD (AASHTO T.99). 
 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 
 
Payments for river training and establishment of new watercourses shall only be made 
where such work constitute permanent works.  Works done for road deviation or other 
temporary works shall not qualify for payment. 
 
710 STONE PITCHING 
 
Stone pitching to drains, inlets and outlets of culverts to embankments and around 
structure shall consist of sound unweathered rock approved by the Engineer. 
 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 
x 150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone laid, interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such 
areas and notify the Engineer for his agreement of the extent of the Works required and 
his approval and instructions to proceed with the Works.   Stone Pitching Repair and 
Reconstruction shall be carried out in accordance with Clause 710 of the Standard 
Specifications. 
 
The Works shall involve removal of the damaged stone pitching and reconstruction of 
the said areas in accordance with Clause 710 of the Standard Specifications by use of the 
sound salvaged material together with any necessary additional material where all such 
materials shall comply with Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for stone 
pitching shall allow for grouting. 
 
711 GABIONS 
 
Where instructed by the Engineer the Contractor will install gabions as protection works 
to washout areas or bridge Piers and or Abutments. Gabions shall be constructed in 
accordance with Clause 711 of the Standard Specification. 
 
In cases where existing gabions have been damaged, the Contractor shall identify them 
and notify the Engineer for his agreement of the extent of the Work required and his 
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approval and instructions to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation to the 
correct levels and grades as directed by the Engineer, and in accordance with Clause 
711 of the Standard Specifications and reconstruction with new gabions and other 
necessary materials as necessary. The damaged gabions shall be recovered and 
transported to the nearest KURA’S Yard or M.O. R &P.W Department depot. 
 
712 RIP-RAP PROTECTION WORK 
 
Quarry waste or similar approved material shall be used to backfill scoured and eroded 
side, outfall and cut-off drain. The material shall be compacted to form a flat or curved 
surface preparatory to stone [pitching of drainage channels, existing and new scour 
checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone hand laid, interlocked and rammed into the material to give an even finished 
surface. The interstices of the Pitching shall be rammed with insitu material. The insitu 
material immediately behind the pitching shall be compacted to minimum density of 
100% MDD compaction (AASHTO T.99) 
 
714 BACKFILL BELOW STRUCTRURES 
 
Where instructed this shall be carried out in compliance with the requirements of 
Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 SCOPE OF SECTION 
 
The operations specified in this section apply to the installation of drainage works and 
reinstatement and improvement of the same. 
 
In addition, this Section covers: - 
 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible 
with the increased road width or access. 
 
- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 
 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 
In the Standard Specifications, make the following amendments: - 
 
(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete 
"95%" and insert "100%". 
 
(b) Removal of Existing Pipe Culverts  
 
Where instructed by the Engineer, the Contractor shall excavate and remove all existing 
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including 
concrete surround, bedding, inlet and outlet structure. 
 
The void left after removal of culvert pipes shall be widened as necessary to 
accommodate new concrete bedding, pipe and haunching.  
 
The payment of this work shall be per linear metre of pipes removed, and the volume in 
m3 of inlet/outlet structure removed. The void left by removal of these pipes shall be 
carefully preserved in order to accommodate replacement of 450mm, 600mm or 
900mm diameter pipe culverts as shall be directed by the Engineer. 
 
(c) Removal of Other Existing Drainage Structures 
When instructed by the Engineer, the Contractor shall demolish or remove any other 
structure and payment for this shall be made on day work basis. 
 
(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage works to 
the lines, levels, inclinations, and dimensions shown on the drawings or as instructed by 
the Engineer. 
 
 
 
805 EXCAVATION IN HARD MATERIAL 
 
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 
"100%". 
 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 
 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 
shaped" insert the words "to 100% MDD (AASHTO T.99)". 
 
Hard material is material that can be excavated only after blasting with explosives or 
barring and wedging or the use of a mechanical breaker fitted with a rock point in good 
condition and operated correctly. Boulders of more than 0.2m3 occurring in soft 
material shall be classified as hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 
 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 
pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide 
and extending the full length of the barrel. 
 
The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 
(AASHTO T.99). 
 
810 JOINTING CONCRETE PIPES 
 
The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 
cement: sand mortar and provided with fillets on the outside as described in clause 810 
of the Standard Specification. 
 
812 BACKFILLING OVER PIPE CULVERTS 
 
In the Standard Specifications, clause 812 
 
 
a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete 
and replace with "dry density of 100% MDD (AASHTO T.99)". 
 
The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts 
and compacting to 100% MDD (AASHTO T.99) and these works shall not be measured 
and paid for separately. 
 
814 SUBSOIL DRAINS 
 
In the event of excavation for repairs exposing local seepage, springs or unacceptably 
high water table, the Engineer may instruct the provision of counter fort or French 
drains.  
 
These drains shall consist of a trench excavated to the alignment, width, depth and 
gradient instructed by the Engineer, and backfilled with approved compacted clean hard 
crushed rock material as specified in clause 815 of the standard specification. Where 
these drains lie within the carriageway the carriageway shall be reinstated with 
compacted stabilized gravel and surfaced with hot asphalt or a surface dressing as 
instructed by the Engineer.   
 
 
815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
  
Invert Block Drains and Half Round Channels shall be constructed as shown in the 
drawings provided in accordance with the Standard Specifications where directed by the 
Engineer. 
 
817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 
In areas of existing side drains, mitre or outfall drains where such are blocked, the 
Engineer shall instruct the Contractor to clean and clear the drains to free flowing 
condition. 
 
The work shall consist of: 
 
(a) Stripping and removal of any extraneous material to spoil including vegetation and 
roots in the drains to the satisfaction of the engineer. 
(b) Spreading of any spoil to the satisfaction of the Engineer. 
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Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with a new 
removing any broken inverted block drains and replacing with a new one well jointed. 
 
Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned 
measured as the product of plan area and vertical depth of extraneous material 
instructed to be removed. No extra payment will be made for removal of vegetation and 
roots. 
 
817.2  Channels 
 
The Engineer may instruct that the Contractor provides open channels in place of 
existing subdrains where the latter may be damaged or in any other place. The rates 
entered by the Contractor in the bills of quantities must include for removal and disposal 
of any subdrain material, excavation to line and level, backfilling and compaction as 
directed by the engineer. The channels shall be constructed of precast class 20/20 
concrete of minimum 80mm thickness and lengths or widths not exceeding 1000mm. 
Joints shall be at least 15mm wide filled with 1:2 cement sand mortar. 
 
817.3  Rubble fills for protection work 
 
Quarry waste or similar approved material shall be used to back fill scoured and eroded 
side, outfall and cut-off drains. The material shall be compacted to form a flat or curved 
surface preparatory to stone pitching of drainage channels, existing and new scour 
checks as directed by the Engineer. 
 
817.4  Stone Pitching  
 
Stone pitching shall be constructed in accordance with clause 710 of the standard 
Specification. 
 
817.5  Gabions 
 
Gabions shall be constructed in accordance with clause 711 of the standard 
Specification. 
 
 
817.6  Spoil Material 
 
The Contractor shall be responsible for removal from site of all materials excavated in 
the course of undertaking works in this section of the specifications, unless suitable for 
re-use, and deposit of the material in a spoil dump to be approved by the Engineer.  
 
818 SCOUR CHECKS 
 
Scour checks are to be constructed in mass concrete in accordance with clause 818 of 
the standard Specifications and the drawings as shall be provided. 
 
 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 
Where instructed, Contractor shall desilt the existing pipe culverts by removing all the 
material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless of 
diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 
The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all 
times and if necessary construct and maintain an adequate diversion for traffic complete 
with all the necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate warning signs, 
temporary restriction signs, advance warning signs, barriers, temporary bumps and any 
other device and personnel equipped with two way radios to ensure the safe passage of 
traffic through the works. 
   
When carrying out the Works the Contractor shall have full regard for the safety of all 
road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the 
Engineer all deviations necessary to complete the works. The contractor should allow for 
the costs of complying with the requirements of this clause in his rates. 
 
The contractor will be deemed to have inspected the site and satisfied himself as to the 
adequacy of his bid for these works and no additional payments will be made to the 
contractor for any expenditure on traffic control or the provision of deviations. The 
employer shall not be liable for inadequate prior investigations of this nature by the 
contractor. 
 
903 MAINTENANCE OF EXISTING ROADS 
 
The Contractor shall, when instructed, maintain the existing project road ahead of 
works using compacted asphalt concrete type I in accordance with the provisions in 
clause 1601B – 1607B of the Special Specifications or gravel material depending on the 
nature of the wearing course surface.   
 
904 CONSTRUCTION OF DEVIATIONS 
 

a) General 

 
In addition to requirement of this clause, the Contractor shall, when instructed construct 
and complete deviations to the satisfaction of the Engineer before commencing any 
permanent work on the existing road. Also during these works the contractor is 
supposed to provide a detour of adequate pipe culverts for pedestrian and traffic 
crossing where there is bridge works. 
 
Subject to the approval by the Employer, the Contractor may maintain and use existing 
roads for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall 
be by the Kilometre used depending on the type of road used, whether bituminous or 
earth/gravel. The rates shall include for the provision of materials and the works 
involved. 
 

b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m wide and suitable for 
2-way lorry traffic unless otherwise specified. 
 

c) Construction 
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Unless otherwise instructed gravel wearing course for the deviation shall be 150mm 
compacted thickness complying with section 10 of the Standard Specification. The 
Contractor shall allow in his rate for removal of any unsuitable material before placing 
of gravel wearing course, as this will not be paid for separately. 
 
In addition to provision of this clause, Contractor is required to sprinkle water at least 4 
times a day at the rate of1 to 1.4 litres/M2 in regular interval to minimize the effects of 
dust.  Latest sprinkling time shall be one hour before the sunset. 
 
Where existing neighboring roads are used as deviation, Contractor shall carry out 
repairs and maintenance in parent materials used for the existing base and surfacing of 
the road being used. 
 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 
 
The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations.  
 
Any damage caused by passing traffic through the works shall be made good at the 
contractor's own cost. 
 
907 SIGNS, BARRIERS AND LIGHTS 
 
Contractor shall provide signs, barriers and lights as shown in the drawing in Book of 
Drawings at the locations where the traffic is being carried off the existing road to the 
deviation and back again to existing road.  The Contractor shall provide ramps and 
carry out any other measures as instructed by the Engineer to safely carry traffic from 
the road to deviation. 
 
Contrary to what has been specified in this clause the road signs provided shall be fully 
reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya 
Part II". 
 
909 ASSISTANCE TO PUBLIC 

In addition to provision of clause 909, Contractor shall maintain close liaison with the 
relevant authorities to clear any broken down or accident vehicles from the deviations 
and the main road, in order to maintain smooth and safe flow of the traffic. Further, the 
Contractor shall provide a traffic management plan to be approved by the Engineer 
before the commencement of any construction works and execute the same, to the 
satisfaction of the Engineer, during the entire period of project implementation. A draft 
traffic management plan shall be submitted with Bid. 
 
 
912 MEASUREMENT AND PAYMENT 
 
Construct Deviation 
 
Road Deviation 
The Contractor shall be paid only 50% of the rate for this when he completes deviation 
road to the satisfaction of the Engineer.  The balance shall be paid in equal monthly 
instalments over the contract period, as he satisfactorily maintains the deviation (as per 
clause 904 and 905 above) when it is in operation. 
 
Where existing neighboring road has been used as deviation, payment shall be by the 
kilometer rate and shall include the cost of repairs and maintenance of the road carried 
out in parent base and subbase materials. 
 
Deviation using Pipe Culverts 
The Contractor shall be paid only 50% of the rate for this when he completes    deviation 
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to the satisfaction of the Engineer.  The balance shall be paid in equal monthly 
instalments over the contract period, as he satisfactorily maintains the deviation when it 
is in operation. The Contractor shall be paid full amount when the bridge under 
construction will be in use. 
 
Maintain existing road 
 
Asphalt Concrete or gravel for maintaining the existing road shall be measured by the 
cubic meter placed and compacted upon the road 
 
Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other items and no 
separate payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 
Grading covers the works involved in the reinstatement of the road carriageway to the 
camber by removing the high points and filling up gullies, corrugations and wheel ruts 
to restore smooth running surface.  Gravelling consists of excavation, loading, hauling, 
spreading, watering and compaction of gravel or soft stone wearing course material on 
the formation of the road carriageway.  
 
Ditch and Shoulder grading     
 
The activity consists of cutting of a V – ditch and reinstating or reforming of the 
shoulders of road using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and corrugations 
using either a towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high spots and 
moving materials to fill potholes, corrugations and wheel ruts and reshaping of the 
surface to the specified camber, using either a towed grader or a motorized grader. All 
loose rocks, roots, grasses shall be removed and disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, corrugations and 
wheel ruts of over 200mm deep. 
 
The material shall be bladed toward the center of the road starting from both edges until 
the specified camber is achieved. 
 
1002 MATERIALS 
 
Gravel shall include lateritic gravel, quarzitic gravel, calcareous gravel, decomposed 
rock, soft stone/quarry waste material, clayey sand and crushed rock.  
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1003 MATERIAL REQUIREMENTS 
 
Gravel material shall conform to the requirements given below: 
 

GRADING 
REQUIREMENTS AFTER 

COMPACTION 
 Sieve 
 (mm) 

% by 
weight 
passing 

40 100 
28 95 – 

100 
20 85 – 

100 
14 65 – 

100 
10 55 – 

100 
5 35 – 

92 
2 23 – 

77 
1 18 – 

62 
0.425 14 – 

50 
0.075 10 - 

40 
 PLASTICITY INDEX REQUIREMENTS PI 

Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP 
Equivalent 
mm/Blow 

Greater 
than 15 

20 11 

Less than 
15 

15 14 

CBR at 95% at MDD, Modified AASHTO and 4 
days soak 

Lower quality material (CBR 15) may be accepted 
if no better material can be found 

 
NB: Wet Zone – mean annual rainfall greater than 500mm 
Dry Zone – mean annual rainfall less than 500mm 
 
 
 
 
 
 
 
 
 
 
 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     120 | P a g e  

SECTION 11 – SHOULDERS TO PAVEMENT 
 
1101 GENERAL 
Shoulders shall be constructed in accordance with guidelines given in 1102 and as 
directed by the Engineer.  

For sections where shoulders are extremely low and requires fill material before the 
shoulder is reconstructed, the construction of fill embankment shall be in accordance 
with Section 5 of this specification. 

 
1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS 
 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick well 
compacted soft stone material and top soiled with red coffee soil and planted with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and compacting 
approved fill material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip roads. 
 
1105 SURFACE TREATMENT OF SHOULDERS 
 
The shoulders shall be planted with creeping type kikuyu grass. 
 
 
1106 MEASUREMENT AND PAYMENT 
 
Payment for shoulder construction shall be in accordance with the relevant clauses in 
sections 11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill material on 
shoulder shall be in accordance with Section 5 of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  
 
1201 GENERAL 
 
Where instructed by the Engineer, the Contractor shall undertake repairs, widening and 
reprocessing to the existing carriageway and shoulders in accordance with sections 12 
and 14 of the Special Specifications. 
 
a) Areas to be scarified and reprocessed 
 
The contractor will scarify, add new material and reprocess sections as determined by 
the Engineer. 
 
b) Pavement repairs  
 
The Contractor will carry out repairs to base and subbase as directed by the Engineer 
and according to Specifications given in Sections 12 and 14 of the Standard 
Specifications. 
 
c) Pavement widening 
 
The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 
100% MDD (AASHTO T99), provide lay and compact material for subbase and base as 
directed by the Engineer and in accordance with Sections 5 and 12 of the Standard 
Specifications.  
  
1203 MATERIAL REQUIREMENTS 
 
Natural materials for base and subbase shall conform to the specifications given in 
Section 12 of the Standard Specifications for Road and Bridge Construction for cement 
and lime improved base and subbase. 
 
1209 MEASUREMENT AND PAYMENT 
 
Natural material for subbase and base shall be measured by the cubic metre placed and 
compacted upon the road calculated as the product of the compacted sectional area laid 
and the length. 
   
1210 HAND PACKED STONE 
 
Hand packed stone base is a layer of hand laid stone of defined size and durable in 
nature, laid in a manner such that when proof rolled and compacted it forms a stable 
and dense matrix as a road base. 
 a) Material for Hand Packed Stone Base 
 
This shall consist of durable stone with nominal base dimensions of 75 mm square and 
minimum height of 150 mm or when compacted to give a layer of 150 mm. The stone 
shall be class C with the following requirements: 
LAA  45 max 
ACV  32 max 
SSS  12 max 
FI  30 max 
CR 60 min. 
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be 
NONPLASTIC             
 b) Laying 
The stone shall be laid by hand closely together. The stone shall be carefully bedded and 

tightly wedged with suitable spalls. The base of the stone shall alternate with the apex in 

all directions or as directed by the Engineer. The layer shall be proof rolled with a loaded 
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scrapper or truck with a minimum axle load of 8 tonnes in the presence of the Engineer 

who shall approve of its stability before compaction. 

c) Compaction 
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It 

shall consist of four static runs or until there is no movement under the roller. There 

shall follow vibratory compaction until an average dry density of 85% minimum of 

specific gravity of stone has been achieved. No result shall be below 82% of specific 

gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6 

mm). The dust shall have the following specifications: 

The stone shall be class C  
 
Grading 

Sieve Size % Passing 
10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 
0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be 
NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 
 
d) Measurement and Payment 
 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be 
determined as the product of length and compacted thickness laid. The rate quoted for 
this item should include the cost for laying the levelling quarry dust layer, as no extra 
payment shall be made for this layer. 
 
1211    REPROCESSING EXISTING PAVEMENT LAYERS 
 
(a) General 

 

The existing surfacing and the base shall be reprocessed with additional material and 

the composite mixture shall be compacted to form the subbase layer. 

 

Before commencement of the work the Contractor shall propose plants and equipment 

he proposes to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in accordance 

with Section 3 of the Standard Specifications. 

 

(b) The existing surfacing and base course shall be broken up to specified depth and 

reprocessed in place, where required. The underlying layers shall not be damaged, and 
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material from one layer may normally not be mixed with that of another layer. Where 

unauthorized mixing occurs or where the material is contaminated in any way by the 

actions of the Contractor, and the contaminated material does not meet the specified 

requirements of for the particular layer, he shall remove such material and replace it 

with other approved material, all at his own expense. 

(c) Any mixture composition of the new layer must not contain more than 30% of the 

bituminous material by volume. The mixture must not contain pieces of bound 

bituminous material larger than 37.5mm, and any such material shall be removed at the 

Contractor’s cost. 

(d)   The requirements for imported material used in the respective pavement layers 

shall comply    with the limitations, norms, sizes and strengths specified in the Standard 

Specifications clause 1203(b) and (d) and shall be worked as per Section 14 of the 

Standard Specification. 

(e) Material reworked in-situ or that obtained from existing pavement is not expected to 

comply   with the material requirements but the reworking should achieve the specified 

requirements. 

(f) Where the thickness of any existing pavement layer requires to be supplemented 

within reprocessing and the thickness of the additional material after compaction will be 

less than 100mm, the existing layer shall be scarified to a depth that will give a layer 

thickness of at least 100mm after compacting the loosened existing and the additional 

material. 

 

Controlling the Reworked Depth 

The Contractor shall submit a proven method to method to control the depth of 

excavation, or layer to be reworked, to the Engineer for approval. The Engineer may 

order a trial section to be reprocessed before any major length of the road is 

rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the 
underlying layers, construction of the consecutive layers shall be postponed until the 
underlying layers are dry enough to accommodate the construction plant without 
deforming or otherwise showing distress. 
Step construction shall be carried out per layer at the joint when excavating, both 
longitudinally (if appropriate) and perpendicular to the direction of travel. The step 
width shall be 500mm perpendicular to the direction of travel, and 150mm long 
longitudinally, unless otherwise instructed by the Engineer. 
Special care shall be taken when compacting the new material at the joint, ensuring that 
the specified density is achieved. 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to 
specified density (95% MDD AASHTO T180) and thickness. 
 
Unit: M3 
 
The tendered rate shall include full compensation for breaking up the existing pavement 
layer to specified depth, breaking down and preparing the material and the spreading 
and mixing in of any additional material 
 
(b) Item: The addition of extra gravel to subbase. 
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Unit:  M3 
 

The tendered rate shall include full compensation for procuring and addition of the 
material to the in-situ scarified layers and the transportation of the material over 
unlimited free-haul distance. The tendered rates will also include full compensation for 
prospecting for materials and any payments necessary to acquire the specified quality 
material. 
 
(c) Excavation of existing bituminous pavement materials including unlimited free-
haul. 
 
Unit: M3 
 
The tendered rates shall include full compensation for excavating the existing 
bituminous material from the pavement layers and for loading, transporting the 
material for unlimited free-haul, off-loading and disposing of the materials as specified. 
 
(d) Excavation of the existing pavement 
 
Unit: M3 

 
The tendered rate shall include full compensation for excavating the existing material 
from the pavement layers and for loading, transporting the material for unlimited free-
haul distance, off-loading and disposing of the material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to 
the specified depth if the material is to be removed to spoil. 
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS 
 
1501B PREPARATION OF SURFACE 
 
In addition to requirements of Clause 1503B of the Standard Specifications, the 
contractor shall prepare and Repair Cracks, Edges, Potholes and Other Failures as 
follows: - 

a) Cracks 3.0mm or less in width 

The entire crack area shall be cleaned by brushing with a wire brush and then blowing 
with a compressed air jet and the crack sealed with 80/100 cutback bitumen using a 
pouring pot or pressure lance and hand squeegee.  The surface shall then de dusted with 
sand or crushed dust. 

 

b) Cracks greater than 3.0mm in width 

Before these cracks are filled a steel wire brush or router shall be used to clean them and 
then a compressed air jet shall be used to clean and remove any foreign or lose material 
in the crack until the entire crack area is clean. 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be 
forced into the crack until it is sealed in the manner specified for cracks less than 
3.0mm width. 

 

c) Potholes, edges and other repair areas 

 

Where instructed, the Contractor shall prepare areas for the repair of potholes, road 
edges and other repair areas by excavating off unsuitable or failed material and debris, 
trimming off excavated edges, cleaning and compacting the resulting surfaces and 
applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m2, 
all as directed by the Engineer. Measurement and payment shall be made under the 
relevant item of Bill No 15. Where the surface repair on potholes and edges are to be 
carried out, Asphalt Concrete Type I (0/14gradation) shall be used. Bituminous material 
for repair of failures and other repair areas shall be paid for under the relevant item of 
Bill No 16 

 
PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 
For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise 
directed by the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the cutback 
bitumen, that is to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous mixes as 
directed by the Engineer. 
 
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the 
Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and shall generally 
be within the range 0.8-1.2 litres/square metre. 
 
1511C MEASUREMENT AND PAYMENT  
 
(a) Seal coat 
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Seal coats shall be measured by the litre, for each type of bituminous binder for each 
seal coat, calculated as the product of the area in square metres sprayed and the rate of 
application in litres/square metres, corrected to 15.6 o C 
SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 
 
This section covers different types of bituminous mixes for base and surface (wearing 
and binder courses) and is divided into the following parts: - 
 
Part A: General 
Part B: Asphalt Concrete for carriageway 
 
PART A – GENERAL 
 
1601A  SCOPE OF PART A 
 
Part A comprises all the general requirements for bituminous mixes, which apply to Part 
B as well. 
 
1602A  REQUIREMENTS FROM OTHER SECTIONS 
 
The following sections of this Specification apply to Part B of this section and shall be 
read in conjunction therewith: - 
 
Section 2 Materials and Testing of Materials 
Section 3 Setting Out and Tolerances 
Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15 Bituminous Surface Treatments and Surface Dressing 
 
1603A  CONSTRUCTION PLANT 
 

(a) General 

 
The Contractor shall submit to the Engineer in accordance with Section 1 of its 
Specification, full details of the construction plant he proposes to use and the procedures 
he proposes to adopt for carrying out the permanent Works. 
 
The Engineer shall have access at all times to construction plant for the purposes of 
inspection.  The Contractor shall carry out regular calibration checks in the presence of 
the Engineer and shall correct forthwith any faults that are found. 
 
All construction plant used in the mixing, laying and compacting of bituminous mixes 
shall be of adequate rated capacity, in good working condition, and shall be acceptable 
to the Engineer. Obsolete or worn-out plant will not be allowed on the work. 
 

(b) Mixing Plant 

 
Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 
and shall be located on the Site unless otherwise agreed by the Engineer.  It shall be 
equipped with at least three bins for the storage of heated aggregates and a separate bin 
for filler.  All bins shall be covered to prevent the ingress of moisture. 
 
The plant may be either the batch-mix type or the continuous-mix type and shall be 
capable of regulating the composition of the mixture to within the tolerances specified 
in Clause 1614A of this Specification. 
 
The bitumen tank shall be capable of maintaining its contents at the specified 
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temperature within a tolerance of 50C and a fixed thermometer easily read from outside 
the tank.  Any bitumen that has been heated above 1800C or has suffered carbonisation 
from prolonged heating shall be removed from the plant and disposed of. 
 

(c) Laying Plant 

 
Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a 
hopper, delivery augers and a heated adjustable vibrating screed.  It shall be capable of 
laying bituminous materials with no segregation, dragging, burning or other defects and 
within the specified level and surface regularity tolerance.  Delivery augers shall 
terminate not more than 200mm from the edge plates. 
 

(d) Compaction Plant 

 
The Contractor shall provide sufficient rollers of adequate size and weight to achieve the 
specified compaction.  Prior to commencing the laying of bituminous mixes in the 
permanent Works the Contractor shall carry out site trials in accordance with Section 2 
of this Specification to demonstrate the adequacy of his plant and to determine the 
optimum method of use and sequence of operation of the rollers. 
 
It is important to achieve as high a density as possible at the time of construction and it 
is expected that vibrating rollers will be required to produce the best results.  However, 
it is essential that thorough pre-construction trials are carried out to ensure that:- 
 

(a) The roller is set up to have the optimum amplitude and frequency of vibration for 
the particular material being laid 

(b) That the roller does not cause breakdown of the aggregate particles. 

(c) That the optimum compaction temperatures are established which allow 
compaction without causing ripple effects or other distortions of the surfacing. 

 
1604A PREPARATION OF SURFACE 
 
Immediately before placing the bituminous mix in the pavement, the existing surface 
shall be cleaned of all material and foreign matter with mechanical brooms or by other 
approved methods.  The debris shall be deposited well clear of the surface to be covered. 
 
Any defect of the surface shall be made good and no bituminous mix shall be laid until 
the Engineer has approved the surface. 
 
A tack coat shall be applied in accordance with Section 15 of this Specification.  If the 
Engineer considers a tack coat is required prior to laying the bituminous mix or between 
layers of the bituminous mix, due solely to the  
 
Contractor's method of working, then such tack coat shall be at the Contractor's 
expense. 
 
 
1605A DESIGN AND WORKING MIXES 
 
At least two months prior to commencing work using a bituminous mix, the Contractor 
shall, having demonstrated that he can produce aggregates meeting the grading 
requirements of the Specification, submit samples of each constituent of the mix to the 
Engineer.  The Engineer will then carry out laboratory tests in order to decide upon the 
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proportion of each constituent of the initial design mix or mixes to be used for site trials 
to be carried out in accordance with Clause 1606A of this Specification. 
 
Should the Engineer conclude from the site trials that the mix proportion or aggregate 
grading are to be changed, the Contractor shall submit further samples of the 
constituents and carry out further site trials all as directed by the Engineer. 
 
The Engineer may instruct the alteration of the composition of the -75-micron fraction 
of the aggregates by the addition or substitution of mineral filler.  The Engineer may also 
instruct the alteration of all or part of the -6.3mm fraction of the aggregates by the 
addition or substitution of natural sand. 
 
The Contractor shall make the necessary adjustments to his plant to enable the revised 
mix to be produced. 
 
Following laboratory and site trials the Engineer will determine the proportions of the 
working mix and the Contractor shall maintain this composition within the tolerances 
given in Clause 1614A. 
 
Should any changes occur in the nature or source of the constituent materials, the 
Contractor shall advise the Engineer accordingly.  The procedure set out above shall be 
followed in establishing the new mix design. 
 
1606A SITE TRIALS 

Full scale laying and compaction site trials shall be carried out by the Contractor on all 
asphalt pavement materials proposed for the Works using the construction plant and 
methods proposed by the Contractor for constructing the Works.  The trials shall be 
carried out with the agreement, and in the presence of the Engineer, at a location 
approved by the Engineer. 
 
The trials shall be carried out to: - 
 
a) Test materials, designed in the laboratory, so that a workable mix that satisfies the 
specification requirements can be selected. 
 
b) To enable the Contractor to demonstrate the suitability of his mixing and compaction 
equipment to provide and compact the material to the specified density and to confirm 
that the other specified requirements of the completed asphalt pavement layer can be 
achieved. 
 
Each trial area shall be at least 100 metres long and to the full construction width and 
depth for the material.  It may form part of the Works provided it complies with this 
Specification.  Any areas that do not comply with this Specification shall be removed. 
 
The Contractor shall allow in his programme for conducting site trials and for carrying 
out the appropriate tests on them.  The trial on any pavement layer shall be undertaken 
at least 21 days ahead of the Contractor proposing to commence full-scale work on that 
layer. 
 
The Contractor shall compact each section of trial over the range of compactive effort 
the Contractor is proposing and the following data shall be recorded for each level of 
compactive effort at each site trial:  
 
i. The composition and grading of the material including the bitumen content and type 
and grade of bitumen used. 
ii. The moisture content of aggregate in the asphalt plant hot bins. 
iii. The temperature of the bitumen and aggregate immediately prior to entering the 
mixer, the temperature of the mix on discharge from the mixer and the temperature of 
the mix on commencement of laying, on commencement of compaction and on 
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completion of compaction.  The temperature of the mixture is to be measured in 
accordance with BS 598, Part 3, Appendix A. 
iv. The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, 
frequency of vibration and the number of passes of the compaction equipment, as 
appropriate for the type of roller. 
v. The target voids and other target properties of the mix together with the results of the 
laboratory tests on the mix. 
vi. The density and voids achieved. 
vii. The compacted thickness of the layer. 
 
Any other relevant information as directed by the Engineer. 
 
At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 
metres of trial for each level of compactive effort and provided all eight sets of results 
over the range of compactive effort proposed by the Contractor meet the specified 
requirements for the material then the site trial shall be deemed successful.  The above 
data recorded in the trial shall become the agreed basis on which the particular material 
shall be provided and processed to achieve the specified requirements. 
 
1607A MIXING OF AGGREGATES AND BITUMEN 
 
The bitumen shall be heated so that it can be distributed uniformly and care shall be 
taken not to overheat it.  The temperature shall never exceed 1700 C for 80/100-
penetration grade bitumen. 
 
The aggregates shall be dried and heated so that they are mixed at the following 
temperatures: - 
 
125-1650C when 80/100 bitumen is used 
 
The dried aggregates shall be combined in the mixer in the amount of each fraction 
instructed by the Engineer and the bitumen shall then be introduced into the mixer in 
the amount specified.  The materials shall then be mixed until a complete and uniform 
coating of the aggregate is obtained. 
 
The mixing time shall be the shortest required to obtain a uniform mix and thorough 
coating.  The wet mixing time shall be determined by the Contractor and agreed by the 
Engineer for each plant and for each type of aggregate used.  It shall normally not 
exceed 60 seconds. 
 
1608A TRANSPORTING THE MIXTURE 
 
The bituminous mix shall be kept free of contamination and segregation during 
transportation.  Each load shall be covered with canvas or similar covering to protect it 
from the weather and dust. 
 
1609A LAYING THE MIXTURE 
 
Immediately after the surface has been prepared and approved, the mixture shall be 
spread to line and level by the laying plant without segregation and dragging. 
 
The mixture shall be placed in widths of one traffic lane at a time, unless otherwise 
agreed by the Engineer.  The compacted thickness of any layer shall be at least 2.5 times 
the maximum size of the aggregate for wearing course and at least 2 times for binder 
course.  The minimum thickness shall be 25mm. 
 
Only on areas where irregularities or unavoidable obstacles make the use of mechanical 
laying impracticable, may the mixture be spread and compacted by hand. 
 
1610A COMPACTION 
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Immediately after the bituminous mixture has been spread, it shall be thoroughly and 
uniformly compacted by rolling. 
 
The layer shall be rolled when the mixture is in such a condition that rolling does not 
cause undue displacement or shoving. 
 
The number, weight and type of rollers furnished shall be sufficient to obtain the 
required compaction while the mixture is in a workable condition.  The sequence of 
rolling operations shall be as agreed with the Engineer and proved during site trials. 
Initial rolling with steel tandem or three-wheeled roller shall follow the laying plant as 
closely as possible.  The rollers shall be operated with the drive roll nearest the laying 
plant, at a slow and uniform speed (not exceeding 5 Km/Hr). 
 
Rolling shall normally commence from the outer edge and proceed longitudinally 
parallel to the centreline, each trip overlapping one half of the roller width.  On super 
elevated curves, rolling shall begin at the low side and progress to the high side.  Where 
laying is carried out in lanes care must be taken to prevent water entrapment. 
 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow 
immediately.  Final rolling with a steel-wheeled roller shall be used to eliminate marks 
from previous rolling. 
 
To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly 
moistened with water. 
 
In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be 
used to achieve the specified compaction. 
 
1611A FINISHING, JOINTS AND EDGES 
 
Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in 
any way defective, shall be removed and replaced with fresh hot mixture, which shall be 
compacted to conform to the surrounding area. 
 
Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be 
formed by cutting neatly in a straight line across the previous run to expose the full 
depth of the course.  The vertical face so formed shall be painted lightly with hot 
80/100 penetration grade bitumen just before the additional mixture is placed against 
it. 
 
Longitudinal joints shall be rolled directly behind the paving operation.  The first lane 
shall be placed true to line and level and have an approximately vertical face.  The 
mixture placed in the abutting lane shall then be tightly crowded against the face of the 
previously placed lane.  The paver shall be positioned to spread material overlapping the 
joint face by 20-30mm.  Before rolling, the excess mixture shall be raked off and 
discarded. 
 
When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, 
the edge of the lane shall be cut back as necessary, trimmed to line and painted lightly 
with hot 80/100 penetration grade bitumen just before the abutting lane is placed. 
 
Any fresh mixture spread accidentally on the existing work at a joint shall be carefully 
removed by brooming it back on to uncompacted work, so as to avoid formation of 
irregularities at the joint.  The finish at joints shall comply with the surface requirements 
and shall present the same uniformity of finish, texture and density as other sections of 
the work. 
 
The edges of the course shall be rolled concurrently with or immediately after the 
longitudinal joint.  In rolling the edges, roller wheels shall extend 50 to 100mm beyond 
the edge. 
 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     131 | P a g e  

1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 
The sampling of bituminous mixtures shall be carried out in accordance with AASHTO 
T168 (ASTM Designation D979). 
 
1613A QUALITY CONTROL TESTING 
 
During mixing and laying of bituminous mixtures, control tests on the constituents and 
on the mixed material shall be carried out in accordance with Clause 1612A and Section 
2 of this Specification. 
 
If the results of any tests show that any of the constituent materials fail to comply with 
this Specification, the Contractor shall carry out whatever changes may be necessary to 
the materials or the source of supply to ensure compliance. 
 
If the results of more than one test in ten on the mixed material show that the material 
fails to comply with this Specification, laying shall forthwith cease until the reason for 
the failure has been found and corrected.  The Contractor shall remove any faulty 
material laid and replace it with material complying with this Specification all at his 
own expense. 
 
1614A TOLERANCES 
 
Surfacing courses and base shall be constructed within the geometric tolerances 
specified in Section 3 of this Specification. 
 
The Contractor shall maintain the composition of the mixture as determined from the 
laboratory and site trials within the following tolerances, per single test: - 
Bitumen Content 0.3% (by total weight of total mix) 
 
Passing 10mm sieve 6% (by total weight of dry aggregate and larger sieves including 
mineral filler) 
 
Passing sieves between 4% (by total weight of dry aggregate10mm and 1.0mm sieves 
including mineral filler) 
  
Passing sieves between 3% (by total weight of dry aggregate 1.0mm and 0.075mm sieve 
including mineral filler) 
 
Passing 0.075mm sieve 2% (by total weight of dry aggregate including mineral filler) 
 
The average amount of bitumen in any length of any layer, calculated as the product of 
the bitumen contents obtained from single tests and the weight of mixture represented 
by each test, shall not be less than the amount ordered. 
 
The average amount of bitumen for each day's production calculated from the checked 
weights of mixes shall not be less than the amount ordered. 
 
The average amount of bitumen in any length of any layer, calculated as the product of 
the bitumen contents obtained from single tests and the weight of mixture represented 
by each test, shall not be less than the amount ordered. 
 
The average amount of bitumen for each day's production calculated from the checked 
weights of mixes shall not be less than the amount ordered. 
 
The final average overall width of the upper surface of a bituminous mix layer measured 
at six equidistant points over a length of 100m shall be at least equal to the width 
specified.  At no point shall the distance between the centreline of the road and the edge 
of the upper surface of a bituminous mix layer be narrower than that specified by more 
than 13mm. 
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1615A MEASUREMENT AND PAYMENT 
 
No separate measurement and payment shall be made for complying with the 
requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be deemed 
to have allowed in his rates in Parts B and C of Section 16 of this Specification for the 
costs of complying with the requirements of Part A of Section 16 of this Specification 
 
PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 
Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of 
well-graded dried aggregate and penetration grade bitumen, which, when compacted 
forms a dense material. 
 
A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt 
concrete Type II (Flexible).  The asphalt concrete type to be used will be Type I. 
 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 

a) Type of bituminous material 

 
The type of material to be used on severe sites will be of the continuously graded type 
similar to Asphaltic Concrete or Close Graded Macadam. It is essential that these 
materials are sealed with a single or double surface dressing or a Cape seal. 
 

b) Penetration Grade Bitumen 

 
Bitumen shall be 80/100 penetration grade since material is being laid at an altitude of 
more than 2,500m. 
 

c) Aggregate 

 
Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from 
clay, silt, organic matter and other deleterious substances.  The aggregate class will be 
specified in the Special Specification and it shall comply with the requirements given in 
Table 16B-1(b). The grading for  0/20 mm for carriageway and 0/14mm for shoulders 
for binder course is as specified below: 
 
 

Sieve 
size 

0/20 0/14 

28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
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0.075 3-7 4-8 
                 
 
  TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
 

Coarse Aggregate 
(Retained on a 6.3mm Sieve) 

 
Test 

 
Maximum Value 

 
LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other 
deleterious matter and shall be non-plastic.  Unless otherwise specified in the Special 
Specification it shall consist of entirely crushed rock produced from stone having a Los 
Angeles Abrasion of not more than 40.  The Sand Equivalent of the fine aggregate shall 
not be less than 40 and the SSS not more than 12. 
 

d) Mineral Filler 

 
Mineral Filler shall consist of ordinary Portland Cement 42.5 Grade 
 
1603B GRADING REQUIREMENTS 
 
The grading of the mixture of coarse and fine aggregate shall be within and 
approximately parallel to the grading envelopes given in Table 16B-1(b), for 0/14mm 
as specified for binder course, as described below. 
 
GRADING REQUIREMENTS  
 
To arrive at a suitable design it is necessary to investigate a number of gradings so that a 
workable mix, which also retains a minimum of 3 % voids at refusal density, is 
identified.   
 
The largest particle size used should not be more than 25mm so that the requirements of 
the Marshall test method can be complied with. 
 
Although the complete range of nominal maximum particle sizes is shown in the Tables, 
the total thickness of material laid should not be more than 75mm. 
 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 
The mixture shall comply with the requirements given in Table 16B-2 as specified in the 
Specification.  In addition, minimum Marshall Stability for 2 x 75 blows shall be 9 kN 
and maximum 18 kN and at compaction to refusal shall have 3% VIM. 
 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  for 0/14 
mm and 4.5 – 6.5 % for 0/20mm.  This shall be termed the nominal binder content.  
The binder content of the working mix will be instructed by the Engineer following 
laboratory and site trials. 
 
In order to determine the suitability of a coarse aggregate source a Marshall test 
programme shall be carried out.  It will be advantageous to use a crushed rock which is 
known from past experience to give good results in this test procedure.  A grading 
conforming to the Type I Binder Course detailed in Table 16B-1(a) 0/20 of this 
Specification should be tested (but with 100% passing the 25mm sieve) and it shall meet 
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the requirements of Table 16B-2 of this Specification. 
 
Having established the suitability of the aggregate source several grading shall be tested 
in the laboratory, including that used for the Marshall test, to establish relationships 
between bitumen content and VIM at refusal density.  For each mix, samples will be 
made up to a range of bitumen contents and compacted to refusal using a gyratory 
compactor and a vibratory hammer in accordance with the procedure described in BS 
598 (Part 104 : 1989), with one revision. 
 
It should first be confirmed that compaction on one face of the sample gives the same 
refusal density as when the same compaction cycle is applied to both faces of the same 
sample.  The procedure, which gives the highest density, must be used. 
 
From the bitumen content-VIM relationship it will be possible to identify a bitumen 
content which corresponds to a VIM of 3 - 7%.  If it is considered that the workability of 
the mix may be difficult then compaction trials should be undertaken.  It is advisable to 
establish two or more gradings for compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the laboratory 
design bitumen content and to two other bitumen contents of +0.5% and +1% 
additional bitumen.  Cores will be cut to determine the density of the compacted 
material, having completed this the core will then be reheated to 145+/-5
appropriate mould and compacted to refusal in the vibrating hammer test.  To be 
acceptable the cores cut from the compaction trial must have a density equivalent to at 
least 95% of refusal density. 
 
The compaction trials will identify a workable mix which can be made to a bitumen 
content which gives 3% VIM at refusal density. 
 
1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 
The temperature of the bitumen and aggregates when mixed shall be 110+/-3
the softening point (R&B) of the bitumen. 
 
Compaction should commence as soon as the mix can support the roller without undue 
displacement of material and completed before the temperature of the mix falls below 
900C. 
 
The minimum thickness of individual layers should be as follows:- 
a)  For the 37.5mm mix 65mm 
b)  For the 25.0mm mix 60mm 
c)  For the 19.0mm mix 50mm 
d)  For the 12.5mm mix 40mm 
 
1606B COMPACTION 
 
Rolling shall be continued until the voids measured in the completed layer are in 
accordance with the requirement for a minimum density of 98% of Marshall optimum, 
or, a minimum mean value of 95% of refusal density (no value less than 93%) as 
appropriate. 
 
1607B MEASUREMENT AND PAYMENT 
 
a) Item: Asphalt Concrete  
 
Unit: m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on the road 
calculated as the product of the length instructed to be laid on the compacted cross-
sectional area shown on the Drawings or instructed by the Engineer. 
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The rate for asphalt concrete shall include for the cost of providing, transporting, laying 
and compacting the mix with the nominal binder content and complying with the 
requirements of Parts A and B of Section 16 of this Specification. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SECTION 17 - CONCRETE WORKS 
 
1703 MATERIALS FOR   CONCRETE 
 
This work shall consist of placing selected approved material of 250mm minimum 
diameter on the foundation put after excavation to receive levelling concrete in 
accordance with these specifications and in conformity with the lines, grades and cross 
sections shown on the Drawings as directed by the Engineer. 
 
(a) Materials 
 
Selected rock: The selected rock builders to be placed for this work shall be hard, sound, 
durable quarry stones as approved by the Engineer.  Samples of the stone to be used 
shall be submitted to and approved by the Engineer before any stone is placed. The 
maximum size of the stone boulders shall be 300mm. 
 
(b) Construction Method 
 
After completion of the structural excavation the surface of the loose soil shall be 
levelled and compacted.  Then the stone of the above sizes shall be placed in one layer of 
250mm over the compacted bed where the bottom slab will rest.  Coarse sand shall be 
spread to fill up the voids in the stone boulders, and compaction with vibratory 
compactors should be performed to make this layer dense whereon a concrete of 
levelling course shall be placed. 
 
(c) Measurement and payment 
 
Measurement for the bedding materials shall be made in cubic metres for the completed 
and accepted work, measured from the dimension shown on the Drawings, unless 
otherwise directed by the Engineer. 
 
Payment for the bedding Materials for Levelling Concrete Works shall be full 
compensation for furnishing and placing all materials, all labour equipment, tools and 
all other items necessary for proper completion of the work in accordance with the 
Drawings and specifications and as directed by the Engineer. 
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1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE 
OF COST OF FORM WORKS 
 
This work shall consist of placing and levelling lean concrete class 15/20 over the 
prepared bed of stone boulders in the foundation for bottom slab and wingwalls in 
accordance with these specifications and which conformity with the lines, grades, 
thickness and typical cross-sections shown on the drawings unless otherwise directed by 
the Engineer. 
 
(a) Materials for Levelling Concrete 
 
Requirement for the concrete class 15/20 is specified as follows:- 
 
Design compressive strength (28) days   : 15N/mm2  
Maximum size of coarse aggregate          : 20mm 
Maximum cement content                        : 300 kg/m3. 
Maximum water/cement ration of 50% with slump of 80mm. 
  
(b) Construction Method 

 

The bed of stone boulders upon which the levelling concrete will be placed shall be 

smooth, compacted and true to the grades and cross-section shall be set to the required 

lines and grades. 

 

(c) Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres 
completed and accepted levelling concrete work measured in place which is done in 
accordance with the Drawings and the Specifications. 
 
Payment for this work shall be the full compensation for furnishing and placing all 
materials, labour, equipment and tools, and other incidentals to Specifications and as 
directed by the Engineer. 
 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and 
wingwalls inclusive of Cost of Form works. 
 
1703 (C) FORMWORK FOR CULVERT WALLS  
 
This work shall consist of all temporary moulds for forming the concrete for culvert 
walls and slabs together with all temporary construction required for their support.  
Unless otherwise directed by the Engineer all formworks shall be removed on 
completion of the walls and slabs. 
 
(a) Materials 
 
Forms shall be made of wood or metal and shall conform to the shape, lines and 
dimensions shown on the Drawings. 
 
All timber shall be free from holes, loose material, knots, cracks, splits and warps or 
other defects affecting the strength or appearance of the finished structure. 
 
Release Agents – Release agents shall be either neat oils containing a surface activating 
agent, cream emulsions, or chemical agents to be approved by the Engineer. 
(b) Construction Method 

(i) Formworks 
 
Formworks shall be designed to carry the maximum loads that may be imposed, and so 
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be rigidly constructed as to prevent deformation due to load, drying and wetting, 
vibration and other causes.  After forms have been set in correct location, they shall be 
inspected and approved by the Engineer before the concrete is placed. 
 
If requested, the contractor shall submit to the Engineer working drawings of the forms 
and also, if requested, calculations to certify the rigidity of the forms. 
 
1703(D) CONCRETE WORKS (CLASS 25/20) OF CULVERT WALLS AND SLABS 
 
This work shall consist of furnishing, mixing, delivering and placing of the concrete for 
the construction of culvert walls and slabs, in accordance with these Specifications and 
in conformity with the requirements shown on the Drawings. 
 
Concrete class 25/20 shall be used for Culvert walls and slabs. 
 
(a) Concrete Materials 
 
(i)    Cement:  Cement shall be of Portland type and shall conform to the requirements of 
BS 12 or equivalent. 
 
The contractor shall select only one type or brand of cement or others.  Changing of type 
or brand of cement will not be permitted without a new mix design approved by the 
Engineer.  All cement is subject to the Engineer’s approval; however, approval of cement 
by the Engineer shall not relieve the Contractor of the responsibility to furnish concrete 
of the specified compressive strength. 
 
Conveyance of cement by jute bags shall not be permitted.  Storage in the Contractor’s 
silo or storehouse shall not exceed more than two (2) months, and age of cement after 
manufacture at mill shall not exceed more than four (4) months.  The Contractor shall 
submit to the Engineer for his approval the result of quality certificate prepared by the 
manufacturer. 
 
Whenever it is found out that cement have been stored too long, moist, or caked, the 
cement shall be rejected and removed from the project. 
 
(b) Aggregates 
 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from 

absorbed chemicals, clay coating, or materials in amounts that could affect hydration, 

bonding, strength and durability of concrete. 

 
Grading of aggregates shall conform to the following requirements: 
(i) Grading of Fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10    mm 

5 mm 
2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 – 15 

 
(ii) Grading of Coarse Aggregates 
 

Size of Coarse 
Aggregate 

Amounts finer than each standard sieve 
percentage by weight 
40         30         25        20           15        10              
5              2.5 
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 100        -           -           90-100      -        30-69        
0-10          - 

Other requirements for aggregates are as follows: 
 
(iii) Fine Aggregates 
 
Fitness Modulus, AASHTO M-6:  2.3 – 3.1Sodium Sulphate Soundness, AASHTO T104:  
Max. 10% loss Content of Friable Particles AASHTO 112:  Max 1% by weight Sand 
Equivalent, AASHTO T176:  Min. 75 
 
(iv) Coarse Aggregate 
 
Abrasion, AASGTO T96:  Max. 405 loss Soft Fragment and shale, AASHTO M80:  Max.  
5% by weight Thin and elongated Pieces, AASHTO M80:  Max. 15% 
 
(v) Water 
 

All sources of water to be used with cement shall be approved by the Engineer.  Water 

shall be free from injurious quantities of oil, alkali, vegetable matter and salt as 

determined by the Engineer. 

(vi) Admixture  
 
Only admixture, which have been tested and approved in the site laboratory through 
trial mixing for design proportion shall be used. Before selection of admixture, the 
Contractor shall submit to the Engineer the specific information or guarantees prepared 
by the admixture supplier.   
 
The contractor shall not exclude the admixture from concrete proportions. 
 
(c) Concrete class 20/20 
 Concrete class 25/20 shall be used for culvert walls and slabs.  The requirements of 
Concrete class 25/20 are provided as follows unless otherwise the Engineer will 
designate any alteration. 
 
Design compressive strength (28 days): 25N/mm2 
Maximum size of coarse aggregates: 20mm   
Maximum water/cement ratio of 45% with slump of 80mm 
 
(d) Proportioning Concrete 
 
The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) 
days prior to beginning the concrete work.  The actual mix proportions of cement, 
aggregates, water and admixture shall be determined by the Contractor under 
supervision of the Engineer in the site laboratory. 
 
The Contractor shall prepare the design proportions which has 120% of the strength 
requirement specified for the designated class of concrete. 
 
No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the Engineer. 
 
 
(e) Concrete Work 
 
(i) Batching 

Batching shall be done by weight with accuracy of: 
 
Cement: ½ percent 
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Aggregate: ½ percent 
Water and Admixture: 1 percent. 
  
Equipment should be capable of measuring quantities within these tolerances for the 
smartest batch regularly used, as well as for larger batches. 
 
The accuracy of batching equipment should be checked every month in the presence of 
the Engineer and adjusted when necessary. 
 
 
(ii) Mixing and delivery   

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm 
against designated slump in these specifications. 
 
(iii) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is expected to exceed 
thirty three degrees celsius (330c) during placement operations). 
 
(iv) Concreting at night 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless 
an adequate approved artificial lighting system is operated; such night work is subject to 
approval by the engineer. 

 
(v) Placing 

In preparation of the placing of concrete, the interior space of forms shall be cleaned 
and approved by the engineer prior to placing concrete. All temporary members except 
tie bars to support forms shall be removed entirely from the forms and not buried in the 
concrete.  The use of open and vertical chute shall not be permitted unless otherwise 
directed by the engineer. 
 
The Contractor shall provide a sufficient number of vibrators to properly compact each 
batch immediately after it is placed in the forms. 
 
(f) Measurement and Payment 
 
Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be 
made in cubic metres for the walls and slabs actually constructed, measured from their 
dimensions shown on the Drawings.  Payment for the Concrete Works (Class 20/20) of 
culvert walls and slabs shall be the full compensation for furnishing all materials of the 
concrete mixing, delivering, placing and curing the concrete, equipment and tools, 
labour and other incidental necessary for the completion of the work in accordance with 
the Drawings and these Specifications and as directed by the Engineer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SECTION 20 - ROAD FURNITURE 
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2001 ROAD RESERVE BOUNDARY POSTS 
 
Road reserve boundary posts shall be provided as directed by the Engineer and in 
compliance with Standard Specification clause 2001. They shall be placed at 50m. 
intervals along the boundary of the road reserve. 
 
2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause 2003 
 
2004 PERMANENT ROAD SIGNS 
 
Permanent Road Signs shall be provided as directed by the Engineer and in compliance 
with the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard 
Specification clause 2004. 
 
2004B EXISTING ROAD SIGNS 
 
Where directed by the Engineer, the Contractor shall take down road signs including all 
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and 
backfill the post holes. The signs shall be stored as directed by the Engineer. 
  
Measurement and payment for taking down road signs shall be made by the number of 
signs of any type and size taken down, cleaned and stored as directed. 
 
2005 ROAD MARKING 
 
Paint for road marking shall be internally reflectorized hot applied thermoplastic 
material in accordance with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior 
application of approved tack coat. 
 
2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 
MATERIAL 
 
Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM 
Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound 
and filler. The lens portion of the marker of the marker is of optical menthly 
methacrylic. 
 
CONSTRUCTION 
 
The road studs shall be constructed of high impact ABS containing a multi-biconvex 
glass lens reflector system. It shall be of monolithic construction, and not less than 98.5. 
m2. The height of the marker shall not exceed 17mm and the underside shall contain a 
non-honeycomb base (flat). 
 
REQUIREMENTS 
 
The markers shall conform to the following requirements 
 
Color 
 
Shall be white, yellow or red as specified and the Retro – reflectance values should 
conform to the testing procedures of ASTME 809. 
 
Impact Resistance 
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The market shall not crack or break when tested using a 1000-gram weight from a 
height of 1 metre. (ASTM D 2444) or BS 3900 Part E3. 
 
Resistance to Water Penetration 
 
 Shall not have water penetration behind the lens after submerged in a water bath at           
 70 + 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS  998. 
 
Heat Resistance 
 
Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 
Night Visibility 
 
The marker shall be bright as per BS 873 Part IV of 1978 
 
Compression Resistance 
 
 There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part 
IV of 1978. 
 
Corrosion Resistance 
 
After immersing a sample of Road stud in a solution containing 30g/1 of sodium 
chloride for 30 days, there shall not be any signs of corrosion -(BS998). 
 
NOTE: These markers are intended for application directly to pavement surfaces and are 
compatible with raised pavement makers. These adhesives should be of high quality and 
tested for conformance to customer requirements. 
 
ADHESIVES 
They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive 
and Reactor without any volatile solvents in both. 
 
Pot life: not less than 20 minutes at 20 oC 
Rotational cure time: between 20 and 30 minutes at 20 oC 
Hard cure: Between 40 and 60 minutes at 20 oC 
 
 
APPLICATION INSTRUCTION 
 
Preparation of Pavements 
 
Make sure that the road surface is absolutely dry and free of oil and grease. 
 
Mixing of Adhesive 
 
Pour component B into the container of component A. Stir mixture by hand with a 
wooden or metal stick until uniform Grey Tint without a striae is obtained. 

Installation 
 
Pour the mixture on to the underside of the road stud. Then place the road stud firmly 
on the road surface. Adhesive should stand out for about 5mm to 10 mm over the edges 
of the stud.  
 
Protection from the Traffic 
 
Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by 

touching the adhesive. 
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NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 
In order to approve a particular type of road stud, 4 sample road studs of each colour 
shall be submitted. 
 
2006 GUARDRAILS 
Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm 
diameter set vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer 
blocks shall also be made of concrete.  
 
Beams for guardrails shall be "Armco Flex-beam" or similar obtained from a 
manufacturer approved by the Engineer. 
 
KERBS 
a) Vertical Joints 
Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall 
be filled with a mortar consisting of 1:3 cement: sand by volume. 
 
b) Transition between flush and raised kerbs 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as 
ramped kerbs. The transition between flush and raised kerbs shall occur within a length 
of 2.0 m. 
 
2008 KILOMETRE MARKER POSTS 
Kilometer marker posts shall be provided as directed by the Engineer and in compliance 
with Standard Specification clause 2008. 
 
 
2009 RUMBLE STRIPS 
Where directed by the Engineer, the Contractor shall provide, place, trim, shape and 
compact to line and level asphalt concrete rumble strips on the finished shoulders. This 
shall be done to the satisfaction of the Engineer 
 
 
2011 MEASUREMENT AND PAYMENT 
 
Road reserve boundary posts 
 
Road reserve boundary posts shall be measured by the number erected 
 
Permanent road signs 
Permanent road signs shall be measured by the number of each particular size erected. 
 
Road marking 
Road markings in yellow or white material shall be measured in square metres 
calculated as the plan area painted. 
 
Road Studs 
Road studs shall be measured by the number of each particular size erected. 
 
Guardrail 
Guardrail shall be measured by the meter as the length of the guardrail constructed. 
 
Kerbs 
Kerbs shall be measured by the meter as the length of kerbs constructed 
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SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 
 
(a) Plant   
Where items of major plant listed in the schedule of Day works are specified by type 
(e.g. Concrete mixer etc.) the power rating if such items of plant are provided by the 
Contractor shall not be lower than the power ratings of such plant manufactured within 
the last two years prior to the date of BID.  Any item of major plant employed upon 
Dayworks that has a power rating lower than specified above shall be paid for at rates 
lower than those in the schedule of Dayworks.  The reduction in the rate payable shall 
be in proportion to the reduction in power rating below that specified above. 
 
SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and 
concrete paving slabs on a sand base on the driveway and walkways and other areas as 
directed by the Engineer. 
 
a. Concrete Paving Blocks 
 
The paving blocks shall be of type S of any shape fitting within a 295 mm square 
coordinating space and a work size thickness of at least 30 mm.  The blocks shall 
confirm to the requirements of BS 6717:Pt. 1:1986 or Kenya standard equivalent. 
 
The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 
 
The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in 
section (b) of this specification. 
 
b. Sand For Sand Base 
 
Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river 
sand.  The grading shall conform and be parallel as much as possible to KS02 – 95 Parts 
1 &2: 1984 for zones 1,2 or 3.  The other requirements shall be as specified in section 
1703 (c ) of Standard Specifications. 
 
c. Measurement and Payment 
Payment for paving blocks and paving slabs shall be by square metre laid.  The rate 
quoted would include the cost of haulage to site of the blocks, slabs and sand, as no 
extra payment shall be made for haulage 
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SECTION VII- BILLS OF QUANTITIES 

1. Objectives 

The objectives of the Bill of Quantities are: 

a) to provide sufficient information on the quantities of Works to be performed to enable 

tenders to be prepared efficiently and accurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for 
use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes of 
Works, or between Works of the same nature carried out in different locations or 
in other circumstances which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and contents of the Bill of Quantities 
should be as simple and brief as possible. 

2. Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high. To facilitate checking 
by the Procuring Entity of the realism of rates quoted by the Tenderers, the Day 
work Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic 
day work rates or prices are to be inserted by the Tenderer, together with a statement of 
the conditions under which the Contractor shall be paid for work executed on a day work 
basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at 
day work rates as Tender. The rate to be entered by the Tenderer against each basic day 
work item should include the Contractor's profit, overheads, supervision, and other 
charges. 

3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made 
by including a provisional sum in the Summary Bill of Quantities. Similarly, a 
contingency allowance for possible price increases should be provided as a 
provisional sum in the Summary priced Bill of Quantities. The inclusion of such 
provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises. Where such 
provisional sums or contingency allowances are used, the Special Conditions of 
Contract should state the manner in which they shall be used, and under whose 
authority (usually the Project Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be 
supplied, by other contractors should be indicated in the relevant part of the Bill 
of Quantities as a particular provisional sum with an appropriate brief 
description. A separate procurement procedure is normally carried out by the 
Procuring Entity to select such specialized contractors. To provide an element of 
competition among the Tenderers in respect of any facilities, amenities, 
attendance, etc., to be provided by the successful Tenderer as prime Contractor for 
the use and convenience of the specialist contractors, each related provisional sum 
should be followed by an item in the Bill of Quantities inviting the Tenderer to 
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quote a sum for such amenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information 
for the Procuring Entity or the person drafting the tendering document. They 
should not be included in the final tendering document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
d) Day work Schedule; and 
e) Provisional items 
f) Summary. 
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BILL 1:  GENERAL 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

01.80.010 Allow a provisional Sum for material 
testing services and other Laboratory 
Services. 
 
 

PC  
SUM 

100,000.00  1.00  100,000.00  

01.80.011 Extra over item 01-80-010 for 
contractors’ overheads and profits 
 
 

% 100,000.00                                          

01.80.012 Allow a Prime cost Sum for removal and 
reinstatement of services. 
 
 

PC 
SUM 

100,000.00  1.00  100,000.00  

01.80.013 Extra over item 01-80-012 for profits and 
overheads 
 
 

% 100,000.00     

01.80.017 Provide fuel and maintain with driver, 
4WD double cabin (adometer:0 - 60,000) 
for exclusive use by the Engineer 
inclusive of the first 4,000km per vehicle 
month in accordance with clause 138 of 
special specification. 
 
 

V/Month 6    

01.80.018 Extra over 01-80-017 for mileage over 
4,000km 
 
 

KM 50    

01.80.026 Allow a provisional sum for the Resident 
Engineer's Miscellaneous account to be 
spent in whole or part as directed by the 
Resident Engineer against receipts. 
 
 

PC  
SUM 

200,000.00  1.00  200,000.00  

01.80.027 Extra over 01-80-026 for profits and 
overheads 
 
 

% 200,000.00                                        

01.80.030 Allow a Prime cost Sum for attendance of 
the Engineer's staff in accordance with 
clause 137 of special specifications. 
 
 

PC 
SUM 

700,000.00  1.00  700,000.00  

01.80.031 Include percentage of PC sum in item 01-
80-030 for contractors overhead and 
profit 
 
 
 
 

% 700,000.00                                        

  Total of Bill Carried Forward to Summary          
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BILL 4:  SITE CLEARANCE AND TOPSOIL STRIPPING 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

            
04.50.010 Demolish reinforced or mass concrete 

structures and cart to spoil or stockpile 
for re-use. 
 
 

M³ 23    

04.60.005 Excavate, remove and dispose cracked 
pipe culverts below 600mm in diameter. 
 
 

M 14    

04.60.005a Excavate, remove and dispose cracked 
pipe culverts above 600mm in diameter. 
 

M 18    

    
 

       

  Total of Bill Carried Forward to Summary         

BILL 5:  EARTH WORKS 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

  

No separate payments shall be made for 
the overhaul of material and the cost of 
such haulage shall be included in the 
rates and or prices 

       

 
05.50.006 

 
Provide and fill in soft material. 
 
 

 
M³ 

 
32 

   

05.50.007 Provide and fill with hard material. 
 

M³ 15    

05.50.008 Cut to spoil in soft material  
 

M³ 200    

05.50.009 Cut to spoil in hard material. M³ 25    

  
 

       

  Total of Bill Carried Forward to Summary         

BILL 7:  EXCAVATION AND FILLING FOR STRUCTURES 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

07.50.001  Excavate for structure in soft material 
 

M³ 42    

07.50.002 Excavate for structure in hard material M³ 4.20    

07.70.004 Provide and place Macaferri or equivalent 
gabion boxes (2m * 1m * 1m). 
 
 

M2 100    

07.70.005 Provide and place rock fill to gabions and 
mattresses. 
 

M³ 18.20    

07.70.001 Provide stone pitching including grouting 
of ratio 1:4 cement to Mortar as directed 
by the Engineer. 
 

M2 76    

  Total of Bill Carried Forward to Summary         
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BILL 8: CULVERTS AND DRAINAGE WORKS 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

  

No separate payment shall be made for 
gravel for blinding and hauling to spoil 
unsuitable excavation materials and the cost 
of such shall be included in the rates and /or 
prices. 

        

08.50.002 Manually clean side drains to free flow 
conditions. 
 
 

M 3,000.00    

08.50.005 Excavate for inlet, outfall, mitre and 
catchwater drains in soft material  
 
 

M³ 360.00    

08.50.005b Excavate mechanically in hard material for 
inlet, outfall, mitre and catchwater drains. 
 
 

M³ 7.20    

08.50.022 Provide, lay and joint pipe pc side slabs 
75mm thick 
 
 

M² 1,560.00    

08.50.022a Provide, lay and joint dressed quarry stones 
 
 

M² 175.00    

08.50.034 Provide, place cover to drain. C20/20 
concrete reinforced with D8@125mm mesh. 
 
 

M³ 100.00    

08.60.022 Provide, lay and joint pipe culvert of 450mm 
in diameter without surround. 
 
 

M 14.00    

08.60.024 Provide, lay and joint pipe culvert of 600mm 
in diameter without surround 
 
 

M 56.00    

08.60.026 Provide, lay and joint pipe culvert of 900mm 
in diameter without surround 
 
 

M 14.00    

08.60.029 Provide, lay and joint culvert of 1200mm in 
diameter without surround 
 
 

M 7.00    

08.60.030 Excavate in soft material for culverts 
 

M³ 126.00    

08.60.031 Excavate in hard material for culverts 
 

M³ 6.30    

08.60.032 Provide, place and compact class 15/20 
concrete for surround 
 
 

M³ 53.62    

08.60.034 Provide, place and compact class 20/20 
concrete for head walls and wing walls 
 
 

M³ 31.92    

08.60.035 A142 Fabric mesh head walls & wing walls. 
 

M² 151.23    

08.70.036 Excavate in any material, cut to spoil the 
excavated material, provide and install IBD 
of 300mm internal diameter. 
 
 

M 610.00    
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08.70.038 Excavate in any material, cut to spoil the 
excavated material, provide and install IBD 
of 600mm internal width. 
 

M 190.00    

  Total of Bill Carried Forward to Summary         
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BILL9: PASSAGE OF TRAFFIC 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

09.60.001 Allow for the passage of traffic through the 
works 
 
 

LS 
SUM 

1                                       

  Total of Bill Carried Forward to Summary                                   

BILL 12: NATURAL MATERIAL BASE AND SUBBASE 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

  

Note: All haulage is to be included in the 
Contractor's rates and prices. There is no 
separate payment for overhaul 
 
 

        

12.50.001 Provide, lay, and compact hand packed 
stone material including filling of voids 
with stone dust 
 
 

M³ 420 

   

12.50.002 Provide, spread, shape and compact 
approved quarry waste. 
 

M³ 90 
   

  Total of Bill Carried Forward to Summary         

BILL 15: BITUMINOUS SURF. TREAT.& S DRESSING 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

15.50.002 Prepare surface of carriageway and repair 
areas, provide and spray MC-30 cutback 
bitumen at a rate of 0.8-1.2 lt/m2 as prime 
coat. 
 
 

Litres  3,864 

   

15.50.003a Prepare surface of repair areas provide and 
spray K1-60 bitumen emulsion as tackcoat 
or seal to repair areas at a spray rate of 0.8 
- 1.0 L/m2 as directed by the Engineer. 
 

Litres  20,125 

   

  Total of Bill Carried Forward to Summary         

BILL 16: BITUMINOUS MIXES  

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

16.50.001 Provide, place and compact asphaltic 
concrete Type 1 to repair areas and 
regulation to carriageway as directed by the 
Engineer. The rate to include for cutting 
and cleaning potholes. 
 
 

M³ 112    

16.60.001 Provide, place and compact asphalt 
concrete Type 1 with 5 - 6 % nominal 
bitumen content by weight to total mix as 
wearing course on carriageway as directed 
by the Engineer. 

M³ 704    
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  Total of Bill Carried Forward to Summary         
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BILL 20:  ROAD FURNITURE 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

20.50.011 Provide lay and joint concrete class 20/20 
flush kerbs in support to carriageway, bus 
bays and junctions as specified 
 
 

M 300 

   

20.50.012 Provide lay and joint concrete class 20/20 
raised kerbs in support to carriageway, bus 
bays and junctions as specified 
 
 

M 650 

   

20.50.021  Provide and place gauge 16 steel pipe 
Bollards of diameter 100mm and 0.65m 
above the ground, filled and embedded with 
C20/20 concrete to a depth of 0.45m, 
including applying white and black paint 
and two reflective yellow ribbons. 
 
 

NO 50 

   

20.70.002 Provide and erect priority, prohibitory, 
warning or mandatory signs 
 
 

NO 2 

   

20.70.004 Provide and erect informatory signs 
 

NO 2 
   

20.70.006 Provide and erect non-standard warning 
signs as specified 
 
 

NO 2 

   

20.70.010 Upgrade faded or missing yellow road 
markings (w = 10cm H=4.5mm) with 
thermoplastic material 
 
 

M² 290 

   

20.70.011 Renew faded or missing white road 
markings  (w = 10cm,H=4.5mm) with 
thermoplastic material 
 

M² 570 

   

           

  Total of Bill Carried Forward to Summary         

BILL 25: CROSS CUTTING 

ITEM DESCRIPTION UNIT QTY  RATE  
 AMOUNT  

 SHS  

25.50.029a Provide publicity sign board, erect, 
maintain and return to KURA yard at the 
end of the contract.   
 

No. 2 

   

  Total of Bill Carried Forward to Summary         
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SUMMARY OF BILLS OF QUANTITIES - REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

Bill DESCRIPTION        AMOUNT  

No. 
 

       SHS.  

1 GENERAL 
 

     

         

4 SITE CLEARANCE AND TOPSOIL STRIPPING 
  

     

         

5 EARTHWORKS 
 

     

         

7 EXCAVATION AND FILING FOR STRUCTURES 
 

     

         

8 CULVERTS AND DRAINAGE WORKS 
 

     

         

9  PASSAGE OF TRAFFIC 
 

     

         

12 NATURAL MATERIAL SUBBBASE AND BASE 
 

     

         

15 BITUMINOUS SURF. TREAT. & S DRESSING 
 

     

         

16 BITUMINOUS MIXES  
 

     

         

20 ROAD FURNITURE 
 

     

         

25 CROSS CUTTING 
 

     

         

A Sub-total 01 
 

 
B 
 

Add 16% of Sub-total 01 for VAT to be reimbursed in certificates against 
official receipts. 

 

C Grand Total Carried Forward to Form of Bid (A+B) 
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT  

These General Conditions of Contract (GCC), read in conjunction with FIDIC Conditions 
of Contract 1999, the Special Conditions of Contract (SCC) and other documents listed 
therein, should be a complete document expressing fairly the rights and obligations of 
both parties. 

These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a 
trend in the construction industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum 
contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It includes a 
lump sum price for each activity, which is used for valuations and for assessing the effects 
of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the 
Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the 
Contractor's employees and Equipment, in addition to payments for associated Materials 
and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 
34.1 and calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any 
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additional and modified drawings issued by (or on behalf of) the Procuring Entity in 
accordance with the Contract, include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, 
as specified in the SCC, who is also the Procuring Entity. 

r)Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 
Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the SCC. The 
Intended Completion Date may be revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution of the Works and 
administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding 
document and are factual and interpretative reports about the surface and subsurface 
conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor 
shall commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and 
turn over to the Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words 
indicating the singular also include the plural and words indicating the plural also 
include the singular. Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The Project Manager 
shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 
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2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the Contract. 
 
 
6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

 

3. Language and  Law 

3.1 The language of the Contract is English Language and the law governing the 
Contract are the Laws of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the 
import of goods and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with 
that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods from that country or any payments to any country, person, or entity in that country. 
 

4. Project Manager's Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager shall decide 
contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties 
and responsibilities to other people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 
may not assign the Contract without the approval of the Procuring Entity in writing. 
Subcontracting shall not alter the Contractor's obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the Schedule of 
Other Contractors, as referred to in the SCC. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Procuring Entity may modify the 
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Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified 
in its Bid, to carry out the Works or other personnel and equipment approved by the 
Project Manager. The Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member 
of the Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any 
employee of the Contractor be determined to have engaged in Fraud and Corruption 
during the execution of the Works, then that employee shall be removed in accordance 
with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring 
Entity's risks, and the Contractor carries the risks which this Contract states are 
Contractor's risks. 

11. Procuring  Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the 
following are Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is 
due to a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or 
radioactive contamination directly affecting the country where the Works are to be 
executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, 
the risk of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk 
except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring 
Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the 
risks of personal injury, death, and loss of or damage to property (including, without 
limitation, the Works, Plant, Materials, and Equipment) which are not Procuring Entity's 
risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, 
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in the amounts and deductibles stated in the SCC for the following events which are due 
to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, 
the Procuring Entity may effect the insurance which the Contractor should have 
provided and recover the premiums the Procuring Entity has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the 
SCC, supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Project Manager, and complete them by the Intended 
Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for 
design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Procuring Entity. The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project Manager's 
instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the SCC, the Procuring 
Entity shall be deemed to have delayed the start of the relevant activities, and this shall be a 
Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by 
the Project Manager access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which 
comply with the applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractors and sub-consultants to keep, accurate and systematic accounts and 
records in respect of the Works in such form and details as will clearly identify 
relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-
consultants to permit, the Procuring Entity and/or persons appointed by the Public 
Procurement Regulatory Authority to inspect the Site and/or the accounts and records 
relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Public Procurement 
Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' 
attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement 
Regulatory Authority's inspection and audit rights constitute a prohibited practice 
subject to contract termination (as well as to a determination of ineligibility pursuant 
to the Public Procurement Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the 
Contractor, at the time of the Procuring Entity's issuance of the Letter of Acceptance. If, 
in the Letter of Acceptance, the Procuring Entity does not agree on the appointment of 
the Adjudicator, the Procuring Entity will request the Appointing Authority designated 
in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the 
Contractor agree that the Adjudicator is not functioning in accordance with the 
provisions of the Contract, a new Adjudicator shall be jointly appointed by the 
Procuring Entity and the Contractor. In case of disagreement between the Procuring 
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the 
Appointing Authority designated in the SCC at the request of either party, within 14 days 
of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give Notice to the 
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Project Manager, describing the event or circumstance giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or circumstance. 
 
24.1.2  If the Contractor fails to give notice of a claim within such period of 30 days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and the Procuring Entity shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of this Sub- Clause shall 
apply. 
 
24.1.3  The Contractor shall also submit any other notices which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance. 
 
24.1.4  The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Project 
Manager. Without admitting the Procuring Entity's liability, the Project Manager may, 
after receiving any notice under this Sub-Clause, monitor the record- keeping and/or 
instruct the Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if instructed) submit 
copies to the Project Manager. 
 
24.1.5  Within 42 days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such other period 
as may be proposed by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 
 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be proposed 
by the Contractor and approved by the Project Manager. 

 
24.1.6  Within 42 days after receiving a Notice of a claim or any further particulars 
supporting a previous claim, or within such other period as may be proposed by the 
Project Manager and approved by the Contractor, the Project Manager shall respond 
with approval, or with disapproval and detailed comments. He may also request any 
necessary further particulars, but shall nevertheless give his response on the principles of 
the claim within the above defined time period. 
 
24.1.7  Within the above defined period of 42 days, the Project Manager shall proceed 
in accordance with Sub-Clause 
 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the 
Contractor is entitled under the Contract. 
 
24.1.9  Each Payment Certificate shall include such additional payment for any claim 
as has been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate the 
whole of the claim, the Contractor shall only be entitled to payment for such part of the 
claim as he has been able to substantiate. 
 
24.1.10  If the Project Manager does not respond within the timeframe defined in this 
Clause, either Party may consider that the claim is rejected by the Project Manager and 
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any of the Parties may refer to Arbitration in accordance with Sub-Clause 24.4 
[Arbitration]. 
 
24.1.11  The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause which may apply to a claim. If the Contractor fails to comply with this or another 
Sub-Clause in relation to any claim, any extension of time and/or additional payment 
shall take account of the extent (if any) to which the failure has prevented or prejudiced 
proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the 
dispute amicably before the commencement of arbitration. However, unless both Parties 
agree otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 
above should move to commence arbitration after the fifty-sixth day from the day on 
which a notice of a claim was given, even if no attempt at an amicable settlement has been 
made. 

24.3 Matters that may be referred to arbitration 

24.3.1  Notwithstanding anything stated herein the following matters may be referred 
to arbitration before the practical completion of the Works or abandonment of the Works 
or termination of the Contract by either party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with 
these Conditions. 

d) Any dispute arising in respect of war risks or war damage. 

e) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless 
the Procuring Entity and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1  Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by 
arbitration. 
24.4.2  No arbitration proceedings shall be commenced on any claim or dispute where 
notice of a claim or dispute has not been given by the applying party within ninety days 
of the occurrence or discovery of the matter or issue giving rise to the dispute. 
24.4.3  Notwithstanding the issue of a notice as stated above, the arbitration of such a 
claim or dispute shall not commence unless an attempt has in the first instance been 
made by the parties to settle such claim or dispute amicably with or without the 
assistance of third parties. Proof of such attempt shall be required. 
24.4.4  The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations as may in his 
opinion be desirable in order to determine the rights of the parties and assess and award 
any sums which ought to have been the subject of or included in any certificate. 
24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to open up, review and revise any certificate, opinion, decision, requirement or 
notice and to determine all matters in dispute which shall be submitted to him in the 
same manner as if no such certificate, opinion, decision requirement or notice had been 
given. 
24.4.6  The arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project Manager, 
relevant to the dispute. Nothing shall disqualify representatives of the Parties and the 
Project Manager from being called as a witness and giving evidence before the 
arbitrators on any matter whatsoever relevant to the dispute. 
24.4.7  Neither Party shall be limited in the proceedings before the arbitrators to the 
evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 
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24.4.8  Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Project Manager shall not be altered by reason of any 
arbitration being conducted during the progress of the Works. 
24.4.9  The terms of the remuneration of each or all the members of Arbitration shall 
be mutually agreed upon by the Parties when agreeing the terms of appointment. Each 
Party shall be responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1  If the Contract is with national contractors, arbitration proceedings will be 
conducted in accordance with the Arbitration Laws of Kenya. In case of any claim or 
dispute, such claim or dispute shall be notified in writing by either party to the other with 
a request to submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice. The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties. Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional 
institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2  The institution written to first by the aggrieved party shall take precedence over 
all other institutions. 
 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for 
International Arbitration (NCIA) which offers a neutral venue for the conduct of 
national and international arbitration with commitment to providing institutional 
support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's 
decision, then the other Party may, without prejudice to any other rights it may have, 
refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1  Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws 
and its prevailing sanctions policies and procedures as set forth in the Constitution of 
Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or 
fees that may have been paid or are to be paid to agents or any other party with respect 
to the bidding process or execution of the Contract. The information disclosed must 
include at least the name and address of the agent or other party, the amount and 
currency, and the purpose of the commission, gratuity or fee. 
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B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 
Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. In 
the case of a lump sum contract, the activities in the Program shall be consistent with 
those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated 
Program at intervals no longer than the period stated in the SCC. If the Contractor does 
not submit an updated Program within this period, the Project Manager may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program has been submitted. In the case of a lump sum contract, the Contractor shall 
provide an updated Activity Schedule within 14 days of being instructed to by the 
Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the Project 
Manager again at any time. A revised Program shall show the effect of Variations and 
Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work, which would cause the Contractor to 
incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Project 
Manager for a decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for achieving the 
necessary acceleration from the Contractor. If the Procuring Entity accepts these 
proposals, the Intended Completion Date shall be adjusted accordingly and confirmed 
by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of 
any activity within the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
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warning procedure. 

30.2 The Project Manager shall record the business of management meetings and 
provide copies of the record to those attending the meeting and to the Procuring Entity. 
The responsibility of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract Price, or delay the execution of the Works. The Project 
Manager may require the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Contract Price and Completion Date. The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor's responsibilities. The Project Manager may instruct the Contractor to 
search for a Defect and to uncover and test any work that the Project Manager 
considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no Defect, the test 
shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins at Completion, and is defined in 
the SCC. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager's notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount. 

D. Cost Control 

36. Contract Price
7

 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by 
the Contractor. The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     166 | P a g e  

Quantities for each item. 

37. Changes in the Contract Price
8

 

37.1 If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent, provided the change 
exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate 
to allow for the change. The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the 
Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying 
out the Variation when requested to do so by the Project Manager. The Project 
Manager shall assess the quotation, which shall be given within seven (7) days of the 
request or within any longer period stated by the Project Manager and before the 
Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the Project 
Manager's own forecast of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation Event. 

 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being 
instructed to by the Project Manager. The Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule is used 
to monitor and control the performance of activities on which basis the Contractor will be 
paid. If payment for materials on site shall be made separately, the Contractor shall show 
delivery of Materials to the Site separately on the Activity Schedule. 8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, 
as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of 
Program or method of working made at the Contractor's own discretion. Prices in the 
Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum 
contracts, delete this paragraph. 
 

38.5 The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of 
Quantities and if, in the opinion of the Project Manager, the quantity of work above the 
limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per 
unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate 
the value of the Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in the Bill of 
Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of work 
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38.7 Value Engineering: The Contractor may prepare, at its own cost, a value 
engineering proposal at any time during the performance of the contract. The value 
engineering proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract 
requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) the Procuring Entity may incur in 
implementing the value engineering proposal; and 
c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal 
demonstrates benefits that: 

a) accelerate the contract completion period; or 
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality 
of the Works. 
 

38.9 If the value engineering proposal is approved by the Procuring Entity and results 
in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any 
benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the 
Contract Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. The cash flow forecast shall include 
different currencies, as defined in the Contract, converted as necessary using the 
Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the 
estimated value of the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify 
the amount to be paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in 
the Bill of Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and 
Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of 
later information. 

40.7 Where the contract price is different from the corrected tender price, in order to 
ensure the contractor is not paid less or more relative to the contract price (which 
would be the tender price), payment valuation certificates and variation orders on 
omissions and additions valued based on rates in the Bill of Quantities or schedule of 
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage 
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already worked out during tender evaluation is worked out as follows: (corrected 
tender price – tender price)/tender price X 100). 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. 
The Procuring Entity shall pay the Contractor the amounts certified by the Project 
Manager within 30 days of the date of each certificate. If the Procuring Entity makes a 
late payment, the Contractor shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which the payment should have 
been made up to the date when the late payment is made at the prevailing rate of 
interest for commercial borrowing for each of the currencies in which payments are 
made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award 
by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in 
the proportions of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be 
paid for by the Procuring Entity and shall be deemed covered by other rates and prices 
in the Contract. 

 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC Sub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that 
affects the work of the Contractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions required for execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 

f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to 
bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen condition, 
caused by the Procuring Entity, or additional work required for safety or other 
reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work 
within the dates and other constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

i) The advance payment is delayed. 

j) The effects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

42.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract Price shall be increased 
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and whether and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted accordingly. 
If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust 
the Contract Price based on the Project Manager’s own forecast. The Project Manager 
shall assume that the Contractor shall react competently and promptly to the event. 

 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work 
executed shall comprise the value of completed activities in the Activity Schedule.” 
 

42.4 The Contractor shall not be entitled to compensation to the extent that the 
Procuring Entity’s interests are adversely affected by the Contractor’s not having given 
early warning or not having cooperated with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies 
are changed between the date 30 days before the submission of bids for the Contract 
and the date of the last Completion certificate. The adjustment shall be the change in 
the amount of tax payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 
the SCC. If so provided, the amounts certified in each payment certificate, before 
deducting for Advance Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency. A separate formula of 
the type specified below applies: 

P = A + B Im/Io 

where:  P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and 
adjustable portions, respectively, of the Contract Price payable and Im is the index 
prevailing at the end of the month being invoiced and IOC is the index prevailing 30 days 
before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the 
calculation shall be corrected and an adjustment made in the next payment certificate. 
The index value shall be deemed to take account of all changes in cost due to 
fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the 
proportion stated in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project 
Manager, in accordance with GCC 53.1, half the total amount retained shall be repaid 
to the Contractor and half when the Defects Liability Period has passed and the Project 
Manager has certified that all Defects notified by the Project Manager to the Contractor 
before the end of this period have been corrected. The Contractor may substitute 
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c c 

retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate 
per day stated in the SCC for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the SCC. The Procuring Entity may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor’s liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated 
in the SCC for each day (less any days for which the Contractor is paid for acceleration) 
that the Completion is earlier than the Intended Completion Date. The Project Manager 
shall certify that the Works are complete, although they may not be due to be complete. 

49. Advance Payment 

49.1 The Procuring Entity shall make advance payment to the Contractor of the 
amounts stated in the SCC by the date stated in the SCC, against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to 
the Procuring Entity in amounts and currencies equal to the advance payment. The 
Guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the Guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest shall not be charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used in this 
way by supplying copies of invoices or other documents to the Project Manager. 
 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the advance 
payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

50. Securities 

50.1 The Performance Security shall be provided to the Procuring Entity no later than 
the date specified in the Letter of Acceptance and shall be issued in an amount specified in 
the SCC, by a bank or surety acceptable to the Procuring Entity, and denominated in the 
types and proportions of the currencies in which the Contract Price is payable. The 
Performance Security shall be valid until a date 28 day from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee, and until one year from the 
date of issue of the Completion Certificate in the case of a Performance Bond. 

51. Day works 

51.1 If applicable, the Day works rates in the Contractor’s Bid shall be used only 
when the Project Manager has given written instructions in advance for additional 
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work to be paid for in that way. 
 

51.2 All work to be paid for as Day works shall be recorded by the Contractor on 
forms approved by the Project Manager. Each completed form shall be verified and 
signed by the Project Manager within two days of the work being done. 
 
 

51.3 The Contractor shall be paid for Day works subject to obtaining signed Day 
works forms. 
 

52. Cost of   Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be remedied 
by the Contractor at the Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

E. Finishing the Contract 

 

53. Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of 
Completion of the Works, and the Project Manager shall do so upon deciding that the 
whole of the Works is completed. 
 

54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of 
the Project Manager’s issuing a certificate of Completion. 

 

55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the 
total amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 days of 
receiving the Contractor’s account if it is correct and complete. If it is not, the Project 
Manager shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the Contractor 
and issue a payment certificate. 
 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all currencies, 
since coefficient A, for the non-adjustable portion of the payments, is a very approximate 
figure (usually 0.15) to take account of fixed cost elements or other non-adjustable 
components. The sum of the adjustments for each currency are added to the Contract 
Price. 
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56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the amount stated in the SCC 
from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the 
Contractor within 84 days of the date of the Project Manager’s certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and 
Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing 
for or in executing the Contract, then the Procuring Entity may, after giving fourteen 
(14) days written notice to the Contractor, terminate the Contract and expel him from the 
Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for 
convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, 
the Project Manager shall decide whether the breach is fundamental or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of the issue 
of the certificate and less the percentage to apply to the value of the work not 
completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If 
the total amount due to the Procuring Entity exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity’s convenience or because 
of a fundamental breach of Contract by the Procuring Entity, the Project Manager shall 
issue a certificate for the value of the work done, Materials ordered, the reasonable cost 
of removal of Equipment, repatriation of the Contractor’s personnel employed solely on 
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the Works, and the Contractor’s costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Procuring Entity if the Contract is terminated because of 
the Contractor’s default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out afterwards to 
which a commitment was made. 
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SECTION IX – SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by 
the Procuring Entity prior to issuance of the bidding document. Schedules and reports to be 
provided by the Procuring Entity should be annexed. 

 
Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) 

The Procuring Entity is  
The Director General, 

Kenya Urban Roads Authority (KURA), 
P.O. Box 41727 - 00100 

NAIROBI 

GCC 1.1 (u) 

The Intended Completion Date for the whole of the Works shall be Nine (9) 
months  
[If different dates are specified for completion of the Works by section (“sectional 
completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) 

The Project Manager is  
Director (RA & CM), 

Kenya Urban Roads Authority (KURA), 
P.O. Box 41727 - 00100 

NAIROBI 
who shall be referred to as “The Engineer”. Replace “Project Manager” with 
“Engineer” where it applies in this document 

GCC 1.1 (z) The Site is located at Nairobi City In Nairobi County   
GCC 1.1 (cc) The Start Date shall be 14 days after order to commence 
GCC 1.1 (gg) The Works consist of Rehabilitation Works 
GCC 2.2 Sectional Completions are: [Not Applicable]   
GCC 5.1 The Project manager [May] delegate any of his duties and responsibilities. 
GCC 8.1 Schedule of other contractors: [Not Applicable] 

GCC 9.1 

Key Personnel 
GCC 9.1 is replaced with the following: 
 
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of 
the Special Conditions of Contract. The Contractor shall employ the Key Personnel 
and use the equipment identified in its Bid, to carry out the Works or other 
personnel and equipment approved by the Project Manager. The Project Manager 
shall approve any proposed replacement of Key Personnel and equipment only if 
their relevant qualifications or characteristics are substantially equal to or better 
than those proposed in the Bid. 
[As per the qualification and Evaluation criteria in section III] 

 

GCC 13.1 

The minimum insurance amounts and deductibles shall be (1% of the Contract 
Sum for insured damage): 
(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 
(b) For loss or damage to Equipment: [insert amounts]. 
(c)  for loss or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with Contract [insert amounts]. 
(d) for personal injury or death:  

(i) of the Contractor’s employees: [amount]. 
(ii) of other people:  [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 
The Site Possession Date(s) shall be: Not later than Fourteen (14) days after 
issuance of Order to Commence  

GCC 23.1 & 
GCC 23.2 

 

Appointing Authority for the Adjudicator: Institution of Engineers of Kenya (IEK) 
and/or Association of Consulting Engineers of Kenya (ACEK) 
Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert 
hourly fees and reimbursable expenses/ To be determined on case by case basis]. 
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Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

B. Time Control 

GCC 26.1 
The Contractor shall submit for approval a Program for the Works within [14] 
days from the date of the Letter of Acceptance. 

GCC 26.3 
The period between Program updates is [14] days. 
The amount to be withheld for late submission of an updated Program is [To be 
determined]. 

C. Quality Control 

GCC 34.1 
The Defects Liability Period is: 3 Months. 
[The Defects Liability Period is usually limited to 12 months, but could be less in 
very simple cases] 

D. Cost Control 

GCC 38.9 
If the value engineering proposal is approved by the Procuring Entity the amount to 
be paid to the Contractor shall be ___% (Not Applicable) of the reduction in the 
Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: [KShs]. 

GCC 45.1 

The Contract [ “is not”] subject to price adjustment in accordance with GCC Clause 
45, and the following information regarding coefficients [does not”] apply. 
[Price adjustment is mandatory for contracts which provide for time of completion 
exceeding 18 months] 
The coefficients for adjustment of prices are:( N/A) 
(a) [insert percentage] percent nonadjustable element (coefficient A). 
(b) [insert percentage] percent adjustable element (coefficient B). 
(c) The Index I for shall be [insert index]. 

GCC 46.1 
The proportion of payments retained is: [5%] 
[The retention amount is usually close to 5 percent and in no case exceeds 10 
percent.] 

GCC 47.1 

The liquidated damages for the whole of the Works are [0.05% of Contract Sum] 
per day. The maximum amount of liquidated damages for the whole of the Works 
is [5%] of the final Contract Price. 
[Usually liquidated damages are set between 0.05 percent and 0.10 percent per 
day, and the total amount is not to exceed between 5 percent and 10 percent of the 
Contract Price. If Sectional Completion and Damages per Section have been agreed, 
the latter should be specified here] 

GCC 48.1 

The Bonus for the whole of the Works is [Not Applicable] per day. The maximum 
amount of Bonus for the whole of the Works is [insert percentage] of the final 
Contract Price. 
[If early completion would provide benefits to the Procuring Entity, this clause 
should remain; otherwise delete. The Bonus is usually numerically equal to the 
liquidated damages.] 

GCC 49.1 
The Advance Payments shall be: [Not Applicable] and shall be paid to the 
Contractor no later than [Not Applicable)]. 

GCC 50.1 

The Performance Security amount is [1% (per cent) of Tender Sum in the form of 
Unconditional Bank Guarantee payable to the Procuring Entity]  
(a) Performance Security – Bank Guarantee:  in the amount(s) of [Not 
Applicable] percent of the Accepted Contract Amount and in the same currency 
(ies) of the Accepted Contract Amount. 
(b) Performance Security – Performance Bond: in the amount(s) of [insert related 
figure(s) depending the contract sum] percent of the Accepted Contract Amount 
and in the same currency(ies) of the Accepted Contract Amount.  

E. Finishing the Contract 

GCC 54.1 
Taking over of any section shall only be conducted for a section, which is complete 
with road marking, and road signs installed where required. 

GCC 56.1 
The date by which operating and maintenance manuals are required is [30 days]. 
The date by which “as built” drawings are required is [30 days]. 

GCC 56.2 
The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 58.1 is [50% of 
the retention monies]. 

GCC 57.2 (g) The maximum number of days is: [Not Applicable].  

GCC 58.1 
The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is [Not Applicable]. 
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SUMMARY OF SPECIAL CONDITIONS OF CONTRACT 

CONDITIONS 
 

GCC 
CLAUSE 

DATA 

Procuring Entity’s Name and 
Address 

1.1(q) 

DIRECTOR GENERAL, 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
Tel. No.: +254 – 020 - 8013844/0717105233 
dg@kura.go.ke 

Engineer’s address 1.1(x) 

DIRECTOR (ROAD ASSET & CORRIDOR MANA), 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
info@kura.go.ke 

Electronic transmission  NOT APPLICABLE 

Possession of the site 20.1 
No later than 14 days after the Order to 
commence. No later than the Commencement 
Date. 

Performance Security 50.1 

The performance security shall be in the form of 
an unconditional bank guarantee in the amount 
of One (1%) percent of the Contract Price and 
denominated in Kenya Shillings.  

Working Hours 6.5 

Normal working hours shall be 8:00 a.m. to 5:00 
p.m. on weekdays, including lunch break from 
1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 pm 
on Saturdays, with Sunday being set aside as a 
day of rest.  

Commencement of Works 1.1(cc) 
Not later than 14 (Fourteen) days after Notice of 
Order to Commence. 

Programme of Works 26.1 
Not later than 14 (Fourteen) days after issuance 
of Order to Commence 

Time for Completion 1.1 (u) Nine (9) Months. 
Amount of Liquidated 
Damages 

47.1 0.05% of the Contract Price per day 

Limit of Liquidated Damages 47.1 5% (Five percent) of the Contract Price. 

Defects Liability Period 34.1 Three (3) Months 

Retention Money 46.1 5% (Five percent) of Interim Payment Certificates 

Cash Flow Estimate 39.1 
Not later than 14 (Fourteen) days after issuance 
of Order to Commence 

Advance Payment 49.1 NOT APPLICABLE. 

Minimum Amount of 
Interim Payment Certificates 

41 
Kshs. 6,000,000.00 (Kenya Shillings Six Million 
Only) 

Time within which payment 
to be made after Interim 
Payment Certificate signed 
by Engineer 

41.1 30 days 

Periods for submission of 
insurance: 
a. Evidence of insurance 

13.1 
Prior to commencement of the Works, and in any 
case not later than 14 (Fourteen) days after 
issuance of Order to Commence 
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Minimum amount of 
third­ party insurance 

13.1 
1% of the Contract Sum.  Not later than 
14(Fourteen) days after issuance of Order to 
Commence 

Appointer of Arbitrator  24.5.1 
Institution of Engineers of Kenya (IEK) and/or 
Association of Consulting Engineers of Kenya 
(ACEK)  

Notice to Procuring Entity 
and Engineer 

6.1 

The Procuring Entity’s address is: 
Director General 
Kenya Urban Roads Authority 
Barabara Plaza, Block D. 
P.O. Box 41727 – 00100 
NAIROBI. 
Tel. +254 020 8013844 
Email: dg@kura.go.ke, Web: www.kura.go.ke 

 
The Engineers’ address is: 
Director (Road Asset & Corridor Management) 
Kenya Urban Roads Authority 
Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 
NAIROBI. 

 
Tel. +254 020 8013844 
Email: info@kura.go.ke, Web: www.kura.go.ke 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:dg@kura.go.ke
http://www.kura.go.ke/
mailto:info@kura.go.ke
http://www.kura.go.ke/
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SECTION X - CONTRACT FORMS 

 
FORM NO 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a 
Tender. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to 
award the above contract. The transmission of this Notification begins the Standstill 
Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the 
contract. 

a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
 

iii) Contract price of the successful Tender Kenya Shillings     

(in words                                                                                                                                             ) 

b) Other Tenderers 
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Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include 
the evaluated price as well as the Tender price as read out. For Tenders not evaluated, 
give one main reason the Tender was unsuccessful. 
 
 
 

S/No. Name of 
Tender 

Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why not 
Evaluated 

1     
2     
3     
4     

 
 

(Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local 
time). 

b) You may request a debriefing in relation to the results of the evaluation of your 
Tender. If you decide to request a debriefing your written request must be made within 
three (5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 
the debriefing within five (3) Business Days of receipt of your request. If we are unable 
to provide the debriefing within this period, the Standstill Period shall be extended by five 
(3) Days after the date that the debriefing is provided. If this happens, we will notify you 
and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We 
shall promptly advise you in writing how the debriefing will take place and confirm the 
date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. 
In this case, we will provide the debriefing as soon as practicable, and normally no later 
than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 
c) At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint must 
be submitted within the Standstill Period and received by us before the Standstill Period 
ends. 
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d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to 
support your complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On 
behalf of the Procuring Entity: 
 
 
Signature:                                                                         Name:                                        
 
 
Title/position:                                                                              
 
 
Telephone:  Email:                                                                          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2: REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF……….….20……... 

BETWEEN 

…………………………...………………………………. APPLICANT (Review Board) 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of 
……………dated the…day of ………….20……….in the matter of Tender No………..…of 
…………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………, the above named Applicant(s), of address: Physical 
address…………….P. O. Box  No…………. Tel. No…….Email ……………, hereby request 
the Public Procurement Administrative Review Board to review the whole/part of the above 
mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 
Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO. 3: NOTIFICATION OF AWARD - LETTER OFACCEPTANCE 
 
[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 
and identification number, as given in the Contract Data] for the Accepted Contract 
Amount [amount in numbers and words] [name of currency], as corrected and modified in 
accordance with the Instructions to Tenderers, is hereby accepted by ……………… (name 
of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance 
with the Conditions of Contract, using, for that purpose, one of the Performance Security 
Forms included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of 
Signatory:........................................................................................................ 

Name of Procuring 
Entity............................................................................................................. 

Attachment: Contract 
Agreement................................................................................................ 
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FORM NO. 4: CONTRACT AGREEMENT 
 
THIS AGREEMENT made the  day of  , 20  , 
between 
______________________________________of __________________________ 
(hereinafter “the Procuring 
Entity”), of the one part, and  of 
 (hereinafter “the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as 
 should be executed by the Contractor, and has accepted a Tender by the Contractor for 
the execution and completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor 
as specified in this Agreement, the Contractor hereby covenants with the Procuring 
Entity to execute the Works and to remedy defects therein in conformity in all respects 
with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 
 
 
Signed and sealed by  (for the Procuring 
Entity) 
 
 
Signed and sealed by  (for the Contractor). 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     184 | P a g e  

 
FORM NO. 5: PERFORMANCE SECURITY 
[Option 1 - Unconditional Demand Bank Guarantee] 
 
[Guarantor letterhead] 
 
Beneficiary:  [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 
1. We  have been informed that    (hereinafter 
called "the Contractor") has entered into Contract No.  
 dated   with (name of Procuring Entity) 
 (the Procuring Entity as the Beneficiary), for the execution of 
  (hereinafter called "the Contract"). 
 
2. Furthermore, we understand that, according to the conditions of the Contract, a 
performance guarantee is required. 
 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of   

(in words ),
1 

such sum being payable in the types and proportions of currencies in 
which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the 
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 
needing to prove or to show grounds for your demand or the sum specified therein. 
 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2

, and any 
demand for payment under it must be received by us at the office indicated above on or 
before that date. 
 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.” 
 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
 
 
 
 
 
1The Guarantor shall insert an amount representing the percentage of the Accepted 
Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and 
denominated either in the currency of the Contract or a freely convertible currency 
acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC 
Clause 11.9. The Procuring Entity should note that in the event of an extension of this 
date for completion of the Contract, the Procuring Entity would need to request an 
extension of this guarantee from the Guarantor. Such request must be in writing and 
must be made prior to the expiration date established in the guarantee. 



 
REHABILITATION OF SAVANNAH - STAGE 17 BRIDGE ROAD 

 

KURA/DEV/HQ/392/2024-2025     Issued by Kenya Urban Roads Authority     185 | P a g e  

 
FORM NO. 6: PERFORMANCE SECURITY 
[Option 2– Performance Bond] 
 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand 
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond 
holder to action] 
 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring 

Entity] Date:  [Insert date of issue]. 

PERFORMANCE BOND No.:                                           
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 
1. By this Bond  as Principal (hereinafter called “the 
Contractor”) 
and______________________________________________________________] as 
Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto                   ]  
as Obligee (hereinafter called “the Procuring Entity”) in the amount of             
for the payment of which sum well and truly to be made in the types and proportions of 
currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring 
Entity dated the 
  day of  , 20 , for  in accordance with the 
documents, plans, specifications, and amendments thereto, which to the extent herein 
provided for, are by reference made part hereof and are hereinafter referred to as the 
Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments thereto), 
then this obligation shall be null and void; otherwise, it shall remain in full force and 
effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, in 
default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 
for completing the Contract in accordance with its terms and conditions, and upon 
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 
arrange for a Contract between such Tenderer, and Procuring Entity and make available as 
work progresses (even though there should be a default or a succession of defaults under 
the Contract or Contracts of completion arranged under this paragraph) sufficient funds 
to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the 
amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as 
used in this paragraph, shall mean the total amount payable by Procuring Entity to 
Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the 
Contract in accordance with its terms and conditions up to a total not exceeding the amount 
of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the 
date of the issuing of the Taking-Over Certificate. No right of action shall accrue on this 
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Bond to or for the use of any person or corporation other than the Procuring Entity named 
herein or the heirs, executors, administrators, successors, and assigns of the Procuring 
Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and 
the Surety has caused these presents to be sealed with his corporate seal duly attested by 
the signature of his legal representative, this day  of                      20  . 
 

SIGNED ON   on 

behalf____________________________      of By  _______________________in the 

capacity of In the presence of _______________________________________ 

SIGNED ON   on behalf of By                                

___________________in the capacity of In the presence of 

_________________________________________ 
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FORM NO. 7: ADVANCE PAYMENT SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference 

number] Guarantor:  [Insert name and address of place of issue, unless indicated in 

the letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has 
entered into Contract No.  dated                                                                with 
the Beneficiary, for the execution of                      
(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an 
advance payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

a) At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of              (in words 

 )1 
 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating either that the Applicant: has used the advance 
payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

3. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 
referred to above has been credited to the Contractor on its account number                   at  . 

4. The maximum amount of this guarantee shall be progressively reduced by the amount 
of the advance payment repaid by the Contractor as specified in copies of interim 
statements or payment certificates which shall be presented to us. This guarantee shall 
expire, at the latest, upon our receipt of a copy of the interim payment certificate 
indicating that ninety (90) percent of the Accepted Contract Amount, less provisional 
sums, has been certified for payment, or on the           day of  , 

2 ,
2  

whichever is earlier.  Consequently, any demand for payment under this guarantee must 
be received by us at this office on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months][one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 
be deleted from the final product. 
 
1The Guarantor shall insert an amount representing the amount of the advance 
payment and denominated either in the currency of the advance payment as specified 
in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity 
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should note that in the event of an extension of the time for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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FORM NO. 8: RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of 
a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated  with the 
Beneficiary, for the execution of   [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention Money”), 
and that when the Taking-Over Certificate has been issued under the Contract and the first 
half of the Retention Money has been certified for payment, and payment of [insert the 
second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in 

figures]  ([insert amount in words  ])1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating that the Contractor is in breach of its obligation(s) 
under the Contract, without your needing to prove or show grounds for your demand or the 
sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the 
Retention Money as referred to above has been credited to the Contractor on its account  
number  at  [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of 

….........................….…, 2.................…
2

, and any demand for payment under it must be 
received by us at the office indicated above on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to 
exceed [six months] [one year], in response to the Beneficiary's written request for such 
extension, such request to be presented to the Guarantor before the expiry of the guarantee. 
 
 
 
 
[Name of Authorized Official, signature(s) and seals/stamps] 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the second half of the 
Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actual 
completion date of the contract. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in writing 
and must be made prior to the expiration date established in the guarantee. 


